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Council for Deve

lopment and Reconstruction

SERVICES CONTRACT FOR INDIVIDUAL CONSULTANT

This CONTRACT (hereinafter together with all Appendices attached hereto and forming an

integral part
between, on

hereof, called “the Contract”) is made the SN‘ % Sg p‘g,_q Kegs 2024,
the one hand, the Council for Development and Réconstruction (hereinafter

called "the Client") and, on the other hand, Mr. Haitham Nemer (hereinafter called "the
Consultant™).

WHEREAS

(A)

(B)

©

(D)

the Client has implement the “Improvement of Wastewater Management and
Sanitary Services in Al-Ghadir Basin”, as defined hereinafter (hereinafter called
the "Project");

according to CDR Board of Directors’ decision n0.252/2024/A dated 6/6/2024,
the Client has requested the Consultant to provide certain consulting services, as
Project Coordinator, as defined in Appendix A, and against remuneration as per
out in Appendix C;

the Consultant, having represented to the Client that he has the required
professional skills and technical resources, has agreed to provide the Services on
the terms and conditions set forth in this Contract;

the Client has obtained a financing (2LE0085) from the Islamic Development
Bank (IsDB) (hereinafter called "the Bank") towards the cost of the Services and
intends to apply a portion of the proceeds of this financing to eligible payments
under this Contract, it being understood (i) that payments by the Bank will be
made only at the request of the Client and upon approval by the Bank, (ii) that
such payments will be subject, in all respects, to the terms and conditions of the
agreement providing for the financing, and (iii) that no party other than the Client
shall derive any rights from the agreement providing for the financing or have any
claim to the financing proceeds.

NOW THEREFORE the parties herto hereby agree as follows:
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1. GENERAL PROVISIONS
1.1 Definitions

1.2

1.3

1.4

1.5

Unless the context otherwise requires, the following terms whenever used in this
Contract have the following meanings:

(a) "Applicable Law" means the laws and any other instruments having the force
of law in the Republic of Lebanon;

(b) "Bank" means the Islamic Development Bank (IsDB);

(c) "Contract" means this Contract between the Client and the Consultant;

(d) "Force Majeure" is as defined in the Applicable Law;

(e) "Effective Date" means the date on which this Contract comes into force and
effect pursuant to Clause 2.1 hereof; :

(f)  "Foreign Currency" means any currency other than the currency of the
Republic of Lebanon;

(g) "Government" means the Government of the Republic of Lebanon;

(h)  "Party" means the Client or the Consultant, as the case may be;

(i)  "Project” means the project as described in Appendix A, for which the
Consultant is expected to provide services;

()  "Services" means the work to be performed by the Consultant pursuant to this
Contract for the purposes of the Project, as described in Appendix A hereto;

(k)  "Starting Date" means the date referred to in Clause 2.3 hereof;

Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of employer
and employee, master and servant or of agent and principal as between the Client and
the Consultant. Consultant shall perform the Services as an independant contractor
under the general guidance of the Client.

Law Governing Contract

The meaning and interpretation of this Contract shall be governed by the “Code of
Obligations and Contracts” issued under the Lebanese law.

Language

This Contract has been executed in the English language, which shall be binding and
controlling language for all matters relating to the meaning or interpretation of the
Contract.

Location

The Services shall be performed at the Council for Development and Reconstruction

(CDR) premises.
4‘/
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1.6

1.7

1.8

Taxes and Duties

The Consultant shall pay all taxes, duties and charges imposed on him under the laws
of the Republic of Lebanon.

It is to be noted that IsDB financing does not cover the payment of taxes, duties, fees
and any other similar imposition as may be levied under the Applicable Law.

Anti-Corruption & Anti-Fraud:

1.The Bank financing shall be used solely for the purposes of the Project. Indeed, the
Consultant undertakes to ensure that the proceeds of the Bank financing shall not be
used to finance any expenditure related to any Corrupt, Fraudulent, Collusive,
Coercive or Obstructive practices.

2.The Client as well as the Consultant, undertake to determine any Corrupt,
Fraudulent, Collusive, Coercive or Obstructive practices once engaged in by its
representatives or by the Consultant or by any third party having connection with
the Services implementation, and taken timely and appropriate action satisfactory to
the Bank to address such practices when they occur. For the purposes of this
Section:
(a) Coercive Practice: means any act or omission impairing or harming, or
threatening to impair or harm, directly or indirectly, any Party or the property of the
Party to influence improperly the actions of a Party.
(b) Collusive Practice: means an arrangement between two or more parties designed
to achieve an improper purpose, including influencing improperly the actions of
another Party.
(c).Corrupt Practice: means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another Party.
(d) Fraudulent Practice: means any act or omission, including a misrepresentation,
that Knowingly or recklessly misleads, or attempts to mislead, a Party to obtain a
financial or other benefit or to avoid an obligation
(e) Obstructive Practice: means,

(1) deliberately destroying, falsifying, altering or concealing of evidence material
to the investigation or making of false statements to investigators, in order to
materially impede the Bank’s investigation into allegations of a Corrupt,
Fraudulent, Coercive or Collusive practice, and/or threatening, harassing or
intimidating any Party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation, or

(i1) acts intended to materially impede the exercise of the Bank’s access to
contractually required information in connection with the Bank’s
investigation into allegations of a Corrupt, Fraudulent, Coercive or Collusive
practice.

Accounting, Inspection and Auditing

The Client and the Consultant, confirm the Bank’s right to audit and examine the
records and accounts of the Consultant as well as the accounts related to the Services

implementation, and as they relate to the project.
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1.9

1.10

2.

2.1

2.2

2.3

Notices

Any notice, request or consent required or permitted to be given or made pursuant to
this Contract shall be in writing. Any such notice, request or consent shall be deemed
to have been given or made when delivered in person to to whom the communication is
addressed, or when sent by registered mail, or confirmed facsimile to such Party at the
following address:

For the Client: Council for Development and Reconstruction
Tallet El-Seray
Beirut Central District - Lebanon
Attention: The President of the CDR
Telephone: (961)-1-981431
Facsimile: (961-1) 981252/3

For the Consultant:  Haitham Nemer
' Mobile: (961-3) 253293

Priority of Contract Documents

The following documents shall be deemed to form and be read and construed as part
of this Contract:

This Contract;

Terms of Reference (Appendix A);
Qualification of Consultant (Cv) (Appendix B);
Financial Details (Appendix C);

/o op

COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION

OF CONTRACT

Effectiveness of Contract

This Contract shall come into force and effect on the date (the "Effective Date") of
the Client's notice to the Consultant confirming that the following conditions have
been met:

(a) The Contract has been approved by the Bank.
(b) The Contract has been signed by both parties and notified to the Consultant.

Termination of Contract for Failure to Become Effective

If this Contract has not become effective within three (3) months of the date hereof,
either Party may, by not less than thirty (30) days written notice to the other Party,
declare this Contract to be null and void, and in the event of such a declaration by
either Party, neither Party, shall have any claim against the other Party with respect
hereto.

Contract Period and Commencement of Services

The Consultant shall carry out the services for a period of (11) months starting from
the notification date of this Contract to the Consultant.
At the end of the Contract period, the Consultant is not entitled to any indemnities for

any reason whatsoever.
;(/
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2.4

2.5

2.6

2.7

2.8

2.9

Expiration of Contract

Unless terminated earlier pursuant to Clause 2.9 hereof, this contract shall be
completed when pursuant to the provisions hereof the Services have been completed
and accepted by the Client and the payments of remuneration and reimbursable
expenditures have been made.

Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the Parties.
No agent or representative of either Party has authority to make, and the Parties shall
not be bound by or be liable for any statement, representation, promise or agreement
not set forth herein.

Payments During Period of Force Majeure

During the period of this inability to perform the Services as a result of an event of
Force Majeure, the Consultant shall subject to termination as referred to in Clause
2.9.1 (c), be entitled to continue to be paid under the terms of this Contract as well as
to be reimbursed for additional costs reasonably and necessarily incurred during such
period for the purposes of the Services and in reactivating the Services after the end of
such period.

Consultation

Not later than ten (10) days after the Consultant, as the result of an event of Force
Majeure, has become unable to perform a material portion of the Services, the Parties .
shall consult together with a view to agreeing on appropriate measures to be taken in

the circumstances.

Suspension of Payments

The Client has the right, by written notice of suspension to the Consultant, to suspend
all payments to the Consultant hereunder if the Consultant fails to perform any of his
obligations under this Contract, including the carrying out of the Services provided that
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall
request the Consultant to remedy such failure within a period not exceeding thirty (30)
days after receipt by the Consultant of such notice of suspension.

Termination

2.9.1 By the Client

The Client has the right to terminate this Contract by giving not less than thirty (30)
days written notice of termination to the Consultant, such notice to be given after the

occurrence of any of the events specified in paragraphs (a) through (d) of this clause
29.1:

(a) if the Consultant fails to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause 2.8
hereinabove. within thirty (30) days of receipt of such notice of suspension or
within such further period as the Client may have subsequently approved in
writing;

. W
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2.9.2

293

294

2.10

(b) if the Consultant submits to the Client a statement which has a material effect on
the rights, obligations or interests of the Client which the Consultant know to be
false;

(c) if, as the result of Force Majeure, the Consultant is unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(d) if the Client, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

By the Consultant

The Consultant has the right to terminate this contract by not less than thirty (30) days
written notice to the Client, such notice to be given after the occurence of any of the
events specified in paragraphs (a) through (c) of this Clause 2.9.2;

(a) if the Client fails to pay any money due to the Consultant pursuant to this Contract
and not subject to dispute pursuant to Clause 6 hereof within forty-five (45) days
after receiving written notice from the Consultant that such payment is overdue;

(b) if the Client is in material breach of its obligations pursuant to this Contract and
has not remedied the same within forty-five (45) days (or such longer period as
the Consultant may have subsequently approved in writing) following the receipt
by the Client of the Consultant notice specifying such breach;

(c) if, as the result.of Force Majeure on the side of the Client, the Consultant are

unable to perform a material portion of the Services for a period of not less than
sixty (60) days.

Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clause 2.9 hereof, or upon expiration of
this Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties
hereunder shall cease, except (i) such rights and obligations as may have accrued on
the date of termination or expiration, (ii) the obligation of confidentiality set forth in
Clause 3.3 hereof, and (iii) any rights which a Party may have the Applicable Law.

Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Client
shall remunerate the Consultant for the services satisfactorily performed prior to the
effective date of termination.

Modification
Modification of the terms and conditions of this Contract, including any modification

of the scope of the Services, may only be made by written agreement between the
Parties and shall not be effective until the consent of the Bank has been obtained.

s
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3.

3.1

3.2

3.2.1

3.2.2

3.2.3

3.2.4

3.3

3.4

OBLIGATIONS OF THE CONSULTANT

Standard of Performance

The Consultant shall perform the Services and carry out their obligations hereunder
with all due diligence, efficiency and economy, in accordance with generally accepted
techniques and practices used in the industry. The Consultant shall always act, in
respect of any matter relating to this Contract or to the Services, as faithful adviser to
the Client and shall at all times support safeguard the Client's legitimate interests in
any dealings with Third Parties.

Conflict of Interests

Consultant not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultant pursuant to Clause 5 hereof shall constitute the
Consultant sole remuneration in connection with the Contract or the Services and the
Consultant shall not accept for his own benefit any trade commission, discount or
similar payment in connection with activities pursuant to this Contract or to the
Services or in the discharge of their obligations hereunder.

Procurement Rules of Funding Agencies

If the Consultant, as part of the Services, has the responsibility of advising the Client
on the procurement of goods, works or services, the Consultant shall comply with the
applicable procurement guidelines of the Bank and shall at all times exercise such
responsibility in the best interest of the Client. Any discounts or commissions obtained
by the Consultant in the exercise of such procurement responsibility shall be for the
account of the Client.

Consultant not to be Otherwise Interested in Project

The Consultant agrees that, during the term of this Contract and after its termination,
the Consultant and any entity affiliated with the Consultant and shall be disqualified
from providing goods, works, or services (other than the Services and any continuation
thereof) for the Project.

Prohibition of Conflicting Activities

The Consultant shall not engage, either directly or indirectly, in any business or
professional activities in the Republic of Lebanon which would conflict with the
activities assigned to him under this Contract.

Confidentiality

The Consultant shall not, either during the term or after the expiration of this Contract,
disclose any proprietary or confidential information relating to the Project, the
Services, this Contract, or the Client's business or operations without the prior written
consent of the Client.

Subcontracting

The Consultant cannot enter into a subcontract for the performance of any part of the

Services.
//
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3.5

3.6

4.1

4.2

5.1

Documents Prepared by the Consultant to be the Property of the Client

All plans, drawings, specifications, designs, reports and other documents prepared by
the Consultant in performing the Services shall become and remain the property of the
Client, and the Consultant shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the Client, together with a detailed inventory
thereof.

Bovcott Requirements

The Services of the Consultant shall be provided in strict compliance with the Boycott
Regulations of the Organization of Islamic Cooperation (OIC) and of the League of
Arab States, and of African Union.

- QUALIFICATIONS OF CONSULTANT

Description of Consultant's Qualifications

The title, agreed job descriptions, qualifications of the Consultant are described in
Appendix B.

Working Hours, Overtime, Leave, etc.

The remuneration of the Consultant shall be deemed to cover any overtime or vacation
leave.

The Consultant shall benefit from a vacation leave of (14) working days considering
that this leave shall only be due within the month preceding the end of the first
contractual period.

Any taking of leave by him shall be subject to the prior approval of the Client which
approval shall not unreasonably be withheld.

The Consultant is not allowed to carry over an accumulated vacation leave considering
that this leave shall be invalid at the end of the contractual period specified in this
Contract.

The Consultant shall benefit from (11) days as sick leave provided that the Consultant
shall submit a medical report within a period not exceeding (2) days of absence.

The Consultant shall abide with Client’s regulation in respect of working hours.

CONTRACT PRICE AND PAYMENTS

Contract Price

The Consultant’s fees for the Services to be executed under this Contract amounts to
the sum of U.S$27,500.00 (twenty seven thousand five hundred United States Dollars),
as specified in Appendix C.

The Consultant’s fees shall be paid on equal monthly instalments amounting
U.S $2.500.00.

All taxes and duties shall be borne by the Consultant as per sub-clause 1.6 above.

o
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5.2 Currency of Payment

Payments shall be made in U.S. Dollars.

5.3 Mode of Billing and Pavment

Billings and payments in respect of the Services shall be made on a monthly basis.

5.4 Banking Secrecy

As stipulated in article (5) of the banking secrecy law dated 3/9/1956 and as stipulated
in the resolution of the Council of Ministers no.4 dated 28/4/2020, the Consultant

agrees to lift banking secrecy over the bank account used to deposit or’ transfer pubhc

funds related to this Contract. - -

6. SETTLEMENT OF DISPUTES

6.1 Amicable Settlement

The Client and the Consultant shall make every effort to resolve amicably by direct
informal negotiation any disagreement or dispute arising between them under or in
connection with the Contract.

6.2  Jurisdiction
If after thirty (30) days from the commencement of such informal negotiations, the
Client and the Consultant have been unable to resolve amicably a Contract dispute,

either party may require that the dispute shall be finally submitted to the competent
Lebanese Court.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year and first above written.

FOR AND ON BEHALF OF THE €T} ENT

3 [ -\ 204
Nabil A. El-Jisr — ]

Lacs LU President Governent Comnmsaanin ry
Councillor Development ane

Reconstruction
(& s
==
THE CONSULTANT Ziad Nasr

0 4 SEP 2024

/ﬂ/ 345/741 SRS

Haitham Nemer 9 l( /Z,C, e
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APPENDIX A

TERMS OF REFERENCE
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Project Coordinator for the
improvement of Wastewater Management
and Sanitary Services in Al-Ghadir Basin

Terms of Reference

The Lebanese Government has received financing from the Islamic Development Bank toward the
costimprovement of Wastewater Management and Sanitary Services in Al-Ghadir Basin Project
and West Bekaa Wastewater Project — Second Phase. The Council of Development and
Reconstruction (CDR) intends to implement this project which consists of upgrading and increasing
the capacity of the existing wastewater treatment plant at Ghadir. That will significantly reduce the
environmental pollution and improve the socio-economic conditions of the population.

The CDR is seeking to recruit a Project Coordinator/Project Implementation Unit (PIU) to assist in
overall project implementation and management. The tasks of the Project Coordinator include:

Tasks

» Provides guidance regarding scope of work, schedules, procedures, field construction
problems, and other technical information. ] )

e~ Assist in relevant procurement processes: selection of Consultant for supervision and
Contractors for construction works.

o Establishes and maintains a close working relationship with assigned Consultant and
contractors.

* Responsible for reviewing the design proposals, work program, material submittals,
method statements, shop drawings, payments, variation orders and claims etc.

« Effectively manage the site supervision staffs during construction & ensuring the works
are being carried out according to the Contract specifications.

¢ Review, monitor and report on progress in line with implementation, procurement and
disbursement plans.

« Ensure the site safety practices

« Prepare monthly progress reports, preparation of implementation, procurement and
disbursement plans and their regular updates

» Familiarity with conditions of contract, quality assurance.

» Liaise with client, co-ordination with Governmental Organization, IsDB team and other
Consultants/Contractors, in addition to concerned Authorities when required.

» Consistently adheres to and enforces internal Code of practices and policies such as
contracting rules.

«  Works in a manner to ensure personal safety and that of fellow employees by following
company health and safety guidelines and policies.

1of2
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Qualification Requirements

* At least Bachelor’s degree in engineering.

* 15+ years of experience in field supervision and management of pipe works projects s

required. -

» Extensive experience in FIDIC Contract or similar contract conditions under projects

financed by international financial institutions (IsDB, World Bank, EBRD, etc).

* Project tender documents and specifications, and evaluation
* Requires a comprehensive knowledge of engineering and construction related processes,

as well as industry practices and international code of practices.

* Requires excellent written and oral communication skills, a familiarity with CAD and other
PC software packages typically associated with engineering and construction (Primavera),

and the proven ability for performing in a supervisory capacity on a project.
. Demonstrates strong written and verbal communication and negotiating skills

* International project experience is a plus.
* Proficiency in Arabic, English; French is a plus.

Evaluation criteria

1) Academic qualification - 10%

2) General Ekperience -20%

3) Specific Experience Relevant to Assignment - 50%
4) IT and Sofiware skills -10%

5) Communication Skills & Language — 10%

20f2
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APPENDIX B

QUALIFICATION OF CONSULTANT (CV)



Hartham Tanios Nemer

Date of birth: 07/12/1979 | Nationality: Lebanese | Gender: Male | (+961) 03253293 |

HaithamNemer@gmail.com | Beirut, Lebanon

WORK EXPERIENCE

1/6/2015 - Current - Beirut, Lebanon
PROJECT COORDINATOR / PROJECT IMPLEMENTATION UNIT - LEBANESE COUNCIL FOR

DEVELOPMENT AND RECONSTRUCTION (CDR)

Served as Project Coordinator, who provided assistance to the CDR, in implementing and directing the

following water and wastewater infrastructure projects.

Project No.1: Kesrouane Wastewater Project, Lebanon: a 150 million Euro project, funded by the
European Union, the European Investment Bank (EIB), and the Agence Francaise de Development
(AFD). The project includes the design, construction and operation of 2 Wastewater Treatment Plants
(capacity 50,000 m3/d each), 250 km of sewer networks, 7 pump stations, and 2 long sea outfalls (1 2 km
long each, ND 1000mm).

My Role and duty in this project: Follow up on the execution of the contract signed with the design firm
assigned the design, the preparation of Tender Documents for the construction works, and the
Environmental and Social Impact Assessment (ESIA) for the project. Focused on the engineering design
and the preparation of tender documents (8 tenders), in close coordination with the design engineers.
Coordination with the Ministry of Energy and Water, the Ministry of Environment, the Water
Establishment, and other stakeholders, as needed. Liaised with the funding agencies on the project
technical matters and to obtain anon-objections on the tender documents. Assisted the CDR in the
procurement processes for the selection of contractors and supervision engineers, prepared requests for
expression of interests (REQI), prequalification documents for contractors, requests for proposals (RFP)
for the selection of construction supervision firms; provided technical assistance during the bidding

phase; evaluated bids and recommended awards. Coordinated with CDR departments for the

expropriation of the project lands. Prepared progress reports. Date 2015 - 2022.

Project No. 2: Varous Potable Water Works 1n Qalamoun and Koura Area, funded by the AFESD. The
project included the construction of about 50 km of water transmission and distribution lines, 30 km of
wastewater collectors and networks, 4 water wells and pump stations, 5 water reservoirs, Works value.
$13 million. Date: 2018-2022.

My Role and duty in this project: Follow up on the execution of the contracts signed with the construction
contractors and the supervision engineer, and established a close working relationship with them

Provided guidance regarding scope of work, schedules, procedures, field construction problems, and



other technical information. Reviewed the design proposals, work program, material submittals, method
statements, shop drawings, variation orders, payments, claims. Conducted regular meetings and site
visits to monitor the construction work. Reviewed, and monitored progress in line with implementation,
procurement and disbursement plans. Ensured contractors abidance by the project's health and safety
guidelines, and by environmental monitoring and mitigation plans. Coordinated with the project
stakeholders, concerned authorities {Municipalities, Ministry of water and energy, Water Establishment,
Ministry of Environment, Directorate General of Antiquities, etc.), and with other projects
Consultants/Contractors, as necessary. Ensured necessary permits are obtained from concerned

authorities. Date. 2017-2022.

¢ Project No. 3: Construction of a Sea Outfall in Kesrouane. Works value. $2.5 million.

e My Role and duty: Follow up of the contracts signed with the construction contractor and the construction

supervision engineer. Ditto as above. Date. 2018 — 2020.

» Project No.4: Rehabilitation, and Operation & Maintenance of (2) Wastewater Treatment Plants in Ejbeh

and Aintourin {North of Lebanon).
e My Role and duty: Follow up of the contracts signed with the construction/O&M contractor, and with the

supervision engineer. Ditto as above Date 2016-2022.

1/11/2012 - 31/5/2015 — Beirut, Lebanon
TECHNICAL ADVISOR AND LIAISON - CHEMONICS INTERNATIONAL

Served as a Technical Liaison and Advisor to the Water Infrastructure Support and Enhancement for
Lebanon (WISE-Lebanon) Program, a 3-year, $21 million program funded by the U.S. Agency for
International Development (USAID), and implemented by Chemonics International.

My primary activities included: identification of 4 infrastructure projects for construction. 2 projects of
installation of water networks, approximately 50 km each, and an elevated water reservoir, 1 project to
rehabilitate a water pump station of 14,0000 m3/day capacity, and 1 project to install approximately 6,000
household water meters; preparation, in coordination with subcontracted engmeering firms, of the 4
construction tenders including the engmeering designs, technical drawings, technical specifications, and
bills of quantities; prequalification of construction firms: analysis and evaluation of bids received, and
award of subcontracts based on a technical/cost trade-off analysis; after subcontracts were awarded, |
participated tn the review of technical submittals including shop drawings, materials, programs of works,
method statements, quality controf reports, etc.; weekly coordination and progress meetings with
subcontractors, USAID representatives and other beneficiaries, conducted regular site visits to inspect
construction works; enforced the quality assurance, health, safety and environmental requirements.
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01/04/2012 - 30/10/2012 - Sour, Lebanon
CONSTRUCTION MANAGER — WATER AND POWER ENGINEERING

Respansible for electro-mechanical installation of $50 mithon, EU funded wastewater treatment plant,
executed under the South Coastal Area Wastewater Project, capable of treating 40,000 m3/day of sewage.

01/12/2010 ~ 13/03/2012 — Metn, Lebanon
MANAGER, SEWAGE TREATMENT PLANT DEPARTMENT — NASSAR TECHNO GROUP

Supervised the manufacturing and assembly processes of a manufacturer of prefabricated sewage
treatment package plants. Responsible for plant operations; coordinated with clents for site preparations
and plant installations, served as troubleshooter for preventative maintenance of sewage treatment plants
and provided technical support and training to distributors and clients in the Middle East, North Africa, and

Europe, credited for enhancing manufacturing company’s control systems and assembly processes.

01/03/2006 — 30/11/2010 - Beirut , Lebanon
CONSTRUCTION MANAGER - SUBAL ENGINEERING

Supervised all electrical and mechanical work as well as installation of two wastewater treatment plants
and nine sewage pump stations under the West Bekaa Wastewater Project, funded by the 1sDB, and
implemented by the Lebanese Council for Development and Reconstruction Responsibilities included
coordinating electrical and mechanical work: submissions and following up to obtain the Engineer
approvals; haising with architects, civil, and electrical engineers on execution drawings and equipment
procurements, preparing O&M manuals: preparing tenders for infrastructure projects, and serving as
project engineer for Tripoll potable water treatment plant, Baalbeck wastewater treatment plant, and

Nabatieh wastewater treatment plant

01/02/2005 — 13/03/2006 — Metn, Lebanon
ENGINEER - GENERAL PACKING INDUSTRIES

Responsible for producing technical shop drawings and designed molds for plastic products, supervised

and provided quality control of CNC machinery.

EDUCATION

B.E., Mechanical Engineering, Notre Dame University, Zouk, Lebanon, 2003.
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LANGUAGE SKILLS

AN S TN RS Y AU R W A o A P DA A 1 -
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Mother tongue ARABIC

Other languages
*  ENGLISH (Proficient user)

» FRENCH (Proficient user)
* GERMAN (Independent user)

DIGITAL SKILLS ‘

Microsoft Office (Word, Excel, Power Point), Microsoft Project, Primavera, AutoCAD, SolidWorks, and other

CAD and mamnstream software

4
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APPENDIX C

FINANCIAL DETAILS
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APPENDIX C

FINANCIAL DETAILS

The Consultant (Haitham Nemer) shall be paid according to the following conditions:

(excluding taxes & duties)

Monthly Total Contract Amount (US $)
(USS) (11 months)
CONTRACT VALUE 2,500.00 27,500.00

1%ie



