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1- Introduction 

As Lebanon emerges from the 2023-24 conflict that affected Lebanon and overlapping 

multifaceted crises, the Lebanon Emergency Assistance Project (LEAP) is designed to address 

the most urgent repair and reconstruction of damaged critical public infrastructure and public 

lifeline services and the sustainable management of rubble. Given the magnitude of the needs, 

estimated at approximately $11 billion, the Project establishes a robust, transparent, and data-

driven framework to identify and execute priority investments, restoring essential services 

where they are most urgently needed to resume social and economic activities. This 

framework will allow the Government of Lebanon (GOL) to seamlessly coordinate support 

for recovery and reconstruction as additional financing becomes available from partners. To 

enable the efficient delivery of the expected volume of investments in the years ahead in an 

accountable and transparent manner, reform measures and streamlined procedures have been 

identified to strengthen the implementing agency, the Council for Development and 

Reconstruction (CDR), according to international benchmarks.  

The Proposed Development Objective is to enable sustainable recovery and restore lifeline 

services and critical infrastructure in conflict-affected areas of Lebanon. The project will 

require $1 billion to finance appraised activities, with $250 million in IBRD financing 

currently available, leaving a $750 million financing gap. This approach reflects the unique 

post-conflict context in Lebanon, with massive needs and the urgency of implementing 

recovery activities before full project financing is secured. The project supports the GoL in a 

sequenced approach to response, recovery, and early reconstruction, including improvements 

in environmental management of rubble, restoration of lifeline services, and critical 

infrastructure in prioritized areas affected by the conflict. The four Project components are: 

(1) Immediate Response,  

(2) Public Lifeline Services and Critical Public Infrastructure Recovery;  

(3) Sustainable and Robust Reconstruction of Public Infrastructure and Public Lifeline 

Services; and  

(4) Project Management. 
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The conflict has also resulted in widespread displacement, with a significant number of public 

buildings—primarily public schools—being used as temporary shelters during the emergency 

period. Approximately 329 schools were opened to host internally displaced persons (IDPs), 

many of which have sustained varying degrees of damage and degradation due to both conflict 

impacts and intensive use. 

In this context, the rehabilitation of these facilities is essential to ensure they meet minimum 

standards for safety, habitability, and dignity, whether for continued temporary shelter use or 

for their transition back to original functions. Interventions will adopt a Build Back Better 

(BBB) approach, emphasizing structural safety, resilience, accessibility, environmental 

sustainability, and compliance with relevant national regulations and international 

humanitarian standards, including those of the Sphere Association. Particular attention shall 

be given to inclusive design, including the provision of accessible sanitation facilities and 

ensuring barrier-free access to the ground-floor level, allowing safe and dignified use by 

persons with disabilities and individuals with reduced mobility. 

Under LEAP, selected public buildings (including privately owned buildings hosting public 

schools) that previously served as temporary collective shelters (schools) and have now 

resumed their educational function—will be assessed and rehabilitated based on damage 

levels, occupancy status, and priority needs under component 1. The scope of interventions 

will focus on improving living conditions, including structural safety, repair or replacement 

of windows (glass and aluminum), water supply, sanitation facilities, electrical systems, 

ventilation. 

2- Project Objectives and Scope of Work 

The CDR has commissioned KREDO s.a.l to perform detailed assessment to 87 shelters, and 

to support the CDR in the preparation of Framework Agreements with bills of quantities and 

to supervise the repairs of selected public ensuring compliance with the WB and National 

regulations and ensuring integration of full accessibility.  

Kredo’s interventions are as follows:  

− Conduct rapid technical assessments of selected shelters to determine their overall 

condition and identify priority needs for light rehabilitation works. These assessments shall 
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focus on functionality, safety of use, habitability, and service operability rather than 

detailed structural or engineering analysis. 

− Conduct detailed technical verification of each selected shelter to confirm the findings of 

the rapid assessment and refine the scope of light rehabilitation works. This stage shall 

translate identified needs into practical, cost-effective, and implementable design solutions 

consistent with the Framework Agreement approach. 

− Provide technical support to CDR during the procurement and contracting process for Call-

Off Works under the Framework Agreements. 

− Provide construction supervision services for all rehabilitation works implemented under 

the Call-Off Contracts. The objective of this activity is to ensure that all works are executed 

in accordance with the approved designs, technical specifications, contractual 

requirements, and applicable national and international standards, within the agreed 

timeframes and budget 

 

Table 1 shows the list of shelters under Kredo’s contract.  
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3- List of Shelters Details  

Table 1: List of the shelters under Kredo’s Contract 
 

No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

1 645 
مدرسة المونسة  

 الرسمية 
El Mounsa 
Public School 

 ابتدائي عكار الشمال  Akroum اكروم 
وليد خالد  

 خليفة
 Mixed 36.387564 34.598164 تقدمة 70-195722

Batch 

4 - Lot 

1 

2 1408 

مدرسة ابراهيم   
عبد الله تامر  

الرسمية الحميرة  

 عكار-

Ibrahim 

Abdallah 

Tamer Public 
School - El 

Hmaira, Akkar 

 Mixed 36.049371 34.49309916 تقدمة 377966-71 يولا كرم آدم  ابتدائي عكار الشمال  El Hmaira الحميرة

Batch 

4 - Lot 
1 

3 517 
مدرسة الحيصة   

المختلطة 

 الرسمية 

El Haissa 
Mixed Public 

School 

 ابتدائي عكار الشمال  El Haissa الحيصة
احمد ابراهيم  

 الهضام 
 Mixed 36.061593 34.59551908 إيجار 03-679091

Batch 
4 - Lot 

1 

4 
TVET-

8 

معهد الحيصة  

 الفني  

El Haissa 

Technical 
Institute 

سهام محمد    عكار الشمال  El Haissa الحيصة

 مرعي
70-479831 - 34.594669 36.063541 - 

Batch 

4 - Lot 
1 

5 613 

مدرسة الدورة  

الرسمية  
 المختلطة

El Daoura 

Mixed Public 
School 

 ابتدائي عكار الشمال  El Daoura الدوره 
محمود عادل  

 السحمراني 
 Mixed 36.217288 34.53459912 إيجار 03-240346

Batch 

4 - Lot 
1 

6 534 
الشيخ محمد  
المختلطة 

 الرسمية 

El Cheikh 

Mohammed 

Mixed Public 
School 

الشيخ  

 محمد

El Cheikh 

Mohammed 
 ابتدائي عكار الشمال 

عمر جان 

 شبل 
 Mixed 36.086021 34.54943212 تقدمة 71-670867

Batch 
4 - Lot 

1 

7 556 
مدرسة ببنين  

 الرسمية للبنات

Bebnine Public 

School for 
Girls 

 ابتدائي عكار الشمال  Bebnine ببنين 
فاطمة سعيد  

 سردوك 
 Girls 35.995221 34.49736609 إيجار 70-362948

Batch 

4 - Lot 
1 

8 1495 

مدرسة المربية   
مرزوقة  

المزقزق  

المتوسطة  
 الرسمية للبنات

Educator 

Marzouqa El 

Mzaqzaq 
Intermediate 

Public School 

for Girls 

 ابتدائي عكار الشمال  Bebnine ببنين 
ايمان فواز  
 عبدالرزاق 

 Girls 35.99 34.51 ملك الدولة  81-355724

Batch 

4 - Lot 

1 

9 601 

مدرسة رفيق  

الحريري  

 تكريت -الرسمية

Rafic Hariri 

Public School - 

Tikrit 

 ابتدائي عكار الشمال  Tikrit تكريت
وليد اسعد  

 غية
 Mixed 36.159121 34.5181661 ملك الدولة  03-922825

Batch 

4 - Lot 

1 

10 
TVET-

2 

معهد تكريت 

 الفني الرسمي 

Tikrit Public 

Technical 

Institute 

زياد أسعد    عكار الشمال  Tikrit تكريت

 الصانع
03-477491 - 34.516679 36.164415 - 

Batch 

4 - Lot 

1 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

11 515 

مدرسة تلبيرة  

الرسمية  
 المختلطة

Tall Bire 

Mixed Public 
School 

 ابتدائي عكار الشمال  Tall Bire تلبيرة
علي محمد 

 حسن
71-985279 

المبنى 

الاساسي  
تقدمة  

+غرفتين  
اجار خارج  

 المبنى 

34.62217109 36.058917 Mixed 

Batch 

4 - Lot 
1 

12 568 

مدرسة حبشيت   

الرسمية  
 المختلطة

Habchit Mixed 

Public School 
 ابتدائي عكار الشمال  Habchit حبشيت

محمد عمر 

 هوشر 
 Mixed 36.089671 34.4685991 تقدمة 03-037956

Batch 

4 - Lot 
1 

13 
TVET-

4 
 معهد حلبا الفني

Halba 

Technical 
Institute 

 - 36.07792 34.548325 - 541112-03 عمر حمود   عكار الشمال  Halba حلبا 

Batch 

4 - Lot 
1 

14 
TVET-

5 
معهد خريبة 
 الجندي الفني

Khreibet El 

Jindi Technical 

Institute 

خريبة 
 الجندي 

Khreibet El 
Jindi 

 - 36.095203 34.558469 - 763283-03 رؤيم نافع   عكار الشمال 

Batch 

4 - Lot 

1 

15 570 

مدرسة عرب   

المفرق المختلطة  

 الرسمية 

Arab El 

Mafraq Mixed 

Public School 

برج  

 العرب 

Borj Al 

Arab 
 ابتدائي عكار الشمال 

فاتنة فاضل  

 أحمد
 Mixed 36.010004 34.52286615 إيجار 70-373711

Batch 

4 - Lot 

1 

16 550 
مدرسة دير دلوم  

المختلطة 

 الرسمية 

Deir Dalloum 
Mixed Public 

School 

ذوق  

 المكشرين 

Zouq El 

Mqachrine 
 ابتدائي عكار الشمال 

رولا حنا 

 طنوس
 Mixed 36.028122 34.51881014 إيجار 70-274905

Batch 
4 - Lot 

1 

  594 
مدرسة رحبة   

الرسمية  

 للصبيان

Rahbe Public 
School for 

Boys 

 ابتدائي عكار الشمال  Rahbe رحبه
ميرنا حنا  

 سابا
 Mixed 36.145771 34.50729913 إيجار 03-449129

Batch 
4 - Lot 

1 

18 615 

عكار العتيقة 

المختلطة 
 الرسمية 

Akkar El 

Aatiqa Mixed 
Public School 

عكار 

 العتيقة

Akkar El 

Aatiqa 
 ابتدائي عكار الشمال 

محمد فهد  

 الاسعد 
 Mixed 36.238821 34.52588214 تقدمة 71-887456

Batch 

4 - Lot 
1 

19 1552 
مدرسة العمارة   

 الرسمية 

El Aamara 

Public School 
 ابتدائي عكار الشمال  El Aamara عماره

خالدية احمد  

 طالب 
 Mixed 36.009875 34.531973 إيجار 03-195699

Batch 

4 - Lot 

1 

20 612 

مدرسة البرج   

الرسمية  
 المختلطة

El Borj Mixed 

Public School 

عين 

 يعقوب 

Ain 

Yaaqoub 
 ابتدائي عكار الشمال 

رائد ناصر  

 الخضر 
 Mixed 36.189871 34.53044914 ملك الدولة  70-705828

Batch 

4 - Lot 
1 

21 
TVET-

9 
معهد الدوسة  

 الفني  

El Dawsa 

Technical 

Institute 

 - 36.281669 34.575274 - 855592-70 احمد محمود  عكار الشمال  Qubayat قبيات

Batch 

4 - Lot 

1 

22 599 

مدرسة مشحة   

المختلطة 

 الرسمية 

Machha Mixed 
Public School 

 ابتدائي عكار الشمال  Machha مشحة

احلام  

مصطفى  

 شعبان

 Mixed 36.108971 34.5382321 إيجار 71-756752

Batch 

4 - Lot 

1 

23 619 

مدرسة وطى  

مشمش الرسمية  
 المختلطة

Wata 

Meshmesh 

Mixed Public 

School 

 ابتدائي عكار الشمال  Meshmesh مشمش
حليمة عمر 

 الاسمر 
81-157503 

ايجار ولكن 

الايجار 

متوقف منذ  

 سنوات 

34.45799912 36.173271 Mixed 

Batch 

4 - Lot 
1 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

24 
TVET-

1 

مدرسة مشمش  

 الفنية  

Meshmesh 

Technical 
School 

ابراهيم    عكار الشمال  Meshmesh مشمش

 خضر فتاح 
70-372486 - 34.46913 36.17103 - 

Batch 

4 - Lot 
1 

25 541 

مدرسة الدكتور  

يعقوب الصراف  

 الرسمية 

Dr. Yaacoub 

El Sarraf 

Public School 

 ابتدائي عكار الشمال  Miniara منيارة 
هيام الياس  

 ساسين 
 Mixed 36.061838 34.5305491 إيجار 70-207073

Batch 

4 - Lot 

1 

26 1420 
ثانوية البداوي  

 الرسمية 

El Beddaoui 

Public High 
School 

 ثانوي المنية/الضنية الشمال  El Beddaoui البداوي 
وهيبة جودت  

 غمراوي 
 Mixed 35.872804 34.45406616 إيجار 03-183006

Batch 

4 - Lot 
2 

27 1520 
روضة البداوي  
 الثانية الرسمية

El Beddaoui 

Second Public 

Kindergarten 

 ابتدائي المنية/الضنية الشمال  El Beddaoui البداوي 
سحر حسن  

 أقسمواتي 
 Mixed 35.863221 34.4517991 ملك الدولة  70-197373

Batch 

4 - Lot 

2 

28 1625 

ثانوية المنية  

الرسمية فرع  
 الانكليزي

El Minie 

Public High 

School - 
English 

Section 

 ثانوي المنية/الضنية الشمال  El Minie المنية
أحمد محمد 

 شميط
 Mixed 35.930469 34.475738 ملك الدولة  70-495483

Batch 

4 - Lot 
2 

29 497 

بقاعصفرين  

الرسمية  
 المختلطة

Bqaa Safrine 

Mixed Public 
School 

بقاع 

 صفرين 
Bqaa Safrine  36.025971 34.37779914 إيجار 339902-70 سلوى الظفير  ابتدائي المنية/الضنية الشمال Mixed 

Batch 

4 - Lot 
2 

30 470 
مدرسة المربي   

 فكتور بيطار

Educator 

Victor Bitar - 
KfarHabou 

Mixed Public 

School 

 ابتدائي المنية/الضنية الشمال  KfarHabou كفرحبو
نجيبة  

مصطفى  

 حمزة

 Mixed 35.956571 34.41299913 ملك الدولة  03-414940
Batch 
4 - Lot 

2 

31 450 
مدرسة مركبتا  

الرسمية  

 المختلطة

Merkebta 
Mixed Public 

School 

 ابتدائي المنية/الضنية الشمال  Merkebta مركبتا 
مخائيل  
جبران 

 الشامي

 Mixed 35.962771 34.45269913 إيجار 03-086424
Batch 
4 - Lot 

2 

32 1629 

مدرسة الزاهرية  

التبانة الرسمية  
 للبنات

El Zahriye - El 

Tabbaneh 

Public School 

for Girls 

 ابتدائي طرابلس  الشمال  El Debbagha الدباغة
صباح نزيه  

 المصول 
 Girls 35.85 34.44 تقدمة 70-428417

Batch 

4 - Lot 
2 

33 431 
القبة الجديدة  

الابتدائية 

 الرسمية للبنات

El Qobbeh 

New Primary 

Public School 
for Girls 

 ابتدائي طرابلس  الشمال  El Qobbeh القبة 
أميرة سليمان  

 المحمد
 Girls 35.851488 34.44096611 إيجار 03-825079

Batch 
4 - Lot 

2 

34 1542 

مدرسة القبة   

الجديدة الرسمية  

 المختلطة

El Qobbeh 

New Mixed 

Public School 

 ابتدائي طرابلس  الشمال  El Qobbeh القبة 
السيدة سمر  

 الحلبي
 Mixed 35.851078 34.43693116 ملك الدولة  71-641300

Batch 

4 - Lot 

2 

35 446 

مدرسة القلمون  

الرسمية  

 للصبيان

El Qalamoun 

Public School 

for Boys 

 القلمون 
El 

Qalamoun 
 ابتدائي طرابلس  الشمال 

مروة عبد  

 الرحمن عبيد
 Mixed 35.782154 34.38539911 تقدمة 70-352342

Batch 

4 - Lot 

2 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

36 1634 

روضة الميناء  

المختلطة 
 الرسمية 

El Mina Mixed 

Public 
Kindergarten 

 ابتدائي طرابلس  الشمال  El Mina 2 ٢المينا 
غنوة حفظي  

 بشناتي 
 Mixed 35.814582 34.451113 ملك الدولة  70-427883

Batch 

4 - Lot 
2 

37 392 

مدرسة     

النهضة الرسمية  

 للبنات

El Nahda 

Public School 

for Girls 

بركة 

 المرج 

Birket El 

Marj 
 ابتدائي طرابلس  الشمال 

ماغي وهيب 

 السمعاني
 Girls 35.820971 34.44731609 إيجار 70-359493

Batch 

4 - Lot 

2 

38 1607 

مدرسة مي 

الاولى الرسمية  
 للبنات

May First 

Public School 
for Girls 

زقاق  

القبب  
 )الزهرية( 

Zqaq El 

Qoubab 
(Alzahrie) 

 ابتدائي طرابلس  الشمال 

الدكتورة هلا  

احمد وليد  
 كبارة

 Girls 35.83 34.44 ملك الدولة  03-124886

Batch 

4 - Lot 
2 

39 419 

مدرسة ابي   

فراس الحمداني  

الرسمية  
 المختلطة

Abi Firas El 

Hamadani 

Mixed Public 
School 

 ابتدائي طرابلس  الشمال  Tripoli طرابلس 
سحر عبد  
الحميد 

 شمسين 

 Mixed 35.854971 34.4429821 إيجار 76-072215
Batch 
4 - Lot 

2 

40 423 

مدرسة ابن   

رشد الرسمية  
 للبنات

Ebn Rashed 

Public School 
for Girls 

 ابتدائي طرابلس  الشمال  Tripoli طرابلس 

ندى عبد  

الحميد 
 شمسين 

 Girls 35.854504 34.43929916 إيجار 70-317644

Batch 

4 - Lot 
2 

41 1627 

روضة ضهر  

المغر الثالثة  

 الرسمية 

Dahr El Maghr 

Third Public 

Kindergarten 

طرابلس  

  -)القبة 

  -السويقة 
شارع  

ضهر  

 المغر(

Tripoli ( El 
Qoubbe) 

 ابتدائي طرابلس  الشمال 
غندا خالد  
 الضاهر 

 Mixed 35.85 34.43 تقدمة 70-126922

Batch 

4 - Lot 

2 

42 1338 

تجمع روضة  

بعل محسن 

الرسمية  
 المختلطة

Baal Mohsen 
Mixed Public 

Kindergartens 

طرابلس  
)جبل 

 محسن(

Tripoli  
(Jabal 

Mohsen) 

 ابتدائي طرابلس  الشمال 
سوسن علي  

 خليل
 Mixed 35.857538 34.44549907 إيجار 03-413265

Batch 
4 - Lot 

2 

43 1456 

مدرسة بعل    

محسن الرسمية 

 المختلطة

Baal Mohsen 

Mixed Public 

School 

طرابلس  

)جبل 

 محسن(

Tripoli  

(Jabal 

Mohsen) 

 ابتدائي طرابلس  الشمال 
ميرفت أحمد  

 أحمد
 Mixed 35.860769 34.442428 إيجار 03-127162

Batch 

4 - Lot 

2 

44 357 

مدرسة مي   

الثانية الرسمية  

 للبنات

May Second 

Public School 

for Girls 

طرابلس  
 التل

Tripoli El 
Tall 

 ابتدائي طرابلس  الشمال 
سارية علي  

 القاسم 
 Girls 35.838831 34.43823908 ملك الدولة  70-198657

Batch 

4 - Lot 

2 

45 363 
مدرسة الجديدة    

 الرسمية للبنين

El Jdideh 

Public School 

for Boys 

طرابلس  
 التل

Tripoli El 
Tall 

 ابتدائي طرابلس  الشمال 

حسان 

عبدالكريم  

 العلي

 Boys 35.840251 34.43873912 ملك الدولة  03-545955

Batch 

4 - Lot 

2 

46 375 
مدرسة فرح    

انطون الرسمية  

 للبنين

Farah Antoun 
Public School 

for Boys 

طرابلس  

 التل

Tripoli El 

Tall 
 ابتدائي طرابلس  الشمال 

براق  
جوزيف  

 معماري

 Boys 35.842951 34.43976914 ملك الدولة  70-066704
Batch 
4 - Lot 

2 

47 771 
بقسميا المختلطة  

 الرسمية 

Boqsmaiya 
Mixed Public 

School 

 Mixed 35.764488 34.25166608 تقدمة 475724-03 اليسار كنعان ابتدائي البترون الشمال  Boqsmaiya بقسميا
Batch 
4 - Lot 

3 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

48 787 

مدرسة تنورين   

الفوقا الرسمية 
 المختلطة

Tannourine El 

Faouqa Mixed 
Public School 

تنورين 

 الفوقا 

Tannourine 

El Faouqa 
 ابتدائي البترون الشمال 

ريمه 

انطونيوس  
 نعمه 

 Mixed 35.902938 34.18214913 إيجار 71-963217

Batch 

4 - Lot 
3 

49 754 

مدرسة   

راسنحاش  

الرسمية  

 المختلطة

Rasnhach 

Mixed Public 

School 

راس  

 نحاش 
Ras Nhach  ابتدائي البترون الشمال 

عامر حسن  

 حمود
 Mixed 35.718138 34.28184907 إيجار 03-529058

Batch 

4 - Lot 

3 

50 746 
ثانوية شكا 

 الرسمية 

Chekka Public 

High School 

شكا 

 العتيقة

Chekka El 

Atiqa 
 ثانوي البترون الشمال 

جوسلين حنا 

 بيطار
 Mixed 35.731571 34.32509915 إيجار 71-650623

Batch 
4 - Lot 

3 

51 784 

مدرسة كفرحلدا   

المختلطة 
 الرسمية 

Kfar Hilda 

Mixed Public 
School 

 ابتدائي البترون الشمال  Kfar Hilda كفر حلدا 
جنات الياس 

 عيسى
 Mixed 35.840871 34.22558211 إيجار 76-707879

Batch 

4 - Lot 
3 

52 711 
ثانوية اميون  

 الرسمية 

Amioun Public 

High School 
 ثانوي الكورة  الشمال  Amioun أميون

ليليان 

 البشواتي 
 Mixed 35.819171 34.29599916 إيجار 03-533588

Batch 

4 - Lot 
3 

53 715 

مدرسة المربي  

فرح يوسف  

عكر الرسمية  
 كفرحزير 

Farah Youssef 

Akar Official 

Public School 
– Kfarhazir 

 ابتدائي الكورة  الشمال  Kfar Hazir كفر حزير 
هبا ادمون  

 فارس 
 Mixed 35.776671 34.31169911 ملك الدولة  03-274385

Batch 
4 - Lot 

3 

54 736 

مدرسة كفريا  

الرسمية  
 المختلطة

Kifraiya 

Mixed Public 
School 

 ابتدائي الكورة  الشمال  Kifraiya كفريا
فدى حسين  

 شلق 
 Mixed 35.719071 34.29589914 تقدمة 70-292106

Batch 

4 - Lot 
3 

55 720 

مدرسة كوسبا  

الرسمية  

 المختلطة الثانية

Kousba 

Second Mixed 

Public School  

 ابتدائي الكورة  الشمال  Kousba كوسبا
كاتيا ميشال 

 واكيم
 Girls 35.848154 34.29766609 ملك الدولة  03/433895

Batch 

4 - Lot 

3 

56 721 

مدرسة كوسبا  

الرسمية  

 المختلطة

Kousba Mixed 
Public School  

 Boys 35.847204 34.29686607 ملك الدولة  424983-03 ميراي عبود  ابتدائي الكورة  الشمال  Kousba كوسبا

Batch 

4 - Lot 

3 

57 686 
مدرسة ايعال   

الرسمية  

 المختلطة

Iaal Mixed 
Public School 

 ابتدائي زغرتا الشمال  Iaal إيعال
لوريس جان  

 المعراوي 
 Mixed 35.911271 34.3634991 تقدمة 03-920592

Batch 
4 - Lot 

3 

58 679 
مدرسة رشعين 

الرسمية  

 المختلطة

Rachaaine 
Mixed Public 

School 

 ابتدائي زغرتا الشمال  Rachaaine رشعين
لينا روبار 

 نجيم
 Mixed 35.921071 34.3986991 ملك الدولة  03-409967

Batch 
4 - Lot 

3 

59 671 

مدرسة طوني  

فرنجية المختلطة 
 الرسمية 

Tony Frangieh 
Intermediate 

Public School 

for Boys  

 ابتدائي زغرتا الشمال  Zgharta زغرتا
دعد عبدو  

 فرنجية
 Boys 35.897471 34.39159908 ملك الدولة  03-705472

Batch 

4 - Lot 
3 

60 673 

مدرسة فيرا  

فرنجيه الرسمية  

 المختلطة

Vera Frangieh 

Mixed Public 

School  

 ابتدائي زغرتا الشمال  Zgharta زغرتا

رامونا 

رومانوس ابو  

 طنوس

 Mixed 35.894671 34.39579911 إيجار 03-431601

Batch 

4 - Lot 

3 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 

Name 

(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

61 674 
ثانوية زغرتا 

 الرسمية 

Zgharta Public 

High School 
 ثانوي زغرتا الشمال  Zgharta زغرتا

انطوان بو  

 عبدالله
 Mixed 35.895771 34.39969916 ملك الدولة  03-417692

Batch 

4 - Lot 
3 

62 683 

مدرسة كفرزينا  

الرسمية  

 المختلطة

Kfar Zaina 

Mixed Public 

School 

 Mixed 35.880771 34.37689909 إيجار 555191-06 لوسي عبود  ابتدائي زغرتا الشمال  Kfar Zaina كفر زينا 

Batch 

4 - Lot 

3 

63 664 

مدرسة مرياطة  

الرسمية  
 المختلطة

Meriata Mixed 

Public School 
 ابتدائي زغرتا الشمال  Meriata مرياطة

ندى احمد  

 عجاج
 Mixed 35.929888 34.41539912 إيجار 03-085775

Batch 

4 - Lot 
3 

64 665 
ثانوية مرياطة 

 الرسمية 
Meriata Public 
High School 

 ثانوي زغرتا الشمال  Meriata مرياطة

ميرنا 

مصطفى  

 حمزه

 Mixed 35.928671 34.41669916 إيجار 03-499651

Batch 

4 - Lot 

3 

65 
TVET-

3 
مدرسة الصنائع 
 والفنون الدكوانة 

Dekouane 

School of Arts 

and Crafts 

 جبل لبنان  Dekouane الدكوانه 
المتن 
 الشمالي

انطوانات   
 خنفور

70-368968 - 33.878217 35.547263 - 

Batch 

4 - Lot 

4 

66 
TVET-

6 

المعهد الوطني  
للعناية 

التمريضية  

 الدكوانة 

National 
Institute of 

Nursing Care - 

Dekouane 

 جبل لبنان  Dekouane الدكوانه 
المتن 

 الشمالي
 - 35.546259 33.877351 - 526088-03 د هنادي بري  

Batch 

4 - Lot 
4 

67 
TVET-

7 

المدرسة الفنية  

للعلوم السياحية 
والتجارية 

 الدكىوانة

Technical 

School of 

Tourism and 
Commercial 

Sciences - 

Dekouane 

 جبل لبنان  Dekouane الدكوانه 
المتن 
 الشمالي

 - 35.549065 33.880308 - 178050-76 ميرنا حبيب  

Batch 

4 - Lot 

4 

68 228 

الشوير الرسمية  
الابتدائية 

المختلطة   

 مدرسة 

El Choueir 

Mixed Primary 
Public School 

 جبل لبنان  El Choueir الشوير 
المتن 

 الشمالي
 ابتدائي

روزيت  

 قربان
 Mixed 35.717304 33.91473218 إيجار 71-540020

Batch 

4 - Lot 
4 

69 141 

مدرسة متوسطة   

انطلياس 

الرسمية  
 المختلطة

Antelias 

Mixed 

Intermediate 
Public School 

 جبل لبنان  Naccach النقاش 
المتن 

 الشمالي
 ابتدائي

نجاح نعمان  

 نصر 
 Mixed 35.592571 33.9182992 ملك الدولة  03-778204

Batch 
4 - Lot 

4 

70 142 
ثانوية انطلياس 

 الرسمية 

Antelias Public 

High School 
 جبل لبنان  Antelias أنطلياس

المتن 

 الشمالي
 ثانوي

ريما إيليا 

 مكناّ 
 Mixed 35.590671 33.91529915 ملك الدولة  03-804255

Batch 

4 - Lot 
4 

71 66 

مدرسة برج   

حمود الثالثة 

الرسمية  
المتوسطة  

 المختلطة

Borj 

Hammoud 

Third Mixed 
Intermediate 

Public School 

برج  

 حمود

Borj 

Hammoud 
 جبل لبنان 

المتن 

 الشمالي
 Mixed 35.53988 33.88207721 إيجار 467257-03 رولا خوري  ابتدائي

Batch 

4 - Lot 
4 
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(EN) 

Village 
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(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

72 235 

ثانوية اللواء  

جميل لحود  
 الرسمية 

General Jamil 

Lahoud Public 
High School 

 جبل لبنان  Baabdat بعبدات
المتن 

 الشمالي
 ثانوي

سيلفانا 

 القبرصي
 Mixed 35.666638 33.88913215 ملك الدولة  76-113013

Batch 

4 - Lot 
4 

73 147 

متوسطة الزلقا  

الرسمية  

  -ق  -المختلطة 

 ظ

Zalka Mixed 

Intermediate 

Public School  

(am shift) 

 جبل لبنان  Zalka زلقا 
المتن 

 الشمالي
 Mixed 35.576871 33.89859921 إيجار 444384-03 رانيه رزق  ابتدائي

Batch 

4 - Lot 

4 

74 148 
ثانوية الزلقا  

 الرسمية  
Zalka Public 
High School 

 جبل لبنان  Zalka زلقا 
المتن 
 الشمالي

 930931-03 عزيز الأشقر  ثانوي

المبنى 
مشترك مع  

متوسطة  

الزلقا، وعقد  
الإيجار 

باسمها،  

والبلدية تسدد  
 جزءا منه..

33.89819915 35.577271 Mixed 

Batch 

4 - Lot 

4 

75 94 

مدرسة سد  

البوشرية  

المتوسطة  

 الرسمية للبنات  

Sed El 

Baouchriye 

Intermediate 
Public School 

for Girls 

سد  

 البوشرية 
Baouchriye  جبل لبنان 

المتن 

 الشمالي
 ابتدائي

دولي فوزي  

 الحداد 
 Girls 35.558471 33.88599921 إيجار 70-774060

Batch 

4 - Lot 
4 

76 67 
مدرسة سن الفيل  
الثالثة الرسمية  

 الابتدائية 

Sin El Fil 
Third Primary 

Public School 

 جبل لبنان  Sin El Fil سن الفيل 
المتن 

 الشمالي
 Mixed 35.535371 33.88789921 إيجار 397772-76 سوزان كرم  ابتدائي

Batch 
4 - Lot 

4 

77 168 
جبيل الرسمية  

 الثانية المتوسطة

Jbeil Second 

Intermediate 
Public School 

 ابتدائي جبيل  جبل لبنان  Jbeil جبيل 
داني بطرس  

 زغيب 
 Mixed 35.650621 34.11861616 إيجار 03-689097

Batch 

4 - Lot 
4 

78 169 

جبيل الرابعة 

الرسمية  
 المختلطة

Jbeil Fourth 

Mixed Public 
School 

 ابتدائي جبيل  جبل لبنان  Jbeil جبيل 
هويدا روكز  

 أبي عقل 
09-541414 - 34.12024922 35.652921 Mixed 

Batch 

4 - Lot 
4 

79 174 

الفيدار المختلطة  

المتوسطة  
 الرسمية 

El Fidar Mixed 

Intermediate 
Public School 

 ابتدائي جبيل  جبل لبنان  Halat حالات

كريستيان 

جميل 
 عاقوري 

 Mixed 35.652654 34.10153223 إيجار 03-591382

Batch 

4 - Lot 
4 

80 180 

مدرسة اسطفان  

جوان عاصي  

 الرسمية 

Stephan Joan 

Assi Public 

School 

 ابتدائي جبيل  جبل لبنان  Hsarat حصارات 

فاليري  

طانيوس ابي 

 حنا 

 Mixed 35.689549 34.16708611 ملك الدولة  70-405705

Batch 

4 - Lot 

4 

81 178 
عمشيت الرسمية  

المتوسطة  

 المختلطة

Aamshit 

Mixed 

Intermediate 
Public School 

 ابتدائي جبيل  جبل لبنان  Aamshit عمشيت
لودي ملحم  

 باسيل
 Mixed 35.636304 34.14108224 إيجار 03-209590

Batch 
4 - Lot 

4 

82 1582 

مدرسة أنطون  

سعيد الرسمية  

تجمع روضات  
 مشان

Meshan Public 

Kindergartens 

Complex 
(Antoun Said) 

 ابتدائي جبيل  جبل لبنان  Meshan مشان
شربل  

 الدكاش 
 Mixed 35.74393 34.08049021 ملك الدولة  71-726203

Batch 

4 - Lot 

4 
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No. CERD Name (AR) 
School Name 

(EN) 

Village 
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(AR) 

Village 

Name (EN) 
Mohafaza CAZA  مديرية 

Principal 

Name 
Cell Phone 

Legal 

Situation 
Latitude Longitude 

School 

Gen 

Batch 

- Lot 

83 202 

مدرسة حراجل  

الرسمية  
 المتوسطة 

Hrajel 

Intermediate 
Public School 

 ابتدائي كسروان  جبل لبنان  Hrajel حراجل
ساميا 

 جرجس خليل
 Mixed 35.789454 34.01786621 ملك الدولة  71-320982

Batch 

4 - Lot 
4 

84 207 

درعون الرسمية  

المتوسطة  

 المختلطة

Daraaoun 

Mixed 

Intermediate 

Public School 

 ابتدائي كسروان  جبل لبنان  Daraaoun درعون 
احلام الياس  

 زغيب 
03-455689 

ملك الدولة,  

 تقدمة
33.97678215 35.660138 Mixed 

Batch 

4 - Lot 

4 

85 206 
ثانوية غوسطا 

 الرسمية 

Ghosta Public 

High School 
 ثانوي كسروان  جبل لبنان  Ghosta غوسطا 

ريتا منصور  

 الخويري 
 Mixed 35.668171 33.98489915 إيجار 03-332917

Batch 
4 - Lot 

4 

86 212 

مدرسة الكفور  

المختلطة 
 الرسمية 

El Kfour 

Mixed Public 
School 

 ابتدائي كسروان  جبل لبنان  El Kfour كفور 
سميرة  

 خيرالله
 Mixed 35.694238 34.03384923 إيجار 03-542940

Batch 

4 - Lot 
4 

87 216 

يحشوش  

المتوسطة  
الرسمية  

 المختلطة

Yahshoush 

Mixed 
Intermediate 

Public School 

 ابتدائي كسروان  جبل لبنان  Yahshoush يحشوش
هيام انطون  

 معوض
 Mixed 35.737454 34.06628223 ملك الدولة  76-409922

Batch 

4 - Lot 

4 

 

Batch 4 Total Nb of Shelters as per TOR  Schools TVET Lot - Qty 

Akkar 25 19 6 Lot 1 - 25 

Minnieh Dannieh 4 4 0 Lot 2 - 21 

Tripoli 17 17 0 Lot 2 - 21 

Zgharta 8 8 0 Lot 3 - 18 

Batroun 5 5 0 Lot 3 - 18 

Koura 5 5 0 Lot 3 - 18 

Jbeil 6 6 0 Lot 4 - 23 

Kesserouan 5 5 0 Lot 4 - 23 

Metn 12 9 3 Lot 4 - 23 

Total Batch 4 87 78 9  
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Figure 1: Location of the shelters under Kredo’s Contract 
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Table 7: List of the shelters under Batch 4 - Lot 4 

No. CERD School Name in Arabic School Name in English 
Village Name in 

Arabic 

Village Name in 

English 

65 TVET-3  مدرسة الصنائع والفنون الدكوانة Dekouane School of Arts and Crafts  الدكوانه Dekouane 

66 TVET-6  المعهد الوطني للعناية التمريضية الدكوانة National Institute of Nursing Care - Dekouane  الدكوانه Dekouane 

67 TVET-7  المدرسة الفنية للعلوم السياحية والتجارية الدكىوانة
Technical School of Tourism and Commercial Sciences - 

Dekouane 
الدكوانه  Dekouane 

الشوير الرسمية الابتدائية المختلطة  مدرسة 228 68 El Choueir Mixed Primary Public School  الشوير El Choueir 

مدرسة متوسطة انطلياس الرسمية المختلطة   141 69 Antelias Mixed Intermediate Public School  النقاش Naccach 

ثانوية انطلياس الرسمية  142 70 Antelias Public High School  أنطلياس Antelias 

71 66 
مدرسة برج حمود الثالثة الرسمية المتوسطة   

 المختلطة 
Borj Hammoud Third Mixed Intermediate Public School برج حمود Borj Hammoud 

ثانوية اللواء جميل لحود الرسمية  235 72 General Jamil Lahoud Public High School  بعبدات Baabdat 

ظ -ق  -متوسطة الزلقا الرسمية المختلطة  147 73
Zalka Mixed Intermediate Public School 

(am shift) 
زلقا Zalka 

ثانوية الزلقا الرسمية  148 74 Zalka Public High School زلقا Zalka 

مدرسة سد البوشرية المتوسطة الرسمية للبنات  94 75 Sed El Baouchriye Intermediate Public School for Girls  سد البوشرية Baouchriye 

مدرسة سن الفيل الثالثة الرسمية الابتدائية  67 76 Sin El Fil Third Primary Public School  سن الفيل Sin El Fil 

جبيل الرسمية الثانية المتوسطة  168 77 Jbeil Second Intermediate Public School  جبيل Jbeil 

جبيل الرابعة الرسمية المختلطة  169 78 Jbeil Fourth Mixed Public School  جبيل Jbeil 

الفيدار المختلطة المتوسطة الرسمية  174 79 El Fidar Mixed Intermediate Public School  حالات Halat 

مدرسة اسطفان جوان عاصي الرسمية  180 80 Stephan Joan Assi Public School  حصارات Hsarat 

عمشيت الرسمية المتوسطة المختلطة  178 81 Aamshit Mixed Intermediate Public School  عمشيت Aamshit 

مدرسة أنطون سعيد الرسمية تجمع روضات مشان  1582 82 Meshan Public Kindergartens Complex (Antoun Said) مشان Meshan 

مدرسة حراجل الرسمية المتوسطة  202 83 Hrajel Intermediate Public School حراجل Hrajel 

درعون الرسمية المتوسطة المختلطة  207 84 Daraaoun Mixed Intermediate Public School درعون Daraaoun 

ثانوية غوسطا الرسمية  206 85 Ghosta Public High School  غوسطا Ghosta 

مدرسة الكفور المختلطة الرسمية  212 86 El Kfour Mixed Public School  كفور El Kfour 

يحشوش المتوسطة الرسمية المختلطة  216 87 Yahshoush Mixed Intermediate Public School  يحشوش Yahshoush 
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Figure 5: Location of the shelters under Batch 4 - Lot 4 
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4- Detailed Assessment and Verification Report for Shelters

The detailed assessment of all shelters listed in Table 2, which identifies the shelters under lot 4 and their respective locations, has been 

completed. 

A comprehensive Detailed Assessment and Verification Report has been prepared for each shelter, documenting the site assessment findings, the 

observed conditions, and identified repair requirements, supported by photographic evidence. 

The report for each assessed shelter is presented below. 



Batch 4 - Lot 4



 
   

TVET 3 - Dekouane School of Arts and Crafts 
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1. School Identification 

Item Entry Item Entry 

School name 

  مدرسة الصنائع والفنون الدكوانة

Dekouane School of Arts and 

Crafts 

Date of visit 01/09/2026 

TVET number 3 Lot number 70 

Village Dekouane  Caza Maten 

Coordinates 33.878217 ; 35.547263 Assessment team 
Eng. Karim Salem 

Eng. Bahaa El Ghoz 

Principal Mrs. Antoinette Khanfour  Phone +961 70 368 968 

Person met on 

site 
Mrs. Antoinette Khanfour 

Phone of person met 

on site 
+961 70 368 968 

     

• TVET: Technical and Vocational Education and Training   
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2. General Information 

School Location 

 

Figure 1- School Location (Normal View) 

 

Figure 2- School Location (Zoom-In View) 
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School Entrance 

 

Figure 3- School Entrance 

 

 

Item Entry Item Entry 

Number of classrooms 90 Number of female toilets 4 

Number of other rooms 32 Number of male toilets 19 

Number of blocks (buildings) 2 Number of students 400 

Number of floors 4 Estimated built area  (m2) 3,492  

Part of the building used as 

shelter 
3 Number of kids toilets N/A 
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3. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  x  

2 Facade water leak x  At third Floor 

3 Wall cracks x  All floors 

4 Column cracks  x  

5 Beam cracks x  At first and third floor 

6 Roof slab cracks x  At third floor cause of water leak 

7 Ground slab cracks or settlement  x  

8 Spalled concrete with exposed reinforcement  x  

9 
Deflection or deformation of slabs, beams or 

roof 

 x  

10 Walls or columns out of plumb  x  

11 
Signs of partial collapse, blast damage or 

propping 

 x  

12 Fire damage to structural elements  x  

13 
Immediate risk to occupants requiring an area 

to be closed 

 x  

 

4. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 
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5. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 

Yes The four floors including staircase, corridor, 45 

rooms, toilets. Note that there are 4 rooms that 

were locked and not observed, therefore they are 

excluded from this quantity 

Floor tiles Yes Minor repairs are required in several rooms 

Toilet finishing 
Yes The toilets need door repair, and some missing 

accessories 

Doors 

Timber doors Yes Minor repairs are required for all Wood Doors 

Metal doors Yes All doors need painting 

Door accessories 

and ironmongery 

Yes All doors need accessories regulation  

Door paint Yes All doors need painting 

Aluminum 

and 

glazing 

Aluminum glazing Yes Steel glazing needs to be fixed and painted  

Aluminum 

accessories 

Yes Minor repairs are required for steel accessories 

windows and some parts are missing or destroyed  

Electrical 

Sockets and 

switches 

Yes Some Sockets and Switches need repairing  

Lighting fixtures 

Yes 75 lamps to be replaced and 10 porter lamps to be 

installed  

25pcs at 1F, 20pcs at 2F and 30pcs at 3F 

Distribution boards 

and wiring 

Yes Need to be fixed  

Solar system No  

Sanitary 

and 

plumbing 

Wash basins Yes Requires minor fixing 

Water closets Yes Requires minor fixing 

Mixers and taps Yes Requires minor fixing 

Floor drains Yes GF toilet should be repaired 

Water tanks and 

pumps 

No  

Roofing Roof waterproofing No  

Cleaning Cleaning  Yes Cleaning is needed 
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6. Accessibility Facilities 

Facility Available Not available Location 
Space available 

to provide it 

Accessible ramp Yes    

Handicap toilet Yes    

Barrier-free access to 

the ground floor 
Yes  

  

Handrails to ramps and 

steps 
Yes  

  

Elevator  No   

 

7. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Good 

Drinking water capacity Good  

Pollution Minor Pollution 

Playground Not Available 

Humidity High  

Ventilation Repairing is required  

Gender separation in sanitation Yes  

Mobility for persons with 

disabilities 
Yes  

Environmental health condition in 

the school 
Yes  

Waste disposal Available 

 

8. Safety 

Item Condition found 

Stair width 170 cm 

Window at ground floor with 

defense 
Not Available 

Protection of electrical 

installations 
Damaged 

Handrails Good 

Fire extinguishers, alarms and 

smoke detectors 
Nor Available 

Directional and exit signs Not Available 

Emergency escape routes Not Available 
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9. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Good 

Contractor's strategy for 

schedule and resources 

Normal schedule in coordination with the school’s 

administration 

Labor working conditions 
Works shall be carried out during night shifts, on weekends and 

holidays 

Repair with occupants inside the 

building 
Applicable 

Separation of the works from 

school activities 
Applicable 
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10. Site Photos  

 

Figure 4 - Building Façade 

 

Figure 5 - Damaged Roof 

 

Figure 6 – Damaged Toilet Accessories 

 

Figure 7 - Damaged Floor Tiling 

 

Figure 8 - Damaged Door 

 

Figure 9 - Stairs Handrails 
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Figure 10 - Damaged Door Accessories 

 

Figure 11 - Damaged Fan 

 

Figure 12 - Damaged Lighting Accessories 

 

Figure 13 - Damaged Paint 

 

Figure 14 - Damaged Window 

 

Figure 15 - Damaged Steel Door 
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Figure 16 - Damaged Paint 

 

Figure 17 - Damaged Staircase 

 

Figure 18 - Damaged Window 

 

Figure 19 - Damaged Paint 

 

Figure 20 - Cracks in Wall 

 

Figure 21 - Broken Switches 
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Figure 22 - Damaged Wall Plastering 

 

Figure 23 - Damaged Windows 

 

Figure 24 - Damaged Roof Paint 

 

Figure 25 - Damaged Drainage Accessories 

 

 

Figure 26 - Damaged Electrical Box 

Accessories 

 

Figure 27 - Wall Crack 
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1. School Identification 

Item Entry Item Entry 

School name 

 المعهد الوطني للعيناية التمريضية الدكوانة 

Dekouane National Institue Of 

Nursing Care 

 

Date of visit 17/09/2026 

TVET number 6 Lot number N/A 

Village Dekouane  Caza Maten 

Coordinates 33.877351 ; 35.546259 Assessment team 
Eng. Karim Salem 

Eng. Bahaa El Ghoz 

Principal 
Dr. Handi Beri / Mr. Bassem El 

Hamawi  
Phone +961 03 060 179 

Person met on 

site 

Dr. Handi Beri / Mr. Bassem El 

Hamawi 

Phone of person met 

on site 
+961 03 060 179 

     

• TVET: Technical and Vocational Education and Training   
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2. General Information 

School Location 

 

Figure 1- School Location (Normal View) 

 

Figure 2- School Location (Zoom-In View) 
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School Entrance 

 

 

Figure 3- School Entrance 

 

 

Item Entry Item Entry 

Number of classrooms 20 Number of female toilets 6 

Number of other rooms 5 Number of male toilets N/A 

Number of blocks (buildings) 1 Number of students 350 

Number of floors 3 Estimated built area (m2) 1,950 

Part of the building used as 

shelter 
3F Number of kids toilets N/A 
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3. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  x  

2 Facade water leak  x At third Floor 

3 Wall cracks x  All floors 

4 Column cracks  x  

5 Beam cracks  x At first and third floor 

6 Roof slab cracks  x At third floor cause of water leak 

7 Ground slab cracks or settlement  x  

8 Spalled concrete with exposed reinforcement  x  

9 
Deflection or deformation of slabs, beams or 

roof 

 x  

10 Walls or columns out of plumb  x  

11 
Signs of partial collapse, blast damage or 

propping 

 x  

12 Fire damage to structural elements  x  

13 
Immediate risk to occupants requiring an area 

to be closed 

 x  

 

4. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 
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5. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 
Yes 

The four floors including staircase, corridor, 45 

rooms, toilets. Note that there are 4 rooms that 

were locked and not observed, therefore they are 

excluded from this quantity 

Floor tiles No Minor repairs are required in several rooms 

Toilet finishing Yes 
The toilet doors shall be repaired, and some 

accessories are missing 

Doors 

Timber doors Yes 
33 timber doors require painting, cleaning, and 11 

doors require repair 

Metal doors Yes 3 doors need painting 

Door accessories 

and ironmongery 
Yes 17 doors need accessories regulation  

Door paint Yes 33 doors need painting 

Aluminum 

and 

glazing 

Aluminum glazing No Steel glazing needs to be fixed and painted  

Aluminum 

accessories 
No 

Minor repairs are required for steel accessories 

windows and some parts are missing or destroyed  

Electrical 

Sockets and 

switches 
Yes Some Sockets and Switches need repairing  

Lighting fixtures No                              

Distribution boards 

and wiring 
Yes Need to be fixed  

Solar system No  

Sanitary 

and 

plumbing 

Wash basins No  

Water closets No  

Mixers and taps No  

Floor drains No  

Water tanks and 

pumps 
No  

Roofing Roof waterproofing No  

Cleaning Cleaning  Yes Cleaning is needed 
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6. Accessibility Facilities 

Facility Available Not available Location 
Space available 

to provide it 

Accessible ramp  No   

Handicap toilet  No   

Barrier-free access to 

the ground floor 
 No 

  

Handrails to ramps and 

steps 
 No 

  

Elevator Yes    

 

7. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Good 

Drinking water capacity Good  

Pollution Minor Pollution 

Playground Not Available 

Humidity High Humidity  

Ventilation Faire  

Gender separation in sanitation Available 

Mobility for persons with 

disabilities 
Available 

Environmental health condition in 

the school 
Available 

Waste disposal Available 

 

8. Safety 

Item Condition found 

Stair width 150 cm 

Window at ground floor with 

defense 
Not Available 

Protection of electrical 

installations 
Faire  

Handrails Good 

Fire extinguishers, alarms and 

smoke detectors 
Not Available 

Directional and exit signs Not Available 

Emergency escape routes Not Available 
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9. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Good 

Contractor's strategy for 

schedule and resources 
Normal schedule in coordination with the school’s administration 

Labor working conditions 
Works shall be carried out during night shifts, on weekends and 

holidays 

Repair with occupants inside the 

building 
Applicable 

Separation of the works from 

school activities 
Applicable 
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10. Site Photos  

 

Figure 4 - Building Façade 

 

Figure 5 - Damaged Roof 

 

Figure 6 – Damaged Toilet Accessories 

 

Figure 7 - Damaged Floor Tiling 
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Figure 8 - Damaged door 

 
Figure 9 - Stairs handrails 

 
Figure 10 - Damaged door accessories 

 

 
Figure 11 - Damaged tiles 
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Figure 12 - Damaged lighting accessories 

 

 

Figure 13 - Damaged wall paint 

 

 

Figure 14 - Damaged Staircase 

 

 

Figure 15 - Control panel 
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1. School Identification 

Item Entry Item Entry 

School name 

المدرسة الفنية للعلوم السياحية والتجارية 

  الدكىوانة

Technical School of Tourism and 

Commercial Sciences - 

Dekouane 

Date of visit 02/09/2026 

TVET number 7 Lot number 70 

Village Dekouane Caza Maten 

Coordinates 33.880713 , 35.549086 Assessment team 
Eng. Karim Salem 

Eng. Bahaa El Ghoz 

Principal Mrs. Mirna Habib Phone +961 76 178 050 

Person met on 

site 
Mrs. Mirna Habib 

Phone of person met 

on site 
+961 76 178 050 

     

• TVET: Technical and Vocational Education and Training   
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2. General Information 

School Location 

 

Figure 1- School Location (Normal View) 

 

Figure 2- School Location (Zoom-In View) 
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School Entrance 

 

Figure 3- School Entrance 

 

 

Item Entry Item Entry 

Number of classrooms 45 Number of female toilets 17 

Number of other rooms 10 Number of male toilets 17 

Number of blocks (buildings) 1 Number of students 440 

Number of floors 6 Estimated built area  (m²) 3,100  

Part of the building used as 

shelter 
6 Number of kids toilets N/A 
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3. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  x  

2 Facade water leak  x  

3 Wall cracks x  Finishing cracks 

4 Column cracks x  Finishing cracks 

5 Beam cracks  x  

6 Roof slab cracks  x  

7 Ground slab cracks or settlement  x  

8 Spalled concrete with exposed reinforcement  x  

9 
Deflection or deformation of slabs, beams or 

roof 

 x  

10 Walls or columns out of plumb  x  

11 
Signs of partial collapse, blast damage or 

propping 

 x  

12 Fire damage to structural elements  x  

13 
Immediate risk to occupants requiring an area 

to be closed 

 x  

 

4. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 
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5. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 

Yes All 6 floors including staircase, corridor, 50 rooms, 

toilets. Note that there are 4 rooms that were 

locked and not observed, therefore they are 

excluded from this quantity 

Floor tiles Yes Repairs are required in several rooms. 

Toilet finishing 
Yes All toilets need painting, and all accessories need 

repairing 

Doors 

Timber doors 
Yes All Timber doors need painting, repairing, and all 

accessories 

Metal doors Yes Minor repairs are required in several rooms. 

Door accessories 

and ironmongery 

Yes All door accessories and ironmongery need 

fixation and repair 

Door paint Yes All doors need paint 

Aluminum 

and 

glazing 

Aluminum glazing Yes 1 Aluminum glazing need to be replaced  

Aluminum 

accessories 

Yes Minor repairs are required in several rooms and 

corridor 

Electrical 

Sockets and 

switches 

Yes 
Minor repairs are required in several rooms. 

Lighting fixtures Yes Major damages in all Lightings 

Distribution boards 

and wiring 

Yes Major damages 

 

Solar system No  

Sanitary 

and 

plumbing 

Wash basins Yes Minor repairs are required in several toilets 

Water closets Yes Minor repairs are required in several toilets 

Mixers and taps Yes Minor repairs are required in several toilets 

Floor drains Yes Major damages 

Water tanks and 

pumps 

Yes 
Need repair 

Roofing Roof waterproofing No  

Cleaning Cleaning  Yes Cleaning is required in several location 
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6. Accessibility Facilities 

Facility Available Not available Location 
Space available 

to provide it 

Accessible ramp  X   

Handicap toilet  X   

Barrier-free access to 

the ground floor 
 X   

Handrails to ramps and 

steps 
X    

Elevator  X   

 

7. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Capacity is Good, Quality is Bad 

Drinking water capacity Not Applicable 

Pollution Not Applicable 

Playground Good 

Humidity High  

Ventilation Good  

Gender separation in sanitation Yes  

Mobility for persons with 

disabilities 
Not Applicable 

Environmental health condition in 

the school 
Good 

Waste disposal Collected in big trash in the school parking 

 

8. Safety 

Item Condition found 

Stair width 150cm 

Window at ground floor with 

defense 
Available 

Protection of electrical 

installations 
Not Applicable 

Handrails Applicable 

Fire extinguishers, alarms and 

smoke detectors 
Damaged Alarm System; 1 fire extinguisher found operational 

Directional and exit signs Not Available 

Emergency escape routes Not Available 
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9. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Good 

Contractor's strategy for 

schedule and resources 

Normal schedule in coordination with the school’s 

administration 

Labor working conditions During working hours 

Repair with occupants inside the 

building 
Applicable 

Separation of the works from 

school activities 
Applicable 
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10. Site Photos  

 

Figure 4 – Humidity in the ceiling 

 

Figure 5 - Building Facade 

 

Figure 6 - Damaged Electrical Sockets 

 

Figure 7 - Damaged Plastering 

 

Figure 8 - Men's Toilet Accessories 

 

Figure 9 - Damaged Lamp 
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Figure 10 - Damaged Locker 

 

Figure 11 - Damaged Door 

 

Figure 12 - Wall Cracks 

 

Figure 13 - Damaged False Ceiling 

 

Figure 14 - Damaged Paint 

 

Figure 15 - Damaged Tiles 
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Figure 16 - Scribbled Wall 

 

Figure 17 - Water Tanks 

 

 

Figure 18 - Damaged Toilet and Plumbing 

Accessories 

 

 

Figure 19 - Damaged Windows 

 

Figure 20 - Damaged Toilet Door 

 

Figure 21 - Damaged Wall Plastering 
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Figure 22 - Damaged Wash Basin 

 

Figure 23 - Damaged Door 

 

Figure 24 - Waterproofing 

 

Figure 25 - Damaged Lamps 
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1. School Identification 

Item Entry Item Entry 

School name 

 الشوير الرسمية الابتدائية المختلطة  مدرسة 

El Choueir Mixed Primary Public 

School 

Date of visit 3/9/2026 

CERD number 228 Lot number N/A 

Village El Choueir Caza Maten 

Coordinates 33.914732, 35.717304 
Assessment 

team 

Eng. Karim Salem 

Eng. Bahaa El Ghoz 

Principal Miss. Clara Sawaya  Phone +961 3 974 054 

Person met on 

site 
Miss. Clara Sawaya 

Phone of person 

met on site 
+961 3 974 054 

     

• CERD: Centre for Educational Research and Development 
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2. General Information 

School Location 

 

Figure 1- School Location (Normal View) 

 

 

Figure 2- School Location (Zoom-In View) 
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School Entrance 

 

Figure 3- School Entrance 

 

Item Entry Item Entry 

Number of classrooms 8 Number of female toilets 4 

Number of other rooms 5 Number of male toilets 4 

Number of blocks (buildings) 1 Number of students 150 

Number of floors 3 Estimated built area (m2) 960 m² 

Part of the building used as 

shelter 
3F Number of kids toilets 1 

 

  



Lebanon Emergency Assistance Project (LEAP) Detailed Assessment and Verification Report 

P-2606 CERD 228  

 

KREDO SAL  

September 2026 Page 7 

3. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  X  

2 Facade water leak  X  

3 Wall cracks X   

4 Column cracks  X  

5 Beam cracks  X  

6 Roof slab cracks  X  

7 Ground slab cracks or settlement  X  

8 Spalled concrete with exposed reinforcement  X  

9 
Deflection or deformation of slabs, beams or 

roof 
 X 

 

10 Walls or columns out of plumb  X  

11 
Signs of partial collapse, blast damage or 

propping 
 X 

 

12 Fire damage to structural elements  X  

13 
Immediate risk to occupants requiring an area 

to be closed 
 X 

 

 

4. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 
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5. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 

Yes The three floors including staircase, corridor, 8 

rooms, toilets.  

Floor tiles Yes Minor repairs are required in several rooms. 

Toilet finishing 
Yes The toilets doors need repair, and some accessories 

are missing. 

Doors 

Timber doors Yes Minor repairs are required for all Wood Doors 

Metal doors Yes Painting  

Door accessories 

and ironmongery 

Yes All doors need regulation of accessories  

Door paint Yes All doors need paint 

Aluminum 

and 

glazing 

Aluminum glazing No  

Aluminum 

accessories 

No  

Electrical 

Sockets and 

switches 

Yes Several Sockets and switches are missing or 

damaged 

Lighting fixtures Yes Minor repairs are required in several rooms. 

Distribution boards 

and wiring 

No  

Solar system No  

Sanitary 

and 

plumbing 

Wash basins Yes Small calibration of the accessories is required 

Water closets Yes Small calibration of the accessories is required 

Mixers and taps Yes Small calibration of the accessories is required 

Floor drains Yes Minor repairs are required. 

Water tanks and 

pumps 

No  

Roofing Roof waterproofing No  

Cleaning Cleaning Yes Toilets need cleaning 
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6. Accessibility Facilities 

Facility Available Not available Location 
Space available 

to provide it 

Accessible ramp  X   

Handicap toilet  X   

Barrier-free access to 

the ground floor 
 X 

  

Handrails to ramps and 

steps 
 X 

  

Elevator  X   

 

7. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Good 

Drinking water capacity Good 

Pollution Minor pollution 

Playground Good 

Humidity No 

Ventilation Good 

Gender separation in sanitation Applicable 

Mobility for persons with 

disabilities 
Not available 

Environmental health condition in 

the school 
Good 

Waste disposal Collected in big trash 

 

8. Safety 

Item Condition found 

Stair width 130 cm 

Window at ground floor with 

defense 
Available 

Protection of electrical 

installations 
Available 

Handrails Available 

Fire extinguishers, alarms and 

smoke detectors 
Not Available 

Directional and exit signs Not Available 

Emergency escape routes Not Available 
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9. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Easy 

Contractor's strategy for 

schedule and resources 
Normal schedule in coordination with the school’s administration 

Labor working conditions Afternoons, weekends, and public holidays 

Repair with occupants inside the 

building 
Possible 

Separation of the works from 

school activities 
Possible 
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10. Site Photos  

 

Figure 4 - Entrance Stairs 

 

Figure 5 - Damaged door access 

 

Figure 6 - Broken Radiator Valve 

 

Figure 7 – Damaged Paint 

 

Figure 8 - Damaged stairs tiling 

 

 

Figure 9 - Wall cracks 
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Figure 10 - Damaged toilet door 

 

Figure 11 - Damaged wall paint 

 

Figure 12 – Broken wash basin 

 

Figure 13 – Damaged door 
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School Identification 

Item Entry Item Entry 

School name 

Antelias Mixed Intermediate 

Public School 

 متوسطة انطلياس الرسمية المختلطة 

 مدرسة 

Date of visit 02/09/2026 

CERD number 141 Lot number 70 

Village Antelias Caza Maten  

Coordinates 
33.89804N, 35.577628E 

Assessment team 
Eng. Karim Salem  

Arch. Bahaa El Ghoz 

Principal 
Mrs. Najah Neaman Naser 

Phone +961 3 778 204 

Person met on 

site 

Mrs. Najah Neaman Naser 

 
Phone of person 

met on site 
+961 3 778 204 

     

• CERD: Centre for Educational Research and Development 
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1. General Information 

School Location 

 

Figure 1- School Location 

 

Figure 2- School Location (Zoom-in View) 
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School Entrance 

 

Figure 3- School Entrance 

 

Figure 4- School Façade  

 

 



Lebanon Emergency Assistance Project (LEAP) Detailed Assessment and Verification Report 

P-2606 CERD - 141 

KREDO SAL  

September 2026 Page 7 

Item Entry Item Entry 

Number of blocks (buildings) 2 Number of female toilets 6 

Number of classrooms in 

block 1 
12 Number of male toilets 6 

Number of other rooms in 

block 1 
9 Number of students 500 

Number of floors in block 1 4 Estimated built area (m²) 2,400 m² 

Part of the building used as 

shelter in block 1 
4F Number of kids toilets N/A 

*The school consists of 2 blocks. KREDO assessed only 1 block. Since only 1 was occupied 

during the war as per the school’s principal. 

2. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  X  

2 Facade water leak  X  

3 Wall cracks  X  

4 Column cracks  X  

5 Beam cracks  X  

6 Roof slab cracks  X  

7 Ground slab cracks or settlement  X  

8 Spalled concrete with exposed reinforcement  X  

9 
Deflection or deformation of slabs, beams or 

roof 

 X  

10 Walls or columns out of plumb  X  

11 
Signs of partial collapse, blast damage or 

propping 

 X  

12 Fire damage to structural elements  X  

13 
Immediate risk to occupants requiring an area 

to be closed 

 X  

 

3. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 
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4. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 
Yes 

The four floors including staircase, corridor, 12 

rooms, and toilets 

Total area around: 1,184m² 

Floor tiles No 
Minor repairs are required in several rooms.  

Total area around:5m² 

Toilet finishing No 
The toilets need cleaning, doors repair, and 

replacement of some missing accessories 

Doors 

Timber doors Yes 

All timber doors need painting, cleaning, doors 

repair, and of some missing handles 

Total pieces to be replaced: 12pcs 

Metal doors No Minor repairs are required in several rooms 

Door accessories 

and ironmongery 
Yes 

All door accessories and ironmongery need fixing 

and repair 

Door paint Yes All doors need painting 

Aluminum 

and 

glazing 

Aluminum glazing No  

Aluminum 

accessories 
No  

Electrical 

Sockets and 

switches 
No  

Lighting fixtures No  

Distribution boards 

and wiring 
No  

Solar system No  

Sanitary 

and 

plumbing 

Wash basins Yes Small calibration of the installed toilet accessories 

Water closets Yes Small calibration of the installed toilet accessories 

Mixers and taps Yes Small calibration of the installed toilet accessories 

Floor drains No  

Water tanks and 

pumps 
No  

Roofing Roof waterproofing No  

Cleaning Cleaning Yes 
Overall sweeping for the school to remove trashes 

all over 
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5. Accessibility Facilities 

Facility Available Not available Location Space available to provide it 

Accessible ramp X    

Handicap toilet X    

Barrier-free access to 

the ground floor 

X    

Handrails to ramps 

and steps 

X    

Elevator X    

 

6. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Toilet capacity is good and quality is good 

Drinking water capacity Good 

Pollution No pollution 

Playground In good condition 

Humidity No Humidity 

Ventilation Good 

Gender separation in sanitation Applicable 

Mobility for persons with 

disabilities 

Applicable 

Environmental health condition in 

the school 

Good 

Waste disposal Collected in big trash bins in the school parking 
 

7. Safety 

Item Condition found 

Stair width 150 cm 

Window at ground floor with 

defense 
Available 

Protection of electrical 

installations 
Available 

Handrails Available 

Fire extinguishers, alarms and 

smoke detectors 

Damaged Alarm System; 4 fire extinguishers found 

operational  

Directional and exit signs Available 

Emergency escape routes Available 
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8. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Good 

Contractor's strategy for 

schedule and resources 

Normal schedule in coordination with the school’s 

administration 

Labor working conditions During working hours 

Repair with occupants inside the 

building 
Yes  

Separation of the works from 

school activities 
Yes  
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9. Site Photos  

 

Figure 5- Broken gypsum board 

 

Figure 6- Broken toilets 

 

Figure 7- Damaged tiles 

  

Figure 8- Accessible ramp in good condition 

 

Figure 9- Damaged walls paints 

 

Figure 10- Damaged walls paints 
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Figure 11- Damaged wall paints 

 

Figure 12- Damaged door accessories 

 

Figure 13- Broken glass 
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Project: 

 

Tender Preparation and Construction Supervision Consultant for Shelters.  

Lebanon Emergency Assistance Project (LEAP) 

 

Document: 

Detailed Assessment and Verification Report 

 

 

Project Number: 

P-2606 
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1. School Identification 

Item Entry Item Entry 

School name 

 ثانوية انطلياس الرسمية 

Antelias Public School 
Date of visit 07/09/2026 

CERD number 142 Lot number N/A 

Village Antelias Caza Maten  

Coordinates 33.912398; 35.600568 Assessment team 
Eng. Karim Salem  

Eng. Bahaa El Ghoz 

Principal Mrs. Rima Elia Makna  Phone +961 3 804 255 

Person met on 

site 
Mrs. Rima Elia Makna  

Phone of person 

met on site 
+961 3 804 255 

     

• CERD: Centre for Educational Research and Development 
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2. General Information 

School Location 

 

Figure 1- School Location 

School Entrance 

 

Figure 2- School Entrance 
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Figure 3-School Entrance 

 

 

Item Entry Item Entry 

Number of classrooms 17 Number of female toilets 10 

Number of other rooms 7 Number of male toilets 10 

Number of blocks (buildings) 1 Number of students 205 

Number of floors 3 Estimated built area (m2) 2,400 

Part of the building used as 

shelter 
3F  
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3. Visual Structural Condition 

No. Element Yes No Location and description 

1 Facade cracks  X  

2 Facade water leak  X  

3 Wall cracks  X  

4 Column cracks  X  

5 Beam cracks  X  

6 Roof slab cracks  X  

7 Ground slab cracks or settlement  X  

8 Spalled concrete with exposed reinforcement  X  

9 
Deflection or deformation of slabs, beams or 

roof 

 X  

10 Walls or columns out of plumb  X  

11 
Signs of partial collapse, blast damage or 

propping 

 X  

12 Fire damage to structural elements  X  

13 
Immediate risk to occupants requiring an area 

to be closed 

 X  

 

4. Repair Assessment 

Category Tick Definition 

Category 1 X Can be rehabilitated with minor fixes and repairs 

Category 2 *  Needs comprehensive rehabilitation including structural works 

Referred  Could not be entered, or ownership or occupancy is unresolved 

* When items number 8 to 13 in Section 4 are ticked “Yes”, then it is classified as Category 2. 

 

5. Damage from Shelter Use 

Trade Item Damaged Location, extent and quantity 

Finishes 

Paint - walls and 

ceilings - plasters 

Yes The four floors including staircase, corridor, 12 

rooms, and toilets 

Total area around: 1,187m² 

Floor tiles No  

Toilet finishing 
Yes All toilets need painting, cleaning, doors repair, 

and replacement of all accessories 

Doors 
Timber doors 

Yes All timber doors need painting, cleaning, doors 

repair, and replacement of all accessories  

Metal doors Yes Minor repairs are required in several rooms 
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Trade Item Damaged Location, extent and quantity 

Door accessories 

and ironmongery 

Yes All door accessories and ironmongery need fixing 

and repair 

Door paint Yes 20 doors need painting 

Aluminum 

and 

glazing 

Aluminum glazing No  

Aluminum 

accessories 

No 
 

Electrical 

Sockets and 

switches 

Yes 
1 piece should be replaced 

Lighting fixtures No  

Distribution boards 

and wiring 

No 
 

Solar system No  

Sanitary 

and 

plumbing 

Wash basins Yes Minor repairs are required in several toilets 

Water closets Yes Minor repairs are required in several toilets 

Mixers and taps Yes Minor repairs are required in several toilets 

Floor drains No  

Water tanks and 

pumps 

No 
 

Roofing Roof waterproofing No  

Cleaning Cleaning Yes 
Overall sweeping for the school to remove trashes 

all over 

  

6. Accessibility Facilities 

Facility Available Not available Location Space available to provide it 

Accessible ramp X    

Handicap toilet X    

Barrier-free access to 

the ground floor 

X    

Handrails to ramps 

and steps 

X    

Elevator X    
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7. Service Quality and Environmental Conditions 

Item Condition found 

Quality of water Good 

Toilet capacity and quality Toilet capacity is good and quality is good 

Drinking water capacity Good 

Pollution No pollution 

Playground In good condition 

Humidity No Humidity 

Ventilation Good 

Gender separation in sanitation Applicable 

Mobility for persons with 

disabilities 

Applicable 

Environmental health condition in 

the school 

Good 

Waste disposal Applicable 
 

8. Safety 

Item Condition found 

Stair width 150 cm 

Window at ground floor with 

defense 
Available 

Protection of electrical 

installations 
Available 

Handrails Available 

Fire extinguishers, alarms and 

smoke detectors 
Damaged Alarm System; 4 fire extinguishers found operational  

Directional and exit signs Available 

Emergency escape routes Available 

 

9. Expected Risks in the Repair Works 

Item Assessment 

Access to the school Good 

Contractor's strategy for 

schedule and resources 
Normal schedule in coordination with the school’s administration 

Labor working conditions During working hours 

Repair with occupants inside the 

building 
Yes  

Separation of the works from 

school activities 
Yes  
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10. Site Photos  

 

Figure 4-  Several cameras are not operational 

 

Figure 5- Emergency assembly point in the 

parking area 

 

Figure 6- Damaged paint wall 

 

Figure 7- Damaged Door Accessories 

 

Figure 8- Damaged toilet accessories  

 

Figure 9- Broken toilet accessories  
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Figure 10- Damaged tiles  

 

Figure 11- Door stop broken 

 

Figure 12- Plastering in bad condition  

 

Figure 13- Ramp in bad condition  

 

 




