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Small Works
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Name of Project: Roads and Employment Project

Contract Title: Roads Routine Maintenance for Lots 15, 16, and 17
Loan No./Credit No./ Grant No.: 8705-LB /TF0A4481

RFB Reference No.: RM015/016/017

1. The Republic of Lebanon (hereinafter called “Borrower”) has received financing from
the World Bank toward the cost of the Roads and Employment Project, and intends
to apply part of the proceeds toward payments under the contract “for Roads Routine
Maintenance - Lots 15, 16 and 17”. For these three contracts, the Borrower shall
process the payments using the Direct Payment disbursement method, as defined in the
World Bank’s Disbursement Guidelines for Investment Project Financing. The
Borrower will pay the Contractor the certified amounts related to the submitted monthly
statements, covering only the periods ending on the Loan Closing Date.

The project includes 4 Roads Routine Maintenance Lots distributed over 6 Cazas. The
bidding of the 3 Lots is expected to occur during the Fourth Quarter of 2023 as follows:

Request for Bid (RFB) Lot Caza's
Designation
RMO015 15 Kesrouane
Metn
RMO016 16 Hermel
Baalbeck
RMO017 17 Aley
Chouf
Conditions

e Not awarded Lots within the REP will be subject to re-bidding.

2. The Council for Development and Reconstruction (CDR) now invites sealed Bids
from eligible Bidders for the Roads Routine Maintenance - Lots 15, 16 and 17
Projects, consisting of providing road maintenance and repair work activities to include
Periodic Pavement repairs that should be performed as needed to preserve the structural
integrity of the road. Roadway repair work can be grouped three categories that include
Incidental repair works, Road Routine Maintenance Works & Upgrade of Traffic Road
Safety & Control Devices Works. The estimated Routine and Periodic Maintenance
period is six months.



The Routine and Periodic Maintenance activities for Primary roads (including
International Roads/Highways) as priority and for Secondary roads where funds are
available, will include the repair and maintenance of the following items:

1. Repair and maintain roadway pavement by shallow pothole patching, crack
sealing.

2. Repair and maintain by milling and overlay of localized pavement depressions
such as failed pavement applied over utility trenches/ depressions.

3. Repair and maintain of damaged reinforced concrete retaining walls/Footwalls/
Masonry Walls.

4. Repair and maintain Sidewalk including tiles, curbstones

Repair and maintain Safety barriers: New Jersey/ Texas barrier and steel guard

rail.

Repair and maintain Storm water drainage network.

7. Repair and maintain Lighting Networks and all related electrical and civil

works.

Renew, repair, Implement and maintain Road marking & signing.

9. Other ancillary associated works including traffic management during the
contract.
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The Employer shall have the right to modify the scope of work by eliminating or adding
any part of it to suit his budget and interests. In this respect, the Employer shall have
the right to modify, reduce/eliminate and/or add the quantity of any item in the Bill of
Quantities. The new contract amount shall be calculated accordingly. The Contractor
shall take this into consideration when filling the rates in the Bill of Quantities and
therefore shall have no right to claim against these changes.

. Bidding will be conducted through National competitive procurement using a Request

for Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF
Borrowers- Procurement in Investment Projects Financing” July 2016
(“Procurement Regulations™), and is open to all Bidders as defined in the Procurement
Regulations. The contract related to each lot will be awarded to the Bidder offering the
lowest evaluated cost to the Employer, subject that the selected Bidder meets the required
qualification criteria and the aggregate minimum requirements for respective lots as
specified under paragraph 4 below.

Bidders have the option to submit a Bid for one or more of the lots listed in the table
above. Bidders submitting their bids for more than one lot, must ensure that the
following criteria are met for the combined requirements of the lots included in their
bid:

e Construction cash flow requirements stipulated in Section Il - Evaluation and
Qualification Criteria - Eligibility and Qualification Criteria Paragraph 3.1.

e Construction Average Annual Construction Turnover requirements stipulated in
Section Il - Evaluation and Qualification Criteria - Eligibility and Qualification
Criteria Paragraph 3.2.


http://www.worldbank.org/html/opr/procure/guidelin.html

10.

11.

A bidder (joint venture not applicable) will be disqualified for the submitted bid related
to any one or more lots, in the event that the two requirements above are not met, as
such to achieve the lowest bid price while meeting the two requirements.

Interested eligible Bidders may obtain further information from the Council for
Development and Reconstruction, and inspect the bidding documents at the address
given below from 9:00 to 15:00 hours (Beirut local time) from Monday till Friday.

Interested eligible Bidders may purchase the bidding documents for any one or more
lots. The bidding document in English may be purchased by interested eligible Bidders
upon the submission of a written application to the address below and upon payment of
a nonrefundable fee of Two Hundred United States Dollars (USD 200) for each
selected lot. The method of payment will be in cash (fresh USD). The document is to
be picked up by a person duly authorized by the applicant.

Bids must be delivered to the address below at or before 12:00 noon Beirut Local Time
on . Electronic Bidding will not be permitted. Late Bids
will be rejected. Bids will be publicly opened in the presence of the Bidders’ designated
representatives and anyone who chooses to attend at the address below at 12:00 noon
Beirut Local Time on ----------=--=-=mmmom oo .

All Bids must be accompanied by a Bid Security of Fifty Thousand US Dollars
(US$50,000) for each selected lot. However, a certified Bank check in favor of Council
for Development and Reconstruction in a sum equal to US$50,000 or Euro 45,000 for
each selected lot may be accepted as a Form of Bid Security.

All Bids must be accompanied by a Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Declaration.

Attention is drawn to the Procurement Regulations requiring the Borrower to disclose
information on the successful bidder’s beneficial ownership, as part of the Contract
Award Notice, using the Beneficial Ownership Disclosure Form as included in the
bidding document.

The address referred to above is:
Council for Development and Reconstruction (CDR)
Tenders Department
Tallet El-Serail, Room No. 1166
Beirut - Lebanon
Telephone: +961 1 981431/2 - Facsimile: +961 1 981255
Web site address: www.cdr.gov.lb






Request for Bids
Small Works

(One-Envelope Bidding Process)

Procurement of:
Roads Routine Maintenance
for Lots 15, 16 and 17

RFB No: RM015/016/017

Project: Roads and Employment Project

Employer: The Council for Development and Reconstruction (CDR)
Country: Lebanon

Issued on: June 20223

This document has been prepared by CDR and is based on the Standard Procurement
Document (SPD), Request for Bids (RFBs), Small Works, (One-Envelope Bidding Process),
For Projects with Project Concept Notes (PCN) Decision Notes dated after October 1, 2018,
that has been prepared by the World Bank, March, 2021.
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Section | - Instructions to Bidders (ITB)

1. Scope of Bid

Section | - Instructions to Bidders

A. General

1.1 In connection with the Specific Procurement Notice - Request for
Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer,
as specified in the BDS, issues this bidding document for the
provision of Works as specified in Section VII, Works’
Requirements. The name, identification and number of lots
(contracts) of this RFB are specified in the BDS.

1.2 Throughout this bidding document:

(@)

(b)

(©)

(d)

(€)

(f)

(9)

the term “in writing” means communicated in written form
(e.g. by mail, e-mail, and fax, including if specified in the
BDS, distributed or received through the electronic-
procurement system used by the Employer) with proof of
receipt;

if the context so requires, “singular” means “plural® and vice
Versa;

“Day” means calendar day, unless otherwise specified as
“Business Day”. A Business Day is any day that is an official
working day of the Borrower. It excludes the Borrower’s
official public holidays;

“ES” means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH));

“Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or attempted
abuse of position of vulnerability, differential power or trust,
for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual
exploitation of another;

“Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

“Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;

“Contractor’s Personnel” is as defined in Sub- Clause 1 (ii)
of the General Conditions of Contract; and
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2. Source of Funds

3. Fraud and
Corruption

4. Eligible Bidders

2.1

2.2

3.1

3.2

4.1

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1
(nn) of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)
behaviors which constitute SH is attached to the Code of Conduct
form in Section 1V.

The Borrower or Recipient (hereinafter called “Borrower”)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the International Bank for
Reconstruction and Development or the International Development
Association (hereinafter called “the Bank™) in an amount specified
in the BDS, toward the project named in the BDS. The Borrower
intends to apply a portion of the funds to eligible payments under
the contract(s) for which this bidding document is issued.

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in all
respects, to the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a
withdrawal from the loan account for the purpose of any payment to
persons or entities, or for any import of goods, equipment, plant, or
materials, if such payment or import is prohibited by a decision of
the United Nations Security Council taken under Chapter V11 of the
Charter of the United Nations. No party other than the Borrower
shall derive any rights from the Loan (or other financing)
Agreement or have any claim to the proceeds of the Loan (or other
financing).

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as
set forth in the WBG’s Sanctions Framework, as set forth in Section
VI.

In further pursuance of this policy, bidders shall permit and shall
cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to
permit the Bank to inspect all accounts, records and other documents
relating to any initial selection process, prequalification process, bid
submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by
the Bank.

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution, subject to ITB 4.6, or any combination of
them in the form of a bid b (JV), under an existing agreement, or
with the intent to enter into such an agreement supported by a letter
of intent. In the case of a joint venture, all members shall be jointly



Section | - Instructions to Bidders (ITB) 6

4.2

and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the
Bidding process and, in the event the JV is awarded the Contract,
during contract execution. Unless specified in the BDS, there is no
limit on the number of members ina JV.

A Bidder shall not have a conflict of interest. All Bidders found to
have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

(@) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from
another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence the
Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

(f) or any of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Project Manager for
the Contract implementation;

() would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the
BDS ITB 2.1 that it provided or were provided by any affiliate
that directly or indirectly controls, is controlled by, or is under
common control with that firm;

(h) has a close business or family relationship with a professional
staff of the Borrower (or of the project implementing agency,
or of a recipient of a part of the loan) who: (i) are directly or
indirectly involved in the preparation of the bidding document
or specifications of the contract, and/or the Bid evaluation
process of such contract; or (ii) would be involved in the
implementation or supervision of such contract unless the
conflict stemming from such relationship has been resolved in
a manner acceptable to the Bank throughout the procurement
process and execution of the contract.
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4.3

4.4

4.5

4.6

4.7

4.8

A firm that is a Bidder (either individually or as a JV member) shall
not participate in more than one Bid, except for permitted alternative
Bids. This includes participation as a Subcontractor in other Bids.
Such participation shall result in the disqualification of all Bids in
which the firm is involved. A firm that is not a Bidder or a JV
member may participate as a subcontractor in more than one Bid.

A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have
the nationality of a country if the Bidder is constituted, incorporated
or registered in and operates in conformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation
(or equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall
apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its
prevailing sanctions policies and procedures as set forth in the
WBG’s Sanctions Framework as described in Section VI paragraph
2.2 d., shall be ineligible to be prequalified for, initially selected for,
bid for, propose for, or be awarded a Bank-financed contract or
benefit from a Bank-financed contract, financially or otherwise,
during such period of time as the Bank shall have determined. The
list of debarred firms and individuals is available at the electronic
address specified in the BDS.

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they (i) are legally and financially autonomous (ii)
operate under commercial law, and (iii) are not under supervision of
the Employer.

A Bidder shall not be under suspension from Bidding by the
Employer as the result of the operation of a Bid-Securing or
Proposal-Securing Declaration.

Firms and individuals may be ineligible if so indicated in Section V
and (a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country, provided
that the Bank is satisfied that such exclusion does not preclude
effective competition for the supply of goods or the contracting of
works or services required; or (b) by an act of compliance with a
decision of the United Nations Security Council taken under



Section | - Instructions to Bidders (ITB) 8

5. Eligible
Materials,
Equipment and
Services

6. Sections of
Bidding
Document

4.9

4.10

5.1

Chapter VII of the Charter of the United Nations, the Borrower’s
country prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person,
or entity in that country. When the Works are implemented across
jurisdictional boundaries (and more than one country is a Borrower,
and is involved in the procurement), then exclusion of a firm or
individual on the basis of ITB 4.8 (a) above by any country may be
applied to that procurement across other countries involved, if the
Bank and the Borrowers involved in the procurement agree.

A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

A firm that is under a sanction of debarment by the Borrower from
being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is satisfied
that the debarment;

(@ relates to fraud or corruption, and

(b) followed a judicial or administrative proceeding that afforded
the firm adequate due process.

The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V, Eligible
Countries, and all expenditures under the Contract will not
contravene such restrictions. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment and services.

B. Contents of Bidding Document

6.1

The bidding document consists of Parts 1, 2, and 3, which include
all the sections specified below, and which should be read in
conjunction with any Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures
e Section | - Instructions to Bidders (ITB)
e Section Il - Bid Data Sheet (BDS)
e Section Il - Evaluation and Qualification Criteria
e Section IV - Bidding Forms
e Section V - Eligible Countries

e Section VI - Fraud and Corruption
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7. Clarification of

Bidding
Document, Site
Visit, Pre-Bid
Meeting

6.2

6.3

6.4

7.2

PART 2 Works’ Requirements
e Section VII - Works’ Requirements
PART 3 Conditions of Contract and Contract Forms

e Section VIII - General Conditions of Contract (GCC)
e Section IX - Particular Conditions of Contract (PCC)

e Section X - Contract Forms

The Specific Procurement Notice - Request for Bids (RFB) issued
by the Employer is not part of this bidding document.

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document,
responses to requests for clarification, the minutes of the pre-Bid
meeting (if any), or Addenda to the bidding document in accordance
with ITB 8. In case of any contradiction, documents obtained
directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the bidding document and to furnish with its Bid
all information and documentation as is required by the bidding
document.

A Bidder requiring any clarification of the bidding document shall
contact the Employer in writing at the Employer’s address specified
in the BDS or raise its inquiries during the pre-Bid meeting if
provided for in accordance with ITB 7.4. The Employer will
respond in writing to any request for clarification, provided that such
request is received prior to the deadline for submission of Bids
within a period specified in the BDS. The Employer shall forward
copies of its response to all Bidders who have acquired the bidding
document in accordance with ITB 6.3, including a description of the
inquiry but without identifying its source. If so specified in the
BDS, the Employer shall also promptly publish its response at the
web page identified in the BDS. Should the clarification result in
changes to the essential elements of the bidding document, the
Employer shall amend the bidding document following the
procedure under ITB 8 and ITB 22.2.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering
into a contract for construction of the Works. The costs of visiting
the Site shall be at the Bidder’s own expense.
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8. Amendment of
Bidding
Document

7.3

7.4

7.5

7.6

8.1

8.2

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands for
the purpose of such visit, but only upon the express condition that
the Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability
in respect thereof, and will be responsible for death or personal
injury, loss of or damage to property, and any other loss, damage,
costs, and expenses incurred as a result of the inspection.

If so specified in the BDS, the Bidder’s designated representative is
invited to attend a pre-Bid meeting and/or a Site of Works visit. The
purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

The Bidder is requested, to submit any questions in writing, to reach
the Employer not later than one week before the meeting.

Minutes of the pre-Bid meeting, if applicable, including the text of
the questions asked by Bidders, without identifying the source, and
the responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Bidders who have
acquired the bidding document in accordance with ITB 6.3 Any
modification to the bidding document that may become necessary
as a result of the pre-Bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-Bid meeting. Nonattendance at
the pre-Bid meeting will not be a cause for disqualification of a
Bidder.

At any time prior to the deadline for submission of bids, the
Employer may amend the bidding document by issuing addenda.

Any addendum issued shall be part of the bidding document and
shall be communicated in writing to all who have obtained the
bidding document from the Employer in accordance with ITB 6. The
Employer shall also promptly publish the addendum on the
Employer’s web page in accordance with ITB 7.1.
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9. Cost of Bidding

8.3

9.1

10. Language of Bid 10.1

11. Documents
Comprising the
Bid

111

11.2

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may,
at its discretion, extend the deadline for the submission of Bids,
pursuant to ITB 22.2.

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the Bidding process.

The Bid, as well as all correspondence and documents relating to the
Bid exchanged by the Bidder and the Employer, shall be written in
the language specified in the BDS. Supporting documents and
printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the
relevant passages in the language specified in the BDS, in which
case, for purposes of interpretation of the Bid, such translation shall
govern.

The Bid shall comprise the following:

(@) Letter of Bid prepared in accordance with ITB 12;

(b) Bill of Quantities or Activity Schedule: completed in
accordance with ITB 12 and ITB 14, as specified in the BDS;

(c) Bid Security or Bid-Securing Declaration, in accordance
with ITB 19.1;

(d) Alternative Bid, if permissible, in accordance with ITB 13;

(e)  Authorization: written confirmation authorizing the
signatory of the Bid to commit the Bidder, in accordance with
ITB 20.3;

()  Bidder’s Eligibility: documentary evidence in accordance
with ITB 17 establishing the Bidder’s eligibility to Bid,;

(o) Qualifications: documentary evidence in accordance with
ITB 17 establishing the Bidder’s qualifications to perform
the contract if its Bid is accepted;

(h)  Conformity: a technical proposal in accordance with ITB 16;
(1)  any other document required in the BDS.

In addition to the requirements under ITB 11.1, Bids submitted by a
JV shall include a copy of the Joint Venture Agreement entered into
by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful bid shall be signed
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13. Alternative Bids

14. Bid Prices and
Discounts

131

13.2

13.3

13.4

141

14.2

by all members and submitted with the Bid, together with a copy of
the proposed Agreement.

The Bidder shall furnish in the Letter of Bid information on
commissions and gratuities, if any, paid or to be paid to agents or
any other party relating to this Bid.

The Letter of Bid and Schedules shall be prepared using the relevant
forms furnished in Section IV, Bidding Forms. The forms must be
completed without any alterations to the text, and no substitutes
shall be accepted except as provided under ITB 20.3. All blank
spaces shall be filled in with the information requested.

Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method
of evaluating different alternative times for completion will be
described in Section 11, Evaluation and Qualification Criteria.

Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
must first price the Employer’s design as described in the bidding
document and shall further provide all information necessary for a
complete evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications, breakdown
of prices, and proposed construction methodology and other
relevant details. Only the technical alternatives, if any, of the Bidder
with the Most Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such
parts will be identified in the BDS and described in Section VI,
Works’ Requirements. The method for their evaluation will be
stipulated in Section 111, Evaluation and Qualification Criteria.

The prices and discounts quoted by the Bidder in the Letter of Bid
and in the Activity Schedule or Bill of Quantities shall conform to
the requirements specified below.

The Bidder shall submit a Bid for the whole of the Works described
in ITB 1.1 by filling in prices for all items of the Works, as identified
in Section IV. Bidding Forms. In case of admeasurement contracts,
the Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or
price is entered by the Bidder will not be paid for by the Employer
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14.4

145

14.6

14.7

15. Currencies of Bid 15.1

and Payment

15.2

when executed and shall be deemed covered by the rates for other
items and prices in the Bill of Quantities.

The price to be quoted in the Letter of Bid, in accordance with ITB
12.1, shall be the total price of the Bid, excluding any discounts
offered.

The Bidder shall quote any discounts and indicate the methodology
for their application in the Letter of Bid in accordance with ITB
12.1.

Unless otherwise specified in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the prices
quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of
Adjustment Data in Section V- Bidding Forms and the Employer
may require the Bidder to justify its proposed indices and
weightings.

If so specified in ITB 1.1, Bids are invited for individual lots
(contracts) or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one Contract
shall specify in their Bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the
package. Discounts shall be submitted in accordance with ITB 14.4,
provided the Bids for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of Bids, shall be included in the rates
and prices! and the total Bid price submitted by the Bidder.

The currency(ies) of the Bid and the currency(ies) of payments shall
be the same and shall be as specified in the BDS.

Bidders may be required by the Employer to justify, to the
Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data
are reasonable?, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Bidders.

In lump sum contracts, delete “rates and prices and the.”
For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are

reasonable” and replace with “Lump Sum.”
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16.1

171

17.2

17.3

18.1

18.2

18.3

The Bidder shall furnish a technical proposal including a statement
of work methods, equipment, personnel, schedule and any other
information as stipulated in Section 1V, Bidding Forms, in sufficient
detail to demonstrate the adequacy of the Bidders’ proposal to meet
the work’s requirements and the completion time.

To establish Bidder’s eligibility in accordance with ITB 4, Bidders
shall complete the Letter of Bid, included in Section 1V, Bidding
Forms.

In accordance with Section I, Evaluation and Qualification
Criteria, to establish its qualifications to perform the Contract, the
Bidder shall provide the information requested in the corresponding
information sheets included in Section IV, Bidding Forms.

If a margin of preference applies as specified in accordance with
ITB 33.1, domestic Bidders, individually or in joint ventures,
applying for eligibility for domestic preference shall supply all
information required to satisfy the criteria for eligibility specified in
accordance with 1TB 33.1.

Bids shall remain valid until the date specified in the BDS or any
extended date if amended by the Employer in accordance with ITB
8. A Bid that is not valid until the date specified in the BDS, or any
extended date if amended by the Employer in accordance with ITB
8, shall be rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the date of expiration of the
Bid validity, the Employer may request Bidders to extend the period
of validity of their Bids. The request and the responses shall be made
in writing. If a Bid Security is requested in accordance with ITB 19,
it shall also be extended for twenty-eight (28) days beyond the
extended date for Bid validity. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request
shall not be required or permitted to modify its Bid, except as
provided in ITB 18.3.

If the award is delayed by a period exceeding fifty-six (56) days
beyond the date of expiry of the Bid validity specified in accordance
with ITB 18.1, the Contract price shall be determined as follows:



Section | - Instructions to Bidders (ITB) 15
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19.1

19.2
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194

(@ inthe case of fixed price contracts, the Contract price shall
be the Bid price adjusted by the factor specified in the BDS;

(@ inthe case of adjustable price contracts, no adjustment shall
be made; or

(b) in any case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable correction
from those indicated above.

The Bidder shall furnish as part of its Bid, either a Bid-Securing
Declaration or a Bid Security as specified in the BDS, in original
form and, in the case of a Bid Security, in the amount and currency
specified in the BDS.

A Bid Securing Declaration shall use the form included in Section
IV, Bidding Forms.

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
shall be a demand guarantee in any of the following forms at the
Bidder’s option:

(@ an unconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or surety
company);

(b) anirrevocable letter of credit;
(c) acashier’s or certified check; or
(d) another security specified in the BDS,

from a reputable source from an eligible country. If an
unconditional guarantee is issued by a non-bank financial
institution located outside the Employer’s Country, the issuing non-
bank financial institution shall have a correspondent financial
institution located in the Employer’s Country to make it
enforceable, unless the Employer has agreed in writing, prior to Bid
submission, that a correspondent financial institution is not
required. In the case of a bank guarantee, the Bid Security shall be
submitted either using the Bid Security Form included in Section
IV, Bidding Forms, or in another substantially similar format
approved by the Employer prior to Bid submission. The Bid
Security shall be valid for twenty-eight (28) days beyond the
original date of expiry of the Bid validity, or beyond any extended
date if requested under ITB 18.2.

If a Bid Security or Bid Securing Declaration is specified pursuant
to ITB 19.1, any Bid not accompanied by a substantially responsive
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195

19.6

19.7

19.8

19.9

Bid Security or Bid-Securing Declaration shall be rejected by the
Employer as non-responsive.

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security
of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’s signing the Contract and furnishing the
Performance Security and if required in the BDS, the
Environmental and Social (ES) Performance Security pursuant to
ITB 48.

The Bid Security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security. and if
required in the BDS, the Environmental and Social (ES)
Performance Security.

The Bid Security may be forfeited:

(@) if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid, or
any extension thereto provided by the Bidder; or

(b)  if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 47; or

(i1) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 48.

The Bid Security or the Bid-Securing Declaration of a JV shall be
in the name of the JV that submits the Bid. If the JV has not been
constituted into a legally enforceable JV, at the time of Bidding, the
Bid Security or the Bid-Securing Declaration shall be in the names
of all future members as named in the letter of intent mentioned in
ITB4.1and ITB 11.2.

If a Bid Security is not required in the BDS, pursuant to ITB 19.1,
and;

(@) if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or
any extended date provided by the Bidder; or

(b)  if the successful Bidder fails to:
(1) sign the Contract in accordance with ITB 47; or

(i) furnish a Performance Security and if required in the BDS,
the Environmental and Social (ES) Performance Security
in accordance with ITB 48,
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20.5

21.1

the Borrower may, if provided for in the BDS, declare the Bidder
ineligible to be awarded a contract by the Employer for a period of
time stated in the BDS.

The Bidder shall prepare one original of the documents comprising
the Bid as described in ITB 11 and clearly mark it “ORIGINAL”.
Alternative Bids, if permitted in accordance with ITB 13, shall be
clearly marked “ALTERNATIVE”. In addition, the Bidder shall
submit copies of the Bid in the number specified in the BDS, and
clearly mark each of them “CoPY.” In the event of any discrepancy
between the original and the copies, the original shall prevail.

Bidders shall mark as “CONFIDENTIAL” information in their Bids
which is confidential to their business. This may include
proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign
on behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the
Bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All
pages of the Bid where entries or amendments have been made shall
be signed or initialed by the person signing the Bid.

In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

Any interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid.

Submission and Opening of Bids

The Bidder shall deliver the Bid in a single, sealed envelope (one-
envelope Bidding process). Within the single envelope the Bidder
shall place the following separate, sealed envelopes:

(@ in an envelope marked “ORIGINAL”, all documents
comprising the Bid, as described in ITB 11; and

(b)  in an envelope marked “COPIES”, all required copies of the
Bid; and

(c) if alternative Bids are permitted in accordance with ITB 13,
and if relevant:
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(i)  inan envelope marked “ORIGINAL - ALTERNATIVE BID”,
the alternative Bid; and

(if)  inthe enveloped marked “COPIES — ALTERNATIVE BID”
all required copies of the alternative Bid.

The inner and outer envelopes shall:
(@)  bear the name and address of the Bidder;
(b)  be addressed to the Employer in accordance with ITB 22.1;

(c) bear the specific identification of this Bidding process
specified in accordance with BDS 1.1; and

(d) bear a warning not to open before the time and date for Bid
opening.

If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the Bid.

Bids must be received by the Employer at the address and no later
than the date and time specified in the BDS. When so specified in
the BDS, Bidders shall have the option of submitting their Bids
electronically. Bidders submitting Bids electronically shall follow
the electronic bid submission procedures specified in the BDS.

The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document in
accordance with ITB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in accordance with ITB 22. Any
Bid received by the Employer after the deadline for submission of
Bids shall be declared late, rejected, and returned unopened to the
Bidder.

A Bidder may withdraw, substitute, or modify its Bid after it has
been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.3, (except that withdrawal
notices do not require copies). The corresponding substitution or
modification of the Bid must accompany the respective written
notice. All notices must be:

(@)  prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
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addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”’; and

(b)  received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall
be returned unopened to the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the date of expiry
of the Bid validity specified by the Bidder on the Letter of Bid or
any extended date thereof.

Except in the cases specified in ITB 23 and ITB 24.2, the Employer
shall publicly open and read out in accordance with this ITB, all
Bids received by the deadline, at the date, time and place specified
in the BDS, in the presence of Bidders’ designated representatives
and anyone who chooses to attend. All Bidders, or their
representatives and any interested party may attend a public
opening. Any specific electronic Bid opening procedures required
if electronic bidding is permitted in accordance with ITB 22.1, shall
be as specified in the BDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be
opened, but returned to the Bidder. No Bid withdrawal shall be
permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at Bid
opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read
out and exchanged with the corresponding Bid being substituted,
and the substituted Bid shall not be opened, but returned to the
Bidder. No Bid substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to
request the substitution and is read out at Bid opening.

Next, envelopes marked “MODIFICATION” shall be opened and read
out with the corresponding Bid. No Bid modification shall be
permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at bid
opening.

Next, all remaining envelopes shall be opened one at a time, reading
out: the name of the Bidder and whether there is a modification; the
total Bid Price, per lot (contract) if applicable, including any
discounts and alternative Bids; the presence or absence of a Bid
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Security, or Bid Securing Declaration, if required; and any other
details as the Employer may consider appropriate.

Only Bids, alternative Bids and discounts that are opened and read
out at Bid opening shall be considered further for evaluation. The
Letter of Bid and the priced Schedules are to be initialed by
representatives of the Employer attending Bid opening in the
manner specified in the BDS.

The Employer shall neither discuss the merits of any Bid nor reject
any Bid (except for late Bids, in accordance with ITB 23.1).

The Employer shall prepare a record of the Bid opening that shall
include, as a minimum:

(@ the name of the Bidder and whether there is a withdrawal,
substitution, or modification;

(b) the Bid Price, per lot (contract) if applicable, including any
discounts;

(c) the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and

(d) any alternative Bids.

The Bidders’ representatives who are present shall be requested to
sign the record. The omission of a Bidder’s signature on the record
shall not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Bidders.

Evaluation and Comparison of Bids

Information relating to the evaluation of Bids and recommendation
of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with the Bidding process until
information on Intention to Award the Contract is transmitted to all
Bidders in accordance with ITB 43.

Any effort by a Bidder to influence the Employer in the evaluation
of the Bids or Contract award decisions may result in the rejection
of its Bid.

Notwithstanding ITB 26.2, from the time of Bid opening to the time
of Contract award, if a Bidder wishes to contact the Employer on
any matter related to the Bidding process, it shall do so in writing.

To assist in the examination, evaluation, and comparison of the
Bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its Bid given a
reasonable time for a response. Any clarification submitted by a
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Bidder that is not in response to a request by the Employer shall not
be considered. The Employer’s request for clarification and the
response shall be in writing. No change, including any voluntary
increase or decrease in the prices or substance of the Bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of
the Bids, in accordance with ITB 31.

If a Bidder does not provide clarifications of its Bid by the date and
time set in the Employer’s request for clarification, its Bid may be
rejected.

During the evaluation of Bids, the following definitions apply:

(@  “Deviation” is a departure from the requirements specified in
the bidding document;

(b)  “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the bidding document; and

() “Omission” is the failure to submit part or all of the
information or documentation required in the bidding
document.

The Employer’s determination of a Bid’s responsiveness is to be
based on the contents of the Bid itself, as defined in ITB 11.

A substantially responsive Bid is one that meets the requirements of
the bidding document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that:

(@) ifaccepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the bidding
document, the Employer’s rights or the Bidder’s
obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, in particular, to confirm that
all requirements of Section VII, Works’ Requirements have been
met without any material deviation, reservation or omission.

If a Bid is not substantially responsive to the requirements of the
bidding document, it shall be rejected by the Employer and may not
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subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, the Employer may
waive any nonconformities in the Bid.

Provided that a Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

Provided that a Bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only to reflect the price of a missing or non-conforming
item or component, by adding the average price of the item or
component quoted by substantially responsive Bidders. If the price
of the item or component cannot be derived from the price of other
substantially responsive Bids, the Employer shall use its best
estimate.

Provided that the Bid is substantially responsive, the Employer
shall correct arithmetical errors on the following basis:

(@ only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of
the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed
in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.
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Bidders shall be requested to accept correction of arithmetical
errors. Failure to accept the correction in accordance with ITB 31.1,
shall result in the rejection of the Bid.

For evaluation and comparison purposes, the currency(ies) of the
Bid shall be converted into a single currency as specified in the
BDS.

Unless otherwise specified in the BDS, a margin of preference for
domestic Bidders® shall not apply.

Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors
selected in advance by the Employer, Financial Parts

The subcontractor’s qualifications shall not be used by the Bidder to
qualify for the Works unless their specialized parts of the Works were
previously designated by the Employer in the BDS as can be met by
subcontractors referred to hereafter as ‘Specialized Subcontractors’,
in which case, the qualifications of the Specialized Subcontractors
proposed by the Bidder may be added to the qualifications.

Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for
their parts of the Works.

The Employer shall use the criteria and methodologies listed in this
ITB and Section 111, Evaluation and Qualification criteria. No other
evaluation criteria or methodologies shall be permitted. By applying
the criteria and methodologies the Employer shall determine the
Most Advantageous Bid. This is the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be:

(@)  substantially responsive to the bidding document; and
(b)  the lowest evaluated cost.

To evaluate a Bid, the Employer shall consider the following:

3 Anindividual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered
in the country of the Employer, has more than 50 percent ownership by nationals of the country of the
Employer, and if it does not subcontract more than 10 percent of the contract price, excluding provisional
sums, to foreign contractors. JVs are considered as domestic Bidders and eligible for domestic preference
only if the individual member firms are registered in the country of the Employer or have more than 50
percent ownership by nationals of the country of the Employer, and the JV shall be registered in the country
of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding
provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic

preference.
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(@ the Bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities*
for admeasurement contracts, but including Daywork® items,
where priced competitively;

(b)  price adjustment for correction of arithmetic errors in
accordance with ITB 31.1;

(c)  price adjustment due to discounts offered in accordance with
ITB 14.4;

(d) converting the amount resulting from applying (a) to (c)
above, if relevant, to a single currency in accordance with
ITB 32;

(e)  price adjustment for nonconformities in accordance with ITB
30.3; and

(f)  the additional evaluation factors are specified in Section IlI,
Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Bid evaluation.

If this bidding document allows Bidders to quote separate prices for
different lots (contracts), the methodology to determine the lowest
evaluated cost of the contract combinations, including any discounts
offered in the Letter of Bid, is specified in Section Ill, Evaluation
and Quialification Criteria.

The Employer shall compare the evaluated costs of all substantially

37. Abnormally Low 37.1

Bids

37.2

responsive Bids established in accordance with ITB 35.2 to
determine the Bid that has the lowest evaluated cost.

An Abnormally Low Bid is one where the Bid price, in combination
with other constituent elements of the Bid, appears unreasonably
low to the extent that the Bid price raises material concerns as to the
capability of the Bidder to perform the Contract for the offered Bid
price.

In the event of identification of a potentially Abnormally Low Bid,
the Employer shall seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to the

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

5 Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time
spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For
Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities
for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a
specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total

Bid price.
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38. Unbalanced or
Front-Loaded
Bids

39. Qualification of
the Bidder

37.3

38.1

38.2

39.1

39.2

39.3

subject matter of the contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other requirements of
the bidding document.

After evaluation of the price analyses, in the event that the Employer
determines that the Bidder has failed to demonstrate its capability to
perform the Contract for the offered Bid Price, the Employer shall
reject the Bid.

If the Bid for an admeasurement contract, which results in the lowest
evaluated cost is, in the Employer’s opinion, seriously unbalanced
or, front loaded, the Employer may require the Bidder to provide
written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid priceas with the
scope of works, proposed methodology, schedule and any other
requirements of the bidding document.

After the evaluation of the information and detailed price analyses
presented by the Bidder, the Employer may as appropriate:

(@) accept the Bid; or

(b)  require that the amount of the Performance Security be
increased at the expense of the Bidder to a level not
exceeding 20% of the Contract Price; or

(c) reject the Bid.

The Employer shall determine to its satisfaction whether the eligible
Bidder that is selected as having submitted the lowest evaluated cost
and substantially responsive Bid meets the qualifying criteria
specified in Section |11, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by
the Bidder, pursuantto ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder’s
subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the bidding document),
or any other firm(s) different from the Bidder.

Prior to Contract award, the Employer will verify that the successful
Bidder (including each member of a JV) is not disqualified by the
Bank due to noncompliance with contractual SEA/SH prevention
and response obligations. The Employer will conduct the same
verification for each subcontractor proposed by the successful
Bidder. If any proposed subcontractor does not meet the
requirement, the Employer will require the Bidder to propose a
replacement subcontractor.
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40. Most

41.

42.

43.

Advantageous
Bid

Employer’s
Right to Accept
Any Bid, and to
Reject Any or All
Bids

Standstill Period

Notification of
Intention to
Award

39.4

40.1

41.1

42.1

43.1

An affirmative determination of qualification shall be a prerequisite
for award of the Contract to the Bidder. A negative determination
shall result in disqualification of the Bid, in which event the
Employer shall proceed to the substantially responsive Bid which
offers the next lowest evaluated cost to make a similar
determination of that Bidder’s qualifications to perform
satisfactorily.

Having compared the evaluated costs of Bids, the Employer shall
determine the Most Advantageous Bid. The Most Advantageous
Bid is the Bid of the Bidder that meets the Qualification Criteria and
whose Bid has been determined to be:

(@)  substantially responsive to the bidding document; and
(b)  the lowest evaluated cost.

The Employer reserves the right to accept or reject any Bid, and to
annul the Bidding process and reject all Bids at any time prior to
Contract Award, without thereby incurring any liability to Bidders.
In case of annulment, all Bids submitted and specifically, Bid
securities, shall be promptly returned to the Bidders.

The Contract shall not be awarded earlier than the expiry of the
Standstill Period. The Standstill Period shall be ten (10) Business
Days unless extended in accordance with ITB 46. The Standstill
Period commences the day after the date the Employer has
transmitted to each Bidder the Notification of Intention to Award
the Contract. Where only one Bid is submitted, or if this contract is
in response to an emergency situation recognized by the Bank, the
Standstill Period shall not apply.

The Employer shall send to each Bidder the Notification of
Intention to Award the Contract to the successful Bidder. The
Notification of Intention to Award shall contain, at a minimum, the
following information:

(@  the name and address of the Bidder submitting the successful
Bid;
(b)  the Contract price of the successful Bid,;

(c) the names of all Bidders who submitted Bids, and their Bid
prices as readout, and as evaluated;

(d) a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c) above
already reveals the reason;
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44. Award Criteria

45. Notification of
Award

44.1

45.1

45.2

(e) the expiry date of the Standstill Period;

(f)  instructions on how to request a debriefing and/or submit a
complaint during the standstill period.

F. Award of Contract

Subject to ITB 41, the Employer shall award the Contract to the
successful Bidder. This is the Bidder whose Bid has been
determined to be the Most Advantageous Bid as specified in ITB
40.

Prior to the expiration of the Bid validity, and upon expiry of the
Standstill Period specified in ITB 42.1 or any extension thereof, and,
upon satisfactorily addressing any complaint that has been filed
within the Standstill Period, the Employer shall notify the successful
Bidder, in writing, that its Bid has been accepted. The notification
of award (hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance™) shall specify the sum that
the Employer will pay the Contractor in consideration of the
execution of the contract (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”).

Within ten (10) Business Days after the date of transmission of the
Letter of Acceptance, the Employer shall publish the Contract
Award Notice which shall contain, at a minimum, the following
information:

(@ name and address of the Employer;

(b)  name and reference number of the contract being awarded,
and the selection method used;

(c) names of all Bidders that submitted Bids, and their Bid prices
as read out at Bid opening, and as evaluated,;

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or
were not evaluated, with the reasons therefor;

(e) the name of the successful Bidder, the final total contract
price, the contract duration and a summary of its scope; and

(f)  successful Bidder’s Beneficial Ownership Disclosure Form,
if specified in BDS ITB 47.1.
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45.3

45.4

46. Debriefing by the 46.1

Employer

47. Signing of
Contract

46.2

46.3

46.4

47.1

The Contract Award Notice shall be published on the Employer’s
website with free access if available, or in at least one newspaper of
national circulation in the Employer’s Country, or in the official
gazette. The Employer shall also publish the contract award notice
in UNDB online.

Until a formal contract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

On receipt of the Employer’s Notification of Intention to Award
referred to in ITB 43.1, an unsuccessful Bidder has three (3)
Business Days to make a written request to the Employer for a
debriefing. The Employer shall provide a debriefing to all
unsuccessful Bidders whose request is received within this deadline.

Where a request for debriefing is received within the deadline, the
Employer shall provide a debriefing within five (5) Business Days,
unless the Employer decides, for justifiable reasons, to provide the
debriefing outside this timeframe. In that case, the standstill period
shall automatically be extended until five (5) Business Days after
such debriefing is provided. If more than one debriefing is so
delayed, the standstill period shall not end earlier than five (5)
Business Days after the last debriefing takes place. The Employer
shall promptly inform, by the quickest means available, all Bidders
of the extended standstill period

Where a request for debriefing is received by the Employer later
than the three (3)-Business Day deadline, the Employer should
provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of
Public Notice of Award of contract. Requests for debriefing
received outside the three (3)-day deadline shall not lead to
extension of the standstill period.

Debriefings of unsuccessful Bidders may be done in writing or
verbally. The Bidder shall bear their own costs of attending such a
debriefing meeting.

The Employer shall send to the successful Bidder the Letter of
Acceptance including the Contract Agreement, and, if specified in
the BDS, a request to submit the Beneficial Ownership Disclosure
Form providing additional information on its beneficial ownership.
The Beneficial Ownership Disclosure Form, if so requested, shall
be submitted within eight (8) Business Days of receiving this
request.
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48. Performance
Security

49. Adjudicator

50. Procurement
Related
Complaint

47.2

48.1

48.2

49.1

50.1

The successful Bidder shall sign, date and return to the Employer,
the Contract Agreement within twenty-eight (28) days of its receipt.

Within twenty-eight (28) days of the receipt of the Letter of
Acceptance from the Employer, the successful Bidder shall furnish
the Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security in accordance
with the General Conditions of Contract, subject to ITB 38.2 (b),
using for that purpose the Performance Security and ES
Performance Security Forms included in Section X, Contract
Forms, or another form acceptable to the Employer. If the
Performance Security furnished by the successful Bidder is in the
form of abond, it shall be issued by a bonding or insurance company
that has been determined by the successful Bidder to be acceptable
to the Employer. A foreign institution providing a bond shall have a
correspondent financial institution located in the Employer’s
Country, unless the Employer has agreed in writing that a
correspondent financial institution is not required.

Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security, or to sign the
Contract Agreement shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security. In that
event the Employer may award the Contract to the Bidder offering
the next Most Advantageous Bid.

The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid.
If, in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the Particular Conditions of
Contract (PCC) pursuant to Clause 23.1 of the General Conditions
of Contract (GCC), to appoint the Adjudicator.

The procedures for making a Procurement-related Complaint are as
specified in the BDS.
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Section 11 - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.

ITB
Reference

A. General

ITB11

The number of the Invitation for Bids is: RM015-016-017
The Employer is: Council for Development and Reconstruction
The reference number of the Request for Bids (RFB) is: RM015-016-017

The name of the RFB is: Roads Routine Maintenance for Lots 15, 16
and 17.

The number and identification of lots (contracts) comprising this RFB is 3
Lots as listed in the Specific Procurement Notice.

ITB 1.2 (3)

Email is Not Applicable.

ITB2.1

The Borrower is: The Republic of Lebanon represented by the Council
for Development and Reconstruction.

Loan or Financing Agreement amount: 200MUSD
The name of the Project is: Roads and Employment Project

Add ITB 3.3

The Bidder should submit in Envelope No. 1 (Administrative and Technical
Offer) of his offer a signed and stamped declaration, in which, as stipulated
in article (5) of the banking secrecy law dated 3/9/1956 and as stipulated in
the resolution of the Council of Ministries no.4 dated 28/4/2020, he agrees
to lift banking secrecy over the bank account used to deposit or transfer
public funds related to this Contract.

ITB4.1

No joint venture is allowed.

ITB 4.5

A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.

Add ITB 4.12

As stipulated in Clause No.1 of Article 7 — “Conditions of bidders’
participation” of the Public Procurement Law 244 dated July 19, 2021, the
Bidders shall meet the following conditions, in addition to any other criteria
deemed appropriate by the CDR and relevant to the procurement subject
matter:

a. That there is no proven violation, by the bidders, of professional ethics
generally accepted and stipulated in the relevant provisions, if any;

b. That they have the legal capacity to enter into the procurement contract;
d. That they have not been convicted, neither their directors nor employees
involved with the procurement process, by a court decision of any criminal
offence - even if the verdict can still be appealed - related to their
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professional conduct or the making of false statements or misrepresentations
as to their qualifications to enter into a procurement contract, or corrupting
a public procurement or a contract awarding process, or have not been
otherwise disqualified pursuant to administrative suspension or debarment
proceedings, or have been in a situation of exclusion from participation in
public procurements;

e. That they are not the subject of legal proceedings for insolvency or
bankruptcy, or were declared bankrupt by a court of law;

f. That they have not been convicted by a court decision - even if the verdict
can still be appealed - of usury or money laundering;

g. That they have not participated in the decision-making process of the
contracting authority or have any conflict of interest, or any material interest
linking them to any of the decision makers;

h. Any other conditions set forth by the contracting authority in the tender
documents that are commensurate with the required works.

2. Rehabilitation or proven cease of the legal impediment shall reinstate the
right of the bidder to participate in the procurement proceedings.

B. Contents of Bidding Document

ITB7.1

For Clarification of Bid purposes only, the Employer’s address is:
Attention: President of CDR

Address: Council for Development and Reconstruction (CDR)
Tallet Al Serail, Beirut Central District (BCD)
Legal Affairs Division

Tenders Department
Floor/ Room number: Not Applicable
City: Beirut
ZIP Code: Not Applicable
Country: Lebanon
Telephone: +961-1-980096
Facsimile number: +961-1-981255
Electronic mail address: Not Applicable
Web page: https://www.cdr.gov.Ib

ITB 7.1 and
ITB7.5

Requests for clarification should be received by the Employer no later than:
15 days prior to the deadline for submission of Bids. The CDR shall respond
within (6) six days prior to the deadline for submission of bids.

ITB7.1

Web page : www.cdr.gov.lb

Also, it will be published on the electronic central platform of the Public
Procurement Authority.
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ITB /7.4 A Pre-Bid meeting “shall not be” organized by the Employer.
A site visit conducted by the Employer “shall not be” organized
C. Preparation of Bids
ITB 10.1 The language of the Bid is: English.
All correspondence exchange shall be in English
Language for translation of supporting documents and printed literature is
English.
Supporting documents and printed literature furnished by the tenderer may be
in Arabic, French or English. Else it should be accompanied by a certified
translation into the language of the bid.
ITB 11.1 (b) | The following schedules shall be submitted with the Bid:
Bill of Quantities
Schedule of Payment Currencies
Mobilization Schedule
Construction Schedule
ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents.

Bids non-conforming to these requirements bids may be disqualified:

Legally certified copies of original documents defining the constitution
or legal status, place of registration and principal place of business;

Firms wishing to benefit from other firm qualifications shall be either a
branch of that firm or the mother company of that firm. Legally certified
copies of original documents defining the constitution or legal status and
the relation between firms shall be submitted.

Receipt for purchase of the bid documents;

(Lebanese Contractors only) Certificate of quittance issued by the
National Social Security Fund. Its validity extending beyond the bid
opening date;

(Lebanese Contractors only) Certificate of quittance from the Lebanese
Order of Public Works and Buildings Contractors. Its validity extending
beyond the bid opening date;

(Lebanese Contractors only) Certificate from the Order of Engineers:
every Engineer, whether he is a Contractor or an Engineer employed by
a company or establishment classified on the basis of his employment
thereby, shall enclose in his Bid a certificate confirming his membership
to any one of the two Orders of Engineers in Lebanon for the year in
which the Bid is submitted;
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(Lebanese Contractors only) Certificate of Registration of the Company
issued by the Ministry of Finance;

Information regarding any current litigation on which the bidder is
involved.

Bids submitted by a joint venture of two firms as partners shall comply
with the following requirements:

a) A Joint Venture Agreement according to the form of the sample
agreement included in the Tender Documents duly signed by the
joint venture partners and submitted.

b) Both members of the JV must fulfill the requirement of ITB 11
and Section I11.

c) The bid security shall be in the name of the Joint Venture.

Proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price;

Analysis of Prices pursuant to ITB 14.8;
Certificate indicating the permanent address of the Bidder;
The Bidding Documents signed and stamped by the bidder;

Any addenda issued pursuant to ITB 8 of the Instructions to Bidders
and/or any minutes of Pre-bid meeting issued pursuant to ITB 7.4, signed
and stamped by the bidder.

Signed and stamped declaration, in which, as stipulated in article (5) of
the banking secrecy law dated 3/9/1956 and as stipulated in the resolution
of the Council of Ministries no.4 dated 28/4/2020, the bidder agrees to
lift banking secrecy over the bank account used to deposit or transfer
public funds related to this Contract

Code of Conduct for Contractor’s Personnel (ES): The Bidder shall
submit its Code of Conduct that will apply to Contractor’s Personnel (as
defined in Sub-Clause 1.1.17 of the General Conditions of Contract), to
ensure compliance with the Contractor’s Environmental and Social (ES)
obligations under the Contract. The Bidder shall use for this purpose the
Code of Conduct form provided in Section IV. No substantial
modifications shall be made to this form, except that the Bidder may
introduce additional requirements, including as necessary to take into
account specific Contract issues/risks.




Section Il — Bid Data Sheet (BDS) 34

- Management Strategies and Implementation Plans (MSIP) to
manage the (ES) risks: The Bidder shall submit Management Strategies
and Implementation Plans (MSIPs) to manage the following key
Environmental and Social (ES) risks:

Traffic Management Plan to ensure safety of local communities from
construction traffic;

Water Resource Protection Plan to prevent contamination of
drinking water;

Boundary Marking and Protection Strategy for mobilization and
construction to prevent offsite adverse impacts;

Strategy for obtaining Consents/Permits prior to the start of relevant
works such as EIA/ESMP for asphalt plant, opening a quarry or
borrow pit;

Prevention of Gender based violence (GBV) more specifically and
sexual exploitation and abuse (SEA) induced by labor influx and
relevant mitigation measures.

Occupational Health & Safety manuals.

The Contractor shall be required to submit for approval, and subsequently
implement, the Contractor’s Environment and Social Management Plan
(ESMP), in accordance with the Particular Conditions of Contract Sub-
Clause 4.1, that includes the agreed Management Strategies and
Implementation Plans described here.

The ESMP for the project is part of the contractor scope of work as
detailed under section VII — Works requirements. The key risks to be
addressed by the Bidder should be identified by Environmental/Social
specialist/s, for example, from the Environmental and Social Impact
Assessment (ESIA), Environmental and Social Management Plan
(ESMP), and/or Consent Conditions (regulatory authority
conditions attached to any permits or approvals for the project. The
risks may arise during mobilization or construction phases, and may
include construction traffic impacts on the community, pollution of
drinking water, depositing on private land and impacts on rare
species, nuisances to surrounding communities, etc. The
management strategies and/or implementation plans to address these
could include, as appropriate: mobilization strategy, strategy for
obtaining consents/permits, traffic management plan, water
resource protection plan, bio-diversity protection plan, robust
grievance redress mechanism (GRM) and a strategy for marking and
respecting work site boundaries etc.
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ADD ITB
11.1 (i)

The Bidder should submit in Envelope No. 1 (Administrative and Technical
Offer) of his offer a signed and stamped declaration, in which, as stipulated
in article (5) of the banking secrecy law dated 3/9/1956 and as stipulated in
the resolution of the Council of Ministries no.4 dated 28/4/2020, he agrees
to lift banking secrecy over the bank account used to deposit or transfer
public funds related to this Contract.

ITB13.1

Alternative Bids shall not be considered.

ITB 13.2

Alternative times for completion shall not be permitted.

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of
the Works: Not Applicable.

ITB 14.5

The prices quoted by the Bidder “shall not be” subject to adjustment
during the performance of the Contract.

ITB 14.6

Bidders have the option to submit a Bid for one or more of the lots listed in
ITB 1.1 and in the table included in the Specific Procurement Notice. Bids
are invited for individual lots (contracts) and not for any combination of lots.

ADD ITB
14.8

Add the following ITB 14.8:

The Bidder shall provide with his tender an analysis of all prices contained
in the Bills of Quantities including:

a) a breakdown of all unit rates and prices contained in the priced
Bill of Quantities showing the cost of labour, materials, plant,
overhead, profit and other charges.

b) abreakdown of lump sums items.

c) abreakdown of unit rates of the dayworks schedules.

The Employer shall have the right to request, and the Contractor shall
provide a further breakdown of all unit rates and prices including a detailed
breakdown of “other charges”.

ADD ITB
14.9

Add the following ITB 14.9:

According to the law 379 dated 14/12/2001 amended by Law No. 64 dated
26/10/2017 and CDR’s requirements (refer to Appendix 2 of the Conditions
of Contract), and since the Contract is 100% foreign funded, the Contract
Price shall not include VAT. The VAT shall not be applicable under this
Contract.

ITB15.1

The Bid may be stated in one or more of any foreign currency being
considered Hard or Strong currency (globally traded currency that serves as
a reliable and stable store of value), in addition to the Client’s country
currency (local currency) .

The Bid may state local costs in the Client’s country currency (local
currency). However, the Bidder is not required to quote in the currency of
the Purchaser’s Country the portion of the Bid price that corresponds to
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expenditures incurred in that currency. It is noted that the United States
Dollars (USD) is considered as a local currency in the Republic of Lebanon.

A Bidder expecting to incur expenditures in other currencies for inputs to
the Works supplied from outside the Employer’s Country (referred to as the
“foreign currency requirements”) and wishing to be paid accordingly, shall
indicate up to three foreign currencies of their choice expressed as a
percentage of the Bid price, together with the exchange rates used in the
calculations in the appropriate form(s) included in Section 1V, Bidding
Forms.

ITB 17.3 Add the following ITB 17.3:

Qualification documents submitted for evaluation shall be in the name of the
firm submitting the bid. Firms wishing to benefit from other firm
qualifications shall be either a branch of that firm or the mother company of
that firm.

ITB 18.1 The Bid validity period shall be 126 days after deadline for Bid
submission.

ITB 18.2 As stipulated in Article 22 — “Validity of the Proposal/Bids” of the Public
Procurement Law 244 dated July 19, 2021, the validity of the offer shall be
extended in the event that the Complaints Authority orders a prohibition
period of procedures in accordance with the provisions of Chapter 7 of this
Law, for a period of time equivalent to the prohibition period. The bidder
shall extend his bid security period accordingly.
The provisions of this clause are applicable only after the Complaints
Authority stipulated for in the Public Procurement Law 244 dated July 19,
2021 has been created.

ITB 18.3 (a) | The Bid price shall be adjusted by the following factor: 1

ITB 19.1 A Bid Security “shall be” required for each lot separately.

A Bid-Securing Declaration “shall not be” required.

The amount and currency of the Bid Security shall be Fifty Thousand US
Dollars (US$50,000) for each selected lot or equivalent amounts in a freely
convertible currency.

The Bid Security shall be an unconditional Bank Guarantee issued from a
Lebanese bank or a foreign bank through its correspondent in Lebanon. The
Bid Security shall be in strict conformance with the form included in Section
IV — Bidding Forms of this Tender Document. Any alternate form/text
would result in the rejection of the bid.

Bidders do not have the option of submitting one bid security with combined
total amount for several lots.




Section Il — Bid Data Sheet (BDS) 37

ITB 19.3 (d)

Other types of acceptable securities:

a certified Bank check in favor of Council for Development and
Reconstruction in a sum equal to US$50,000 or Euro 45,000 for each selected
lot may be accepted as a Form of Bid Security.

The certified checks of all unsuccessful bidders shall be, by the CDR,
immediately returned to the respective bidders thereof following the
issuance of CDR Board decision related to the acceptance of the bid of the
lowest responsive bidder or the rejection of all of the bids presented.

ITB 19.9

N/A.

ITB 20.1

In addition to the original of the Bid, the number of copies is: One hard
copy.

ITB 20.3

The original Price Schedule(s) of the Bid shall be filled in, only, in hand
writing, otherwise the Bid will be rejected.

The written confirmation of authorization to sign on behalf of the Bidder
shall consist of: a power of attorney signed by the legally authorized
representative/owner acting on behalf of the bidder.

Power of Attorney for Firm’s Representative: The representative of the
moral person that will be declared successful bidder has the necessary
prerogatives to carry out any legal proceeding or measure in connection with
the tender, and that said representative should submit for this purpose an
official document proving that he is the holder of such prerogatives, namely
when the act is of disposal nature such as to waive, to release, to cash, to
disclaim and to acknowledge, provided that said document is not older than
three months from the date of the tender submission.

ITB 21.2

The outer envelope shall not bear the bidder’s name and address, but only
the name of the project and shall be marked “Do Not Open before the Tender
Opening Session”.
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D. Submission and Opening of Bids

ITB 221 For Bid submission purposes only, the Employer’s address is:
Attention: President of CDR
Address: Council for Development and Reconstruction (CDR)
Tallet El Serail, Beirut Central District
Legal Affairs Division
Tenders Department
Floor: Ground Floor
City: Beirut
ZIP/Postal Code: Not Applicable
Country: Lebanon
The deadline for Bid submission is:
Date: As stated in the Specific Procurement Notice unless extended
pursuant to ITB 8.3.
Time: 12 o’clock noon Beirut local Time
Bidders shall not have the option of submitting their Bids electronically.
ITB 25.1 The Bid opening shall take place at:
Address: Council for Development and Reconstruction (CDR)
Tallet El Serail, Beirut Central District
Legal Affairs Division
Tenders Department
Floor: Ground Floor
City: Beirut
ZIP/Postal Code: Not Applicable
Country: Lebanon
Date: As stated in the Specific Procurement Notice unless extended
pursuant to ITB 8.3.
Time: 12 o’clock noon Beirut local Time
ITB 25.6 The Letter of Bid and Price Schedules of each bid shall be initialed by all
representatives of the Purchaser conducting Bid opening and shall be
numbered.
E. Evaluation and Comparison of Bids
ITB 30.3 The adjustment shall be based on the “average” price of the item or

component as quoted in other substantially responsive Bids. If the price of
the item or component cannot be derived from the price of other substantially

responsive Bids, the Employer shall use its best estimate.
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ITB 321 The currency that shall be used for Bid evaluation and comparison purposes
to convert at the selling exchange rate all Bid prices expressed in various
currencies into a single currency is: U.S Dollars
The source of exchange rate shall be the Central Bank of Lebanon
The date for the exchange rate shall be 28 days before the bid submission
date.

ITB 33.1 A margin of domestic preference shall not apply.

ITB 34.1 At this time the Employer does not intend to execute certain specific parts
of the Works by subcontractors selected in advance.

ITB 34.2 Contractor’s proposed subcontracting: Maximum percentage of total
subcontracting works permitted is: 30% of the total contract amount.

Bidders planning to subcontract more than 10% of total volume of work shall
specify, in the Letter of Bid, the activity (ies) or parts of the works to be
subcontracted along with complete details of the sub-contractors and their
qualification and experience.

Sub-contractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into account
the qualification and experience of the sub-contractor) should meet the
qualification criteria.

ITB 34.3 N/A

Add ITB 39.4 | Provisions of Clause No.1 of Article 7 of the Public Procurement Law 244

dated July 19, 2021shall apply to the subcontractors as follows:

The subcontractors shall meet the following conditions, in addition to any
other criteria deemed appropriate by the CDR and relevant to the
procurement subject matter:

a. That there is no proven violation, by the subcontractors, of professional
ethics generally accepted and stipulated in the relevant provisions, if any;

b. That they have the legal capacity to enter into the procurement contract;
d. That they have not been convicted, neither their directors nor employees
involved with the procurement process, by a court decision of any criminal
offence - even if the verdict can still be appealed - related to their
professional conduct or the making of false statements or misrepresentations
as to their qualifications to enter into a procurement contract, or corrupting
a public procurement or a contract awarding process, or have not been
otherwise disqualified pursuant to administrative suspension or debarment
proceedings, or have been in a situation of exclusion from participation in
public procurements;
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e. That they are not the subject of legal proceedings for insolvency or
bankruptcy, or were declared bankrupt by a court of law;

f. That they have not been convicted by a court decision - even if the verdict
can still be appealed - of usury or money laundering;

g. That they have not participated in the decision-making process of the
contracting authority or have any conflict of interest, or any material interest
linking them to any of the decision makers;

h. Any other conditions set forth by the contracting authority in the tender
documents that are commensurate with the required works.

2. Rehabilitation or proven cease of the legal impediment shall reinstate the
right of the bidder to participate in the procurement proceedings.

F. Award of Contract

ITB47.1

The successful Bidder shall submit the Beneficial Ownership Disclosure
Form.

ADD ITB
47.3

The Bidder shall submit an official document issued by the Lebanese
Ministry of Economy and Trade proving that foreign companies:
“Partnership Limited by Shares (Société en Commandite par action)” (4S_
daaluse daa ¢3) or “Stock Companies” (ldxe 4S 1) or their branches in Lebanon,
are registered in the Ministry of Economy and Trade. This document should
be submitted before signing the Contract by the awarded Bidder, if
applicable.

ITB 48.1 and
48.2

Amend ITB 48.1 to read as follows:

Within ten (10) days of the Contract notification, the successful Bidder shall
furnish to the Employer a Performance Security. The Standard Form of
Performance Security acceptable to the Employer shall be unconditional
“Bank Guarantee” issued by a bank located in Lebanon or a foreign bank
through a corresponding bank in Lebanon in the form and wording of the
Performance Security in Section X. Refer to Section IX — Particular
Conditions of Contract, GCC 54.1, for the required amount of the
Performance Security.

ITB 49

N/A

ITB50.1

A-The provisions of this clause are applicable only after the creation of the
Complaints Authority.

The procedures for making a Procurement-related Complaint are detailed in
the “Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder
wishes to make a Procurement-related Complaint, the Bidder shall submit
its complaint following these procedures, In Writing (by the quickest means
available, such as by email or fax), to «The Administrative Complaints
Authority»
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In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents; and

2. the Employer’s decision to award the contract.

According to Article 89 of the Public Procurement Law (Law 244 dated July
19, 2021), an independent authority called «The Administrative Complaints
Authority» created to handle challenges and complaints with relation to all
explicit or implicit procedures or decisions issued by or against the procuring
entity or any of the stakeholders in the procurement process, including the
bidding documents. Contrary to any other provision, the Complaints
Authority shall be the sole and exclusive adjudicator of any administrative
challenge or complaint with relation to the explicit or implicit decisions on
pre-contractual procurement proceedings.

According to Article 106 (Filing a complaint before the Complaints
Authority) of the Public Procurement Law (Law 244 dated July 19, 2021)
1. Contrary to any other provision, complaints shall be exclusively filed
before the Complaints Authority with regard to any decision or action taken
by the procuring entity or any other procurement stakeholder in the
procurement proceedings, or to the abstention of the procuring entity from
taking a decision under Article 105 of this Law within the time limits
prescribed in that Article, with the legal and factual reasons upon which such
complaints are based.

2. Complaints shall be filed in writing within the following time periods:

a. prior to the deadline for submission of tenders if the applications for
reconsideration are related to the terms of solicitation, pre-qualification or
decisions or actions taken by the procuring entity in this context;

b. within the ten (10) days standstill period, starting from the date of dispatch
to the winning bidder of the notice of award pursuant to paragraph 2 of
Avrticle 24 of this Law, if the standstill period is related to other decisions or
actions taken by the procuring entity in the procurement decisions. If no
standstill period has been applied, at any time prior to the entry into force of
the procurement contract or the framework agreement.

¢. Complaints with regard to the abstention of the procuring entity from
taking a decision under article 105 of this Law within the time limits
prescribed in that Article shall be submitted within five (5) working days
after the decision of the procuring entity should have been communicated to
the applicant for reconsideration in accordance with the provisions of Article
105 of this Law.

3. Following receipt of the complaint, the Complaints Authority shall
promptly:

a. Order the suspension of the procurement proceedings, if it deems that such
suspension is necessary to protect the interests of the complainant, and if the
complaint was valid and based on substantial grounds. In such case the
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suspension period shall be of ten (10) working days, if the complaint was
received prior to the deadline of the submission of tenders; The Complaints
Authority may also order that any suspension applied be extended or lifted,
under the provisions stipulated in this Article;

b. Notify the procuring entity and all identified participants in the
procurement proceedings related to the complaint, of the substance thereof;
c. Where the Complaints Authority decides to suspend the procurement
proceedings it shall specify the period of suspension and notify all identified
participants in the procurement proceedings of the decision thereof;

d. Publish a notice with a summary of the complaint and the reasons thereof
on the central electronic platform of the Public Procurement Authority.

4. The Complaints Authority may dismiss the complaint where it decides
that the complaint is without any legal grounds. The Complaints Authority
shall notify the complainant, the procuring entity and all other participants
in the procurement proceedings of the dismissal and the reasons therefor.
Such a dismissal constitutes a decision on the complaint.

5. The notices shall be dispatched to the complainant, the procuring entity
and other participants in the procurement proceedings under paragraphs 3
and 4 of this article shall be given no later than three (3) working days after
the relevant decisions have been taken.

6. Promptly upon receipt of a notice under paragraph 3 (b) of this article, the
procuring entity shall provide the Complaints Authority with effective
access to all documents relating to the procurement proceedings in its
possession.

7. The Complaints Authority shall take one or more of the following actions,
as appropriate:

a. Prohibit the procuring entity and other public stakeholders from acting or
following a procedure that is not in compliance with the provisions of this
Law;

b. Overturn in whole or in part any act or a decision of the procuring entity
that is not in compliance with the provisions of this Law in the pre-
contractual framework;

c. Require the procuring entity that has acted or proceeded in a manner that
is not in compliance with the provisions of this Law to act to correct such
actions, and correct any decision thereof that is not in compliance with the
provisions of this Law in the pre-contractual framework;

d. Confirm any decision taken by the procuring entity;

e. Dismiss the complaint;

f. Take such alternative action as is appropriate in the circumstances.

8. The Complaints Authority shall inform the Court of Audit and the public
prosecutor thereof, the Public Procurement Authority, and the Central
Inspection of the violations found at the time of ruling on the complaint, in
order to take the necessary measures.

9. The decision of the Complaints Authority under paragraph 7 of this
Acrticle shall be rendered within (20) twenty working days after receipt of
the complaint. The Complaints Authority shall immediately thereafter
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communicate the decision to the procuring entity, to the complainant, and to
all other participants in the challenge proceedings and the procurement
proceedings. After the decision has been taken, any suspension of
procurement procedures decided by the Complaints Authority shall be
rendered void.

10. All decisions of the Complaints Authority under this Article, except for
the implicit rejection decisions, shall be in writing and reasoned, and state
the actions taken and the reasons therefor. The procuring entity shall include
in the record of procurement proceedings stipulated in Article 9 of this Law:
a. The complaint filed before the Complaints Authority under this Article;
b. The decisions taken by the Complaints Authority;

11. Decisions of the Complaints Authority shall be subject to review by the
State Council with seven (7) working days from the date of notification
thereof. The expiry of the time limit specified in paragraph 9 of this Article
and the silence of the Complaints Authority with regard to the application
submitted thereto or the abstention of the Complaints Authority from
communicating the decision thereof in accordance with the provisions of this
Law, shall be considered as an implicit decision of rejection which in turn
shall be subject to review by the Council of State.

12. Filing the complaint shall bring to standstill any oversight measures, if
any, until the complaint is settled and a decision with relation thereto is
rendered.

13. When the decision of the Complaints Authority is overruled by any other
oversight entity, such entity shall justify its decision and publish it on the
central electronic platform in order to be effective.

B- Until the Complaints Authority stipulated for in this Law has been created
the provisions of this clause are applicable as follows:

The procedures for making a Procurement-related Complaint are detailed in
the “Procurement Requlations for IPF Borrowers (Annex III).” If a Bidder
wishes to make a Procurement-related Complaint, the Bidder shall submit
its complaint following these procedures, In Writing (by the quickest means
available, such as by email or fax), to:

For the attention: Mr. Nabil EL Jisr
Title/position: President of CDR
Purchaser: Council for Development and Reconstruction

Email address: Not Applicable
Fax number: +961-1-981252

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents; and

2. the Employer’s decision to award the contract.
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Additional
Clause

According to Article 103 (Right to challenge and appeal) of the Public
Procurement Law (Law 244 dated July 19, 2021):

Until the Authority stipulated for in this Law has been created, the challenge
and appeal process in force at the State Council shall be followed.

1. Any stakeholder having a standing legal capacity, including the Public
Procurement Authority, has the right to challenge any explicit or implicit
decision or action taken, adopted or applied by any of the entities involved
with the procurement, prior to the entry in force of the contract, that is not
in compliance with the provisions of this Law and the general principles of
the public procurement.

2. The challenge shall relate to the previously determined decisions, and
anyone who meets the requirements mentioned in the first paragraph of this
Article shall have the right to challenge such decisions according to the
following mandatory process:

a. An application for reconsideration pursuant to article 105 of this Law,
or

b. A complaint pursuant to article 106 of this Law, or

c. A review of the decisions of the Complaints Authority before the State
Council.
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Section 111 - Evaluation and Qualification Criteria

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

e for construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year is to be converted) was originally established; or

e value of single contract - Exchange rate prevailing on the date of the contract.

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any
error in determining the exchange rates in the Bid may be corrected by the Employer
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1.  Margin of Preference (Not Applicable)

If BDS so specifies, the Employer will grant a margin of preference of 7.5% (seven and one-
half percent) to domestic contractors, in accordance with, and subject to, the following
provisions:

(@) Contractors applying for such preference shall be asked to provide, as part of the data for
qualification, such information, including details of ownership, as shall be required to
determine whether, according to the classification established by the Borrower and
accepted by the Bank, a particular contractor or group of contractors qualifies for a
domestic preference. The bidding document shall clearly indicate the preference and the
method that will be followed in the evaluation and comparison of Bids to give effect to
such preference.

(b) After Bids have been received and reviewed by the Employer, responsive Bids shall be
classified into the following groups:

(i) Group A: Bids offered by domestic contractors eligible for the preference.
(i) Group B: Bids offered by other contractors.

All evaluated Bids in each group shall, as a first evaluation step, be compared to determine the
Bid with lowest evaluated cost, and the Bid with the lowest evaluated cost in each group shall
be further compared with each other. If a result of this comparison, a Bid from Group A is the
lowest, it shall be selected for the award as the Most Advantageous Bid, if the Bidder is
qualified. If a Bid from Group B is the lowest, as a second evaluation step, all Bids from Group
B shall then be further compared with the lowest evaluated cost from Group A. For the purpose
of this further comparison only, an amount equal to 7.5% (seven and one-half percent) of the
respective Bid price corrected for arithmetical errors, including unconditional discounts but
excluding provisional sums and the cost of dayworks, if any, shall be added to the evaluated
cost offered in each Bid from Group B. If the Bid from Group A is the lowest, it shall be
selected for award. If not, the lowest evaluated cost from Group B based on the first evaluation
step shall be selected.

The Employer shall use the criteria and methodologies listed in this Section to evaluate Bids.
By applying these criteria and methodologies, the Employer shall determine the Most
Advantageous Bid. This is the Bid that has been determined to be:

(@) substantially responsive to the bidding document, and

(b) the lowest evaluated cost.
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2.  Evaluation
In addition to the criteria listed in ITB 35.2 (a) — (e) the following criteria shall apply:

2.1 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail
and fully in accordance with the requirements stipulated in Section VII, Works’
Requirements.

2.2 Multiple Contracts

Pursuant to ITB 35.4 of the Instructions to Bidders, if Works are grouped in multiple
contracts, evaluation will be as follows:

(@) Award Criteria for Multiple Contracts [ITB 35.4]:
Lots

Bidding will be conducted through National competitive procurement using a Request for
Bids (RFB) as specified in the World Bank’s “Procurement Regulations for IPF Borrowers-
Procurement in Investment Projects Financing” July 2016 (“Procurement Regulations”),
and is open to all Bidders as defined in the Procurement Regulations.

Bidders have the option to submit a Bid for one or more of the lots listed in the table shown
in the paragraph 1 of the Specific Procurement Notice. Bidders submitting their bids for
more than one lot, must ensure that the following criteria are met for the combined
requirements of the lots included in their bid:

(b) Qualification Criteria for Multiple Contracts:

e Financial capabilities requirements stipulated in Section IlIl - Evaluation and
Qualification Criteria - Eligibility and Qualification Criteria Paragraph 3.1

e Average Annual Construction Turnover requirements stipulated in Section Il -
Evaluation and Qualification Criteria - Eligibility and Qualification Criteria
Paragraph 3.2

A bidder (including all members of a joint venture) will be disqualified for the submitted
bid related to any one or more lots, in the event that the two requirements above are not met,
as such to achieve the lowest bid price while meeting the two requirements.

The contract related to each lot will be awarded to the Bidder offering the lowest evaluated
cost to the Employer, provided that the selected Bidder meets the required qualification
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criteria and the aggregate minimum requirements for respective lots as specified in the
paragraph 4 of the Specific Procurement Notice.

2.3 Alternative Completion Times (Not Applicable)
An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

2.4 Sustainable procurement (Not Applicable)

[If specific sustainable procurement technical requirements have been specified in Section
VII- Specification, either state that (i) those requirements will be evaluated on a pass/fail
(compliance basis) or otherwise (ii) in addition to evaluating those requirements on a pass/fail
(compliance basis), if applicable, specify the monetary adjustments to be applied to Bid prices
for comparison purposes on account of Bids that exceed the specified minimum sustainable
procurement technical requirements.]

2.5 Alternative Technical Solutions for specified parts of Works (Not
Applicable)

The acceptability of alternative technical solutions of parts of the Works, if permitted under
ITB 13.4, will be determined as follows:

2.6  Specialized Subcontractors (Not Applicable)

If permitted under ITB 34, only the specific experience of Subcontractors for specialized
works permitted by the Employer will be considered. The general experience and financial
resources of the Specialized Subcontractors shall not be added to those of the Bidder for
purposes of qualification of the Bidder.
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3.

Qualification

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

All members
Combined

Each Member

At least one
Member

Documentation

Submission

Requirements

resolution or
Borrower’s
country law

excluded as a result of
prohibition in the
Borrower’s country
laws or official
regulations against
commercial relations
with the Bidder’s
country, or by an act
of compliance with
UN Security Council
resolution, both in
accordance with ITB
4.8 and Section V.

requirement

requirement

requirement

1.1 | Nationality Nationality in Must meet Must meet Must meet N/A Forms ELI-1.1and 1.2,
accordance with ITB requirement requirement requirement with attachments
4.4

1.2 | Conflict of No conflicts of Must meet Must meet Must meet N/A Letter of Bid

Interest interest in accordance | requirement requirement requirement
with ITB 4.2

1.3 | Bank Eligibility | Not having been Must meet Must meet Must meet N/A Letter of Bid

declared ineligible by | requirement requirement requirement
the Bank, as described
inITB 4.5.

1.4 | State-owned Meets conditions of Must meet Must meet Must meet N/A Forms ELI —1.1and 1.2,
enterprise or ITB 4.6 requirement requirement requirement with attachments
institution of the
Borrower
country

1.5 | United Nations | Not having been Must meet Must meet Must meet N/A Forms ELI —1.1and 1.2,

with attachments
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No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

All members
Combined

Each Member

At least one
Member

Documentation

Submission

Requirements
2. Historical Contract Non-Performance

prospective long-term
profitability sound
according to criteria
established in 3.1
below and assuming
that all pending
litigation will be
resolved against the
Bidder

2.1 | History of Non- | Non-performance of a | Must meet Must meet Must meet N/A Form CON -2
Performing contract! did not occur | requirement! &2 | requirements requirement?
Contracts as a result of
contractor default
since 1% January 2013.
2.2 | Suspension Not under suspension | Must meet Must meet Must meet N/A Letter of Bid
Based on based on execution of | requirement requirement requirement
Execution of a Bid/Proposal
Bid /Proposal Securing Declaration
Securing pursuant to ITB 4.7
Declaration by and ITB 19.9.
the Employer
2.3 | Pending Bidder’s financial Must meet N/A Must meet N/A Form CON -2
Litigation position and requirement requirement

! Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including

through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the
contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute
resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.
2 This requirement also applies to contracts executed by the Bidder as JV member.
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

Joint Venture (existing or intended)

Contract Award, not
subject to
disqualification by the
Bank for non-
compliance with SEA/
SH obligations

and/or SH
Disqualification

requirement
(including each
subcontractor
proposed by
the Bidder)

requirement
(including each
subcontractor
proposed by the
Bidder)

No. Subject Requirement Single Entity All members Each Member At least one Submission
Combined Member Requirements
2.4 | Litigation No consistent history | Must meet Must meet Must meet N/A Form CON -2
History of court/arbitral award | requirement requirement requirement
decisions against the
Bidder® since 1%
January 2013
Enc\jllé’on_mlental have been suspended mzf;rgl?gﬁ the Each must make
and >ocia or terminated and/or Where theré are the declaration.
(ES) past performance security | o ooy Where there are
performance called by an employer Sﬁb— Specialized
for breach of Sub- Form CON-3 ES
. contractor/s, N/A N/A .
environmental or L contractor/s, the Performance Declaration
s . the Specialized -
social (including Sub- Specialized
Sexual Exploitation Sub-contractor/s
contractor/s
and Abuse) must also make
must also make .
contractual the declaration the declaration.
obligations in the past '
five years.*
2.6 | Bank’s SEA At the time of Must meet N/A Must meet N/A Letter of Bid, Form CON-

4

3 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under
its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in

disqualifying the Bidder.

4 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.
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Eligibility and Qualification Criteria Compliance Requirements Documentation

. . . . Joint Venture (existing or intended) L.
No. Subject Requirement Single Entity All members Each Member At least one Submission

Combined Member Requirements

If the Bidder had been
subject to
disqualification by the
Bank for non-
compliance with SEA/
SH obligations, the
Bidder shall either

(i) provide evidence
of an arbitral award on
the disqualification

made in its favour; Mus} meet MUSF meet
or (ii) demonstraté requirement requirement
that it has adequate (including each N/A (including each N/A Letter of Bid, Form CON-4
capacity and subcontractor subcontractor
commitment to proposed by the proposed by the
Bidder) Bidder)

comply with SEA/SH
prevention and
response obligations;
or (iii) provide
evidence that it has
already demonstrated
such capacity and
commitment on
another Bank financed
works contract.
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Eligibility and Qualification Criteria Compliance Requirements Documentation
Submission
All members Each Member At least one .
. Requirements
Combined Member g
3. Financial Situation and Performance
3.1 | Financial (i) The Bidder shall Must meet Must meet Must meet N/A Form FIN — 3.1, with
Capabilities demonstrate that it | requirement Requirement Requirement attachments
has access to, or
has available,
liquid assets,

unencumbered real
assets, lines of
credit, and other
financial means
(independent of
any contractual
advance payment)
sufficient to meet
the construction
cash flow
requirements
estimated for
different lots as
follows:

Lot 15:0.75MUS $
Lot 16:0.75MUS $
Lot 17:0.75MUS $

for a period of
three (3) months
starting from the
contract
notification date for
the subject contract(s)
net of the Bidder’s
other commitments.
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Compliance Requirements Documentation

No. Subject Requirement Submission

All members Each Member At least one
Combined Member

(ii) The Bidders shall | Must meet Must meet Must meet N/A
also demonstrate, | requirement requirement Requirement
to the satisfaction
of the Employer,
that it has
adequate sources
of finance to meet
the cash flow
requirements on
works currently
in progress and
for future contract
commitments.

Requirements

(iii) The audited Must meet N/A Must meet N/A
balance sheets or, | requirement requirement
if not required by
the laws of the
Bidder’s country,
other financial
statements
acceptable to the
Employer, for the
last Ten years
shall be submitted
and must
demonstrate the
current soundness
of the Bidder’s
financial position
and indicate its
prospective long-
term profitability.
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Eligibility and Qualification Criteria Compliance Requirements Documentation
No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission
All members Each Member At least one .
. Requirements
Combined Member d
3.2 | Average Annual | Minimum average Must meet Must meet Must meet N/A Form FIN - 3.2
Construction annual construction requirement requirement requirement

Turnover turnover of:

Lot 15:2 MUS $
Lot 16: 2 MUS $
Lot 17: 2 MUS $

calculated as total
certified payments
received for contracts
in progress and/or
completed within the
last 10 years since 1%
January 2013,
calculated for any best
5 performing years out
of the last 10 years
since 1% January 2013

divided by 5 years

4.1 | General Experience under Must meet N/A Must meet N/A Form EXP - 4.1
(@) | Construction construction contracts | requirement requirement
Experience in the role of prime
contractor, JV
member,
subcontractor, or
management
contractor for Road
works and/or civil
works
(Infrastructure
Works) for at least the
last 10 years, starting
1% January 2013.
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No. Subject

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

All members
Combined

Each Member

At least one
Member

Documentation

Submission

Requirements

4.2 | Specific
(@) | Construction &
Contract
Management
Experience

A minimum number of
similar contracts
specified below that
have been
satisfactorily and
substantially®
completed as a prime
contractor, joint
venture member®,
management
contractor or sub-
contractor between 1st
January 2013 and bid
submission deadline:
(i) One (1) road works
contract within the last
ten (10) years since 1%
January 2013, with a
value of at least Two
(2) MUS $ that has
been successfully and
substantially
completed and that is
similar to the proposed
Works (This Condition
is Not applicable for
Joint Venture.
However, it could be
applicable for Single
Entity)

Must meet
requirement (i)

N/A

Each member
must meet
requirement:
One Road
works and/or
civil works
(Infrastructure
Works)

N/A

Form EXP 4.2(a)

5 Substantial completion shall be based on 80% or more works completed under the contract.
% For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to

meet this requirement.
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Compliance Requirements

Documentation

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission
All members Each Member At least one .
Combined Member Requirements
Or Contract within
(i) Two Road works the last ten
and/or civil works years (10) since
(Infrastructure Works) | or 1st of January
Contract within the last 2013, with a
ten years (10) since 1% value of at least
of January 2013, with a | Must Meet N/A (2) MUSS$, that

combined value of at
least (2) MUSS$, that
has been successfully
and substantially
completed and that is
or are similar to the
proposed Works (This
Condition could be
applicable for Single
Entity. However, this
condition is necessary
applicable for Joint
Venture).

The similarity of the
contracts shall be
based on the
following: Based on
Section VII, Scope of
Works, specify the
minimum key
requirements in terms
of physical size,
complexity,
construction method,
technology

requirement

(i)

has been
successfully and
substantially
completed and
that is or are
similar to the
proposed Works.
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4.  Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers)
Key Personnel, as described in the table below.

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the
Bidder considers appropriate to perform the Contract, together with their academic
qualifications and work experience. The Bidder shall complete the relevant Forms in Section
IV, Bidding Forms.

Contractor’s Representative and Key Personnel (should be submitted for each selected
Lot)

Minimum
Relevant General
Item - o . years of
Position/specialization Experience
No. e relevant work
qualifications .
experience
Civil Engineer Project Manager 15 10
1 | (Excellent English literacy is a must) —
Road construction experience
9 Civil Engineer (Excellent English literacy 10 5
is a must) — Road construction experience
Suitable experts in the following specializations
3 | Environmental / Occupational Health and 7 5
safety Expert in relevant working on
environmental subject | road projects in
similar work
environments
4 | Road Safety expert (Civil engineer 7 5
Cert'fled from an approved international in Road Safety Working on
agency as Road Safety Specialist) road projects in
similar works
conditions
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5. Equipment

The Bidder must demonstrate for each selected Lot that it will have access to the key
Contractor’s equipment listed hereafter:

No. Equipment Type and Minimum
Characteristics Number
required

1 Asphalt Pavers with laser sensors 1

(for laying asphalt concrete)
paving width: min 3.0m

2 Pneumatic tire rollers 5 ton 1
minimum

3 Wheel Loaders - Min 1 m® Bucket 1

4 Pickup truck 2 Tons 1

5 Compact Wheel Loader (Bobcat) 1

The Bidder shall provide further details of proposed items of equipment using the relevant
Form in Section IV (owned/leased).
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Section IV - Bidding Forms

Table of Forms

Letter of Bid (SHALL BE SUBMITTED FOR EACH LOT SEPARATELY) .....ccccovvveuriieniininnneeees 63
SCNBAUIES ... bbbttt bbb nre s 67
Bill OF QUANTITIES ... ettt sttt b et e et esreesreeneennes 67
Attached separately Bound (VOIUME 3).......covoiiiiiiicie et 67
1. Sample Bill of QUANTITIES. ........coviiiiiieie e 69
2. Schedule of Payment CUIMTENCIES .......ccveiiieieiie ittt ra e 71
3. Schedule(S) OF AJUSTMENT DALA ........ccoveiiiieiiiiiiiceie e 72
(NOT APPLICABLE) ..ottt bbbttt 72
FOIrmS OF Bid SECUTTTY ..o 73
Form of Bid Security - Bank GUAIANTEE .........ccccveveiiiiicic et 73
Form of Bid Security — Bid Bond (Not Applicable).........cccoviiiiiiiiiiee, 75
Form of Bid-Securing Declaration (Not Applicable) ..........ccccveviiieiieieccceece e 77
TEeChNICAl PrOPOSAL.......c.oiiiiiiiiiieiee bbb 79
Technical Proposal FOMMIS. .........cuiiiiiice ettt be e nneas 79
0 0T o L o PSSR 84
SITE OFQANIZATION ...ttt bbbttt bbbt b 85
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY ....ocovviiiiiniiiiiniesieeseeeesiesiesiessessesseeseenenns 85
MELNOA STATEMENT ..ottt e st steere e sreeseeaneenneeneeeneennes 86
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY .....ccoviiiiiiiiiiintinieeeeiesiesiesiessessesseeseenenns 86
MODBITiZation SCREAUIE ........ooeieeee e sre e enes 87
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY ....ccoviiiiiiiiiiiniiniieeeiesieniesiessessessesseesenns 87
CoNSErUCION SCREAUIE ......oveeeee e ne e eneenne e 88
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY ....ocoviiiieiiiiiniinieeeeiesiesiesiessessessesseesenns 88
ES Management Strategies and Implementation Plans ..., 89
Code of Conduct for Contractor’s Personnel (ES) Form...........cccoooiiiiiniiiiiiiicce, 90
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY ......ccoveiviiiiitiitiitiaeeseesiesiesiessessesssesaassesens 90
(@10 £ J TP 95
Bidder’s Qualification .................cc.ooiiiiiiii i 96
Form ELI -1.1: Bidder INformation FOrM.........cccooiiiiiii e s 97
Form ELI -1.2: Information Form for JV Bidders.........cccccveeiieieiie e 98
Form CON — 2: Historical Contract Non-Performance, Pending Litigation and Litigation
HISTOTY ...t b bbbt b ettt bbb bbbt 99
Form CON — 3 Environmental and Social Performance Declaration............cccccceeeveiennennenn. 101
Form CON — 4 Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment
Performance DECIAIAtION ...........couiiiiiiiie ettt nreas 103

Form CCC: Current Contract Commitments / WOrks in Progress .........cccccvevevveereereeseennenn, 105
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Form FIN — 3.1: Financial Situation and Performance.............ccocuvvirreneneneseseseseeeeeans 106
Form FIN - 3.2: Average Annual Construction TUIMMOVET ...........ccooveirierereneneneseeee e, 108
Form FIN - 3.3: FiNanCial RESOUICES.........cciiviiiieiiieie et 109
Form EXP - 4.1: General Construction EXPErieNCE. .........c.cooiriiirieieiieiesese e 110
Form EXP - 4.2(a): Specific Construction and Contract Management Experience .............. 111
Form EXP - 4.2(b): Construction Experience in Key Activities (Not Applicable) ........... 113
Form EXP - 4.2(c): Specific Experience in Managing ES aspects.........ccccccevevvverveviesnennnnn, 115

Form of JOINt VENTUIE AQIEEMENT ........oiuiiiiiieiieieiet et 116
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Letter of Bid (SHALL BE SUBMITTED FOR EACH LOT SEPARATELY)

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
RFB No.: [insert number of RFB process]
Alternative No.: [insert identification No. if this is a Bid for an alternative]

To: [insert complete name of Employer]

(@) No reservations: We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with ITB 8;

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITB 4;

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing
Declaration in the Employer’s Country in accordance with ITB 4.7,

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the
appropriate option from (i) to (v) below and delete the others].

We [where JV, insert: “including any of our JV members”], and any of our subcontractors:

[have not been subject to disqualification by the Bank for non-compliance with
SEA/ SH obligations.]

[are subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations. An arbitral award on the disqualification case has been made in
our favor.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have subsequently provided and
demonstrated that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have attached documents
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(€)

()

(@)

(h)

(i)

)

(k)

demonstrating that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations.]

Conformity: We offer to execute in conformity with the bidding document the following
Works: [insert a brief description of the Works]

Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below
is: [Insert one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words
and figures, indicating the various amounts and the respective currencies];

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of
each lot in words and figures, indicating the various amounts and the respective
currencies]; and (b) Total price of all lots (sum of all lots) [insert the total price of all
lots in words and figures, indicating the various amounts and the respective
currencies];

Discounts: The discounts offered and the methodology for their application are:
(i) The discounts offered are: [Specify in detail each discount offered.]

(i) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply
the discounts];

Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with
ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or
before this date;

Performance Security: If our Bid is accepted, we commit to obtain a performance
security [and an Environmental and Social (ES) Performance Security, Delete if not
applicable] in accordance with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or
as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture
member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in
accordance with ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the World Bank Group or a debarment imposed by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank and other development banks. Further, we are not
ineligible under the Employer’s Country laws or official regulations or pursuant to a
decision of the United Nations Security Council;
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() State-owned enterprise or institution: [select the appropriate option and delete the
other] [We are not a state-owned enterprise or institution] / [We are a state-owned
enterprise or institution but meet the requirements of ITB 4.6];

(m) Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

(n) Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract
between us, until a formal contract is prepared and executed,;

(o) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;

(p) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption; and

() Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as
the Adjudicator.

[or]
We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily
fees and biographical data are attached.

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]
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Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the
Bid
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Schedules
Bill of Quantities
Attached separately Bound (Volume 3)

(SHALL BE SUBMITTED FOR EACH LOT SEPARATELY)

For Bill of Quantities refer to VOLUME 3 BILL OF QUANTIITES issued under a
separate cover.

1. THE CONTRACTOR shall, unless otherwise stated, allow in his unit rates and prices in
the Bills of Quantities (Volume 3) for the obligations, liabilities and services described in:

Volume One: Conditions of Contract and Contract Data
Appendix 1: CDR Safety, Health & Environment Regs.
Appendix 2: VAT Mandate.

Volume Two: Specifications
Volume Four: Drawings
Environmental and Social Management Plan (ESMP)

2. The Quantities set out in the Bill of Quantities are the estimated quantities for the Works,
and they are not to be taken as the actual and correct quantities of the Works to be executed
by the Contractor in fulfillment of his obligations under the Contract.

3. METHOD OF MEASUREMENT

The Works shall be measured in accordance with the Method of Measurement included
with the Specification and in accordance with the descriptions of items and preambles
stated in the Specification.

Objectives
The objectives of the Bill of Quantities are:

(@) to provide sufficient information on the quantities of Works to be performed to
enable bids to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for
use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of the
same nature carried out in different locations or in other circumstances which may give rise
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to different considerations of cost. Consistent with these requirements, the layout and contents
of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Employer of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the
following:

(@) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor shall be paid for work
executed on a daywork basis.

(b) Nominal quantities for each item of daywork, to be priced by each Bidder at
daywork rates as Bid. The rate to be entered by the Bidder against each basic
daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary priced Bill
of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority
(usually the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Employer to select such specialized contractors. To
provide an element of competition among the Bidders in respect of any facilities, amenities,
attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and
convenience of the specialist contractors, each related provisional sum should be followed by
an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Employer or the person drafting the bidding document. They should not be included in the
final bidding document.
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1. Sample Bill of Quantities!

(Local Currency and Foreign Currency)

Item no. Description Unit Quantity Rate  Amount

Total

L In case of Lump-sum Contract, use Sample Activity Schedule.
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Activity Schedule

Item no.

Description

Unit

Amount
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2. Schedule of Payment Currencies

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY
For Lot 15/ 16 and 17 [insert name of Section of the Works]

Separate tables may be required if the various sections of the Works (or of the Bill of
Quantities) will have substantially different foreign and local currency requirements. The
Employer should insert the names of each section of the Works.

A B C D

Percentage of
Local Currency Total Bid Price
Equivalent (TBP)
C=AxB 100xC

TBP

Rate of
Name of Payment Amount of Exchange
Currency Currency to Local
Currency

Local currency
1.00

Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

Total Bid Price 100.00

Provisional Sums
Expressed in Local
Currency

Lot 15 170,000 USD
Lot 16 100,000 USD
Lot 17 160,000 USD

1.00

TOTAL BID PRICE
(Including
provisional sum)
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3. Schedule(s) of Adjustment Data

(NOT APPLICABLE)
Table A - Local Currency
Bidder’s Bidder’s
Index Index_ _ Source of Base Value Local Currency Proposed
Code Description Index and Date e
Amount Weighting
Nonadjustable |— — — A: *
B: *
C: *
D: *
E: *
Total 1.00

[*To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E
should specify a range of values and the Bidder will be required to specify a value within the
range such that the total weighting = 1.00]

Table B - Foreign Currency

Name of Currency:

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated

for each foreign currency.

Index Index Source of Base Value | Didder’s - Equivalent in Bidder’s
Code Description Index and Date | currencyin ooy Proposed
Type/Amount Weighting
Nonadjustable |— — _ A *
B: *
C: *
D: *
E: *
Total 1.00

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E

should specify a range of values and the Bidder will be required to specify a value within the
range such that the total weighting = 1.00]
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Forms of Bid Security

Form of Bid Security - Bank Guarantee
(SHALL BE SUBMITTED FOR EACH LOT SEPARATELY)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary:

[Insert name and address of the Employer]

Request for Bids No: [Insert reference number for the Request for Bids]

Date: [Insert date of issue]

BID GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of the Bidder, which in the case of a joint venture
shall be the name of the joint venture (whether legally constituted or prospective) or the names
of all members thereof] (hereinafter called "the Applicant™) has submitted or will submit to the
Beneficiary its Bid (hereinafter called "the Bid") for the execution of [insert description of
contract] under Request for Bids No. [insert number] (“the RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be
supported by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters]
(insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by
the Beneficiary’s statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

(a) has withdrawn its Bid prior to the Bid validity expiry date specified by the Applicant in
the Letter of Bid, or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry
date of the Bid validity or any extension thereto provided by the Applicant, (i) fails to
execute the contract agreement or (ii) fails to furnish the performance security and, if
required, the Environmental and Social (ES) Performance Security, in accordance with
the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of
copies of the contract agreement signed by the Applicant and the performance security and, if
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required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary
in relation to such contract agreement; and (b) if the Applicant is not the successful Bidder,
upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant
of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid
validity.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758.

[signature(s)]
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Form of Bid Security — Bid Bond (Not Applicable)

[The Surety shall fill in this Bid Bond Form in accordance with the instructions indicated. ]

BOND NO.

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name,
legal title, and address of surety], authorized to transact business in [name of country of
Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name
of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]?
[amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the __ day of
, 20__, for the execution of [name of Contract] (hereinafter called the “Bid”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal:

(@) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Principal’s
Letter of Bid, or any extended date provided by the Principal; or

(b) having been notified of the acceptance of its Bid by the Employer prior to the expiry date
of the Bid validity or any extension thereto provided by the Principal: (i) failed to execute
the contract agreement; or (ii) has failed to furnish the Performance Security and, if
required, the Environmental and Social (ES) Performance Security, in accordance with
the Instructions to Bidders (“ITB”) of the Employer’s bidding document.

then the Surety undertakes to immediately pay to the Employer up to the above amount upon
receipt of the Employer’s first written demand, without the Employer having to substantiate
its demand, provided that in its demand the Employer shall state that the demand arises from
the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and
including the date 28 days after the date of expiration Bid validity set forth in the Principal’s
Letter of Bid or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be
executed in their respective names this day of 20__.

2 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent
amount in a freely convertible currency.
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Principal:
Corporate Seal (where appropriate)

Surety:

(Signature)
(Printed name and title)

(Signature)
(Printed name and title)
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Form of Bid-Securing Declaration (Not Applicable)

Date: [insert date (as day, month and year)]
RFB No.: [insert number of Bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]
We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for bidding or
submitting proposals in any contract with the Employer for the period of time specified in
Section Il — Bid Data Sheet if we are in breach of our obligation(s) under the bid conditions,
because we:

(@ have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter
of Bid or any extended date provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry
date of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail
or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security and, if required, the Environmental and Social (ES) Performance
Security, in accordance with the ITB.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder;
or (i) twenty-eight days after the expiry date of the Bid validity.

Name of the Bidder* [insert complete name the

Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]

Signature of the person named above [insert signature of person
whose name and capacity are shown above]

Date signed _[insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as
Bidder
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**: Person signing the Bid shall have the power of attorney given by the Bidder to be
attached with the Bid [Note: In case of a Joint Venture, the Bid-Securing Declaration must
be in the name of all members to the Joint Venture that submits the Bid.]
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Technical Proposal

Technical Proposal Forms

Key Personnel Schedule

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct (ES)

Others
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FORM PER -1
Key Personnel
Schedule

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

Bidders should provide the names and details of the suitably qualified Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Key Personnel

1 Title of position: Civil Engineer Project Manager
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
5 Title of position: Civil Engineer
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
3 Title of position: Environmental / Occupational Health and safety Expert
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:
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Title of position: Road Safety expert (certified)

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]

Time commitment: | [insert the number of days/week/months/ that has been scheduled for this

for this position: position]

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]

position:
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Form PER-2:
Resume and Declaration
Key Personnel
Name of Bidder
Position [#1]: [title of position from Form PER-1]
Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency: [language and levels of speaking, reading and writing skills]
details
Address of employer:
Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of

details]

Project Role . Relevant experience
involvement

[ma_in [role and responsibilities L . . . .

project [time in role] [describe the experience relevant to this position]

on the project]
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and
my experience.

| confirm that | am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key Personnel
will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid,;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section 111 (Evaluation and Qualification
Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder. The Bidder shall provide all the information requested below,
to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment | Name of manufacturer, Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented O Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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Site Organization

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

Give details (in graphic form) of the organization chart of your site office for this contract,
showing the key personnel and their responsibilities and functions. Explain clearly the links
between the site office and the Company’s head office organization and in particular show the
involvement of any directors, area managers or visiting staff in this particular contract. In the
case of a joint venture the bidder must indicate the inter-relationships between the JVA
partners.

Failure to provide detailed and acceptable technical information in accordance with the above
requirements may lead to the rejection of the bid.
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Method Statement

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

The Bidder shall provide a comprehensive work method statement in which to demonstrate a
clear understanding of the Works by providing written descriptions, with drawings where
applicable, of the methods proposed by the Bidder for carrying out the Works. In particular the
Bidder shall indicate the number, type and capacity of all plant, equipment and labor proposed
to be involved in the major activities of work; the sources of all quarries, borrow pits, spoil
areas, materials suppliers and the proposed means of haulage; the sequence of work and
numbers of concurrent work fronts proposed; the location of the Bidder’s site offices and
Engineer’s offices, plant, fabrication yards, laboratory etc.; the Bidder’s proposed health and
safety plan; the activities of subcontractors and the Bidder’s proposals for management of
them; the activities of joint-venture partners; a detailed description of the procurement of utility
works.

Failure to provide detailed and acceptable technical information in accordance with the above
requirements may lead to the rejection of the bid.
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Mobilization Schedule

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

Bidder shall provide a mobilization schedule showing all required facilities, offices,
laboratories, construction equipment, site cars, traffic safety (Detours) and occupational and
health safety manuals and procedures, environmental impact assessment, Environmental,
Social, Health and Safety Management Strategies and Implementation Plans and any other
pertinent requirements related to the proper commencement of the construction activities.

Failure to provide detailed and acceptable technical information in accordance with the above
requirements may lead to the rejection of the bid.
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Construction Schedule

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

Bidder shall provide a provisional programme of works showing the order of procedure and
timing in which the Bidder proposes to carry out the Works. The programme shall show, inter
alia: all dates and times specified in the Contract; the order and timing of the temporary and
permanent work; the quantities of temporary and permanent work expected to be constructed
each month; the resources (plant, equipment, labour, etc) required each month to produce these
quantities of work; all utilities work; the intermediate milestones; the relationship between
activities; the critical path; the date by which the Contractor requires any information or
anything else the Employer is required to provide to the Contractor including possession of
site. In preparing the programme of work the Bidder shall take note of prevailing climatic
conditions and the requirement to obtain permits and authorizations prior to construction.

Failure to provide detailed and acceptable technical information in accordance with the above
requirements may lead to the rejection of the bid.
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ES Management Strategies and Implementation Plans

(ES-MSIP)
SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.1 (i) of the Bid Data
Sheet. These strategies and plans shall describe in detail the actions, materials, equipment,
management processes etc. that will be implemented by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of
the contract including those as may be more fully described in the Works Requirements in
Section VII.
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Code of Conduct for Contractor’s Personnel (ES) Form

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

Note to the Employer:

The following minimum requirements shall not be modified. The Employer may add
additional requirements to address identified issues, informed by relevant environmental
and social assessment.

The types of issues identified could include risks associated with: labor influx, spread of
communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH)
etc.

Delete this Box prior to issuance of the bidding documents.

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract requires
us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks
related to the Works. It applies to all our staff, laborers and other employees at the Works Site
or other places where the Works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.
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REQUIRED CONDUCT

Contractor’s Personnel shall:

1.
2.

10.

11.
12.

carry out his/her duties competently and diligently;

comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engage in Sexual Harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel,

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another;

not engage in Sexual Abuse, which means the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions;

not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct, whether
to us or the Employer, or who makes use of the grievance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism.
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RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in
handling gender-based violence, or if such person is not required under the Contract,
another individual designated by the Contractor to handle these matters] in writing at this
address [ ] or by telephone at[ ]orinpersonat[ ];or

2. Call[ ] toreach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service
providers that may help support the person who experienced the alleged incident, as
appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL.:

| have received a copy of this Code of Conduct written in a language that I comprehend. |
understand that if | have any questions about this Code of Conduct, | can contact [enter name
of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:
Signature:

Date: (day month year):
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ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and
behaviors constituting Sexual Harassment (SH)
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND
BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

1)

()

Examples of sexual exploitation and abuse include, but are not limited to:

e A Contractor’s Personnel tells a member of the community that he/she can get them jobs
related to the work site (e.g. cooking and cleaning) in exchange for sex.

o A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

e A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.

e A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual
favor.

e A Contractor’s Personnel tells a person applying for employment under the Contract that
he/she will only hire him/her if he/she has sex with him/her.

Examples of sexual harassment in a work context

o Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either

positive or negative) and sexual desirability.

e When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is
“asking for it” because of how he/she dresses.

e Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

e A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.
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Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Il
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in
the corresponding Information Sheets included hereunder
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Form ELI -1.1: Bidder Information Form
Date:
RFB No. and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or

documents of registration of the legal entity named above, in accordance with ITB 4.4.

1 Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

L1 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents

establishing:
e Legal and financial autonomy

e Operation under commercial law

e Establishing that the Bidder is not under the supervision of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI -1.2: Information Form for JV Bidders

(to be completed for each member of Joint Venture)

Date:
RFB No. and title:
Page of

pages

Bidder’s Joint VVenture name:

JV member’s name;:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Employer, in accordance with ITB 4.6.

[ Atrticles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

L1 Incase of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and is not under the supervision of the

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. [If
required under BDS ITB 47.1, the successful Bidder shall provide additional information on
beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.]
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Form CON - 2:
Historical Contract Non-Performance, Pending Litigation and
Litigation History

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year]
O Contract(s) not performed since 1% January [insert year]

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and US$
equivalent)

[insert  [insert amount |Contract Identification: [indicate complete contract  [insert amount]
year] and percentage]| name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section I11, Evaluation and Qualification Criteria

[J  No pending litigation

O Pending litigation.
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Year of Amount in
dispute dispute
(currency)

Contract Identification

Total
Contract
Amount

(currency),
usD
Equivalent
(exchange
rate)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Status of dispute:

Party who initiated the dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section |11, Evaluation and Qualification Criteria

O No Litigation History
] Litigation History

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency),
usD
Equivalent
(exchange
rate)
[insert [insert Contract Identification: [indicate [insert
year] percentage] complete contract name, number, and | amount]

any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]
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Form CON -3

Environmental and Social Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each

Specialized Subcontractor]

Bidder’s Name: [insert full name]
Date: [insert day, month, year]
Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social Performance Declaration
in accordance with Section I11, Qualification Criteria, and Requirements

0 No suspension or termination of contract: An employer has not suspended or terminated a
contract and/or called the performance security for a contract for reasons related to Environmental,
or Social (ES) performance since the date specified in Section 111, Evaluation and Qualification
Criteria, Sub-Factor 2.5.

[0 Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental, or Social (ES)performance since the date specified in Section Ill, Evaluation
and Qualification Criteria, Sub-Factor 2.5. Details are described below:

Year Suspended or Contract Identification Total Contract
terminated Amount (current
portion of value, currency,
contract exchange rate
and US$
equivalent)
[insert  [insert amount |Contract Identification: [indicate complete contract  |[insert amount]
year] and percentage]| name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s) e.g. for gender-based violence; sexual
exploitation or sexual abuse breaches]
[insert  [insert amount |Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] | name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
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Reason(s) for suspension or termination: [indicate
main reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s)
e.g. for gender-based violence; sexual exploitation, or sexual abuse
breaches]

Year Contract Identification Total Contract
Amount (current
value, currency,
exchange rate and
US$ equivalent)

[insert | Contract Identification: [indicate complete contract name/ number, and [insert amount]

year] any other identification]
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Form CON -4
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment
Performance Declaration

[ The following table shall be filled in by the Bidder, each member of a Joint Venture and each
subcontractor proposed by the Bidder]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration
in accordance with Section 111, Evaluation and Qualification Criteria

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have subsequently demonstrated that we have adequate capacity and
commitment to comply with SEA/ SH obligations.

[0 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached evidence demonstrating that we have adequate capacity
and commitment to comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[If (d) or (e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:
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Contact Information: (Tel, email, name of contact person):

/As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate].
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Form CCC: Current Contract Commitments / Works in Progress

Bidders and each member of a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

Name of contract | Employer, Value of Estimated Average monthly
contact outstanding work | completion date | invoicing over
address/tel/fax | (current US$ last six months

equivalent) (US$/month)

1.

2.

3.

4.,

5.

etc.
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Form FIN — 3.1: Financial Situation and Performance
Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

1. Financial data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate, USD
equivalent)

Year 1 Year 2 Year 3 Yeard Year 5

Statement of Financial Position

(Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating

Activities
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in

progress and for future contract commitments.

No.

Source of finance

Amount (US$ equivalent)

1

3. Financial documents

The Bidder and its parties shall provide copies of financial statements for years
pursuant Section 111, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial

statements shall:

(@) reflect the financial situation of the Bidder or in case of JV member , and not an

affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements® for the

complying with the requirements

years required above; and

3 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the
reason for this should be justified.
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Form FIN - 3.2: Average Annual Construction Turnover

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:

Page of pages
Annual turnover data (construction only)
Year Amount Exchange rate USD equivalent
Currency
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *

*

See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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Form FIN - 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section IlI,
Evaluation and Qualification Criteria.

Source of financing Amount (US$ equivalent)

1.
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Form EXP - 4.1: General Construction Experience

Bidder’s Name:
Date:
Joint Venture Member’s Name
RFB No. and title:
Page of pages

Starting

Year

Ending
Year

Contract Identification Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:
Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:

Address:
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Form EXP - 4.2(a): Specific Construction and Contract
Management Experience

Bidder’s Name:

Date:

Joint Venture Member’s Name
RFB No. and title:

Page of pages
o Information
Similar Contract No.
Contract Identification
Award date
Completion date
Contractor [J O
O O
Total Contract Amount US$ *

If member in a JV or subcontractor,
specify participation in total Contract
amount

Employer's Name:

Address:

Telephone/fax number

E-mail:
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Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience

(cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section IlI:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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Form EXP - 4.2(b): Construction Experience in Key Activities
(Not Applicable)

Bidder’s Name:
Date:
Joint Venture Member’s Name
Subcontractor's Name* (as per ITB 34.2 and 34.3):

RFB No. and title:
Page of pages

Subcontractor's Name (as per ITB 34.2 and 34.3):
All subcontractors for key activities must complete the information in this form as per ITB
34.2 and 34.3 and Section 111, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor JV Contractor | contractor
O O O O
Total Contract Amount
USs$

Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of M (i) Performed
the year (1) x (i)

Year 1l

Year 2

Year 3

Year 4

4 If applicable.
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Employer’s Name:

Address:

Telephone/fax number

E-mail:

Information
Employer’s Name:
Address:
Telephone/fax number
E-mail:
Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I1I:

2. Activity No. Two
K
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Form EXP - 4.2(c): Specific Experience in Managing ES aspects
(Not Applicable)

[The following table shall be filled in for contracts performed by the Bidder, and

each member of a Joint Venture]

Bidder's Name:

Date:

Bidder's JV Member Name:

RFB No. and title:

Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management
Subcontractor
Contractor vV Contractor .
O O O
Total Contract Amount
uss$

Details of relevant experience

Key Requirement no 2 in accordance with 4.2 (c):

2.
3. Key Requirement no 3 in accordance with 4.2 (c):
4.
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Form of Joint Venture Agreement

This agreement is made the ___ day of 202_, by and between:

(hereinafter called ), @ company organized under
the laws of , with its principal office at , and its address at :
hereinafter called of the first part,
and

(hereinafter called ), @ company organized under
the laws of , with its principal office at , and its address at :
hereinafter called of the second part,

The first and the second party together are hereinafter referred to as “the Parties’.

WHEREAS the Council for Development and Reconstruction, representing the Government
of Lebanon, hereinafter called “the CDR” has invited the Parties to submit a proposal for the
execution of the following project:

(hereinafter called “the Project™)

WHEREAS the Parties wish to enter into a Joint Venture Agreement in order to be prequalified
by the CDR to tender for the Project and, if successful, to execute the Project under a Contract
to be awarded by the CDR, hereinafter called “the Contract”;

THE PARTIES HERETO AGREE TO FORM A JOINT VENTURE UNDER THE
FOLLOWING TERMS AND CONDITIONS:
1 ESTABLISHMENT OF THE JOINT VENTURE

The Parties hereby agree to constitute themselves as a Joint Venture under the name of
, hereinafter called “the Joint

Venture”.
The Joint Venture shall have its offices at the following address:
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The objective of the Joint Venture shall be to execute the Project in accordance with all terms
and conditions of a Contract to be signed with the CDR. The Joint Venture shall be complying
with all laws and regulations relevant to the establishment and operation of joint ventures in
Lebanon and shall be certified by the relevant public notary.

2 LIABILITY

2.1  Notwithstanding any other conditions contained in this joint venture agreement or in
any other agreement between the Parties, each of the Parties hereby commits itself to be jointly
and severally liable towards the CDR as well as towards any and all CO-contractors and/or
subcontractors for the proper execution of all obligations of the Joint Venture in relation to the
Contract to be signed with the CDR for the execution of the Project.

2.2 The Parties shall keep each other, both during and after the term of this joint venture
agreement, fully indemnified against all losses and damages resulting from gross negligence
or breach of contract of one party or their personnel or agents in relation to this agreement as
well as to all contracts to be executed by the Joint Venture.

3 REPRESENTATION

For the purpose of this joint venture agreement, the Joint Venture shall be represented
by the first party hereto who is hereby authorized by the second party
to act on behalf of the Parties of this Joint Venture in all matters related to the submission of
the Tender, the negotiation and signing of the Contract with the CDR, the execution of the
Project, including but not limited to the invoicing and receipt of payments, the execution of
subcontracts, the incurring of liabilities and receipt of instructions on behalf of all partners of
the Joint Venture in relation to the Contract with CDR during the entire execution period of
the said Contract.

[Note: the level of authority delegated to the leading party must be determined by the JV
Partners. If restrictions apply, supplementary “powers of attorney” must be provided to the
leading partner prior to signing of the Contract.]

The Parties shall keep the CDR informed at all times of all details concerning the Joint Venture
and its authorized representatives.

4 REVENUE DISTRIBUTION

The total payments to the joint venture shall be distributed between the Parties according to
the following proportions:

First Party %
Second Party %
____________ (/A

The local taxes calculation shall be based on the above-mentioned percentages.
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5 EXCLUSIVITY

The Parties shall exclusively work together in connection with the Project. Each party
hereto agrees that it has no interest whatsoever directly or indirectly, in any other proposal
which may be submitted to the CDR with respect to the execution of the Project.

6 OBLIGATION TO TENDER

The Parties shall fill in and submit to the CDR their relevant prequalification file documents,
and if jointly qualified, they shall tender for the Project as a Joint Venture. If the Contract for
the execution of the Project is awarded to the Joint Venture, they shall jointly execute the
Project under their joint and several responsibilities in accordance with the applicable terms
and conditions of contract.

7 DURATION

7.1  Thisjoint venture agreement shall enter in to force and effect as of the date first written
above.

7.2 This joint venture agreement shall expire if the Joint Venture’s tender is rejected or in
case the Contract is awarded to another bidder.

7.3 In case the Contract is awarded to the Joint Venture, this joint venture agreement shall
remain in force until all obligations of the Parties under the Contract have been fulfilled and
each of the Parties have honored its obligations towards the other.

8 RIGHTS OF CDR

All rights stipulated in this joint venture agreement in favor of the CDR shall be
honored by the Parties as if the CDR were a direct beneficiary of this agreement. Consequently,
the Parties hereto acknowledge the right of the CDR to act directly on the basis of this
agreement against all or any of the Parties hereof.

9 SETTLEMENT OF DISPUTES

The parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this joint venture agreement or the interpretation thereof.

[For the settlement of disputes, the bidders are required to adopt only one of the following
alternatives]

Alternative 1: “Any dispute between the Parties as to the matters arising pursuant to this
agreement which cannot be settled amicably within thirty (30) days after receipt by one party
of the other party’s request for such amicable settlement may be submitted by either party to
the competent Court in the Republic of Lebanon. Lebanese law shall apply to the interpretation
of this agreement and to any jurisdiction which may be invoked thereunder.”
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Alternative 2: “Any dispute between the Parties as to the matters arising pursuant to this
agreement which cannot be settled amicably within thirty (30) days after receipt by one party
of the other party’s request for such amicable settlement may be submitted by either party to
arbitration for final settlement in accordance with the procedures applicable under the Laws of
the Republic of Lebanon.”

Alternative 3: “All disputes arising in connection with the present agreement shall be finally
settled under the Rules of Conciliation and Arbitration of the International Chamber of
Commerce by one or more arbitrators appointed in accordance with the said Rules”

Alternative 4: “Any other Option of JV Partners”

The Parties hereto have caused this agreement to be executed in three copies, one for each
party and one fore the CDR, by their duly authorized officers on the date first above written

FOR AND ON BEHALF OF FOR AND ON BEHALF OF
FIRST PARTY SECOND PARTY

NAME: NAME:

TITLE: TITLE:

SIGNATURE: SIGNATURE:

STAMP: STAMP:
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-
Financed Procurement

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms,
goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and 5.1 : Israel
Under ITB4.8 (b)and5.1 “none”
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1. Purpose

Section VI - Fraud and Corruption

(Section VI shall not be modified)

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

party;

“fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or
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(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring mis procurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to address such practices when they occur, including
by failing to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect3 all
accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the
Bank.

L For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names
are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification
application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification
requirements for the particular bid; or (ii) appointed by the Borrower.

% Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank
or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing
and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and
making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and
obtaining third party verification of information.
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PART 2 — Works’ Requirements
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Section VII - Works’ Requirements
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Scope of Works

In accordance with project terms of reference (T.O.R.) the routine maintenance activity will
be implemented for primary roads including international roads ranging from one lane in each
direction with low Traffic Volume to multiple lanes in each direction with high traffic density
known as Highways, within the Cazas as first priority and for secondary roads as second
priority where funds are available.

The following table shows a summary of those roads subjected for routine maintenance in each
caza.

Request for Bid (RFB) Lot Caza's
Designation
RMO015 15 Kesrouane
Metn
RMO016 16 Hermel
Baalbeck
RMO017 17 Aley
Chouf

The proposed maintenance works includes mainly the following:

1) Incidental repair works that includes mainly:

e Clearing of roadway limits that includes remove within the limits of road limits all
vegetation, surface debris and scattered stones and rocks etc....

e Repair of damaged manhole covers completed as specified and to the Engineer’s
satisfaction.

e Cleaning of waterways, hydraulic structures, drainage pipes, and box culverts,
¢ Remove of damaged Galvanized Steel Guardrail and replace by new one.

e Concrete Repair Works: including repair of existing concrete channels, box culverts,
safety barriers and retaining walls

2) Pavement Repair Works:

Periodic Pavement repairs should be performed as needed to preserve the structural integrity
of the road. Roadway repair works can be grouped into the following categories.

Preventative measures are minor repairs which include joint and crack sealing, temporary and
permanent patching, other miscellaneous paving, drainage improvements.

e Shallow patching works for limited area, includes removing the existing pavement
(milling), generally between 4 to 5 cm, paving the area that was milled. Ideally no
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additional work is required (such as adjusting of manholes), since the existing grade is
usually the same.

Pavement overlay for limited area, consists of paving over the existing roadway to
cover cracks, fill potholes and increase the strength of the roadway. Various items
should be reviewed prior to placing an overlay on a road.

Milling & overlay for trench utilities where pavement settlement occurred and the
structural integrity of the pavement is still in good condition.

Deep patching works, for limited section, may be needed when the structural integrity
of the road is compromised. Prior to reconstructing the roadway, an engineer should
determine the extent of work required and the type of repairs needed.

Removal and reinstatement of damaged trench

3) Maintenance and Upgrade of Traffic Safety & Control Devices:

The proposed works related to traffic safety includes mainly the construction of new
concrete safety barrier along the critical locations.

Roads Marking applications including road cat-eyes,

Roads delineator installations

Installation of Warning signs and speed calming measures

Traffic and Management Plans (TMPs) will need to be developed by the main contractor. The
plan will include preventative measures to manage the risks from potential increases in traffic
from construction activities including transportation of material and workers to and from the
maintenance activity sites. In addition, it will include measures to protect workers and manage
the risks from civilian traffic within close proximity to maintenance activities especially within
residential areas. A special TMP shall be prepared regarding works on Highways. All TMPs
shall be approved by the Consultant prior the execution of work.
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Specifications
For Specifications refer to VOLUME 2 SPECIFICATIONS (for each Lot) issued under

a separately bound.

The following clause shall be deemed included and is a part of the Specifications:

Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the latest
current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are national, or
relate to a particular country or region, other authoritative standards that ensure a substantially
equal or higher quality than the standards and codes specified will be accepted subject to the
Project Manager's prior review and written consent. Differences between the standards
specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 28 days prior to the date when the
Contractor desires the Project Manager's consent. In The event the Project Manager determines
that such proposed deviations do not ensure substantially equal or higher quality, the
Contractor shall comply with the standards specified in the documents.
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Environmental and Social Requirements

[The Employer’s team preparing the ES requirements should include a suitably qualified
Environmental and Social specialist/s.

In preparing detailed specifications for ES requirements the Borrower should refer to and
consider the applicable environmental and social standards in the ESF including the specific
requirements set out in the Environmental and Social Commitment Plan (ESCP),
ESIA/ESA/ESMP, EHSGs and other GIIP as well as SEA and SH prevention and management
obligations.

The ES requirements should be prepared in manner that does not conflict with the relevant
General Conditions of Contract (and the corresponding Particular Conditions of Contract if
any), and other parts of the Specification.

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that make
reference to ES matters stated in the Specification.]

Sub-
Clause/Clause Sub-Clause/Clause Remarks
No.

8.2 Other Contractors Indicate specific aspects (if any) that
require contractor’s cooperation
such as to conduct environmental
and social assessment.

9.4.1,9.4.2, labor State applicable requirements in

9.4.7,9.4.8 accordance with the labor
management procedure.

9.4.6 Facilities for Staff and Labor -Indicate if access to or provision of

services that accommodate physical,
social and cultural needs of
Contractor’s Personnel is required.

9.4.20 Training of Contractor’s Personnel ~ As set out in the ESCP, specify, ,
details of any training to relevant
Contractor’s Personnel to be
provided by the Employer’s
Personnel on environmental and
social aspects. (whom, what, when,
where, how long etc.)

15.2 Contractor to Construct the Works If the Contract specifies that the

Contractor shall design any part of
the Permanent Works, state any

applicable technical standards and
requirements including to address:

e climate change considerations,
e universal access,
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Sub-
Clause/Clause Sub-Clause/Clause Remarks
No.

e risks of the public’s potential
exposure to operational accidents
or natural hazards, including
extreme weather events,
applicable certification or
approval requriements

[ Refer to ESS4 on requirements for
design]

18.2 Health and Safety Obligations Indicate any additional requirements
for the health and safety manual

18.3 Protection of the Environment Specify any values for emissions,
surface discharges, effluent and any
other pollutants from the
Contractor’s activities that shall not
be exceeded.

19.1 Archeological and Geological Specify other requirements if any in

Findings accordance with the ESF — ESS8

29.1 Security of the Site State any additional requirements for
the security arrangements (ESS4 of
the ESF states the principles of
proportionality, GIIP and applicable
laws.) Include any other requirement
set out in the ESCP.

In addition to provisions in the above table, the Employer shall specify the following as
applicable.

Management and Safety of Hazardous Materials

As applicable, specify requirements for the management and safety of hazardous materials
(see ESF - ESS4 para. 17 and 18 and relevant guidance notes).

Resource Efficiency and Pollution Prevention and Management

As applicable specify Resource Efficiency and Pollution Prevention and Management
measures (see ESF -ESS3 and relevant guidance notes).

e Resource efficiency

The Employer shall specify, as applicable, measures for improving efficient consumption
of energy, water and raw materials, as well as other resources.

® Energy: When the Works have been assessed to involve a potentially significant
use of energy, specify any applicable measures to optimize energy usage.



Section VII — Works’ Requirements 130

® Water: When the Works have been assessed to involve a potentially significant use

of water or will have potentially significant impacts on water quality, specify any
applicable measures that avoid or minimize water usage so that the Works’ water
use does not have significant adverse impacts on communities, other users and the
environment.

Raw material: When the Works have been assessed to involve a potentially
significant use of raw materials, specify any applicable measures to support
efficient use of raw materials.

e Pollution prevention and management

® Management of air pollution: specify any measure to avoid or minimize Works

related air pollution. See also GCC Sub-Clause 18.3 and the table above on
Conditions of Contract that make reference to ES matters in the Specification.

Management of hazardous and nonhazardous wastes: specify any applicable
measures to minimize the generation of waste, and reuse, recycle and recover waste
in a manner that is safe for human health and the environment including storage,
transportation and disposal of hazardous wastes. See also GCC Sub-Clauses 18.2
and 18.3 and the table above on Conditions of Contract that make reference to ES
matters in the Specification.

Management of chemicals and hazardous materials: specify any applicable
measures to minimize and control the release and use of hazardous materials for
Works activities including the production, transportation, handling, and storage of
the materials. See also GCC Sub-Clauses 18.2 and 18.3 and the table above on
Conditions of Contract that make reference to ES matters in the Specification.

e Biodiversity Conservation and Sustainable Management of Living Natural
Resources

The Employer shall specify, as applicable, Biodiversity Conservation and Sustainable
Management of Living Natural Resources (see ESF - ESS6 and relevant guidance notes).
This includes, as applicable:

invasive alien species: managing the risk of invasive alien species during the
execution of the Works;

sustainable management of living natural resources; and

certification and verification requirements for the supply of natural resource
materials where there is a risk of significant conversion or significant degradation
of natural or critical habitats.

See also GCC Sub-Clause 18.3 and the table above on Conditions of Contract that
make reference to ES matters in the Specification.
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e Road Safety
e State any specific traffic and road safety requirement, as applicable. See also Sub-
Clause 9.3 of the General Conditions of Contract. For details, refer to the Guidance
Note on Road safety.

PAYMENT FOR ES REQUIREMENTS

The Employer’s ES and procurement specialists should consider how the Contractor will cost
the delivery of the ES requirements. In the majority of cases, the payment for the delivery of
ES requirements shall be a subsidiary obligation of the Contractor covered under the prices
quoted for other Bill of Quantity items or activities. For example, normally the cost of
implementing workplace safe systems of work, including the measures necessary for ensuring
traffic safety, shall be covered by the Bidder’s rates for the relevant works. Alternatively,
provisional sums could be set aside for discrete activities for example for HIV counselling
service, and, GBV/SEA awareness and sensitization or to encourage the contractor to deliver
additional ES outcomes beyond the requirement of the Contract.
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Key Personnel

SHALL BE SUBMITTED FOR EACH LOT SEPARATELY

[Note: Insert in the following table, the minimum key specialists required to execute the
contract, taking into account the nature, scope, complexity and risks of the contract.]

Key Personnel

Item . Minimum years of
. e Relevant academic
No. Position/specialization e relevant work
qualifications .
experience
1 Contractor’s Representative- | Degree in civil
Project Manager engineering
2 Civil Engineer [Degree in civil [e.g. [years] working on
engineering] road contracts in similar
work environments]
3 Environmental / e.g. degree in relevant
Occupational Health and environmental subject]
safety Expert

4 Road Safety expert (certified) = Degree in civil
engineering/
Transportation
Engineering / relevant
field

5 modify as appropriate
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Drawings
For Drawings refer to VOLUME 4 Drawings issued under a separate cover.

The Drawings are as listed on the List of Drawings in Volume 4.
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Supplementary Information
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PART 3 — Conditions of Contract and

Contract Forms
Section VIII - General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular
Conditions of Contract (PCC) and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend
in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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General Conditions of Contract

A. General

1. Definitions Boldface type is used to identify defined terms.

(@)

(b)

(©)

(d)
(€)
(f)

(9)

(h)

1)

(k)

0]

The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is
used for valuations and for assessing the effects of
Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

Bank means the financing institution named in the
PCC.

Bill of Quantities means the priced and completed Bill
of Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause
42 hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 57.1.

The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed bidding
document submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.
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(m)

(n)

(0)

(p)

()

()
(s)
(t)

(u)
(v)

(W)
(x)
v)

Dayworks are varied work inputs subject to payment on
a time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in
accordance with the Contract.

The Defects Liability Certificate is the certificate
issued by Project Manager upon correction of defects by
the Contractor.

The Defects Liability Period is the period named in the
PCC pursuant to GCC Sub-Clause 38.1 and calculated
from the Completion Date.

Drawings means the drawings of the Works, as included
in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

The Employer is the party who employs the Contractor
to carry out the Works, as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

“Inm writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in
a permanent record,;

The Initial Contract Price is the Contract Price listed
in the Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it
is intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the PCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or
an acceleration order.

Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC
(or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
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@)
(aa)
(bb)

(cc)

(dd)

(ee)

(ff)

(99)

(hh)

(i)

1)),

(kk)

()

for supervising the execution of the Works and
administering the Contract.

PCC means Particular Conditions of Contract.
The Site is the area defined as such in the PCC.

Site Investigation Reports are those that were included
in the bidding document and are factual and
interpretative reports about the surface and subsurface
conditions at the Site.

Specification means the Specification of the Works
included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has
a Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

A Variation is an instruction given by the Project
Manager which varies the Works.

The Works are what the Contract requires the
Contractor to construct, install, and turn over to the
Employer, as defined in the PCC.

“Contractor’s Personnel” refers to all personnel whom
the Contractor utilizes on the Site or other places where
the Works are carried out, including the staff, labor and
other employees of each Subcontractor.

“Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the
Specification.

“ES” means Environmental and Social (including
Sexual Exploitation and Abuse (SEA), and Sexual
Harassment (SH));

“Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerability, differential power or
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2.

Interpretation

2.1

2.2

2.3

trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the
sexual exploitation of another. In Bank financed
operations/projects, sexual exploitation occurs when
access to or benefit from a Bank financed Goods, Works,
Non-consulting Services or Consulting Services is used to
extract sexual gain;

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel; and

(nn)  “Employer’s Personnel” refers to the Project Manager
and all other staff, labor and other employees (if any) of
the Project Manager and of the Employer engaged in
fulfilling the Employer’s obligations under the Contract;
and any other personnel identified as Employer’s
Personnel, by a notice from the Employer or the Project
Manager to the Contractor.

In interpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the plural
and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

@) Agreement,

(b) Letter of Acceptance,

(© Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,
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3. Language and
Law

4. Project
Manager’s
Decisions

5. Delegation

6. Communica-
tions

7. Subcontracting

3.1

3.2

4.1

5.1

6.1

7.1

1.2

1

()] Specification,
(9) Drawings,
(h)  Bill of Quantities,* and

Q) any other document listed in the PCC as forming part
of the Contract.

The language of the Contract and the law governing the Contract
are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in the
Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country;
or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Unless otherwise specified in the PCC, the Project Manager
may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor,
and may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the
Contract, including complying with the relevant ES
requirements and the obligations set out in Sub-Clause 28.1.

Submision by the Contractor for approval of the Project
Manager, addition of any Subcontractor not named in the

In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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8. Other
Contractors

8.1

8.2

Contract, shall also include the Subcontractor’s declaration in
accordance with Appendix C- Sexual exploitation and Abuse
(SEA) and/or Sexual Harassment (SH) Performance Declaration

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors,
as referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

The Contractor shall also, as stated in the Specification or as
instructed by the Project Manager, cooperate with and allow
appropriate opportunities for the Employer’s or any other
personnel, notified to the Contractor by the Employer or Project
Manager, to conduct any environmental and social assessment.
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9. Personnel and
Equipment

9.1

9.2

9.3

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of
Key Personnel and Equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or Works,
including the Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety, health,
or the protection of the environment;

(e) based on reasonable evidence, is determined to have engaged
in Fraud and Corruption during the execution of the Works;

(f) has been recruited from the Employer’s Personnel;

(9) undertakes behavior which breaches the Code of Conduct for
Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of
(@) through (g) above. Such immediate action shall include
removing (or causing to be removed) from the Site or other
places where the Works are being carried out, any Contractor’s
Personnel who engages in (a), (b), (c), (d), (e) or (g) above or
has been recruited as stated in (f) above.

The Contractor shall take all necessary safety measures to avoid
the occurrence of incidents and injuries to any third party,
associated with the use of, if any, Equipment on public roads or
other public infrastructure. The Contractor shall monitor road
safety incidents and accidents to identify negative safety issues,
and establish and implement necessary measures to resolve
them.
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9.4 Labor

94.1

94.2

Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience
from sources within the Country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with GCC
Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all
payments in connection therewith.

The Contractor shall provide the Contractor’s Personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labor laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to hours of
work, wages, overtime, compensation and benefits, as well as
those arising from any requirements in the Specification. The
Contractor’s Personnel shall be informed when any material
changes to their terms or conditions of employment occur.

Conditions of Labor. The Contractor shall inform the
Contractor’s Personnel about:

(a) any deduction to their payment and the conditions of such
deductions in accordance with the applicable laws or as
stated in the Specification; and

(b) their liability to pay personal income taxes in the Country
in respect of such of their salaries, wages, allowances and
any benefits as are subject to tax under the laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) all due wages
and entitlements including, as applicable, social security
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9423

944

945

9.4.6

9.4.7

9.4.38

benefits and pension contributions, on or before the end of their
engagement/ employment.

The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws. The Contractor shall
ensure that these personnel are provided with the required
residence visas and work permits. The Employer will, if
requested by the Contractor, use its best endeavors in a timely
and expeditious manner to assist the Contractor in obtaining
any local, state, national, or government permission required
for bringing in the Contractor’s personnel.

The Contractor shall at its own expense provide the means of
repatriation to and the Contractor’s Personnel employed on the
Contract at the Site to their various home countries. It shall also
provide suitable temporary maintenance of all such persons
from the cessation of their employment on the Contract to the
date programmed for their departure. In the event that the
Contractor defaults in providing such means of transportation
and temporary maintenance, the Employer may provide the
same to such personnel and recover the cost of doing so from
the Contractor.

Disorderly conduct. The Contractor shall at all times during the
progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’s Personnel.

Facilities for Staff and Labor. Except as otherwise stated in the
Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor’s Personnel. If stated in the Specification, the
Contractor shall give access to or provide services that
accommodate the physical, social and cultural needs of the
Contractor’s Personnel. The Contractor shall also provide
similar facilities for the Employer’s Personnel if stated in the
Specification.

The Contractor shall, in all dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specification.

Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the
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9.4.9

9.4.10

94.11

9.4.12

9.4.13

94.14

9.4.15

Contractor’s Personnel for the purposes of or in connection
with the Contract.

Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise
than in accordance with the laws of the Country, import, sell,
give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or allow importation, sale, gift, barter or
disposal thereto by Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or
otherwise dispose of, to any person, any arms or ammunition of
any kind, or allow Contractor’s Personnel to do so.

Funeral Arrangements. The Contractor shall be responsible, to
the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while
engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor consists
of any work or service, not voluntarily performed, that is
exacted from an individual under threat of force or penalty, and
includes any kind of involuntary or compulsory labor, such as
indentured labor, bonded labor or similar labor-contracting
arrangements.

No persons shall be employed or engaged who have been
subject to trafficking. Trafficking in persons is defined as the
recruitment, transportation, transfer, harboring or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Child Labor. The Contractor, including its Subcontractors,
shall not employ or engage a child under the age of 14 unless
the national law specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18
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9.4.16

9.4.17

in a manner that is likely to be hazardous, or to interfere with,
the child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ
or engage children between the minimum age and the age of
18 after an appropriate risk assessment has been conducted by
the Contractor with the Project Manager’s approval. The
Contractor shall be subject to regular monitoring by the Project
Manager that includes monitoring of health, working
conditions and hours of work.

Work considered hazardous for children is work that, by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to hazardous
substances, agents, or processes, or to temperatures, noise
or vibration damaging to health; or

(f) under difficult conditions such as work for long hours,
during the night or in confinement on the premises of the
employer.

Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at
the Site. The records shall include the names, ages, genders,
hours worked, and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the
project Manager.

Workers’ Organizations. In countries where the relevant labor
laws recognize workers’ rights to form and to join workers’
organizations of their choosing and to bargain collectively
without interference, the Contractor shall comply with such
laws. In such circumstances, the role of legally established
workers’ organizations and legitimate workers’ representatives
will be respected, and they will be provided with information
needed for meaningful negotiation in a timely manner. Where
the relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative means for
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9.4.18

9.4.19

the Contractor’s Personnel to express their grievances and
protect their rights regarding working conditions and terms of
employment. The Contractor shall not seek to influence or
control these alternative means. The Contractor shall not
discriminate or retaliate against the Contractor’s Personnel who
participate, or seek to participate, in such organizations and
collective bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the workers in the
workforce.

Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or
treatment of Contractor’s Personnel on the basis of personal
characteristics unrelated to inherent job requirements. The
Contractor shall base the employment of Contractor’s
Personnel on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to any aspects
of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, job
assignment, promotion, termination of employment or
retirement, and disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities, migrant workers and children (of
working age in accordance with GCC Sub-Clause 9.4.15).

Contractor’s  Personnel  Grievance Mechanism. The
Contractor shall have a grievance mechanism for Contractor’s
Personnel, and where relevant the workers’ organizations stated
in GCC Sub-Clause 9.4.17, to raise workplace concerns. The
grievance mechanism shall be proportionate to the nature,
scale, risks and impacts of the Contract. The mechanism shall
address concerns promptly, using an understandable and
transparent process that provides timely feedback to those
concerned in a language they understand, without any
retribution, and shall operate in an independent and objective
manner.

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for
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9.4.20

its use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.

The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily
accessible to Contractor’s Personnel. EXxisting grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements.

Training of Contractor’s Personnel. The Contractor shall
provide appropriate training to relevant Contractor’s Personnel
on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and
safety training referred to in GCC Sub-Clause 18.2.

As stated in the Specification or as instructed by the Project
Manager, the Contractor shall also allow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer’s
Personnel.

The Contractor shall provide training on SEA and SH,
including its prevention, to any of its personnel who has a role
to supervise other Contractor’s Personnel.

10. Employer’s and 10.1 The Employer carries the risks which this Contract states are

Contractor’s Employer’s risks, and the Contractor carries the risks which this
Risks Contract states are Contractor’s risks.

11. Employer’s 11.1 From the Start Date until the Defects Liability Certificate has
Risks been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to

property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable
result of the Works or

(i) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.
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12. Contractor’s
Risks

13. Insurance

11.2

12.1

13.1

13.2

13.3

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(@) a Defect which existed on the Completion Date,

(b) aneventoccurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s
risks are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the PCC for the following events which
are due to the Contractor’s risks:

(@ loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the
Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
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14. Site Data

15. Contractor to
Construct the
Works

16. The Works to
Be Completed
by the Intended
Completion
Date

to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made

without the approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance

policies.

14.1 The Contractor shall be deemed to have examined any Site Data

referred to in the PCC, supplemented by any information
available to the Contractor.

15.1 The Contractor shall construct and install the Works in

accordance with the Specification and Drawings.

15.2 If the Contract specifies that the Contractor shall design any

part of the permanent Works, the Contractor shall take into the
Employer’s requirements which may include, if stated in the
Specification:

(@) designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept of
universal access means unimpeded access for people of
all ages and abilities in different situations and under
various circumstances; and

() considering the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events.

16.1 The Contractor may commence execution of the Works on the

16.2

Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes
to address environmental and social risks and impacts, which at
a minimum shall include applying the Management Strategies
and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as
part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the
ES risks and impacts of ongoing Works. These MSIPs
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17. Approval by the
Project
Manager

18. Health, Safety
and Protection
of the
Environment

17.1

17.2

17.3

17.4

17.5

18.1

18.2

collectively comprise the Contractor’s Environmental and
Social Management Plan (C-ESMP). The Contractor shall
review the C-ESMP, periodically (but not less than every six (6)
months), and update it as required to ensure that it contains
measures appropriate to the Works. The updated C-ESMP shall
be submitted to the Project Manager for its approval.

The Contractor shall submit Specification and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of
the temporary or permanent Works, are subject to prior approval
by the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities
on the Site.

The Contractor shall:

(@ comply with all applicable health and safety regulations
and Laws;

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled to
be on the Site and other places, if any, where the Works are
being executed;

(d) keep the Site and Works clear of unnecessary obstruction
S0 as to avoid danger to these persons;

(e) provide fencing, lighting, safe access, guarding and
watching of the Works until the issue of the Contract
Certificate of Completion;

(f) provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary,
because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of
adjacent land,;
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(9)
(h)

@)

(k)

(1

provide health and safety training of Contractor’s
Personnel as appropriate and maintain training records;

actively engage the Contractor’s Personnel in promoting
understanding, and methods for, implementation of health
and safety requirements, as well as in providing
information to Contractor’s Personnel, training on
occupational safety and health, and provision of personal
protective equipment without expense to the Contractor’s
Personnel,

put in place workplace processes for Contractor’s
Personnel to report work situations that they believe are not
safe or healthy, and to remove themselves from a work
situation which they have reasonable justification to
believe presents an imminent and serious danger to their
life or health;

Contractor’s Personnel who remove themselves from such
work situations shall not be required to return to work until
necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated against
or otherwise subject to reprisal or negative action for such
reporting or removal,

where the Employer’s Personnel, any other contractors
employed by the Employer, and/or personnel of any legally
constituted public authorities and private utility companies
are employed in carrying out, on or near the site, of any
work not included in the Contract, collaborate in applying
the health and safety requirements, without prejudice to the
responsibility of the relevant entities for the health and
safety of their own personnel; and

establish and implement a system for regular (not less than
six-monthly) review of health and safety performance and
the working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to
the Project Manager for its approval a health and safety manual
which has been specifically prepared for the Works, the Site and
other places (if any) where the Contractor intends to execute the
Works.

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out all the health and
safety requirements under the Contract,
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(@ which shall include at a minimum:

(i) the procedures to establish and maintain a safe
working environment without risk to health at all
workplaces, machinery, equipment and processes
under the control of the Contractor, including control
measures for chemical, physical and biological
substances and agents;

(i) details of the training to be provided, records to be
kept;

(iti)  the procedures for prevention, preparedness and
response activities to be implemented in the case of
an emergency event (i.e. an unanticipated incident,
arising from both natural and man-made hazards,
typically in the form of fire, explosions, leaks or
spills, which may occur for a variety of different
reasons including failure to implement operating
procedures that are designed to prevent their
occurrence, extreme weather or lack of early
warning);

(iv)  remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v)  the measures to be taken to avoid or minimize the
potential for community exposure to water-borne,
water-based, water-related, and vector-borne
diseases,

(vi)  the measures to be implemented to avoid or minimize
the spread of communicable diseases (including
transfer of Sexually Transmitted Diseases or
Infections (STDs), such as HIV virus) and non-
communicable diseases associated with the execution
of the Works, taking into consideration differentiated
exposure to and higher sensitivity of vulnerable
groups. This includes taking measures to avoid or
minimize the transmission of communicable diseases
that may be associated with the influx of temporary
or permanent Contract-related labor;

(vii)  the policies and procedures on the management and
quality of accommodation and welfare facilities if
such accommodation and welfare facilities are
provided by the Contractor in accordance with GCC
Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification.
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19. Archaeological
and Geological
Findings

20. Possession of
the Site

18.3 Protection of the environment

(a) The Contractor shall take all necessary measures to:
protect the environment (both on and off the Site); and

(b) limit damage and nuisance to people and property
resulting from pollution, noise and other results of the
Contractor’s operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s
activities shall exceed neither the values indicated in the
Specification, nor those prescribed by applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Project Manager
the appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The
Contractor shall implement such remedies at its cost to the
satisfaction of the Project Manager.

19.1 All fossils, coins, articles of value or antiquity, structures, groups

20.1

of structures, and other remains or items of geological,
archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(@) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance and
prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) implement any other action consistent with the
requirements of the Specification and relevant laws.

The Contractor shall, as soon as practicable after discovery of
any such finding, notify the Project Manager of such discoveries
and carry out the Project Manager’s instructions for dealing with
them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated
in the PCC, the Employer shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation
Event.
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21. Access to the
Site

22. Instructions,
Inspections and
Audits

23. Appointment of
the Adjudicator

21.1

22.1

22.2

22.3

23.1

23.2

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out
environmental and social audit, as appropriate, access to the Site
and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall keep, and shall make all reasonable efforts
to cause its Subcontractors and subconsultants to keep, accurate
and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time
changes and costs.

Inspections & Audit by the Bank

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud
and Corruption, the Contractor shall permit and shall cause its
agents (where declared or not), subcontractors, subconsultants,
service providers, suppliers, and personnel, to permit, the Bank
and/or persons appointed by the Bank to inspect the site and/or
the accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and to
have such accounts, records and other documents audited by
auditors appointed by the Bank. The Contractor’s and its
Subcontractors’ and subconsultants’ attention is drawn to GCC
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the
Bank’s inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the PCC, to appoint the Adjudicator within 14 days of receipt
of such request.

Should the Adjudicator resign or die, or should the Employer
and the Contractor agree that the Adjudicator is not functioning
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24. Procedure for
Disputes

25. Fraud and
Corruption

26. Stakeholder
Engagement

24.1

24.2

24.3

24.4

25.1

25.2

26.1

in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the PCC
at the request of either party, within 14 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above 28 days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the PCC.

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures
as set forth in the WBG’s Sanctions Framework, as set forth in
Appendix A to the GCC.

The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to be paid
to agents or any other party with respect to the bidding process
or execution of the Contract. The information disclosed must
include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission,
gratuity or fee.

The Contractor shall provide relevant contract-related
information, as the Employer and/or Project Manager may
reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:
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27. Suppliers (other 27.1

than
Subcontractors)

27.2

27.3

27.4

(i) are affected or likely to be affected by the Contract; and
(i) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request.

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
forced labor including trafficked persons as described in GCC
Sub-Clause 9.4.14. If forced labor/trafficking cases are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a supplier
that is able to manage such risks.

Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child
labor cases are identified, the Contractor shall take measures to
require the suppliers to take appropriate steps to remedy them.
Where the supplier does not remedy the situation, the Contractor
shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

Serious Safety Issues: The Contractor, including its
Subcontractors, shall comply with all applicable safety
obligations, including as stated in GCC Sub-Clause 18.2. The
Contractor shall also take measures to require its suppliers (other
than Subcontractors) to adopt procedures and mitigation
measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor
shall take measures to require the suppliers to take appropriate
steps to remedy them. Where the supplier does not remedy the
situation, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to manage such
risks.

Obtaining natural resource materials in relation to supplier:
The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that
obtaining such materials is not contributing to the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood products,
gravel or sand extraction from river beds or beaches.
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28. Code of
Conduct

29. Security of the
Site

28.1

29.1

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant conversion
or significant degradation of natural or critical habitats, the
Contractor shall within a reasonable period substitute the
supplier with a supplier that is able to demonstrate that they are
not significantly adversely impacting the habitats.

The Contractor shall have a Code of Conduct for the
Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging  receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided
in languages comprehensible to Contractor’s Personnel,
Employer’s Personnel and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

The Contractor shall be responsible for the security of the Site,
and:

(@) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
personnel identified as authorized personnel (including
the Employer’s other contractors on the Site), by a notice
from the Employer or the Project Manager to the
Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for
the Project Manager’s No-objection a security management plan
that sets out the security arrangements for the Site.
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30. Program and
Progress
Reports

30.1

30.2

30.3

The Contractor shall (i) conduct appropriate background checks
on any personnel retained to provide security; (ii) train the
security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor’s
Personnel, Employer’s Personnel and affected communities; and
(iii) require the security personnel to act within the applicable
Laws and any requirements set out in the Specification.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for preventive
and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specifications

B. Time Control

Within the time stated in the PCC, after the date of the Letter
of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump-sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.
The Project Manager’s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall monitor progress of the Works and submit
to the Project manager progress report and any updated Program
showing the actual progress achieved and the effect of the
progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities, at
intervals no longer than the periods stated in the PCC. If the
Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in
the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of
lump-sum Contract, the Contractor shall provide an updated
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30.4

30.5

31. Extension of the 31.1

Intended
Completion
Date

31.2

Activity Schedule within 14 days of being instructed to by the
Project Manager.

Unless otherwise stated in the Specification, each progress report
shall include the Environmental and Social (ES) metrics set out
in Appendix B.

In addition to the progress reports, the Contractor shall inform the
Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing
fatality or serious injury; significant adverse effects or damage to
private property; or any allegation of SEA and/or SH. In case of
SEA and/or SH, while maintaining confidentiality as appropriate,
the type of allegation (sexual exploitation, sexual abuse or sexual
harassment), gender and age of the person who experienced the
alleged incident should be included in the information.

The Contractor, upon becoming aware of the allegation, incident
or accident, shall also immediately inform the Project Manager
of any such incident or accident on the Subcontractors’ or
suppliers’ premises relating to the Works which has or is likely
to have a significant adverse effect on the environment, the
affected communities, the public, Employer’s Personnel, or
Contractor’s, its Subcontractors’ and suppliers’ personnel. The
notification shall provide sufficient detail regarding such
incidents or accidents. The Contractor shall provide full details
of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the Contractor
of any incidents or accidents referred to in this Subclause.

The Project Manager shall extend the Intended Completion Date
if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps
to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
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32. Acceleration

33. Delays Ordered
by the Project
Manager

34. Management
Meetings

35. Early Warning

32.1

32.2

33.1

34.1

34.2

351

35.2

delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting
instruction of the Project Manager.

C. Quality Control
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36. Identifying
Defects

37. Tests

38. Correction of
Defects

39. Uncorrected
Defects

40. Contract Price?

41. Changes in the
Contract Price®

36.1

37.1

38.1

38.2

39.1

40.1

41.1

The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has
a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

The Bill of Quantities shall contain priced items for the Works
to be performed by the Contractor. The Bill of Quantities is used
to calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

If the final quantity of the work done differs from the quantity
in the Bill of Quantities for the particular item by more than 25

2 In lump-sum contracts, replace GCC Sub-Clause 40.1 as follows:

40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the
performance of activities on which basis the Contractor will be paid. If payment for materials on
site shall be made separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

3 In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:
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42. VVariations

41.2

42.1

42.2

42.3

42.4

42.5

42.6

percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior
approval of the Employer.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

All Variations shall be included in updated Programs* produced
by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation. The
Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

If the work in the Variation corresponds to an item description
in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC
Sub-Clause 41.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in

41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity Schedule.

4

In lump-sum contracts, add “and Activity Schedules™ after “Programs.”
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42.7

5

the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of work. °

Value Engineering: The Contractor may prepare, at its own cost,
a value engineering proposal at any time during the performance
of the contract. The value engineering proposal shall, at a
minimum, include the following;

(@) the proposed change(s), and a description of the difference
to the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s)
including a description and estimate of costs (including
life cycle cost) the Employer may incur in implementing
the value engineering proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) a description of the proposed work to be performed, a
program for its execution and sufficient ES information to
enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the
proposal demonstrates benefits that:

(@) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability of
the Facilities; or

(d) yields any other benefits to the Employer,

without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer
and results in:

(@) areduction of the Contract Price; the amount to be paid to
the Contractor shall be the percentage specified in the
PCC of the reduction in the Contract Price; or

(b) anincrease in the Contract Price; but results in a reduction
in life cycle costs due to any benefit described in (a) to (d)
above, the amount to be paid to the Contractor shall be the
full increase in the Contract Price.

In lump-sum contracts, delete this paragraph.
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43. Cash Flow
Forecasts

44. Payment
Certificates

43.1

44.1

44.2

44.3

44.4

44.5

44.6

44.7

6
7

When the Program,® is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange
rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.’

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

If the Contractor was, or is, failing to perform any ES
obligations or work under the Contract, the value of this work
or obligation, as determined by the Project Manager, may be
withheld until the work or obligation has been performed, and/or
the cost of rectification or replacement, as determined by the
Project Manager, may be withheld until rectification or
replacement has been completed. Failure to perform includes,
but is not limited to the following:

(@ failure to comply with any ES obligations or work
described in the Works’ Requirements which may
include: working outside site boundaries, excessive dust,
failure to keep public roads in a safe usable condition,
damage to offsite vegetation, pollution of water courses
from oils or sedimentation, contamination of land e.g.
from oils, human waste, damage to archeology or cultural
heritage features, air pollution as a result of unauthorized
and/or inefficient combustion;

In lump-sum contracts, add “or Activity Schedule” after “Program.”
In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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45. Payments

46. Compensation
Events

45.1

45.2

45.3

45.4

46.1

(b) failure to regularly review C-ESMP and/or update it in a
timely manner to address emerging ES issues, or
anticipated risks or impacts;

(c) failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B),
or failure to submit such reports in a timely manner;

(f) failure to implement remediation as instructed by the
Project Manager within the specified timeframe (e.g.
remediation addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 28 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest for
commercial borrowing for each of the currencies in which
payments are made.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

Items of the Works for which no rate or price has been entered
in shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(@ The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause
20.1.
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46.2

46.3

(b) The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specification, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover
or to carry out additional tests upon work, which is then
found to have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual
inspection of the Site.

() The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The advance payment is delayed.

(]) The effects on the Contractor of any of the Employer’s
Risks.

(k) The Project Manager unreasonably delays issuing a
Certificate of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
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47. Tax

48. Currencies

49. Price
Adjustment

46.4

47.1

48.1

49.1

Price based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or
are a result of GCC Clause 49.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the PCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the PCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type specified below applies
to each Contract currency:

Pc = Ac + B Imc/loc
where:

Pc is the adjustment factor for the portion of the Contract
Price payable in a specific currency “c.”

A. and B. are coefficients® specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific

[P

currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid

13 2

opening for inputs payable; both in the specific currency “c.

The sum of the two coefficients A; and B should be 1 (one) in the formula for each currency. Normally,

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added

to the Contract Price.
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50. Retention

51. Liquidated
Damages

52. Bonus

53. Advance
Payment

49.2

50.1

50.2

51.1

51.2

52.1

53.1

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion
of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC Sub-Clause 57.1,
half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period
have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at
the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the PCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of
the amounts stated in the PCC by the date stated in the PCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer
in amounts and currencies equal to the advance payment. The
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54. Securities

55. Dayworks

56. Cost of Repairs

53.2

53.3

%4.1

55.1

55.2

55.3

56.1

Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

The Performance Security, and if so specified in the PCC an
environmental and social (ES) performance security, shall be
provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified
in the PCC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in
which the Contract Price is payable. The Performance Security
shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and
until one year from the date of issue of the Certificate of
Completion in the case of a Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall
be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
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57. Completion

58. Taking Over

59. Final Account

60. Operating and
Maintenance
Manuals

61. Termination

57.1

58.1

59.1

60.1

60.2

61.1

61.2

Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works
is completed.

The Employer shall take over the Site and the Works within
seven days of the Project Manager’s issuing a Certificate of
Completion.

The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by the
dates stated in the PCC.

If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the PCC pursuant to GCC Sub-Clause
60.1, or they do not receive the Project Manager’s approval,
the Project Manager shall withhold the amount stated in the
PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract.
Fundamental breaches of Contract shall include, but shall not
be limited to, the following:

(@) the Contractor stops work for 28 days when no stoppage
of work is shown on the current Program and the
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62. Payment upon
Termination

61.3

61.4

61.5

62.1

stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in the
PCC,; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in
competing for or in executing the Contract, then the
Employer may, after giving fourteen (14) days written
notice to the Contractor, terminate the Contract and
expel him from the Site.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 61.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

If the Contract is terminated because of a fundamental breach
of Contract by the Contractor, the Project Manager shall issue
a certificate for the value of the work done and Materials
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63. Property

64. Release from
Performance

65. Suspension of
Bank Loan or
Credit

62.2

63.1

64.1

65.1

ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the PCC.
Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the
Employer.

If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

If the Contract is frustrated by the outbreak of war or by any
other event entirely outside the control of either the Employer
or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which
a commitment was made.

In the event that the Bank suspends the Loan or Credit to the
Employer, from which part of the payments to the Contractor
are being made:

(@) The Employer is obligated to notify the Contractor of
such suspension within 7 days of having received the
Bank’s suspension notice.

(b) If the Contractor has not received sums due to it within
the 28 days for payment provided for in GCC Sub-
Clause 45.1, the Contractor may immediately issue a 14-
day termination notice.
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APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers),consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

I.  “corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

Iv. “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

V. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a Bank
investigation into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or
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(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2 e.
below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuantto the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the
qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals; performing physical inspections and site visits; and obtaining third party verification of information.
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APPENDIX B

Environmental and Social (ES)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the
Contract. The Employer shall ensure that the metrics provided are appropriate for the Works
and impacts/key issues identified in the environmental and social assessment]

Metrics for regular reporting:

a.

environmental incidents or non-compliances with contract requirements, including
contamination, pollution or damage to ground or water supplies;

health and safety incidents, accidents, injuries that require treatment and all fatalities;

interactions with regulators: identify agency, dates, subjects, outcomes (report the
negative if none);

status of all permits and agreements:

work permits: number required, number received, actions taken for those not
received,

status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants),
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned without reclamation, decommissioning plan
being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas, camp
sites), dates of agreements, dates submitted to resident engineer (or
equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).
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e. health and safety supervision:

safety officer: number days worked, number of full inspections & partial
inspections, reports to construction/project management;

number of workers, work hours, metric of PPE use (percentage of workers with full
personal protection equipment (PPE), partial, etc.), worker violations observed (by
type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-
up actions taken (if any);

f.  worker accommodations:

number of expats housed in accommodations, number of locals;

date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve
conditions.

g. Health services: provider of health services, information and/or training, location of
clinic, number of non-safety disease or illness treatments and diagnoses (no names to be
provided);

h. gender (for expats and locals separately): number of female workers, percentage of
workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

i. training:

number of new workers, number receiving induction training, dates of induction
training;

number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

number and dates of communicable diseases (including STDs) sensitization and/or
training, no. workers receiving training (in the reporting period and in the past);
same questions for gender sensitization, flag person training.

iv.  number and date of SEA and SH prevention sensitization and/or training events,
including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), etc.

J. environmental and social supervision:

environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings (including
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violations of environmental and/or social best practices, actions taken), reports to
environmental and/or social specialist/construction/site management;

sociologist: days worked, number of partial and full site inspections (by area: road
section, work camp, accommaodations, quarries, borrow areas, spoil areas, clinic,
HIV/AIDS center, community centers, etc.), highlights of activities (including
violations of environmental and/or social requirements observed, actions taken),
reports to environmental and/or social specialist/construction/site management;
and

community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k.  Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in
the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution and
date (if completed), data resolution reported to complainant, any required follow-up
(Cross-reference other sections as needed):

Worker grievances;

Community grievances

I.  Traffic, road safety and vehicles/equipment:

traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location, damage,
cause, follow-up;

overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve safety
and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

dust: number of working bowsers, number of waterings/day, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of rock/
spoil lorries with covers, actions taken for uncovered vehicles;

erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;
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Vi.

Vil.

viii.

quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management, decommissioning planning, decommissioning
implementation;

blasting: number of blasts (and locations), status of implementation of blasting
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reference other sections as needed);

spill clean-ups, if any: material spilled, location, amount, actions taken, material
disposal (report all spills that result in water or soil contamination;

waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the reporting
period;

details of water and swamp protection mitigations required undertaken in the
reporting period.

n. compliance:

compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

compliance status of SEA and SH prevention and response action plan: statement
of compliance or listing of issues and actions taken (or to be taken) to reach
compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

other unresolved issues from previous reporting periods related to environmental
and social: continued violations, continued failure of equipment, continued lack
of vehicle covers, spills not dealt with, continued compensation or blasting issues,
etc. Cross-reference other sections as needed.
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APPENDIX C
Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Performance Declaration for
Subcontractors

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named
in the Contract]

Subcontractor’s Name: [insert full name]

Date: [insert day, month, year]

Contract reference [insert contract reference]
Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.

O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
for a period of two years. We have subsequently demonstrated that we have adequate capacity
and commitment to comply with SEA /SH obligations.

[0 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached specific evidence demonstrating that we have adequate
capacity and commitment to comply with SEA and SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[If (d) or ( e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:
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Contact Information: (Tel, email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate].

Name of the Subcontractor

Name of the person duly authorized to sign on behalf of the Subcontractor

Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of :

Countersignature of authorized representative of the Contractor:

Signature:
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Section I X - Particular Conditions of Contract

A. General
GCC 1.1 (d) | The financing institution is: The International Bank for Reconstruction
and Development (The World Bank)
GCC 1.1 (p) | Defects Liability Period is: One Year
GCC 1.1(r) | The Employer is The Council for Development and Reconstruction
(CDR)
Tallet Al-Serail, Beirut
Lebanon
GCC 1.1 (t) | “In writing” or “written” means hand-written, type-written, or printed, and
resulting in a permanent record.
GCC 1.1(v) | The Intended Completion Date for the whole of the Works shall be the
following date: 180 days after the Commencement date.
GCC 1.1 (y) | The Project Manager is to be nominated in due course.
GCC 1.1 (aa) | The Site is located as per the below Table and as defined in drawings
Request for Bid Lot Caza's
(RFB)
Designation
RMO015 15 Kesrouane
Metn
RMO016 16 Hermel
Baalbeck
RMO017 17 Aley
Chouf
GCC 1.1 (dd)

The Start Date shall be the date at which the following precedent conditions
have all been fulfilled and the PM’s notification recording the agreement of
both Parties on such fulfilment and instructing to commence the Work is
received by the Contractor:

(@) signature of the Contract Agreement by both Parties, and if required,
approval of the Contract by relevant authorities of the Country;
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(b) effective access to and possession of the Site given to the Contractor as
required for the commencement of the Works

(c) receipt by the Contractor of the Advance Payment provided that the
corresponding bank guarantee has been delivered by the Contractor.

(d) Contractor submittal of Performance Guarantee.

GCC 1.1 (hh)

The maintenance Works consist mainly of the following:

1) Incidental repair works that includes mainly:

e Clearing of roadway limits that includes remove within the limits of
road limits all vegetation, surface debris and scattered stones and rocks
etc...

e Repair of damaged manhole covers completed as specified and to the
Engineer’s satisfaction.

e Cleaning of waterways, hydraulic structures, drainage pipes, and box
culverts,

e Remove of damaged Galvanized Steel Guardrail and replace by new
one.

e Concrete Repair Works: including repair of existing concrete
channels, box culverts, safety barriers and retaining walls

2) Pavement Repair Works:

Periodic Pavement repairs should be performed as needed to preserve the
structural integrity of the road. Roadway repair works can be grouped into the
following categories.

Preventative measures are minor repairs which include joint and crack
sealing, temporary and permanent patching, other miscellaneous paving,
drainage improvements.

e Shallow patching works for limited area, includes removing the
existing pavement (milling), generally between 4 to 5 cm, paving the
area that was milled. Ideally no additional work is required (such as
adjusting of manholes), since the existing grade is usually the same.

e Pavement overlay for limited area, consists of paving over the existing
roadway to cover cracks, fill potholes and increase the strength of the
roadway. Various items should be reviewed prior to placing an overlay
on a road.

e Milling & overlay for trench utilities where pavement settlement
occurred and the structural integrity of the pavement is still in good
condition.
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e Deep patching works, for limited section, may be needed when the
structural integrity of the road is compromised. Prior to reconstructing
the roadway, an engineer should determine the extent of work required
and the type of repairs needed.

e Removal and reinstatement of damaged trench

3) Maintenance and Upgrade of Traffic Safety & Control Devices:

e The proposed works related to traffic safety includes mainly the
construction of new concrete safety barrier along the critical locations.

e Roads Marking applications including road cat-eyes,

e Roads delineator installations

¢ Installation of Warning signs and speed calming measures

GCC2.2

Sectional Completions are: N/A

GCC 2.3())

The following documents also form part of the Contract: Environmental and
Social Management Plan (ESMP)

GCC31

The language of the contract is the English Language

The law that applies to the Contract is the law of the Republic of Lebanon.

GCC41

The PM shall obtain the specific approval of the Employer before taking any
of the following actions:

(@) Issuing any instruction resulting in substantial changes of the works,
or an increase of the Accepted Contract amount and/or extension of
time for completion.

(b) Proceeding to determinations;

(c) Issuing Interim Payment Certificate.

(d) Issuing Taking-over Certificates in respect of the Works under Clause
58,

GCC3.3

As stipulated in article (5) of the banking secrecy law dated 3/9/1956 and as
stipulated in the resolution of the Council of Ministries no.4 dated 28/4/2020,
the Contractor agrees to lift banking secrecy over the bank account used to
deposit or transfer public funds related to this Contract.

GCC51

The Project manager may not delegate any of his duties and responsibilities.

GCC38.1

Schedule of other contractors: N/A

GCC 131

The minimum insurance amounts and deductibles (In Fresh Dollars) shall be:

(@) for loss or damage to the Works, Plant and Materials: [ 50,000 USD
(Fifty Thousand USD) / occurrence].
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(b) For loss or damage to Equipment: [ 10,000 USD (Ten Thousand
USD) / occurrence]

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract [50,000 USD (Fifty
Thousand USD) / occurrence].

(d) for personal injury or death:

(i) of the Contractor’s employees: [10,000 USD (Ten Thousand
USD) / occurrence].

(i) of other people: [10,000 USD (Ten Thousand USD) /
occurrence].

GCC 141

Site Data are: The following is added at the end of the Sub-Clause:

“The Contractor shall comply with the requirements and regulations of the
“Environmental and Social Management Plan” of the Bidding Documents,
and shall allow and include in the Contract Rates and/or Contract Price all
related costs thereto. In case of noncompliance by the Contractor, the
Employer and/or the Project Manager will take specific measures and actions,
and will deduct from payments due to the Contractor the amount specified in
Sub-Clause 3.2 “Deductions from Payments” of Appendix 1 “CDR Safety,
Health and Environmental Regulations”

GCC 20.1

The Site Possession Date(s) shall be: Not later than Start Date

GCC231&
GCC 232

Appointing Authority for the Adjudicator: Council for Development and
Reconstruction.

GCC 243

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
to be determined in due course.

GCC 244

Any dispute in respect of which amicable settlement has not been reached
within 60 days, shall be finally settled according to the appropriate procedure
stated herein:

@) where the Contractor is a national of Lebanon or a company
established in accordance with the laws of Lebanon, the dispute
shall be finally settled by arbitration, under the Rules of
Arbitration of the Lebanese Arbitration Center of the Chamber of
Commerce, Industry and Agriculture of Beirut and Mount
Lebanon (CCIA-BML). Arbitration shall be heard by (1) one
arbitrator appointed in accordance with the said Rules of
Acrbitration.

The place of arbitration shall be Beirut, Lebanon.

The language of Arbitration shall be the English language.
The Applicable law shall be the Lebanese Law.

The Award of Arbitration shall be final and binding.
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(b) Where the Contractor is not a national of Lebanon or a non-
Lebanese company, the dispute shall be finally settled under the
UNCITRAL rules.

Avrbitration shall be heard by an Arbitral Tribunal of three (3)
arbitrators. Each Party to the Contract shall appoint one arbitrator
within thirty (30) days from the Notice of Arbitration by one Party
to the other. The two appointed arbitrators shall then jointly
appoint a third arbitrator as Chairman of the Arbitral Tribunal. If
the arbitrators appointed by the Parties do not succeed in
appointing a third arbitrator within 60 days after the latter of the
two arbitrators of the two has been appointed, the third arbitrator
shall, at the request of either Party, be appointed by the
International Chamber of Commerce.

The place of arbitration shall be Cairo Arbitration Center, Egypt.
The language of Arbitration shall be the English language.

The Applicable law shall be the Lebanese Law.

The Award of Arbitration shall be final and binding.

According to the law No. 440 dated 29/7/2002, the validity of this clause
(items (a) and (b)) is subject to the issuing of a decree by the Council of
Ministers authorizing the Employer to go to arbitration for the settlement of
disputes. CDR will communicate in writing with the Council of Ministers for
issuing the mentioned decree, regarding this matter. In the absence of such
decree the disputes between the parties shall be deferred to the competent
Lebanese Courts.”.

B. Time Control

GCC 30.1

The Contractor shall submit for approval a Program for the Works within
28 days from the date of the Letter of Acceptance.

GCC 30.3

The period between Program updates is 56 days.

The amount to be withheld for late submission of an updated Program is 5%
from the gross value of the subsequent interim payment certificate until
the Contractor complies with the requirement in question.

The period for submission of progress reports is [30] days.

C. Quality Control

GCC 38.1

The Defects Liability Period is: 365 days.
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D. Cost Control

GCC42.7 N/A

ADD 42.8 As stipulated in Article 29 (The contract value and the conditions of its
modification) of the Public Procurement Law 244 dated July 19, 2021, any
information upon modification of the contract value shall be published on
CDR website, and on the central electronic platform of the Public
Procurement Authority.

GCC 45.1 The financing charges shall be calculated as follows: simple annual interest
rate “Secured Overnight Financing Rate (SOFR) +2%.

GCC 48.1 The currency of the Employer’s Country is: Lebanese Pound LBP.

GCC 49.1 The Contract is not subject to price adjustment in accordance with GCC
Clause 45.

GCC50.1 The proportion of payments retained is: 5 percent.

GCC51.1 The liquidated damages for the whole of the Works are 0.1 % of the
Contract Price per day. The maximum amount of liquidated damages for
the whole of the Works is 5% of the final Contract Price.

GCC52.1 The Bonus for the whole of the Works is 0% of final Contract Price] per day.
The maximum amount of Bonus for the whole of the Works is 0% of the final
Contract Price.

GCC53.1 The Advance Payments shall be: 10% Percentage of the Accepted Contract
Amount payable in the currencies and proportions in which the Accepted
Contract Amount is payable and shall be paid to the Contractor no later than
start date.

GCC54.1 The performance security will be in the form of a “performance bank
Guarantee” in the amount(s) of five percent of the Accepted Contract
Amount and in the same currency (ies) of the Accepted Contract Amount.
This guarantee shall be submitted within a period of 10 days after
contract notification date which is the signature date of the form of
agreement by both parties.

E. Finishing the Contract
GCC 60.1 The date by which operating and maintenance manuals are required is not

later than the date of issuing the request for taking over of works but not later
than 28 days after completion of works.
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The date by which “as built” drawings are required is not later than the date
of issuing the request for taking over of works but not later than 28 days after
completion of works.

The Contractor will submit two copies: prints all in bound sets and in Digital
Form (CD) from which clear prints can be made.

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC Sub-Clause
60.1 is [5% of the contract price].

GCC 61.2 (g) | The maximum number of days is: 50 days.

GCC62.1 The percentage to apply to the value of the work not completed, representing

the Employer’s additional cost for completing the Works, is 10 percent of
Contract Price.
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Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder
Information Form]

For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The
Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: [insert the name of the Employer]

Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to
award the above contract. The transmission of this Notification begins the Standstill
Period. During the Standstill Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the
contract.

1. The successful Bidder

Name: [insert name of successful Bidder]

Address: [insert address of the successful Bidder]

Contract price: [insert contract price of the successful Bid]




Section X - Contract Forms

193

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid.
If the Bid’s price was evaluated include the evaluated price as well as the Bid price
as read out.]

Name of Bidder Bid price Eva!uated_Bld price
(if applicable)
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do
NOT include: (a) a point by point comparison with another Bidder’s Bid or (b)
information that is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert
date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If
you decide to request a debriefing your written request must be made within three (3)
Business Days of receipt of this Notification of Intention to Award.

address the request for debriefing as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be extended
by five (5) Business Days after the date that the debriefing is provided. If this happens,
we will notify you and confirm the date that the extended Standstill Period will end.

Provide the contract name, reference number, name of the Bidder, contact details; and
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The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date
and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of the Contract Award
Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

address the Procurement-related Complaint as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

Further information:

For more information see the Procurement Requlations for IPF Borrowers (Procurement
Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.
aspx?docid=4005] (Annex I1I). You should read these provisions before preparing and
submitting your complaint. In addition, the World Bank’s Guidance “How to make a
Procurement-related Complaint” [http://www.worldbank.org/en/projects-
operations/products-and-services/brief/procurement-new-framework#framework]
provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. Youmust be an ‘interested party’. In this case, that means a Bidder who submitted
a Bid in this bidding process, and is the recipient of a Notification of Intention to
Award.

The complaint can only challenge the decision to award the contract.

3. You must submit the complaint within the period stated above.

Provide the contract name, reference number, name of the Bidder, contact details; and



https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework

Section X - Contract Forms 195

4. You must include, in your complaint, all of the information required by the
Procurement Regulations (as described in Annex I11).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:
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Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful
Bidder. In case of joint venture, the Bidder must submit a separate Form for each
member. The beneficial ownership information to be submitted in this Form shall be
current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who
ultimately owns or controls the Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of
directors or equivalent governing body of the Bidder

RFB No.: [insert number of RFB process]
Request for Bid No.: [insert identification]

To: [insert complete name of Employer]
In response to your request in the Letter of Acceptance dated [insert date of letter of
Acceptance] to furnish additional information on beneficial ownership: [select one option as

applicable and delete the options that are not applicable]

(i) we hereby provide the following beneficial ownership information.
Details of beneficial ownership

Identity of Directly or indirectly Directly or Directly or indirectly
Beneficial Owner holding 25% or more | indirectly holding having the right to
of the shares 25 % or more of | appoint a majority of
the Voting Rights the board of the
(Yes/No) Yes/N directors or an
(Yes/No) equivalent governing
body of the Bidder
(Yes/ No)

[include full name
(last, middle, first),
nationality, country
of residence]
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OR

(if) We declare that there is no Beneficial Owner meeting one or more of the following
conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of
the following conditions. [If this option is selected, the Bidder shall provide explanation on
why it is unable to identify any Beneficial Owner]
e directly or indirectly holding 25% or more of the shares
e directly or indirectly holding 25% or more of the voting rights
e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the

Bid]

Signature of the person named above: [insert signature of person whose name and
capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the
event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form
(including this Introduction thereto) shall be read to refer to the joint venture member.

™ Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be
attached with the Bid Schedules.
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Letter of Acceptance

[on letterhead paper of the Employer]

Subject:  .......... [Notification of Award ContractNo]. . .........

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . . .. ..
. . . .[insert name of the contract and identification number, as given inthe PCC] ... ....... for the
Accepted Contract Amount of . ... ... .. [insert amount in numbers and words and name of
currency], as corrected and modified in accordance with the Instructions to Bidders is
hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security and an Environmental and
Social (ES) Performance Security [Delete ES Performance Security if it is not required
under the contract] within 28 days in accordance with the Conditions of Contract, using
for that purpose the of the Performance Security Form and the ES Performance Security
Form, [Delete reference to the ES Performance Security Form if it is not required under
the contract] and (ii) the additional information on beneficial ownership in accordance
with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership
Disclosure Form, included in Section X - Contract Forms, of the bidding document.
[Choose one of the following statements:]

We accept that [insert the name of Adjudicator proposed by the
Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator proposed
by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of
Acceptance to [insert name of the

Appointing Authority], the Appointing Authority, we are hereby requesting such Authority
to appoint the Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause 23.1.

AULNOTIZEA SIGNALUIE: .ot
Name and Title Of SIGNATOTY: ..o e
NAME OF AGENCY . ittt et e st e e teaseesseesteeneesteenteeneenneeneen

Attachment: Contract Agreement
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Contract Agreement
THIS AGREEMENT madethe. .. ... dayof................. e , between . . ..
. [name of the Employer]. . .. .. . . .. (hereinafter “the Employer”), of the one part, and . . . . .

[name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . .
.should be executed by the Contractor, and has accepted a Bid by the Contractor for the
execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance
(b)  the Letter of Bid
()  the addenda Nos (if any)
(d)  the Particular Conditions
(e)  the General Conditions of Contract, including appendix;
) the Specification
(g)  the Drawings
(h)  Bill of Quantities; ! and

M any other document listed in the PCC as forming part of the Contract, but not
limited to;

i.  the ES Management Strategies and Implementation Plans; and
ii.  Code of Conduct for Contractor’s Personnel (ES).

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions
of the Contract.

L In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of . . . .. [name of the borrowing country]. . . . .on the day,
month and year specified above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor

in the in the

presence of: presence of:

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date



Section X - Contract Forms 201

Performance Security

Option 1: Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:  [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that _ [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Applicant™) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of _ [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words],! such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself or
in a separate signed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing
to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... , 2... 2, and any demand for
payment under it must be received by us at this office indicated above on or before that date.

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the
currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1.
The Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a)
is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

[six months][one year], in response to the Beneficiary’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.”
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Performance Security

Option 2: Performance Bond (Not Applicable)

By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and
[insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound
unto [insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount
of [insert amount in words and figures], for the payment of which sum well and truly to be
made in the types and proportions of currencies in which the Contract Price is payable, the
Contractor and the Surety bind themselves, their heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the

day of , 20 , for [name of contract and brief
description of Works] in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent herein provided for, are by reference made part hereof
and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Employer to be, in default under the
Contract, the Employer having performed the Employer’s obligations thereunder, the Surety
may promptly remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a Bid or Bids from qualified Bidders for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest responsive Bidder,
arrange for a Contract between such Bidder and Employer and make available as
work progresses (even though there should be a default or a succession of defaults
under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which the Surety may be
liable hereunder, the amount set forth in the first paragraph hereof. The term
“Balance of the Contract Price,” as used in this paragraph, shall mean the total
amount payable by Employer to Contractor under the Contract, less the amount
properly paid by Employer to Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of
this Bond.
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of
issue of the Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Employer named herein or the heirs, executors, administrators, successors, and assigns
of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the

signature of his legal representative, this day of 20
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of
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Environmental and Social (ES) Performance Security

ES Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: [Insert date of issue]
ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the Applicant™) has
entered into Contract No. dated with the Beneficiary, for the
execution of (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )t
such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of the Beneficiary’s complying demand supported by the
Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its
Environmental and/or Social (ES) obligation(s) under the Contract, without the Beneficiary
needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2... 2, and any demand for
payment under it must be received by us at this office indicated above on or before that date.

The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency
(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub- Clause 57.1.
The Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary’s written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.”



Section X - Contract Forms 206

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a)
is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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Advance Payment Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of [insert name of contract and brief description of Works] (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made against
an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words]* upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating either that the Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary’s bank stating that the advance payment referred to above

! The Guarantor shall insert an amount representing the amount of the advance payment and denominated
either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible
currency acceptable to the Employer.
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has been credited to the Applicant on its account number [insert number] at [insert name and
address of Applicant’s bank] ..

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on
the [insert day] day of [insert month], 2 [insert year],? whichever is earlier. Consequently,
any demand for payment under this guarantee must be received by us at this office on or before
that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is
hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

2 Insert the expected completion date as described in GCC Sub- Clause 57.1. The Employer should note that
in the event of an extension of the expected completion date of the Contract, the Employer would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one
year], in response to the Beneficiary s written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee. ”
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Preamble

The Safety, Health and Environmental Regulations are in two parts:
PART | - General Safety, Health and Environmental Regulations;
PART Il - Supplementary Safety, Health and Environmental Regulations.

PART Il shall have priority over PART 1.

CDR Safety, Health & Environmental Regs
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11

1.2

Part |

General Safety, Health and Environmental Regulations

Introduction

The prevention of injury and/or illness to site personnel and the public, damage
to the Works and to public and private property, protection of the environment,
and compliance with applicable laws, are primary objectives of CDR (the
Employer). Because of the importance CDR places on meeting these objectives,
selected minimum requirements are outlined in these Safety, Health and
Environmental Regulations with which Contractors shall comply while working
on CDR contracts. Given that these Regulations cannot cover every eventuality,
the Contractor shall be expected to exercise good judgment in all such matters,
even though not mentioned in these Regulations, and shall take any and all
additional measures, as required or necessary, to meet his responsibility for safety,
health and environmental matters during the period of the Contract.

CDR and its representatives shall not be held liable for any actions taken by the
Contractor that are attributed to following the minimum requirements stated
hereinafter.

The Contractor shall, throughout the execution and completion of the Works and
the remedying of any defects therein:

@ have full regard for the safety of all persons on the Site and keep the Site
and the Works in an orderly state appropriate to the avoidance of danger
to any person;

(b) know and understand all laws governing his activities along with any site
requirements and work site hazards. Such information shall be
communicated by the Contractor to his personnel and subcontractors;

(© take all necessary measures to protect his personnel, the Employer's
personnel, other persons, the general public and the environment;

d) avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of
carrying out the Works.

(e ascertain and comply with any regulations concerning noise, pollution and
other nuisance in addition to the obligations imposed by the Conditions
of Contract and by law.

()] take necessary precautions to prevent nuisance from smoke, dust, rubbish,
water, polluted effluent and other causes.

CDR Safety, Health & Environmental Regs
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2

2.1

2.2

2.3

2.4

2.5

Compliance with Regulations

The Contractor shall comply with the requirements of these Safety, Health and
Environmental Regulations and all other applicable regulations or requirements
under Lebanese laws, laid down by relevant authorities or issued by the Employer
or the Engineer concerning safety, health and the environment, in force or
introduced or issued from time to time during the period of the Contract.

In so far as these Regulations are applicable, they shall apply to sites and
personnel outside the Site associated with the performance of the Contract.

The Regulations equally apply to subcontractors and all other parties engaged by
the Contractor and their personnel. The Contractor shall ensure all such parties
are fully aware of and comply with the Regulations.

The Contractor shall comply with all notifications and written or verbal
instruction regarding safety issued pursuant to these Regulations by the
Employer, Engineer or relevant authorities within the time specified in the
notification or instruction.

Whenever the Contractor is required to obtain the approval, agreement,
permission, etc of the Engineer, such approval, agreement, permission, etc shall
not relieve the Contractor of his responsibilities and obligations under these
Regulations or the Contract.

The Contractor shall adopt a positive approach, awareness and responsibility
towards safety, health and the environment, and take appropriate action, by:

@ ensuring the Regulations are enforced and followed by the Contractor's
personnel. Any failure by the Contractor's personnel to follow the
Regulations, shall be regarded as a failure by the Contractor.

(b) paying attention to possible injury to unauthorized persons entering the
site, particularly children.

Whenever in these Regulations the Contractor is required to provide test
certificates for equipment and personnel or to comply the relevant authorities'
requirements and no independent test facilities are available or no relevant
authorities exist in Lebanon, the Contractor shall provide:

a) in lieu of independent test certificates:

- for equipment - details of the tests and the date of the tests that
have been carried out by the Contractor and a written statement
that the Contractor has satisfied himself that the item of
equipment is fit and safe for use;

CDR Safety, Health & Environmental Regs
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3.1

3.11

b)

- for personnel - details of the training and experience and a
written statement that the Contractor has satisfied himself that
the person has the required level of competency;

in lieu of relevant authorities' requirements - details of the Contractor's
own rules, regulations, requirements and procedures regarding safety,
health and the environment.

If the Engineer is dissatisfied with the details provided by the Contractor, the
Contractor shall provide further details or carry out further tests or provide further
written statements as may be reasonably required by the Engineer.

When the Engineer has satisfied himself regarding the Contractor's own rules,
regulations, requirements and procedures provided in accordance with (b) above,
such rules, etc shall be deemed to form part of these Regulations and to which
Clause 3 shall equally apply.

Failure to Comply with Regulations

General

Should the Contractor fail to comply with any of the Regulations or requirements:

@)

(b)

©)

the Engineer may suspend the Works or part of the Works until the
Contractor has taken necessary steps, to the satisfaction of the Engineer,
to comply with the regulations or requirements.

the Employer may, following written notice to the Contractor, carry out
themselves or arrange for another contractor to carry out such measures
as they consider appropriate on behalf of the Contractor. Any such actions
by the Employer shall not affect or diminish the Contractor's obligations
or responsibilities under the Contract.

the Engineer may, following written notice to the Contractor, deduct from
payments to the Contractor the amounts stipulated in Sub-Clause 3.2.
Such notice shall specify:

(1) the nature of the failure or failures;

(i) the period after the date of the notice within which the Contractor
shall remedy each failure; and

(iii)  the amount to be deducted.
Such suspension of payment will remain in force until such time as the

Contractor has rectified the breach or breaches to the satisfaction of the
Engineer. No interest shall be paid on the suspended payments.

CDR Safety, Health & Environmental Regs
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3.1.2

3.13

3.14

3.2

321

3.2.2

3.2.3

4.1

411

Failure to comply with the Regulations or requirements shall be considered a
breach of contract by the Contractor and may result in termination of the Contract
by the Employer.

In the event of the Employer or Engineer taking action based on Sub-Clause
3.1.1(a) or (b) or 3.1.2, the Contractor shall not be entitled to any additional costs
or extension to the Contract Completion Date.

All costs incurred by the Employer pursuant to Sub-Clause 3.1.1(b) and the
deductions from payments imposed on the Contractor by the Engineer under Sub-
Clause 3.1.1(c) shall be deducted from amounts otherwise due to the Contractor.

Deductions from Payments

Failures by the Contractor to comply with the Regulations or requirements are
classified as follows:

D1 - breaches of Sub-Clause 5.6 (personal protective equipment);
D2 - breaches of Clause 7 (work in Public Areas);
D3 - breaches other than D1 and D2.

The basic deduction from payment for each classification in Sub-Clause 3.2.1, is
as follows:

for D1 — USD 100/person/day;

for D2 — USD 500/location/day;

for D3 — USD 100/occurrence/day.

Limit of cumulative total deductions shall not exceed 1% of Contract price.

Deductions from payments will be applied as follows:

@ for the first breach of each regulation or requirement - the basic deduction.
If the same or similar breaches occur in different situations or locations at
the same time, the Engineer may apply deductions for each situation or
location; this will not apply to breaches related to personal protective
equipment.

(b) for a second or subsequent breach of the same Regulation or requirement
or failure to rectify a previous failure within the time specified by the
Engineer - twice the basic deduction.

General Requirements

Preamble

All references to safety shall be deemed to include health and the environment.

CDR Safety, Health & Environmental Regs
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4.2

421

422

4.2.3

4.3

431

432

4.4

Safety Officer

The Contractor shall appoint a competent Safety Officer who shall be responsible
for safety, health and the environment. The Safety Officer shall be given sufficient
time by the Contractor to carry out his duties; minimum requirements shall be as
follows:

Workforce on Site of over 250- full time Safety Officer;
Workforce on Site of 100-250 - 50% of Safety Officer's time;
Workforce on Site below 100 - as required for the Works but a minimum

of 5 hours per week of Safety Officer's
time where more than 20 workers.

The Contractor shall provide the Safety Officer with appropriate identification,
including a white hard hat with red cross symbol and an identification badge. The
appointment of the Safety Officer shall be in writing and copied to the Engineer.
The appointment shall include specific instructions to enforce these Regulations
and delegated authority to take any action, measure or to issue instructions
regarding their enforcement. All persons on Site shall be made aware of the name
and authority of the Safety Officer and instructed to comply with any instruction
or direction on safety matters, verbal or in writing, issued by the Safety Officer.

The Safety Officer shall be provided with a mobile phone or other similar means
of communication. The Safety Officer shall be accessible and available at all
times including outside normal working hours.

Safety Training

The Contractor shall provide safety induction training for all site personnel upon
starting on site.

The Contractor shall provide safety refresher/reinforcement training at regular
intervals for his staff.

Safety Meetings

44.1 The Contractor shall hold regular safety meetings to provide safety

instructions and receive feedback from site personnel on safety, health and
environmental matters. A weekly Safety Meeting shall be chaired by the
Safety Officer and minutes shall be taken of the meeting. The
meeting/minutes shall cover all relevant issues including actions to be taken.
A copy of the minutes shall be given to the Engineer. The Safety Officer
should attend the Contractor's weekly site meetings and "Safety"” should be
an item on the agenda.

CDR Safety, Health & Environmental Regs
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4.5

451

4.6

46.1

46.2

4.7

4.7.1

4.7.2

4.8

48.1

4.8.2

Safety Inspections

The Safety Officer shall make regular safety inspections of the work site. The
Safety Officer shall prepare a report of each inspection. This report shall include
details of all breaches of these Regulations and any other matters or situations
relating to safety found during the inspection, instructions issued by the Safety
Officer and actions taken by the Contractor. A copy of the Safety Officer's
inspection reports shall be given to the Engineer.

Control of Substances Hazardous to Health

Hazardous materials shall be stored in approved safety containers and handled in
a manner specified by the manufactures and/or prescribed by relevant Authorities
(see Sub-Clause 2.5).

Only properly trained and equipped personnel shall handle hazardous materials.
Potential Hazards

The Contractor shall inform employees of potential hazards, take appropriate
steps to reduce hazards and be prepared for emergency situations.

The Contractor shall make an assessment of every operation involving hazardous
substances. The assessment shall be recorded on a Hazardous and Flammable
Substances Assessment Method Statement which shall be submitted to the
Engineer prior to the delivery and use of the substance on Site.

Accident Reporting

The Contractor shall report all accidents and dangerous occurrences to the
Engineer. The Contractor shall prepare a report on each accident or dangerous
occurrence and a copy of the report, together with witness statements and any
other relevant information, shall be submitted to the Engineer. A reportable
accident or dangerous occurrence shall include any accident to any person on Site
requiring medical attention or resulting in the loss of working hours or any
incident that resulted, or could have resulted, in injury, damage or a danger to the
Works, persons, property or the environment.

In the event of an accident or dangerous occurrence, the Contractor shall be
responsible for completing all statutory notifications and reports. Copies of all
statutory notifications and reports shall be passed to the Engineer.

CDR Safety, Health & Environmental Regs
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4.8.3

484

4.9

49.1

4.10

4.10.1

4.10.2

4.10.3

411

4111

4112

4113

All accidents and dangerous occurrences shall be recorded in a Site Accident
Book. The Site Accident Book shall be available at all times for inspection by
the Engineer.

The Contractor shall immediately rectify any situation or condition that could
result in injury, damage or a danger to the Works, person, property or the
environment. If the situation or condition cannot be corrected immediately, the
Contractor shall provide temporary barriers and appropriate warning signs and
devices and/or take other appropriate action necessary for the protection of
persons, property and the environment.

Notices, Signs, Etc

All safety, health, environmental and other notices and signs shall be clearly
displayed and written in both Arabic and either English or French. All
requirements, instructions, procedures, etc issued by the Contractor concerning
these Regulations shall be printed in both Arabic and English and displayed and
readily available to Contractor's personnel.

First Aid and Medical Attention

The Contractor shall have comprehensive First Aid Kit(s) on Site at all times.
First Aid Kits shall be conveniently located and clearly identifiable.

The Contractor shall have one employee on site trained in first aid for every 25
employees. Such persons shall be provided with appropriate identification,
including a red hard hat with a white "red cross" symbol and an identification
badge.

The Contractor shall make contingency arrangements for calling a Doctor and
transporting injured persons to hospital. The telephone numbers of the
emergency services and the name, address and telephone number of the Doctor
and nearest hospital shall be prominently displayed in the Contractor's site office.
Employee Qualifications and Conduct

The Contractor shall employ only persons who are fit, qualified and skilled in the
work to be performed. All persons shall be above the minimum working age.

Contractor's personnel shall use the toilet facilities provided by the Contractor.
The Contractor shall ensure:
@ that no firearms, weapons, controlled or illegal substances or alcoholic

beverages are brought onto the Site and that no personnel under the
influence of alcohol or drugs are permitted on Site.
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4121

5.1

5.11

5.1.2

5.13

5.14

5.15

516

(b) that all personnel obey warning signs, product or process labels and
posted instructions.

(©) that drivers or operators of vehicles, machinery, plant and equipment
follow the rules for safe operations. Drivers shall wear seat belts and obey
all signs and posted speed limits.

Security

The Contractor shall take all measures necessary, including watching and lighting
at night, to prevent unauthorized entry to the Site and to safeguard the Site, the
Works, materials, Plant, Contractor's Equipment and Temporary Works against
damage from trespass and theft.

Safety Requirements
Personal Protective Equipment

The Contractor shall provide personal protective equipment, including hard hats,
safety glasses, respirators, gloves, safety shoes, and such other equipment as
required, and shall take all measures or actions for the protection and safety of
Contractor's personnel.

Non-metallic hard hats shall be worn at all times by all personnel at the worksite
with the exception of those areas where the Engineer has indicated it is not
necessary to do so.

Safety glasses shall meet international standards and be available for use and
worn in specified worksite areas. As a minimum, safety glasses shall be worn for
the following types of work: hammering, chipping, welding, grinding, use of
electrically powered or pneumatic equipment, insulation handling, spray painting,
working with solvents, and other jobs where the potential of an eye injury exists.
Face shields and/or monogoggles shall be worn where possible exposure to
hazardous chemicals, cryogenic fluids, acids, caustics, or dust exists and where
safety glasses may not provide adequate protection.

When handling acids, caustics, and chemicals with corrosive or toxic properties,
suitable protection, such as acid suits or chemical resistant aprons and gloves,
shall be worn to prevent accidental contact with the substance.

Personnel shall not be permitted to work whilst wearing personal clothing or
footwear likely to be hazardous to themselves or others.

The wearing of safety shoes with steel reinforced toes is recommended for all
Contractor's personnel on site. In all cases, Contractor's personnel shall wear
substantial work shoes that are commensurate with the hazards of the work and
the worksite area.
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5.1.7

5.18

5.2

5.21

5.2.2

5.2.3

5.24

525

5.2.6

Hearing protection, including muffs, plugs or a combination thereof, shall be
provided for all personnel operating in areas where the noise level exceeds 90
decibels. Such protection shall also be provided for operators working with
equipment exceeding such a level. This may include equipment such as
excavators, shovels, jackhammers, saws, drills, grinders, and the like are being
used.

The Contractor shall encourage employees to wear substantial work gloves
whenever practical and safe to do so.

Fire Protection and Prevention

The Contractor shall take all necessary measures to prevent personal injury or
death or damage to the Works or other property, including but not limited to

(@) provision of firefighting facilities in all vulnerable areas and as
instructed by the Engineer
(b) marking escape routes and illuminating them if necessary

(©) instructing workmen in fire precautions and use of firefighting
equipment

(d) displaying notices on fire safety and procedures in the event of a fire on
Site.

The Contractor shall comply with fire protection instructions given by the
Authorities having jurisdiction in regard to fire protection regulations.

The Contractor shall, upon moving on site, provide to the Engineer and the
Authorities a fire prevention and evacuation plan. This shall include drawing(s)
showing the fire assembly points. The fire prevention and evacuation plan and
drawing(s) shall be updated from time to time as the Works progress. The
Contractor shall ensure all personnel are fully informed on escape routes and
assembly points and any changes thereto.

Fuel storage will not be permitted in construction work areas. Contractors may
establish fuel storage tanks in special areas set aside for the purpose and approved
by the Engineer. Storage tanks shall be adequately bounded to control spillage.
Fire extinguishers shall be provided and installed in a suitable nearby location.

Highly combustible or volatile materials shall be stored separately from other
materials and as prescribed by relevant authorities and under no circumstances
within buildings or structures forming part of the permanent Works. All such
materials shall be protected and not exposed to open flame or other situations
which could result in a fire risk.

No combustible site accommodation shall be located inside or within 10 meters
of a building or structure forming part of the permanent works, where units have
to be used in these circumstances, they shall be constructed of non-combustible
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5.2.7

5.2.8

5.29

5.2.10

5211

5.2.12

5.2.13

5.2.14

5.2.15

5.2.16

5.2.17

5.2.18

materials and have a half-hour fire rating inside to outside and outside to inside.
Non-combustible furniture shall be used where practical.

All temporary accommodation and stores shall be provided with smoke detectors
and fire alarms.

Smoking shall be banned in high-risk areas.

Expanded polystyrene with or without flame retarding additive, polythene,
cardboard and hardboard shall not be used as protection materials.

Plywood and chipboard shall only be used as protection on floors. Vertical
protection shall be non-combustible. Debris netting and weather protection
sheeting shall be fire retardant.

When using cutting or welding torches or other equipment with an open flame,
the Contractor shall provide a fire extinguisher close by at all times. All
flammable material shall be cleared from areas of hot works, or work locations
prior to welding or oxy/gas burning operations. All hot works shall cease half an
hour before the end of a work shift to allow for thorough checking for fires or
smoldering materials. Where appropriate, areas of hot works are to be doused in
water before the shift ends.

An adequate number of fire extinguishers of types suited to the fire risk and the
materials exposed shall be provided. These shall be placed in accessible, well-
marked locations throughout the job site. Contractor's personnel shall be trained
in their use. Extinguishers shall be checked monthly for service condition and
replaced or recharged, as appropriate after use.

Only approved containers shall be used for the storage, transport and dispensing
of flammable substances. Portable containers used for transporting or transferring
gasoline or other flammable liquids shall be approved safety cans.

Fuel burning engines shall be shut off while being refueled

Adequate ventilation to prevent an accumulation of flammable vapors shall be
provided where solvents or volatile cleaning agents are used.

Flammables shall not be stored under overhead pipelines, cable trays, electrical
wires, or stairways used for emergency egress.

Paints shall be stored and mixed in a room assigned for the purpose. This room
shall be kept under lock and key.

Oily waste, rags and any other such combustible materials shall be stored in
proper metal containers with self-closing lids and removed every night to a safe
area or off site. Every precaution shall be taken to prevent spontaneous
combustion.
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5.3

5.3.1

5.3.2

5.3.3

5.34

5.35

5.3.6

5.3.7

5.3.8

5.3.9

5.3.10

53.11

5.3.12

Electrical Safety

All temporary electrical installations, tools and equipment shall comply with
current regulations dealing with on-site electrical installations.

The Contractor shall establish a permit-to-work system for work on or in
proximity to energized circuits of any voltage. Contractor's personnel shall not
commence work on such circuits unless a permit to work has been issued and
adequate safety measures have been taken and the work operation has been
reviewed and approved by the Engineer.

Only authorized personnel shall be allowed to work or repair electrical
installations and equipment.

Portable tools and equipment shall be 220 volt, unless otherwise agreed by the
Engineer.

When portable or semi-mobile equipment operates at voltages in excess of 110
volts, the supply shall be protected by a Residual Current Device (RCD)
regardless of any such device fitted to the equipment. The RCD must have a
tripping characteristic of 30 milliamps at 30 milliseconds maximum.

All static electrically powered equipment, including motors, transformers,
generators, welders, and other machinery, shall be properly earthed, insulated,
and/or protected by a ground fault interruption device. In addition, the skin of
metal buildings and trailers with electric service shall be earthed. Metal steps,
when used, shall be securely fixed to the trailer.

Lamp holders on festoon lighting shall be molded to flexible cable and be of the
screw in type. Clip on guards shall be fitted to each lamp unit.

All tungsten-halogen lamps shall be fitted with a glass guard to the element.
These lamps must be permanently fixed at high level.

Electrical equipment shall be periodically inspected and repaired as necessary by
competent persons.

Any work on electrical equipment and systems shall be made safe through
locking, tagging, and/or isolation of the equipment before work commences.
Prior to the start of the work, the equipment or systems shall be tested to insure
that they have been properly de-energized and isolated.

Electrical repair work on energized systems shall be avoided whenever possible.

Electrical troubleshooting shall be conducted only after getting written approval
of the Engineer.
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5.3.13

5.4

54.1

5.4.2

5.4.3

5.4.4

5.4.5

5.5

5.5.1

5.5.2
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5.54

5.5.5

5.5.6

Unauthorized personnel shall not enter enclosures or areas containing high
voltage equipment such as switchgear, transformers, or substations.

Oxygen/Acetylene/Fuel Gases/Cartridge Tools
Compressed oxygen shall never be used in the place of compressed air.
Flash-back (Spark) arrestors shall be fitted to all gas equipment.

Liquid Petroleum Gas (LPG) cylinders shall not be stored or left in areas below
ground level overnight. Cylinders must be stored upright.

The quantity of oxygen, acetylene and LPG cylinders at the point of work shall
be restricted to a maximum of one day's supply. Cylinders shall be kept in upright
vertical rack containers or be safely secured to a vertical support.

Cartridge tools shall be of the low velocity type. Operators must have received
adequate training in the safe use and operation of the tool to be used.

Scaffolding/Temporary Works

No aluminum tube shall be used, except for proprietary mobile towers, unless
otherwise agreed with the Engineer.

Drawings and calculations shall be submitted to the Engineer, prior to
commencement of work on site, for all Temporary Works, including excavations,
falsework, tower cranes, hoists, services and scaffolding. Design shall conform
to international standards.

The Engineer will not approve Temporary Work designs but the Contractor shall
take account of any comments on such designs made by the Engineer.

The Contractor shall inspect and approve all Temporary Works after erection and
before access, loading or use is allowed. Completed and approved Temporary
Works shall be tagged with a scaff-tag or similar safety system and the Safe
Structure insert displayed. For scaffolding, one tag shall be displayed every 32
m2 of face area. A central record system shall be kept on all Temporary Work.
Temporary Works shall be inspected weekly and similarly recorded.

All mobile scaffold towers shall be erected in accordance with the manufacturer’s
instructions and a copy of these shall be submitted to the Engineer prior to any
use on site. Additionally, all towers shall be erected complete with access ladder,
safety rails and kick boards whatever the height.

The Contractor shall repair or replace, immediately, any scaffold including
accessories, damaged or weakened from any cause.
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5.5.7

5.5.8

5.6

5.6.1

5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

5.7

5.7.1

5.7.2

5.7.3

The Contractor shall ensure that any slippery conditions on scaffolds are
eliminated as soon as possible after they occur.

All scaffolds used for storing materials, for brick or block laying, for access to
formwork or for any other purpose where materials may accidentally fall, shall
be provided with wire mesh guards or guards of a substantial material, in addition
to kick boards.

Use of Ladders

Manufactured ladders shall meet the applicable safety codes for wood or metal
ladders. Metal ladders shall not be used where there is any likelihood of contract
with electric cables and equipment. All metal ladders shall be clearly marked:
"Caution - Do not use around electrical equipment".

Job made ladders shall not be permitted.

Extension or straight ladders shall be equipped with non-skid safety feet, and shall
be no more than 12 m in height. The maximum height of a stepladder shall be 2
m. Ladders shall not be used as platforms or scaffold planks.

Ladders rungs and steps shall be kept clean and free of grease and oil.

Extension and straight ladders shall be tied off at the top and/or bottom when in
use. Only one person shall be allowed on a ladder at a time.

Defective ladders shall be taken out of service and not used. Ladders shall not be
painted and shall be inspected for defects prior to use.

Elevated Work

The Contractor shall provide all personnel, while working at an elevated position,
with adequate protection from falls. Details of such protection shall be submitted
to and approved by the Engineer.

The Contractor shall carry out daily inspections of all elevated work platforms.
Defects shall be corrected prior to use.

Roofing & Sheet Material Laying

@ A Method Statement detailing the procedures to be adopted shall be
submitted to and agreed with the Engineer prior to commencement of
work on site.

(b) Mobile elevating work platforms or the equivalent shall be used to install
roofing and sheet materials wherever practicable and a suitable base is
available.
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5.7.4 Erection of Structures

5.7.5

5.7.6

S.7.7

5.8

5.8.1

@)

(b)

(©

A Method Statement detailing the procedures to be adopted shall be
submitted and agreed with the Engineer prior to commencement of work
on site.

Safety harnesses and lines shall be provided by the Contractor for use by
the erection personnel and worn at all times.

Mobile elevating work platforms or the equivalent shall be used to erect
structures wherever practicable and a suitable base is available.

Mobile Elevating Work Platforms

Operators shall be trained in the safe use of such platforms and hold a current
Certificate of Competence (see Sub-Clause 2.5).

Hoists

(@)

(b)

(©)

A copy of the current Test Certificate (see Sub-Clause 2.5) shall be
submitted to the Engineer before any hoist (personnel or material) is
brought into operation on the site. Where the range of travel is increased
or reduced a copy of the revised Test Certificate shall be submitted.

Each landing gate shall be fitted with a mechanical or electrical interlock
to prevent movement of the hoist when any such gate is in the open
position.

Safety harnesses must be worn and used by personnel erecting, altering
and dismantling hoists.

Suspended Cradles

(@)

(b)
©)

Suspended cradles shall be installed, moved and dismantled by a
specialist contractor.

Suspended cradles shall comply with local regulations.

All powered suspended cradles shall incorporate independent safety lines
to overspeed braking devices and independent suspension lines for
personal safety harness attachment.

Use of Temporary Equipment

The safe design capacity of any piece of equipment shall not be exceeded, nor
shall the equipment be modified in any manner that alters the original factor of
safety or capacity.
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5.8.3

5.8.4

5.8.5

5.8.6

5.8.7

5.8.8

5.8.9

Mobile equipment shall be fitted with suitable alarm and motion sensing devices,
including backup alarm, when required.

The Contractor shall ensure that the installation and use of equipment are in
accordance with the safety rules and recommendations laid down by the
manufacturer, taking into account the other installations already in place or to be
installed in the future.

The Contractor shall inspect Equipment prior to its use on the Works and
periodically thereafter to ensure that it is in safe working order. Special attention
shall be given to such items as cables, hoses, guards, booms, blocks, hooks and
safety devices. Equipment found to be defective shall not be used and
immediately removed from service, and a warning tag attached.

Natural and synthetic fiber rope made of material such as manila, nylon,
polyester, or polypropylene shall not be used as slings if approved by the
Engineer.

Only trained, qualified and authorized personnel shall operate equipment. All
drivers and operators shall hold a current Certificate of Training Achievement for
the equipment being used (see Sub-Clause 2.5).

A safety observer shall be assigned to watch movements of heavy mobile
equipment where hazards may exist to other personnel from the movement of
such equipment, or where equipment could hit overhead lines or structures. The
observer shall also ensure that people are kept clear of mobile equipment and
suspended loads.

When mobile or heavy equipment is traveling onto a public thoroughfare or
roadway, a flagman shall insure that traffic has been stopped prior to such
equipment proceeding. While the mobile or heavy equipment is traveling on a
public roadway, a trailing escort vehicle with a sign warning of a slow-moving
vehicle that is dangerous to pass shall be provided.

Cranes:

@ The Contractor shall give a minimum of 48 hours’ notice to the Engineer
prior to bringing a mobile crane on site.

(b) No cranes shall be erected on the site without the prior approval of the
Engineer. The Engineer may direct the Contractor as to locations where
cranes may not be located. The Contractor shall take such directions into
account when submitting his proposals for crane location points, base
footings, pick up points and swing radius. Compliance with any such
direction shall not entitle the Contractor to any extension of the Period of
Completion or to any increase in the Contract Price.

(© Safety harnesses shall be worn and used at all times by personnel engaged
on the erection, alterations and dismantling of tower cranes.
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5.9

5901

5.9.2

593

594

d) The Contractor shall provide a copy of the current Test Certificate (see
Sub-Clause 2.5) to the Engineer before any crane (tower or mobile) is
brought into operation on the Site.

@) All lifting tackle must hold a current Test Certificate (see Sub-Clause 2.5).
All lifting tackle must be thoroughly examined every 6 months and an
inspection report raised.

)] All fibrous/web slings shall be destroyed and replaced 6 months after first
use.

(9) All crane drivers/operators shall hold a Certificate of Training
Achievement for the class of crane operated (see Sub-Clause 2.5).

(h) All banksmen/slingers shall hold a Training Certificate from a recognized
training agency (see Sub-Clause 2.5).

0] Only certified slingers/banksmen shall sling loads or guide crane/load
movement.

()] The maximum weekly working hours of a crane driver or banksman shall
be restricted to 60 hours.

(k) Under no circumstances, shall a crane or load come within 4 m of any
energized overhead power line or other critical structure.

Locking-out, Isolating, and Tagging of Equipment

Equipment that could present a hazard to personnel if accidentally activated
during the performance of installation, repair, alteration, cleaning, or inspection
work shall be made inoperable and free of stored energy and/or material prior to
the start of work. Such equipment shall include circuit breakers, compressors,
conveyors, elevators, machine tools, pipelines, pumps, valves, and similar
equipment.

Where equipment is subject to unexpected external physical movement such as
rotating, turning, dropping, falling, rolling, sliding, etc., mechanical and/or
structural constraints shall be applied to prevent such movement.

Equipment which has been locked-out, immobilized, or taken out of service for
repair or because of a potentially hazardous condition shall be appropriately
tagged indicating the reason it has been isolated and/or taken out of service.

Where safety locks are used for locking out or isolating equipment, the lock shall
be specially identified and easily recognized as a safety lock.
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5.10.1

5.10.2
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5.11.1

5.12

5121

5.12.2

5.12.3

5124

5.125

5.12.6

Installation of Temporary or Permanent Equipment

During installation and testing the Contractor's specialist engineer shall be in
attendance.

All control mechanism panel and wiring diagrams shall be available and printed
in both Arabic and either English or French.

Laser Survey Instruments

Details of the types and use of laser instruments shall be submitted and agreed
with the Engineer.

Working in Confined Spaces

Confined spaces, including tanks, vessels, containers, pits, bins, vaults, tunnels,
shafts, trenches, ventilation ducts, or other enclosures where known or potential
hazards may exist, shall not be entered without prior inspection by and
authorization from the Site Safety Officer and the issuance of a Hazardous Work
Permit.

Prior to entering the confined space, the area shall be completely isolated to
prevent the entry of any hazardous substances or materials which could cause an
oxygen deficient atmosphere. All equipment that could become energized or
mobilized shall be physically restrained and tagged. All lines going into the
confined space shall be isolated and/or blanked.

Personnel working in a confined space where emergency escape or rescue could
be difficult, shall wear a safety harness attached to a lifeline.

A qualified attendant(s), trained and knowledgeable in job-related emergency
procedures, shall be present at all times while persons are working within the
confined space. The attendant shall be capable of effecting a rescue, have
necessary rescue equipment immediately available, and be equipped with at least
the same protective equipment as the person making entry.

All equipment to be used in a confined space shall be inspected to determine its
acceptability for use. Where a hazard from electricity may exist, equipment
utilized shall be of low voltage type.

The atmosphere within the confined space shall be tested to determine it is safe
to enter. Acceptable limits are:

- oxygen: 19.5% lower, 22% higher;
- flammable gas: not to exceed 10% of lower explosion limit;
- toxic contaminants: not to exceed the permissible exposure limit.
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5.12.7

5.13

5.13.1

5.14

5.14.1

5.14.2

5.14.3

5.144

5.145

5.14.6

Subsequent testing shall be done after each interruption and before re-entering the
confined space, as well as at intervals not exceeding 4 hours. Continuous
monitoring is preferable and may be necessary in certain situations.

Adequate ventilation shall be provided to ensure the atmosphere is maintained
within acceptable limits.

Demolition

A detailed Method Statement detailing the demolition procedures/techniques to
be used shall be submitted to and approved by the Engineer prior to
commencement of work on site.

The Method Statement must include full details of measures to be taken to ensure
that there are no persons remaining in the building/structure and to distance
members of the public and Contractor's personnel from the building/structure
prior to demolition.

Use of Explosives

The Contractor shall not use explosives without the written permission from the
Engineer and relevant authorities (see Sub-Clause 2.5).

The Contractor shall observe all regulations regarding proper purchasing,
transportation, storage, handling and use of explosives.

The Contractor shall ensure that explosives and detonators are stored in separate
special buildings. These secured buildings shall be constructed, located and
clearly marked in Arabic and English:

"DANGER - EXPLOSIVES"
all as approved by the Engineer and relevant authorities (see Sub-Clause 2.5).

The Contractor shall ensure that all possible precautions are taken against
accidental fire or explosion, and ensure that explosives and detonators are kept in
a proper and safe condition.

The Contractor shall ensure that explosives and detonators are always transported
in separate vehicles and kept apart until the last possible moment and that metallic
tools are not used to open boxes of explosives or detonators.

Blasting Procedure: the Contractor shall carry out blasting operations in a manner
that will not endanger the safety of persons and property. The Contractor shall,
along with other necessary precautions:
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@)

(b)

©)

(d)

)

(f)

clear all persons from buildings and the area affected by the blasting. All
such persons shall be given adequate notice of the actual time and date of
blasting,

ensure that police and other local authorities are kept fully informed, in
advance, of the blasting programme so that they may be present when
blasting takes place if they so require,

erect warning notices around the area affected that blasting operations are
in progress,

carry out a thorough search of buildings and the area affected prior to
blasting,

ensure that blasting is only carried out by experienced shot firers.
Priming, charging, stemming and shot firing shall be carried out with
greatest regard for safety and in strict accordance with the rules and
regulations of the relevant authorities (see Sub-Clause 2.5).

ensure that explosive charges are not excessive, charged boreholes are
properly protected and proper precautions are taken for the safety of
persons and property,

5.14.7 The Contractor shall maintain an up-to-date inventory of all explosives and
explosive devices and shall submit a monthly report to the Engineer, detailing the
use of all explosives by date and location.

5.15 Excavation and Trenching

5.15.1 An excavation permit signed by the Engineer must be issued before excavation
proceeds in any work location. The Contractor shall investigate and identify the
location of existing services by study of the drawings, a visual/physical study of
the site, sweeping by appropriate detection equipment and where necessary hand
excavation of trial holes.

Following this investigation, the Contractor shall submit a written request for an
excavation permit to the Engineer.

The Engineer will return the permit signed and dated to indicate:

@)
O
@)

services which are to be maintained.
services which are to be isolated.
any special precautions to be taken.

A sample Excavation Permit is given in Appendix 1.

5.15.2 The issue of an Excavation Permit by the Engineer shall not relieve the Contractor
of his responsibilities under the Contract.
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5.15.3

5.15.4

5.155

5.15.6

5.15.7

5.15.8

5.16

5.16.1

The side of all excavations and trenches exceeding 1.3 meters in depth which
might expose personnel or facilities to danger resulting from shifting earth shall
be protected by adequate temporary supports or sloped to the appropriate angle
of repose.

All excavations, slopes and temporary supports shall be inspected daily and after
each rain, before allowing personnel to enter the excavation.

Excavations 1.3 meters or more in depth and occupied by personnel shall be
provided with ladders as a means for entrance and egress. Ladders shall extend
not less than 1 meter above the top of the excavation.

The Contractor shall provide adequate barrier protection to all excavations.
Barriers shall be readily visible by day or night.

Excavated or other materials shall not be stored at least 0.65 meters from the side
of excavations.

The Contractor shall:

@ ensure that stability and structural integrity of the Works are
maintained during construction and shall provide temporary
supports where necessary and shall not overload any part of the
Works with materials, Plant or Contractor's Equipment.

(b) provide and maintain during the execution of the Works all shoring,
strutting, needling and other supports as may be necessary to
preserve stability of buildings, whether new or existing, on the site
or adjoining property that may be endangered or affected by the
Works.

(© submit to the Engineer an outline of the methods proposed to be used
for the support necessary to preserve stability of buildings or other
structures, together with the relevant drawings, details, calculations,
specifications and subsoil investigation, as necessary for approval.
Such approval shall not pass to the Employer or the Engineer the
responsibility for maintaining the stability of the buildings or relieve
the Contractor from his responsibility.

Concrete Reinforcement Starter Bars

The Contractor shall ensure concrete reinforcement starter bars are not a danger
to personnel. Where permitted by the Engineer, starter bars shall be bent down.
Alternatively, the starter bars shall be protected using either hooked starters,
plastic caps, plywood covers or other methods agreed with the Engineer.
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6

6.1

6.1.1

6.1.2

6.2

6.2.1

6.2.2

6.2.3

6.3

6.3.1

Environmental and Health Requirements
Protection of the Environment

The Contractor shall be knowledgeable of and comply with all environmental
laws, rules and regulations for materials, including hazardous substances or
wastes under his control. The Contractor shall not dump, release or otherwise
discharge or dispose of any such material without the authorization of the
Engineer.

Any release of a hazardous substance to the environment, whether air, water or
ground, must be reported to the Engineer immediately. When releases resulting
from Contractor action occur, the Contractor shall take proper precautionary
measures to counter any known environmental or health hazards associated with
such release. These would include remedial procedures such as spill control and
containment and notification of the proper authorities.

Air Pollution

The Contractor, depending on the type and quantity of materials being used, may
be required to have an emergency episode plan for any releases to the atmosphere.
The Contractor shall also be aware of local ordinances affecting air pollution.

The Contractor shall take all necessary measures to limit pollution from dust and
any wind blown materials during the Works, including damping down with water
on a regular basis during dry climatic conditions.

The Contractor shall ensure that all trucks leaving the Site are properly covered
to prevent discharge of dust, rocks, sand, etc.

Water Pollution

The Contractor shall not dispose of waste solvents, petroleum products, toxic
chemicals or solutions in the city drainage system or watercourse, and shall not
dump or bury garbage on the Site. These types of waste shall be taken to an
approved disposal facility regularly, and in accordance with requirements of
relevant Authorities. The Contractor shall also be responsible to control all run-
offs, erosion, etc.
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6.4 Solid Waste

6.4.1 General Housekeeping

@)

(b)

The Contractor shall maintain the site and any ancillary areas used and
occupied for performance of the Works in a clean, tidy and rubbish-free
condition at all times.

Upon the issue of any Taking-Over Certificate, the Contractor shall clear
away and remove from the Works and the Site to which the Taking-Over
Certificate relates, all Contractor's Equipment, surplus material, rubbish
and Temporary Works of every kind, and leave the said Works and Site
in a clean condition to the satisfaction of the Engineer. Provided that the
Contractor shall be entitled to retain on Site, until the end of the Defects
Liability Period, such materials, Contractor's Equipment and Temporary
Works as are required by him for the purpose of fulfilling his obligations
during the Defects Liability Period.

6.4.2 Rubbish Removal and Disposal

@)

(b)

(©)

(d)

)

(f)

@)

(h)

The Contractor shall comply with statutory and municipal regulations and
requirements for the disposal of rubbish and waste.

The Contractor shall provide suitable metal containers for the temporary
storage of waste.

The Contractor shall remove rubbish containers from site as soon as they
are full. Rubbish containers shall not be allowed to overflow.

The Contractor shall provide hard standings for and clear vehicle access
to rubbish containers.

The Contractor shall provide enclosed chutes of wood or metal where
materials are dropped more than 7 meters. The area onto which the
material is dropped shall be provided with suitable enclosed protection
barriers and warning signs of the hazard of falling materials. Waste
materials shall not be removed from the lower area until handling of
materials above has ceased.

Domestic and biodegradable waste from offices, canteens and welfare
facilities shall be removed daily from the site.

Toxic and hazardous waste shall be collected separately and be disposed
of in accordance with current regulations.

No waste shall be burnt on Site unless approved by the Engineer.

CDR Safety, Health & Environmental Regs



Appendix | - CDR Safety, Health & Environmental Regs P1/25

6.4.3

6.4.5

6.5

6.5.1

6.5.2

6.5.3

6.5.4

6.6

6.6.1

Asbestos Handling and Removal

The Contractor shall comply with all local regulations regarding the handling of
asbestos materials. In the absence of local regulations, relevant International
Standards shall apply.

Pest Control

The Contractor shall be responsible for rodent and pest control on the Site. If
requested, the Contractor shall submit to the Engineer, for approval, a detailed
programme of the measures to be taken for the control and eradication of rodents
and pests.

Noise Control

The Contractor shall ensure that the work is conducted in a manner so as to
comply with all restrictions of the Authorities having jurisdiction, as they relate
to noise.

The Contractor shall, in all cases, adopt the best practicable means of minimizing
noise. For any particular job, the quietest available plant/and or machinery shall
be used. All equipment shall be maintained in good mechanical order and fitted
with the appropriate silencers, mufflers or acoustic covers where applicable.
Stationary noise sources shall be sited as far away as possible from noise-sensitive
areas, and where necessary acoustic barriers shall be used to shield them. Such
barriers may be proprietary types, or may consist of site materials such as bricks
or earth mounds as appropriate.

Compressors, percussion tools and vehicles shall be fitted with effective silencers
of a type recommended by the manufacturers of the equipment. Pneumatic drills
and other noisy appliances shall not be used during days of rest or after normal
working hours without the consent of the Engineer.

Areas where noise levels exceed 90 decibels, even on a temporary basis, shall be
posted as high noise level areas.

Protection of Archaeological and Historical Sites

Excavation in sites of known archaeological interest should be avoided. Where
this is unavoidable, prior discussions must be held with the Directorate of
Antiquities in order to undertake pre-construction excavation or assign an
archaeologist to log discoveries as construction proceeds. Where historical
remains, antiquity or any other object of cultural or archaeological importance are
unexpectedly discovered during construction in an area not previously known for
its archaeological interest, the following procedures should be applied:

a)  Stop construction activities.

b) Delineate the discovered site area.
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6.6.2

7.1

711

7.1.2

7.13

714

c)

d)

9)

h)

Secure the site to prevent any damage or loss of removable objects.
In case of removable antiquities or sensitive remains, a night guard
should be present until the responsible authority takes over.

Notify the responsible foreman/archaeologist. Who in turn should
notify the responsible authorities, the General Directorate of
Antiquities and local authorities (within less than 24 hours).
Responsible authorities would be in charge of protecting and
preserving the site before deciding on the proper procedures to be
carried out.

An evaluation of the finding will be performed by the General
Directorate of Antiquities. The significance and importance of the
findings will be assessed according to various criteria relevant to
cultural heritage including aesthetic, historic, scientific or research,
social and economic values.

Decision on how to handle the finding will be reached based on the
above assessment and could include changes in the project layout (in
case of finding an irrevocable remain of cultural or archaeological
importance), conservation, preservation, restoration or salvage.
Implementation of the authority decision concerning the
management of the finding.

Construction work could resume only when permission is given from
the General Directorate of Antiquities after the decision concerning
the safeguard of the heritage is fully executed.

In case of delay incurred in direct relation to Archeological findings not

stipulated in the contract (and affecting the overall schedule of works), the
contractor may apply for an extension of time. However, the contractor will
not be entitled for any kind of compensation or claim other than what is
directly related to the execution of the archeological findings works and
protections.

Additional Requirements for Work in Public Areas

General

These additional requirements shall apply to all works carried out in Public Areas.

Public Areas are defined as areas still used by or accessible to the public. These
include public roads and pavements, occupied buildings and areas outside the
Contractor's boundary fencing.

All work in Public Areas shall be carried out to minimize disturbance and avoid
dangers to the public.

Before commencing work, the Contractor shall ensure that all necessary
resources, including labour, plant and materials, will be available when required
and that the works will proceed without delays and be completed in the shortest
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7.2

7.2.1

7.2.2

7.2.3

possible time. Periods of inactivity and slow progress or delays in meeting the
agreed programme for the works, resulting from the Contractor's failure to
provide necessary resources or other causes within the control of the Contractor,
will not be accepted. In the event of such inactivity, slow progress or delays, the
Contractor shall take immediate action to rectify the situation, including all
possible acceleration measures to complete the works within the agreed
programme. Details of the actions and acceleration measures shall be submitted
to the Engineer. If the Engineer is dissatisfied with the Contractor's proposals,
the Contractor shall take such further actions or measures as required by the
Engineer. All costs incurred shall be the responsibility of the Contractor.

Method Statement

The Contractor shall submit to the Engineer a method statement for each separate
area of work in Public Areas. The Method Statement shall include:

@ a general description of the Works and methodology of how it will be
carried out.

(b) details of the measures and temporary works to minimize disturbance and
safeguard the public. These shall include temporary diversions, safety
barriers, screens, signs, lighting, watchmen and arrangements for control
of traffic and pedestrians and advance warning to be given to the public.

(© details of temporary reinstatement and maintenance of same prior to final
reinstatement.

d) for works involving long lengths of trenches or works to be completed in
sections, the lengths or sections of each activity (eg up to temporary
reinstatement, temporary reinstatement, final reinstatement) to be carried
out at any one time.

@) details of the availability of necessary resources (labour, plant, materials,
etc) to complete the work.

)] a programme showing start and completion dates and periods for all
activities of each length or section, including temporary works, and the
works overall.

(9) such further information as necessary or required by the Engineer.

The Contractor shall not commence work, including temporary works, until
approval of the Contractor's Method Statement by the Engineer.

Method Statements shall be updated based on actual progress or as and when
required by the Engineer.
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7.3

73.1

7.3.2

7.3.3

734

7.4

74.1

7.4.2

Closure of Roads, Etc

The closure or partial closure of roads, pavements and other public areas will only
be permitted if approved by the Engineer and Relevant Authorities. The
Contractor shall detail for each closure the extent of area to be closed, the reasons
and duration of the closure and, where appropriate, proposed diversions.

A sample Street Closure Permit is given in Annex 2.
Access to Properties Affected by the Works:

The Contractor shall identify, protect and maintain accesses to all properties
affected by the works.

The Contractor shall ascertain and comply with any regulations concerning traffic
and parking in addition to the obligations imposed by the Conditions of Contract
and by law.

The Contractor shall provide and maintain all necessary diversion, diversion
signs, barricades, fencing, lighting, flagmen or slop/go Signs where the Works
affect the safely of traffic and the public on existing roads or temporary diversion
roads.

Trench and Other Excavations

The requirements covering trench and other excavations will depend on the
location and type of the excavation and the potential risks to the public.

The following guidelines apply particularly to trenches but shall also apply to
other types of excavations:

@ before commencing work the Contractor shall:

o notify the Engineer on the location and duration of the work. An
excavation permit signed by the Engineer must be issued in accordance
with Sub-Clause 5.15.1 before excavation proceeds in any work
location.;

o obtain permission from relevant authorities including the police when
required. The Contractor's attention is drawn to the requirements of
Legislative Decree No 68 dated 9 September 1983, issued by the
President of the Republic of Lebanon, and in particular to the
provisions therein regarding prior notification by the Contractor to and
the issue of excavation licenses by the Director of Roads or the Head
of the Municipal Authority concerned, as applicable, before the
commencement of excavations within the limits of streets, roads and
other areas defined under the said Decree.

o erect all temporary works such as barriers, warning signs, lighting, etc;
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7.4.3

7.5

7.5.1

7.5.2

7.5.3

o have available adequate materials for temporary supports to sides of
excavations and necessary labour, plant and materials to complete the
work within the shortest possible time;

(b) in carrying out the works the Contractor shall, unless otherwise permitted
or required by the Engineer:

o not open more than one excavation within a radius of 250 metres;
o limit the length of trench excavation open at one time to 150 metres;

o maintain and alter or adapt all temporary works including supports to
sides of excavations;

o remove all surplus excavated material the same day it is excavated;
o complete the works, including final reinstatement within ten days;

o where final reinstatement is not achieved within the required time, to
carry out temporary reinstatement;

o ensure that any temporary reinstatement is maintained at the correct
level until final reinstatement is achieved.

The above guidelines shall not relieve the Contractor of his obligations and
responsibilities.

Safety Barriers

Safety barriers shall be provided to the perimeter of work areas and to trench and
other types of excavations and to existing openings such as manholes, draw pits
and the like. When exposed to the public, safety barriers shall be provided to both
sides of trenches and around all sides of openings.

The Contractor shall provide details of the type or types of safety barriers for each
excavation for the approval of the Engineer prior to commencing work. No work
shall commence until the safety barriers are in place.

The type of safety barrier used shall be appropriate to the particular location and
the potential risks to the public. Examples of different types of safety barriers are
given below along with attached figures:

o Type 1 - excavated material;

o Type 2 - non-rigid barrier of rope or florescent tape strung between metal rods
driven into the ground;

o Type 3 — non-rigid barrier type K2, K5a, K5¢ and K8.
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754

7.9.5

8.1

8.2

9.1

9.2

9.3

9.4

o Type 4 - rigid concrete barrier. Such barriers should be secured by means of
dowels driven into the ground.

The following are guidelines on the type of safety barriers that could be used in
differing situations. They apply particularly to trenches but also apply to other
types of excavations, existing openings and to the perimeter of work areas:

o areas not subject to vehicular traffic - Types 1 or 2;
o roadways (low traffic speed) - Types 1 and 3 or Types 2 and 3;

o roadways (high traffic speed) - Type 3 (short term 1 to 2 days) or Type 4 (long
term more than 2 days).

The above examples of the types of barriers and the guidelines on situations in
which they could be used shall not relieve the Contractor of his obligations and
responsibilities.

Contractor's Site Check List

A sample Contractor's Site Check List is included in Annex 3. This is included
to assist contractors should they wish to introduce such a system as part of their
site management procedures. The list is not exhaustive and further items will
need to be added by the Contractor.

The list is issued for guidance only, and does not, in any way, revise or limit the
requirements covered elsewhere in these Regulations.

Protection of Other Property and Services

Roads and Footpaths: the Contractor shall protect public and private roads,
footpaths and the like from damage by site traffic or other causes arising from the
execution of the Works and shall repair any damage to the satisfaction of the
relevant public authority or private owner.

Trees, Hedges, Shrubs, Lawns: the Contractor shall protect and preserve, trees,
hedges, shrubs, lawns etc., and shall replace to approval, or treat as instructed,
any plants or areas damaged or removed without approval.

Existing Features: the Contractor shall prevent damage to existing buildings,
fences, gates, walls, roads, paved areas and other features on the Site or adjacent
thereto which are to remain in position during the execution of the Works.
Existing Services

The Contractor shall:

@ notify all service authorities and private owners before commencing
any work which may affect or damage existing drains and services
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9.5

and observe all service authorities’ regulations and/or
recommendations work adjacent to existing services.
(b) ascertain the positions of all services not indicated in the Contract
Documents and check the positions of those which are so indicated.
(© adequately protect, maintain and prevent damage to all services and
shall not interfere with their operation without the consent of the
service authority or owner.

If any damage is caused to existing services as a result of execution of the
Works, the Contractor shall notify the Project Manager Representative
/Engineer's Representative and the service authority or private owner and make
arrangements to repair the damage to the satisfaction of the service authority or
private owner as appropriate.

Adjoining Property

The Contractor shall:

9.6

9.7

take all reasonable precautions to prevent damage to adjoining property and, if
any damage is caused as a result of the execution of the Works, make good to the
satisfaction of the owner.

obtain permission of the owners if it is necessary to erect Temporary Works or
otherwise use adjoining property and pay all charges.

advise owners or occupiers of adjoining property of the dates on which work
which may affect them is to be executed

Existing Condition of roads, paths, features, services and adjoining property
which is at risk from damage shall be recorded by photographs or surveys as
appropriate.

Occupied Premises
The Contractor shall:

@ where the works are to be carried out in or around occupied
premises ascertain the times and nature of the occupation and use.
Carry out the Works with minimum inconvenience, nuisance and
danger to the occupants and users.

(b) if the danger to the occupied premises is such as to involve the
safety of persons advise the Employer to evacuate temporarily such
persons until the danger is eliminated. The expense of evacuation,
temporary accommodation and re-occupation of the premises and
other expenses shall be borne by the Employer.
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TEMPORARY TRAFFIC CONTROL DEVICES

TE

K2

>
-_— Y
K8
K5a K5c
TEMPORARY MARKING
THESE LINES ARE YELLOW AND CAN BE
REMOVED WITHOUT ANY RESIDUAL TRACE.
DIMENSIONS ARE IN CM

S=

FOR CONTINUOUS EDGE LINE AND FOR SEPARATING THE TRAFFIC IN OPPOSITE DIRECTIONS

MR2 TEMPORARY

300 ,‘ S 00 ,‘ 200 1
e TR
I
FOR SEPARATING THE TRAFFIC IN THE SAME DIRECTION
TYPE T1
: 300 : 1332 : 300 : 1353 ‘ 300 ‘ 1353 I S00

D —— S ——
i

FOR SEPARATING THE TRAFFIC IN THE SAME DIRECTION

TYPE T3
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TEMPORARY GUIDE SIGNS

BLACK TEXT AND GRAPHICS ON YELLOW SIGN PLATE

)

KD10
800m
NOTICE PAVEMENT CHANGE
KD8
KD10
DETOUR
NOTICE THE DNERSION NOTICE REDUCTION 1N
NUMBER OF LAMES
KD2 KD10

200 m

KC1

KDS5

TEMPORARY WARNING SIGNS

A A 4

AK2Za K5

SIZE TO BE DETERMINED BASED ON ROADWAY SPEED - USE 60KPH OR 80 KPH
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TEMPORARY ROAD WORKS
MAINTENANCE OF TRAFFIC DURING
CONSTRUCTION TYPICAL LANE CLOSURE

THIS MAINTENANCE OF
TRAFFIC DURING
CONSTRUCTION PLAN SHOWS
THE TEMPORARY SIGNING FOR
A CONSTRUCTION ZONE
ALONG A TYPICAL ONE-WAY
- ROADWAY SEGMENT.

FOR A TWO-WAY ROADWAY
SEGMENT THE FLAGMAN AT
EACH END OF THE
CONSTRUCTION ZONE MAY
NOT BE NEEDED.

..

ZONE

THE NUMBER AND TYPE OF
SIGNS AND TRAFFIC CONTROL
DEVICES VARY FROM ONE
CONSRUCTION SITE TO
ANOTHER. THIS PLAN IS
SHOWN FOR GUIDANCE AND

0800800

?ONSTRUCTION

SHOULD BE REVISED AS
NEEDED FOR EACH
INDIVIDUAL SITE.

MIN. TAPER 15:1.
FOR TYPE OF

BARRIER REFER
TO SECTION 7.54
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Annex 1

Sample Excavation Permit

TO! e (Engineer)

From: e (Contractor) Date: ....ccoovvvrerernn,
CDR Contract No: ........ccc.c......

Request for Excavation Permit No: ..........

Please give approval for excavation to proceed in the following area:

Work to start on:

Existing services have been checked and identified by:

Drawings # Physical Survey #
Catscan # Trial Holes Excavation #
Signed (Contractor): .......cccoeeeveiereeneseniseereeeeas

Approval of Engineer
The above excavation may proceed, subject to the following:

Services to be maintained:

Services to be isolated before work proceeds:

Other matters:

Signed (ENgINeer): ......cccoevvevveeveiieieceeee e

Date: oo
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Annex 2

Sample Street Closure Permit

TO! e (Engineer)
From: e (Contractor) Date: ....ccoovvvrerernn,

CDR Contract NoO: .......ccceuennee.
Request for Street Closure Permit No: ..........

Please give approval for the closure of the following street(s) from ............... (0 ISR
(dates)

Street(s):

Reasons:

Proposed diversions:

Signed (Contractor): .......cccccvvvveieeive e

Approval of the Engineer

The above street(s) may be closed for the periods stated subject to the following
conditions:

Approval has been given by relevant authorities and the police;
Other:
Signed (ENGINEEN): .ovoveieeireirecrse e

Date: oo
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Annex 3

Sample Contractor's Site Check List

Safe Access:

O 0O O 0O OO OO OO0 O0o

arrangements for visitors and new workers to the site
safe access to working locations

walkways free from obstructions

edge protection to walkways over 2m above ground
holes fenced or protected with fixed covers

tidy site and safe storage of materials

waste collection and disposal

chutes for waste disposal, where applicable

removal or hammering down of nails in timber

safe lighting for dark or poor light conditions

props or shores in place to secure structures, where applicable

Ladders:

O O O O

O

to be used only if appropriate

good condition and properly positioned

located on firm, level ground

secure near top. If not possible, to be secured near the bottom, weighted or footed to
prevent slipping

top of ladder minimum 1 metre above landing place

Scaffolding:

O O O O O O O O

O O O O O O O

design calculations submitted

proper access to scaffold platform

properly founded uprights with base plates

secured to the building with strong ties to prevent collapse

braced for stability

loadbearing fittings, where required

uprights, ledgers, braces and struts not to be removed during use

fully boarded working platforms, free from defects and arranged to avoid tipping or
tripping

securely fixed boards against strong winds

adequate guard rails and toe boards where scaffold 2m above ground
designed for loading with materials, where appropriate

evenly distributed materials

barriers or warning notices for incomplete scaffold (ie not fully boarded)
weekly inspections and after bad weather by competent person

record of inspections

Excavation:

O
O

underground services to be located and marked and precautions taken to avoid them
adequate and suitable timber, trench sheets, props and other supporting materials
available on site before excavation starts
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O O O O O O 0 O

safe method for erecting/removal of timber supports

sloped or battered sides to prevent collapse

daily inspections after use of explosives or after unexpected falls of materials

safe access to excavations (eg sufficiently long ladder)

barriers to restrict personnel/plant

stability of neighbouring buildings risk of flooding

materials stacked, spoil and vehicles away from top of excavations to avoid collapse
secured stop blocks for vehicles tipping into excavations

Roof work:

O O O O

o O

crawling ladders or boards on roofs more than 10 degrees

if applicable, roof battens to provide a safe handhold and foothold

barriers or other edge protection

crawling boards for working on fragile roof materials such as asbestos cement sheets
or glass. Guard rails and notices to same

rooflights properly covered or provided with barriers

during sheeting operations, precautions to stop people falling from edge of sheet
precautions to stop debris falling onto others working under the roof work

Transport and mobile plant:

O O O O O O O

in good repair (eg steering, handbrake, footbrake)

trained drivers and operators and safe use of plant

secured loads on vehicles

passengers prohibited from riding in dangerous positions

propping raised bodies of tipping lorries prior to inspections

control of on-site movements to avoid danger to pedestrians, etc

control of reversing vehicles by properly trained banksmen, following safe system of
work

Machinery and equipment:

O

adequate and secured guards in good repair to dangerous parts, eg exposed gears, chain
drives, projecting engine shafts

Cranes and lifting appliances:

O O O O O O O

o O

weekly recorded inspections

regular inspections by a competent person

test certificates

competent and trained drivers over 18 years of age

clearly marked controls

checks by driver and banksman on weight of load before lifting

efficient automatic safe load indicator, inspected weekly, for jib cranes with a capacity
of more than one tonne

firm level base for cranes

sufficient space for safe operation

trained banksman/slinger to give signals and to attach loads correctly, with knowledge
of lifting limitations of crane
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o for cranes with varying operating radius, clearly marked safe working loads and
corresponding radii

o regularly maintenance

o lifting gear in good condition and regularly examined

Electricity:

o measures to protect portable electric tools and equipment from mechanical damage and
wet conditions

o checks for damage to or interference with equipment, wires and cables

o use of the correct plugs to connect to power points

o proper connections to plugs; firm cable grips to prevent earth wire from pulling out

o "permit-to-work" procedures, to ensure safety

o disconnection of supplies to overhead lines or other precautions where cranes, tipper

lorries, scaffolding, etc might touch lines or cause arcing

Cartridge operated tools:

O O O O O

maker's instruction being followed

properly trained operators, awareness of dangers and ability to deal with misfires
safety goggles

regular cleaning of gun

secure place for gun and cartridges when not in use

Falsework/formwork:

O O OO OO O OO0 O0o

design calculations submitted

method statement dealing with preventing falls of workers

appointment of falsework coordinator

checks on design and the supports for shuttering and formwork

safe erection from steps or proper platforms

adequate bases and ground conditions for loads

plump props, on level bases and properly set out

correct pins used in the props

timberwork in good condition

inspection by competent person, against agreed design before pouring concrete
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Risks to the Pubilic:

o identify all risks to members of the public on and off site, eg materials falling from
scaffold etc., site plant and transport (access/egress) and implement precautions, eg
scaffold fans/nets, banksmen, warning notices etc

o Dbarriers to protect/isolate persons and vehicles

o adequate site perimeter fencing to keep out the public and particularly children. Secure
the site during non-working periods

o make safe specific dangers on site during non-working periods, eg excavations and
openings covered or fenced, materials safely stacked, plant immobilised, ladders
removed or boarded

Fire - general:

o sufficient number and types of fire extinguishers
o adequate escape routes, kept clear
o worker awareness of what to do in an emergency

Fire - flammable liquids:

proper storage area

amount of flammable liquid on site kept to a minimum for the day's work
smoking prohibited; other ignition sources kept away from flammable liquids
proper safety containers

O O O O

Fire - compressed gases, e.g. oxygen, LPG, acetylene:

properly stored cylinders

valves fully closed on cylinders when not in use
adopt "hot work" procedures

site cylinders in use outside huts

O O O O

Fire - other combustible materials:

o minimum amount kept on site
o proper waste bins
o regular removal of waste material

Noise:
o assessment of noise risks

noisy plant and machinery fitted with silencers/muffs
o ear protection for workers if they work in very noisy surroundings

o
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Health:

O O O O O O O

identify hazardous substances, eg asbestos, lead, solvents etc and assess the risks

use of safer substances where possible

control exposure by means other than by using protective equipment

safety information sheets available from the supplier

safety equipment and instructions for use

keep other workers who are not protected out of danger areas

testing of atmosphere in confined spaces; provision of fresh air supply if necessary.
Emergency procedures for rescue from confined spaces

Manual handling:

O
O

avoid where risk of injury
if unavoidable, assess and reduce risks

Protective clothing:

o suitable equipment to protect the head, eyes, hands and feet where appropriate
o enforce wearing of protective equipment
Welfare:
o suitable toilets
o clean wash basin, hot/warm water, soap and towel
o room or area where clothes can be dried
o wet weather gear for those working in wet conditions
o heated site hut where workers can take shelter and have meals with the facility for
boiling water
o suitable first aid facilities

Work in Public Areas

O O OO O O O 0 O

all risks to the public identified

method statement approved

road closures approved

temporary diversions in place

safety barriers erected/maintained

safety signs and lighting installed/maintained

labour, materials, plant and other resources sufficient to meet programme
temporary reinstatement completed and properly maintained

permanent reinstatement completed at earliest possible date
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Appendix 2: VAT MANDATE

APPENDIX 2: VAT MANDATE - VALUE ADDED TAX
Law # 379 dated 14/12/2001 amended by Law No. 64 dated 26/10/2017

The Contractor/Consultant shall be registered in the Ministry of Finance — VAT
Department to be able to invoice the VAT to the Council for Development and
Reconstruction or obtain its refund from the Ministry of Finance, according to the
financing source of the contract.

The Contractor/Consultant shall submit its offer without calculating the VAT in its
unit price.

Method of invoicing the VAT for contracts totally financed by the Lebanese State:
The Contractor/Consultant shall invoice the VAT to the CDR upon submittal of its
statements by adding 11% VAT on the net value of the statement, separately from
the value of the statement.

Method of VAT invoicing/refund for contracts partially financed by foreign
sources:

For the section locally financed, the Contractor/Consultant shall invoice the VAT
to the CDR in accordance with clause 3 above.

For the section financed by foreign sources, the Contractor/Consultant shall obtain
the VAT refund directly from the Ministry of Finance.

Methods of VAT refund for contracts totally financed by foreign sources:

The contracts totally financed by foreign sources shall be exempted from the VAT.
In the event the Contractor/Consultant is bound to pay this tax, the latter shall obtain
its refund directly from the Ministry of Finance and not from the Council for
Development and Reconstruction. (Refer to Article 19 — clause 4 of Law # 379, and
Article 3 (b) of implementation Decree # 7336 dated 31/01/2002.)

This document was approved by virtue of decision # 147/2002 dated 07/03/2002,
taken by the Board of Directors of the CDR; and amended as per Law No. 64 dated
26/10/2017.




