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Instructions to Bidders

GENERAL

SCOPE OF BID

l.t The Council for Development and Reconstruction, hereinafter called "the Employer",
wishes to receive bids forthe construction of Works, as described in the Bidding Data Sheet,
hereinafter referred to as "the Works".

1.2 The successful bidder will be expected to complete the Works within the time stated
in the Appendix to Form of Bid from the date of commencement of the works.

1.3 Throughout these bidding documents, the terms "bid" and "tender" and their
derivatives ("bidder/tenderer", "bid/tendered", "bidding/tendering", etc.) are synonymous,
and day means calendar day.

2. SOURCEOFFUNDS

2.1 The source of funds is as stated in the Bidding Data Sheet.

3. ELIGIBLE BIDDERS

3.1 This invitation to bid is open to all eligible Contractors as stated in the Bidding data
sheet. Bidders shall provide evidence of their eligibility to the satisfaction of the Employer as
requested.

3.2 The bidders, including all members of a Joint venture and all subcontractors shall not
be affiliated with a firm or entity:

(i) that has provided consulting services related to the Works to the Council for
Development and Reconstruction during the preparatory stages of the Works or of
the Project of which the Works form a part, or

(ii) that has been hired (or is proposed to be hired) by the Council for Development
and Reconstruction as Engineer for the contract.

4. ELIGIBLE MATERIALS, EQUIPMENT AND PLANT

4.1 The materials, Plant or Contractor's Equipment, other supplies, and services to be
supplied under the Contract, shall have their origin in eligible source countries as defined in
the Bidding Data Sheet, and all expenditures made under the Contract will be limited to such
materials, Plant or Contractor's Equipment, other supplies, and services.

4.2 For purposes of Sub-Clause 4. I above, "origin" means the place where the materials,
Plant, equipment, and other supplies are mined, grown, produced, or manuflactured, and from
which the services are supplied.

Page I of 13
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5. QUALIFICATION OFTHE BIDDER

5.1 To be qualified for award of the Contract, bidders shall provide the following
information with their bid. Foreign Companies shall not submit information mentioned in
items d, e and f of this clause.

All certificates should be orieinals or otherwise the
bidder's bid will be rejected.

a) Legally certified copies of original documents defining the constitution or legal status,
place ofregistration and principal place ofbusiness;

b)

c)

d)

A written power of attorney authorizing the signatory of the bid to commit the bid;

Receipt for purchase ofthe bid documents;

Contractual Commitment completed, stamped and signed;

Certificate indicating the permanent address of the Bidder;

Certificate of Registration of the Company issued by the Ministry of Finance

Additional documents for qualification of the Bidder are required (refer to the Bidding
Data Sheet 5.1).

Certificate of quittance issued by the National Social Security Fund. Its validity extending
beyond the bid opening date.

e) Certificate of quittance from the Lebanese Order of Public Works and Buildings
Contractors. lts validity extending beyond the bid opening date;

0 Certificate from the Order of Engineers: every Engineer, whether he is a Contractor or an
Engineer employed by a company or establishment classified on the basis of his
employment thereby, shall enclose in his Bid a certificate confirming his membership to
any one of the two Orders of Engineers in Lebanon for the year in which the Bid is
submitted;

g) Major items of construction equipment proposed for carrying out this Contract (Schedule
No.l);

h) The names and CVs of key personnel proposed for administration and execution of this
Contract, both on and off site (Schedule No.2);

i) Proposals for subcontracting any elements of the Works. Bidders should refer to Sub-
Clauses 4. I and 4.3 of the Conditions of Contract (Schedule No.3);

j) Manufacturers (Schedule No.4);

k) Bank certificate for access to liquid assets and/or evidence of access to or availability of
credit facilities;

l) Information regarding any current litigation in which the bidder is involved;

m) Program of work and method statement in sufficient detail to demonstrate the adequacy
of the bidder's proposals to meet the technical specifications and the completion time. No
alterations or changes can be made to the specifications;

n)

o)

p)

q)

Page 2 of 13
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5.2 EVIDENCE OF QUALIFICATION: The information and documents required under
the Sub-Section 5.1 "Qualification of Bidders" shall serve as evidence of qualification and of
the Tenderer's capability to carry out the Contract. Unless specifically listed in the Letter of
Acceptance or in the Contract Agreement, these information and documents shall not form a
Contract Document, but the Bidder will remain responsible for the validity, authenticity, and
correctness of the information provided.

5.3 Bids submitted by a joint venture of two or more firms as partners shall comply with
the following requirements:

a) Only eligible contractors are allowed to form a joint venture;

b) Eachpartnerofthejointventureshall includeall theinformationlistedinSub-Clause5.l
above;

c) The Joint Venture Agreement shall be in the form of the sample agreement attached and
shall be completed, entered into, and signed by the joint venture partners and submitted
with the bid;

d) One of the partners shall be nominated as being in charge; and this authorization shall be
evidenced by submitting a power of attomey signed by legally authorized signatories of
all the partners;

e) The partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalfofany and all partners ofthejoint venture and the entire execution ofthe
Contract including payment shall be done exclusively with the partner in charge;

0 ln case of a successful bid, the Bidders shall sign the Form of Agreement as to be legally
binding on all partners. All partners of the Joint venture shall be liable jointly and
severally for the execution of the Contract in accordance with the Contract terms.

6. ONE BID PER BIDDER

6.1 A firm shall submit only one bid in the same bidding process, either individually as a
bidder or as a partner in a joint venture. No firm can be a subcontractor while submitting a

bid individually or as a partner of a joint venture in the same bidding process. A firm, if
acting in the capacity of subcontractor in any bid, may participate in more than one bid, but
only in that capacity. A bidder who submits or participates in more than one bid will cause all
the proposals in which the bidder has participated to be disqualified.

7. COS'[ OF BIDDING

7.1 The bidder shall bear all costs associated with the preparation and submission of his
bid and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome ofthe bid process.

8. SI-I'E VISIT

8.1 The bidder is required at his own risk to visit and examine the Site of Works and its
surroundings and obtain for himself on his own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the bidder's own expense.

Page 3 of l3
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BID DOCUMENTS

CONTENT OF BID DOCUMENTS

9.1 The bid documents are those stated below, and should be read in conjunction with
any Addenda issued in accordance with Clause I l:

VOLUME I/4 _ BID CONDITIONS AND PROCEDURES / CONDITIONS OF CONTRACT

VOLUME 21 4 TECHNICAL SPECIFICATIONS

voLUME 3t4 -BILL OF QUANTTTTES

VOLUME 4/4 DRAWINGS

9.2 The bidder is expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the bidder's own risk.
Pursuant to Clause 28, bids which are not substantially responsive to the requirements of the
bid documents will be rejected.

9.3 The bidder shall treat the Bid Documents as private and confidential (except as may
be necessary for the purpose of bidding) and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper or elsewhere. The Bid Documents shall not
be used for any purpose other than that for which they are intended.

IO. CLARIFICATION OF BID DOCIIMENTS

l0.I A prospective bidder requiring any clarification of the bid documents may notify the
Employer in writing delivered by hand or by facsimile at the Employer's address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification, which he
receives earlier than l4 days prior to the deadline for submission of bids. Copies of the
Employer's response will be forwarded to all purchasers of the bid documents, including a
description of the inquiry but without identifuing its source.

10.2 Except as provided for in this clause no representation, explanation or statement made
to a bidder prior to the Employer's written acceptance of his tender whether by the Engineer
or any of his assistants or by any officer or member of the Employer's staff or by anyone as to
the meaning of any of the documents forming the Contract or as to anything to be done or not
to be done by the Contractor shall bind the Employer or fetter or bind the judgement or
powers of the Engineer in the exercise by him of his duties under the Contract.

I I. AMENDMENT OF BID DOCI]MENTS

ll.l At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the bid documents by issuing addenda.

ll.2 Any addendum thus issued shall be part of the bid documents pursuant to Sub-Clause
9.1, and shall be communicated in writing or by facsimile to all purchasers of the bid
documents. Prospective bidders shall acknowledge receipt of each addendum in writing by
hand or facsimile to the Employer.
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ll.3 To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall, if deemed necessary, extend the deadline
for submission of bids, in accordance with Clause 22.

PREPARATION OF BIDS

LANGUAGE OF BID

l2.l The bid, and all correspondence and documents related to the bid exchanged by the
bidder and the Employer shall be written in the English language. Supporting documents and
printed literature furnished by the bidder may be another language provided they are
accompanied by an accurate translation ofthe relevant passages in English, in which case, for
purposes ofinterpretation ofthe bid, the translation shall prevail.

13. COMPLETE BID

l3.l The bid must be for the whole of the Works, fully in accordance with the Bid
Documents. A partial bid will not be considered.

13.2 The Form of Bid with its Appendix, the Bill of Quantities, and any other document
requiring completion shall be completed. The originals of all Bid Documents, and any copies
required to be submitted, shall be completed in indelible ink.

14. BID PRICES

l4.l Unless stated otherwise in the bid documents, the Contract shall be for the whole
Works as described in Sub-Clause l.l, based on the unit rates and prices submitted by the
bidder.

14.2 The bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the bidder will not be paid
for by the Employer when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities.

14.3 All duties, taxes (except the VAT) and other levies payable by the Contractor under
the Contract, or for any other cause, as ofthe date ofthe deadline for submission ofbids, shall
be included in the rates and prices. On the other hand, the Crand Total Tender Price shall
include the VAT. The total VAT shall be inserted separately in the Collection Sheet then
added to the prices of all sections to reach the Grand Total Tender Price, unless otherwise
instructed in the Bidding Data Sheet.

14.4 The Contract is subject to the VAT rules where applicable, according to the terms of
the law 379, dated 1411212001 and according to Appendix 2 related to VAT procedure,
unless otherwise instructed in the Bidding Data Sheet.

14.5 The bid shall provide a breakdown of all unit prices contained in the Bills of
Quantities:

a breakdown ofall unit rates in labor, materials, plant, overhead, profit and other charges
a breakdown of lump sums items.

a)

b)
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The Employer shall have the right to request, and the Contractor shall provide a further
breakdown ofall unit rates and prices including a detailed breakdown of"othercharges".

I5. CURRf,NCIES OF BID AND PAYMENT

l5.l The currencies for the bid and all rates in the Bills of Quantities shall be as stated in
the Bidding Data Sheet.

16. BID VALIDITY

16.l Bids shall remain valid for a period as stipulated in the Bidding Data Sheet beyond
the deadline for submission of bids specified in the invitation to bid.

16.2 In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified additional
period. The request and the responses thereto shall be made in writing or facsimile. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modifo his bid, but will be required to extend the validity
of his bid security for the period of the extension, and in compliance with Clause 17 in all
respects.

17. BID SECTJRIry

l7.l The bidder shall fumish, as part of his bid, a bid security in the amount stated in the
Bidding Data Sheet.

17.2 ln case of a Joint- Venture the bid security shall be in the name of the Joint-
Venture.

17.3 The bid security shall be in the form of a guarantee from a bank located in
Lebanon or a foreign bank with a local branch/affiliate in Lebanon, acceptable to the
Employer. The format of the bank guarantee shall be in accordance with the attached
sample form of bid security. The bid security shall be valid forthe period stated in the
Bidding Data Sheet.

17.4 Any bid not accompanied by an acceptable bid security shall be rejected by
the Employer and shall be considered as non-responsive.

17.5 The bid securities of unsuccessful bidders will be returned as promptly as
possible, but not later than 28 days afterthe expiration of the period of bid validity.

17.6 The bid security of the successful bidder will be returned when the bidder has
signed the Agreement and fumished the required performance security.

17.7 The bid security may be forfeited if:

l. The Bidder withdraws his Bid during the period of bid validity specified
in the Form of Bid; or

2. The Bidder, having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or

Page6ofl3



18.

Bid Conditions md Procedures

b- fails or refuses to fumish (or increase the Performance Security if applicable);
or

c- refuses to accept the correction oferrors in his bid.

ALTERNATIVE PROPOSALS BY BIDDERS

l8.l Bidders shall submit offers that comply with the requirements of the Bid Documents,
including the technical design as indicated in the drawings and specifications. Alternatives
will not be considered.

19. PRE-BID MEETINC

l9.l The bidder's designated representative may be invited to attend a pre-bid meeting,
which, if convened, will take place at the venue and time stipulated in the Bidding Data Sheet.

19.2 The purpose of the meeting will be to clarifo issues and to answer questions on any
matter that may be raised at that stage.

I9.3 The bidder is requested, as far as possible, to submit any questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may not be
practicable at the meeting to answer questions received late, but questions and responses will
be transmifted in accordance with the following sub-clause.

19.4 Minutes of the meeting, including the text of the questions raised and the responses
given, together with any responses prepared after the meeting, will be transmitted without
delay to all purchasers of the bidding documents. Any modification of the bidding documents
listed in Sub-Clause 9. I that may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause I I
and not through the minutes of the pre-bid meeting.

19.5 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

20. FORMAT AND SIGNING OF BID

20.1 The bidder shall prepare one original and one copy of the documents comprising the
bid. The documents shall be clearly marked "ORIGINAL" and "COPY" as appropriate. ln
the event of discrepancy between them, the original shall prevail.

20.2 The original and the copy of the bid shall be returned duly completed by writing in
indelible ink in the space provided for unit rates and totals. In the case ofcopies, photocopies
are acceptable. All originals and copies shall be signed by a person or persons duly
authorized to sign on behalf of the bidder, pursuant to Sub-Clauses 5.1(b) or 5.2(d), as the
case may be. All pages of the bid, where entries or amendments have been made, shall be
signed by the person or persons signing the bid and stamped.

20.3 The originals of all other documents as listed in Sub-Clause 9. I shall be stamped and
initialed by the person or persons signing the bid.

20.4 The bid shall contain no alterations, omissions or additions, except those to comply
with instructions issued by the Employer, or as necessary to correct errors made by the bidder.
Such corrections shall be initialed by the person or persons signing the bid and shall be made
by striking out the original text and inserting the correction by hand using indelible ink; the
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correction of errors by overtyping with or without the use of correction fluid shall not be
permitted. Any bid not complying with this sub-clause shall be rejected by the Employer.

20.5 lf the bidder does not submit an original BOQ completed in indelible ink according
to clause 20.2, his bid will be rejected by the Employer.

D

21.

SUBMISSION OF BIDS

SEALING AND MARKING OF BIDS

2l.l All documents shall be signed, dated, completed and returned in a bid box package,
as desqibed in Bid Conditions and Procedures. The bidder shall obtain the bid box from CDR
Tenders Department along with the tender documents. The bidder shall seal the bid box
package and address it to:

The Council for Development And Reconstruction
Tenders Department
Tallet Al-Serail, Beirut - Lebanon

And shall mark the bid box package with the foltowing identification:
"Bidding Documents for .\'ame o/.Project as slutaLl in the llitltling Datu Shaat "
and the words "Do Not Open before the date.stutetl jbr the return ol bitl'

21.2 The bid box package shall contain two separate and sealed inner envelopes marked as
envelope No.l and envelope No.2. Each envelope shall contain one set of original documents
and one set of copies clearly marked "ORIGINAL" and *COPY"

The inner Envelope No. I shall bear the following clear identification:
"Bidding Documents for .\'une ol l)rojct't u.\ .\totcd in the tlitlding l)tttu .\ht'e I "
Envelope No. I " Administrative and Technical Offer "

Name of Bidder / Address of the Bidder

And shall contain:
o Bid security in the amount and form requested in the Bid Conditions &

Procedures
o Completed Contractual Commitment signed and stamped by the Bidder
o Completed Joint Venture Agreement (if applicable), signed and stamped by the

Bidders
o All information listed in Section 5: Qualification of the Bidder
o Volume l: Bid Conditions and Procedures - Conditions of Contract, signed and

stamped by the Bidder
o Volume 2: Technical Specifications, signed and stamped by the Bidder
o Volume 4: Drawings, signed and stamped by the Bidder (only original drawings

are to be submitted)
o Any addenda issued by the CDR, signed and stamped by the Bidder
o Any other documents required to be completed and submitted by bidders in

accordance with these Instructions to Bidders

The inner Envelope No.2 shall bear the following clear identification:
"Bidding Documents for .\'anrc ol Project us .stulctl in the Ritlding Datu Shaat "
Envelope No.2 "Financial Offer"
Name of Bidder / Address of the Bidder

Page 8 of l3
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And shall contain:
o Completed Form of Bid and Appendix signed and stamped by the Bidder
o Volume 3: Priced Bill of Quantities completed, signed and stamped by the Bidder
o A complete breakdown of Bill Of Quantities prices detailed to include

labour,
materials,
plant,
overheads,
profit,
and other charges

22. DEADLINE FOR ST]BMISSION OF BIDS

22.1 Bids must be received by the Employer at the address specified above no later than
the time and date given in the Invitation for Bidders.

22.2 The Employer may, at his discretion, extend the deadline for submission of bids by
issuing an amendment in accordance with Clause I l, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will thereafter be

subject to the deadline as extended.

23. LATE BIDS

23.1 Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause 22 will be returned unopened to the bidder.

24. MODIFICATION AND WITHDRAWAL OF BIDS

24.1 The bidder may modifu or withdraw his bid after bid submission, provided that
written notice of the modification or withdrawal, is received by the Employer prior to the
deadline for submission of bids.

24.2 The bidder's modification or withdrawal notice shall be prepared, sealed, marked and

delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes
additionally marked "MODIFICATION" oT "WtTHDRAWAL".

24.3 No bid may be modified by the bidder after the deadline for submission

24.4 Withdrawal of a bid during the interval between the deadline for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result in the
forfeiture of the bid security pursuant to Clause 17.

Page 9 of l-1
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BID OPENING AND EVALUATION

BIDOPENING

25.1 The Employer will open the bids in the presence of bidder's representatives who
choose to attend, at the time and date stated in the Invitation for Bids at the address given for
retum of bids in Clause 21. The bidders representatives who are present shall sign a register
evidencing their attendance. The bid opening committee will make sure that the
administrative and technical offers are satisfactory. The committee will then proceed to open
Envelope No. 2 comprising the priced financial offers.

The Bid opening and evaluation procedures may include one or two sessions as stated in the
Bidding Data Sheet.

26. PROCESS TO BE CONFIDENTIAL

26.1 Information relating to the examination, clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concemed with such process even after the award to the
successful bidder has been announced. Any effort by a bidder to influence the Employer's
processing of bids or award decisions may result in the rejection of the bidder's bid.

27. CLARJFICATION OF BIDS

27.1 To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any bidder for clarification of his bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by facsimile, but no
change in the price or substance of the bid shall be sought, offered or permitted except as
required to confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the bids in accordance with Clause 29.

27.2 From the time of bid opening to the time of Contract award, if any bidder wishes to
contact the Employer on any matter related to the bid, he should do so in writing.

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation,
bid comparison, or Contract award decisions may result in the rejection of the bidder's bid.

28. I]XAMINATION OF BIDS& DETERMINATION OF RESPONSI!'E\ESS

28. I During the evaluation of Envelope No. l, the Employer will determine whether each
bid:

a)

b)
c)
d)
e)

0
c)

meets the eligibility criteria of Clause 3;
has submitted the requested documents in the Bid Conditions and Procedures;
meets the qualification requirements of Clause 5;
has been properly signed;
is accompanied by the required securities;
is substantially responsive to the requirements of the bid documents;
has provided any clarification and/or substantiation that the Employer may require

Page l0ofl3



Bid Conditions md Procedures

28.2 A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bid documents, without material deviation or reservation. A material
deviation or reservation is one:

a) which affects in any substantial way the scope, quality or perforrnance of the Works;
b) which limits in any substantial way, inconsistent with the bid documents, the Employer's

rights or the bidder's obligations under the Contract, or
c) whose rectification would affect unfairly the competitive position of other bidders

presenting substantially responsive bids.

28.3 I f a bid does not meet any of the criteria of Clause 28. I and 28.2, it will be rejected by
the Employer, and may not subsequently be corrected by withdrawal orcorrection of the non-
conforming deviation or reservation.

29. CORRECTION OF ERRORS

29.1 Bids determined to be substantially responsive will be checked by the Employer for
arithmetic errors. Errors will be corrected by the Emptoyer as follows:

a)

b)

c)

where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern; and
where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and
where there is a discount applied to the total bid price including the contingency, the total
bid price shall be retained and the discount applied to the unit prices of the Bill Of
Quantities items, excluding the contingency.

29.2 The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction oferrors and, with the concurrence of
the bidder, shall be considered as binding upon the bidder. If the bidder does not accept the
corrected amount of bid, his bid will be rejected, and the bid security will be forfeited in
accordance with Sub-Clause 17.7 (c).

30. CONVERSION TO SINGI,E CURRENCY

Not Used.

3I. EVALUATION AND COMPARISON OT'BIDS

3t.l The Employer will open Envelope No.2 for bidders determined to be
acceptable and substantially responsive in accordance with Clause 28.

31.2 After opening Envelope No.2, the Employer will determine for each
bid the Evaluated Bid Price by adjusting the Bid Price and making
any correction for errors pursuant to Clause 29.

3 r.3 If the bid of the successful bidder is seriously unbalanced in relation
to the Engineer's estimate of the cost of work to be performed under
the Contract, the Employer may require the bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to
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32.

llid Conditions md Proccdures

demonstrate the internal consistency of those prices with the
construction methods and schedule proposed.

AWARD OF CONTRACT

PREFERENCE FOR DOMESTIC BIDDERS

33. AWARD

33.1 Subject to Clause 34, the Employer will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the bidding documents and who has
offered the lowest Evaluated Bid Price pursuant to Clause 31, provided that such bidder has
been determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1;and
(b) qualified in accordance with the provisions of Clause 5.

34, EMPLOYER'S RIGHT TO ACCEM OR TO REJECT AN}'OR AI,L BIDS

34.1 Notwithstanding Clause 33, the Employer reserves the right to accept or reject any
bid, and to annul the bid process and reject all bids, at any time prior to award of Contract,
without thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds for the Employer's action.

35. NOTIFICATION OF AWARD

35.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notifi the successful bidder in writing or by facsimile that his bid has been
accepted. This letter shall name the sum, which the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Works by the Contractor
as prescribed by the Contract.

35.2 Upon the furnishing by the successful bidder of a performance security, the Employer
will notify the other bidders that their bids have been unsuccessful and return their bid
security.

36. SIGNING OF AGREEMENT

36.1 The Form of Agreement will be signed at the Employer's Office by both parties and
notified to the Contractor.

36.2 The Agreement shall be considered embodying the Employer's Letter of
Acceptance referred to in the Conditions of Contract. All actions and/or activities under the
Contract that relate to the date ofthe Letter ofacceptance shall be deemed to relate to the date
of this Agreement.

Not Used.

37. PERFORVIANCESECURITY
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Bid Conditions and Procedures

37.1 Within l0 days of the Contract notification, the successful bidder shall furnish to the
Employer a performance security in the form of a bank guarantee in an amount of 10 percent
of the Contract Price in accordance with the Conditions of Contract. The format of the bank
guarantee shall be in accordance with the sample form of performance security included in
the Bid Documents.

37.2 The bank guarantee shall be issued by a bank registered and licensed to operate in
Lebanon, and acceptable to the Employer

37 .3 Failure of the successful bidder to comply with the requirements of Clauses 36 or 37
shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security.

END OF SECTION
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BIDDING DATA SHEET

The following Bidding Data Sheet will be part of the Contract.

General Description

This project is related to the works to be carried out for the 66Existing Old Landfill Final Closure in
Tripoli City."

Tripoli dumpsite started to receive waste in 1980 and in the year 2000 it was converted into a semi
controlled dump with the integration of a gas collection system and containment wall. The dump used
to receive an average of 500tiday from Tripoli, Al Mina and Beddaoui Municipalities, otherwise
known as the Union of Municipalities of Al Fayhaa, in addition to solid waste coming from Qalamoun
Municipality and displaced camps via UNRWA. It was estimated that l.l rnillion m3 of solid waste are
currently in place at the dumpsite, spread over an area of 70,000m2.

Despite various failures that occurred since 2012 in the peripheral wall, this dumpsite remained
operational till February 12,2019 in exffeme hard conditions where the vertical height of the dumpsite
increased till reaching more than 40m (+0 at Main Sea Level).

Given its current status and that it can barely accommodate any new volumes of incoming wastes, the
Tripoli dumpsite needs to be upgraded for final closure.

The works include, but not limited to, Earthworks (including landfill reshaping), Structural Works
(related to gabion walls), Sealing works (final capping, top soil cover), Leachate management works,
Biogas management works and minor Infrastructure works.

Leachate and Biogas works shall include the drilling of boreholes and wells, as well as the conveyance
nefworks, and the required treatment. For Biogas the flow of the proposed biogas system nefwork shall
discharge into the existing flare that is to be reassembled and rehabilitated. Three gas wells were
previously executed within emergency measures. Their location is shown on drawings. These wells are
to be connected to the proposed works. As for Leachate, the flow of the leachate proposed network
shall discharge into the new treatment plant in other project (New Tripoli Landfill Extension) through a
proper connection.

Structural works will consist of additional Gabion Walls placed in front of the existing earth reinforced
walls, hence ensuring structural stability without interventions on the existing walls. A layer of rocks
and a capping with cyclopean concrete layer above it, will constitute a proper foundation for the
additional Gabion Walls.

Sealing works will include (from the top):
- Top soil cultivation layer
- Water Drainage Geocomposite layer
- Geomembrane
- Gas Drainage Geocomposite layer
- Final leveling soil layer (above solid waste)
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The Works shal l be executed and completed by the Contractor m accordance with the 
Contract Documents. 

2.1 

3.1 

3.3 

4.1 

5. 1 (a) 

5.1 (b) 

S.l(k) 

5.1 (q) 

This project is funded 100% (One Hundred Percent) by the Kuwait Fund for 
Arab Economic Development (KF AED). 

Eligible bidders are lebanese Contractors who meet the quali fying criteria 
listed below, and having executed in the last seven years, 
either a similar project having a value of at least 5 Million USD, 
or a new road project and a civil works (water or sewer networks) project, 
having each a value of at least 5 Million USD. 

The Bidder is considered acquainted with and aware of the laws in force in 
the " Republic of Lebanon", including the new Public Procurement Law no 
244 dated 19/7/2021 . 

The countries and territories e ligible under the Lebanese Law. 

The Bidder shall submit an official document issued by the Lebanese 
Ministry of Economy and Trade proving that foreign companies: "Patnership 
Limited by Shares (Societe en Commandite Par Action)" (vL..,. ~_,; <S'p) or 

"Stock Companies" (<.tw ..s'p) or their branches in Lebanon, are registered in 

the Ministry of Econmoy and Trade. This document should be submitted 
before sign ing the Contract to the awarded Bidder, if app licable." 

See additional condition as stated in Appendix 3 for Conditions of Contract. 

A Bank certificate for access to liquid assets and/or evidence of access to or 
availability of credit facilities of not less than 1,500,000 USD or equ ivalent 
sufficient to meet the construction cash flow for the above contract for a 
period of six month. The bidder is requested to submit an original bank 
certificate according to the attached qualification Form. 

In order to be qualified for award of the contract, bidders shall provide the 
additional qualifying criteria below: 

(a) Evidence of suitable personnel consisting of a prime and alternate candidate 
for the key positions meeting the minimum experience requirement specified 
below. The bidder is requested to submit a detailed curricu lum vitae 
according to the attached qualification form 4 s igned by the cand idate; 

Total Work/Business In Landfill 
Position Experience Works 

(Years) (Years) 

Geotechnical Engineer 15 7 

Environmental Engineer 15 7 
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s. I (r)

s.3(e)

10.1

14.3,14.4

15.1

16.1

17.1

17.3

17.5

19.1

19.4

21.1 - 21.2

25.1

31.3

The bidder should submit in Envelope No.1 (Administrative and Technical
Offer) of his offer a signed and stamped declaration, in which, as stipulated in
article (5) of the banking secrecy law dated 31911956 and as stipulated in the
resolution of the Council of Ministries No.4 dated281412020, he agrees to lift
banking secrecy over the bank account used to deposit or transfer public
funds related to this Contract.

Joint Venture is not acceptable.

All inquiries sent by fax should be notified to CDR Tenders Department fax
No. 961-l-981255, attention Eng Ghinwa Haddad / Head of Tenders
Department, mail: ghinwah@cdr.gov.lb, otherwise it would not be
considered.

Bidders might send their requests for clarification earlier than l0 (ten) days
prior to the deadline of submission of bids. CDR should respond earlier than
6 (six) days prior to the deadline of submission of bids.

" Do not include VAT in BOQ collection sheet".

The bid and all rates and prices inserted in the Bills of Quantities shall be
expressed in US Dollars.

The bid shall be valid for a period of 120 days beyond the deadline for
submission of bids.

The bidder shall furnish, as of his bid, a bid security in the amount of One
Hundred Fifty thousand USD (150,000 US $).

The bid security should remain valid up to 28 days after the expiration of the
bid validity.

Bid security shall be returned, to the successful bidder upon signing the
Contract agreement and submittal of his Performarrce security. Then, their bid
security shall be returned to the other bidders.

Not applicable.

CDR should transmit the Minutes of the meeting including the text of the
questions raised and the responses given, earlier than 6 days prior to the
deadline of submission of bids.

Name of Project: Existing Old Landfill Final Closure in Tripoli City

Bid opening will be held in one session, On the Bid Submittal Date,
Envelope No.1 will be opened to verifu the accuracy and completeness of the
submitted documents. Then Following the complete verification of Envelope
No.l, The committee will then proceed to open Envelope No.2 comprising
the priced financial offer for the successful bidders.

After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 37 be increased at the
expense of the successful bidder up to 50% of the Contract price to protect
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31.4

35.3

35.4

36.3

37.2

the Employer against financial loss in the event of default of the successful
bidder under the Contract.

An Abnonnally Low Bid is one where the Bid price, in combination with
other constituent elements of the Bid, appears unreasonably low to the extent
that the Bid price raises concerns with the Purchaser as to the capability of the
Bidder to perform the Contract for the offered Bid price.

In the event of identification of a potentially Abnormally Low Bid, the
Purchaser shall seek written clarification from the Bidder, including a detailed
price analyses of its Bid price, method statement, source of material and
samples and any other requirements of the bidding document.

After evaluation of the price analyses, in the event that the Purchaser
determines that the Bidder has failed to demonstrate its capability to perform
the contract for the offered Bid price, the Purchaser has the option ofrejecting
the Bid.

The Client shall publish the Notification of Intention to Award the Contract
to the successful Bidder. The Notification of Intention to Award shall contain,
at a minimum, the following information:
(a) the name and address of the Bidder who presented the best proposal;

(b) the bid price ofthe successful Proposal;

(c) the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during
the Standstill Period.

The Contract shall not be awarded earlier than the expiry of the Standstill
Period. The Standstill Period shallbe ten (10) Business Days unless extended
in accordance with Clause 35. The Standstill Period commences the day after
the date the Client has published his intention to award the contract.

Upon expiry of the Standstill Period, specified in or any extension thereof,
and upon satisfactorily addressing any complaint that has been filed within
the Standstill Period, CDR shall, send a notification of award to the
successful Bidder, confirming the Client's intention to award the Contract to
the successful Bidder and requesting the successful Bidder to sign the draft
negotiated Contract within fifteen (15) Business Days from the date of receipt
of such notification. CDR representative shall sign the contract within fifteen
(15) Business Days from the date of signature of the Contractor.

The bid security shall be issued from a reputable bank in Lebanon or a
foreign bank through a correspondent bank located in Lebanon, in the form
and wording of the form of Bid Security.

Lebanese Contractors, who have five projects awarded to them as a result of a
tender or direct negotiations with issued notices to commence and not
provisionally accepted by CDR regardless of their nature or value, can not
obtain the bid documents nor participate in new bids tendered by CDR.

In case the Contractor has four projects with issued notices to commence and
not provisionally accepted, he can then participate in unlimited number of
bids; in case he was awarded a fifth project, he will then not be dismissed

38
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39 

from other bids that he already participated in prior to the date of bid award 
and contract signature of the above fifth project. 

For the procedures for making a Procurement-related Complaint refer to 
chapter 7 "procedure of compla ints" of the law no 244 of pub I ic procurement 
in Lebanon dated 19/7/2021 

Y • Y 1/ V/1 q, f::::J':' r ll r-i; .JW L) iWI •'rJ' 0yl.i ,y" ..j>IJ.$-'fl .:..l,!r.J' C:!L.JI j.a.AJI 
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APPENDIX TO BID

Contract Clause

Engineer 1. I (a) iv
68.2 (b)

Subcontracting additional requirements 4.3 a) (v)

Amount of performance security 10.1

To be assigned by the Employer

The overall percentage of
subcontracted works shall not exceed
(fifry) 50% of the Contract Price

Ten percent of Contract Price at the
time of signing the contract agreement
and valid until rwenty eight (28) days
after the issue of the Defects Liability
Certificate

In the case of the Contractor delay in
submitting the Work Program beyond
14 days, the Engineer may, following
written notice to the Contractor,
suspend from the payments due to the
Contractor the amounts equivalent to
ten percent (10%) of the net amounts of
each payment certificate (including any
applicable discounts). Such suspension
of payment will remain in force until
such time as the Contractor has

submitted the required program to the
approval of the Engineer. No interest
shall be due on the suspended amount
of payments.

In the case of the Contractor delay in
submitting the Work Program beyond
14 days, the Engineer may, following
written notice to the Contractor,
suspend from the payments due the
Contractor the amounts equivalent to
ten percent (10%) of the net amounts of
each payment certificate (including any
applicable discounts). Such suspension
of payment will remain in force until
such time as the Contractor has

submitted the required program to the
approval of the Engineer. No interest
shall be due on the suspended amount
of payments.

1,000,000 USD (One million) for any
one occurrence with number of
occurrences unlimited

Amount to be withheld for delay in
submittal of Work Program

Amount to be withheld for delay in
submittal of Revised Work Program

Minimum amount of third party

14.1

14.2

23.2
lnsurance

Time for issue of notice to commence 41.1 Based on Employer
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Tirne for completion of the project

Amount of liquidated damages

Limit of liquidated damages

Defects Liability Period

Variations

Monthly Statements

Minirnum amount of interim certificate

Percentage of retention

Limit of retention

Payment of retention Money

Advance Payment

Time of Payment - Interest rate for late
payment

43.1 540 Calendar days including Sundays
and Holidays to be divided in two
milestones:
Milestone 1: 270 Calendar days
including Sundays & Holidays for Bill
No 2 works, Earth Works and
Structural Works
Milestone 2: 540 Calendar days
including Sundays & Holidays for
remaining Works

47 .l 0.ZYo per day of the Contract Price

47 .l l0 per cent of Contract Price

49.1 Three hundred sixty five (365) days

5l .1 Variations of the works total amount
shall not exceed fifteen (15)% of the
Contract Price.
Variations due to Price Revision
Formulae, Taxes increase if dfly,
Application of New Laws, shall be
valuated separately.

60.1 After submitting to the Employer
Allow 28 days for approval
Then allow 28 days for payment

60.2 Four Hundred Thousands (4001000)

USD

60.5 10 per cent ofpayment

60.5 10 per cent ofContract Price

60.6 Retention Money (10%) shall be paid
to the Contractor upon the expiration of
the Defects Liabilty Period for the
works

60.7 Shall be 15% ofthe contract price, and
shall be repaid through percentage
deductions at a rate of 25Yo from the
interim payments certifi cate.

60.8 Not Applicable

A Defects Liability Certificate for Final
Handing Over shall be issued 30 days
after the request by the Contractor

Defects Liabi lity Certifi cate 62.1
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Additional Clause 80 Any conditions related to termination 

of contract should refer to Clause 33 

“Termination of Contract” of Lebanese 

Public Procurement Law no. 244 dated 

19/7/2021. 

 

Date     Seal and Signature
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FORM OF CONTRACTUAL COMMITMENT

Name of Project:

REPUBLIC OF LEBANON
COUNCIL FOR DEVELOPMENT AND RECONSTRUC'I'ION

To:

I the undersigned dully authorized to sign
on behalfof
having as permanent Address in Lebanon

Acknowledge my revision and examination of the Bid Conditions and Procedures, Conditions
of Contract, Technical Specifications, Drawings, Bill Of Quantities and all other documents
pertaining to the execution ofthe above-named project.

I proclaim that after reviewing and examining the documents which I may not claim to ignore
and after visiting, inspecting and examining the Site of the Works and its surroundings and
having obtained all required information and being aware of the Contract details, difficulties
and obstacles if any, of the required Works.

I pledge, if my Bid is accepted, to execute and complete all the required Works and remedy
any defects therein in conformity with the said Conditions of Contract, Specification,
Drawings and Bill of Quantities within the Time for completion stated in the Contract
Document.

I also acknowledge that I have put the prices and accepted the stipulations stated in the
Conditions of Contract, taking into consideration all the Bid Documents and contract
conditions and the difficulties that may be encountered, if any, during the execution of the
Works.

Date:

Name Of Bidder

Name

In the capacity of:

Signature:

Address

(Stamp 50,000 Lebanese Pounds)

FM-I
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FORM OF BID

Name of Project

To: REPUBLIC OF LEBANON
COUNCIL FOR DEVELOPMENT AND RECONSTRUC'I'ION

l-Having examined the Bid Conditions and Procedures, Conditions of Contract, Technical
Specifications, Drawings for the execution of the above-named Project, we, the undersigned,
offer to execute and complete the said Project and remedy any defects therein in conformity
with the said Bid Conditions and Procedures, Conditions of Contract, Technical
Specifications, Drawings and Bills of Quantities for the sum of( y:"?]
Conditions.

2- We acknowledge that the Appendix forms an integral part of our Bid.

3- We acknowledge that we have received and incorporated the following Addenda in our
Bid:

4- We undertake, if our bid is accepted, to commence the works as soon as is reasonably
possible, but not exceeding 30 days after receipt of the Orderto Commence, and to complete
the whole of the Works comprised in the Contract within the time for completion stated in the
Appendix to Bid.

5- We agree to abide by this Bid for the period of 120 days from the closing date for
submission of bids and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

6- Unless and until an Agreement is prepared and executed, this Bid together with your
written acceptance thereof shall constitute a binding Contract between us.

7- We understand that you are not bound to accept the lowest or any bid you may receive.

Date

Seal and Signature

in the capacity of

duly authorized to sign bids for and on behalf of

Address

Witness

Occupation

Address
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FORM OF BID SECURITY (BANK GUARAfIITEE)

To: Council for Development and Reconstruction
Tallet el Serail
P.O.Box I l-3 170
Beirut, Lebanon

WHEREAS, [Name of BidderJ (hereinafter called "the Bidder") has submitted his bid dated

[DaleJ for the [Name of ProjectJ (hereinafter called "the Bid").

BY THIS GUARANTEE we [Name of BankJ of [Name of CountryJ having our registered
office at (hereinafter called "the Bank") are bound unto the Council for
Development and Reconstruction (hereinafter called "the Employer") in the sum of

USD for which payment well and truly to be made to the said Employer the
Bank binds himselt his successors and assigns by these presents.

SEALED with the Common Sealof the said Bank this day of _ 200 _
THE CONDITIONS of this obligation are:

I . If the bidders withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2. If the Bidder having been notified of the acceptance of his Bid by, the Employer
during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or

b- fails or refuses to furnish or to increase the Performance Security, or

c- refuses to accept the correction of the errors in his Bid,

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him as a result of
the occurrence of one or both of the two conditions, specifuing the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date 148 days days after the
deadline for submission of bids or as it may be extended by the Employer at any time prior to
this date, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

IN THE CAPACITY OF

WITNESS SEAI,

(Signature, Name, and Address)

(T'he bid security submitted by the bidder shal! be in strict con-fbrmance with the above sample form. Any alternate
form/text would result in the rejection of the bid)
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FORM OF BANK CERTIFICATE FOR FINANCIAL CAPIBILITIES

To : The Council for Development and Reconstruction (CDR) Beirut, Lebanon.

Project :

This lefter has been issued upon the request of

(Name of Contractor) without any responsibility on our part.

To the best of our knowledge and belief, we hereby certify that

[name and address of contractor/, at present has access to, or has available liquid assets, lines
of credit, unencumbered assets and other financial means, net of other commitments,
sufficient to meet the construction cash flow for the above contract and valued at One Million
Five Hundred Thousand United States Dollars (USD 1,500,000) for a period of Six months
starting from contract notification date*.

For and on behalfof

[name of IDateJ

[S ignature of Ban k Re pre s e ntal iv e J

* For Joint Ventures, the partners should submit according to their respective shares,
bank certificates amounting to the required value stated in the bidding data sheet.
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SCHEDULE NO. I
MAJOR ITEMS OF CONTRACTOR'S EQUIPMENT

* The Bidder shall enter in this Schedule under appropriate headings all major items of Contractor's
Equipment which he proposes to bring on Site.

Description
(Type, Model,

Make)

No.
of

Each

Year of
Manufacture

(L sed)

\ew
or

I scd

Owned or
Leased

Estimated
CIF !'alue

Power
Rating

Capacity

SCH I



Designation Name and
Nationality

Summary of
Experience

Qualifications, and
Prcscnt Occupation

I Ieadquarters:

Partncr/Director
in chargc

Other key stall
(list Bclow)

Site Office:

Site Superintendent

Deputy Superintendent

Supervising Engineers

Construction Supervisors

Other key staff
(List below)

SCHEDULE NO.2
KEY PERSONNEL

* The Bidder shall list in this Schedule the key personnel that he proposes to employ at
headquarters and on site to execute the Works, together with their qualifications, experience,
positions held and nationality

SCH 2



SCHEDULE NO.3
SUB-CONTRACTORS

The Bidder shall list in this Schedule those parts of the Works (and their approximate
values) for which he proposes to employ sub-contractors, together with the names and
addresses of the proposed sub-contractors. The Bidder shall also enter a statement of similar
works previously executed by the proposed sub-contractors, including description, location
and value of work, year completed, and name and address of employer/engineer.
Notwithstanding the provision of this information, the Bidder, if awarded the Contract, will
be required to submit applications to subcontract any part of the Works as stated in the
Conditions of Contract.

Elemcnt Approximate value \ame and Address of
Sub-Contractor

Statement of Similar
Works Previously

Executed
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SCHEDULE NO.4
MANUFACTURERS

(ioods or Materials \ame of llanufacturer

The Bidder shall enter in this Schedule the names of manufacturers (and, where
appropriate, model numbers) of major items of goods or materials that he proposes to
incorporate in the Works. Notwithstanding the provision of this information, submission
of details of goods and materials for approval, as required by the Specification, will be
required from the Contractor.
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Qualification Form

CANDIDATE SUMMARY

Name of Bidder

The Bidder should have the proposed candidate sign and date this form

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From To Company/Project/Position/Relevant technical & management experience

Position Candidate
E Prime E Alternate

Candidate
Information

l. Name of Candidate 2. Date of birth

3. Professional qualifications

Present
Employment

4. Name of Employer

Address of employer
Contact person
Telephone
Fax
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Conditions of Contract
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Conditions of Contract

PREFACE

The Conditions of Contract comprise fwo parts:

Part I - General Conditions
Part ll - Conditions of Particular Application (COPA)

I- PART I - GENERAL CONDITIONS

The Conditions of Contract, Part I- General Conditions, shall be those forming Parl I of the..CONDITIONS OF CONTRACT FOR WORKS OF CIVIL ENGINEERING
CONSTRUCTION", fourth edition 1987, reprinted 1992 with further amendments, published
by the FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS (FIDIC) P.O.
Box 86, CH 1000 Lausanne 12, Switzerland. Part I is not included in the bidding documents
and should be obtained from the above mentioned address. The Contractor is deemed to have
full knowledge of the General Conditions.

2- PART II - CONDITIONS OF PARTICULAR APPLICATION _(COPA)

The Ceneral Conditions are amended and supplemented by the Conditions of Particular
Application (COPA), Part II and appendices which follow. In the event of any conflict
between the General Conditions, Part I, and the Conditions of Particular Application - Part II,
the latter shall govern.

The modified clauses in this PART II represent project particular circumstances and
requirements.

Clause numbers in PART II correspond to those in PART I, except for clauses with number
higher than 72 for which are additional.
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Definitions And Interpretation

l.l Definitions

Insert the following definitions (as appropriate) to the definitions in Sub-Clause l.l:

(a) (i) The "Employer" is:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail - Po Box I l-3170
Beirut Central District - Lebanon

(a) (iv) The "Engineer" is:
As stated in the Appendix to Bid

(a) (iv) is also amended by the addition of the following words after the word
'Conditions': "or any other competent person appointed by the Employer, and
notified to the Contractor, to act in capacity of the Engineer, without requiring
approval of the Contractor."

(b) (v) is amended by the addition of the following words at the end:
"The word 'Tender' is synonymous with 'Bid', and the words 'Appendix to Tender'
with'Appendix to Bid'and the words'Tender Documents' with'Bidding Documents'."

(e) (ii) The reference given to be changed to Sub-Clause 60.5.

(iv) The reference given to be changed to Sub-Clause 60.13.

Engineer and Engineer's Representative

2.1 Engineer's Duties and Authority

Add the following to Sub- Clause 2. l(b):

The Engineer shall obtain the specific approval of the Employer before taking any of the
following actions specified in Part I:

(i) giving consent for the subcontracting of any part of the Works under Clause 4;

(ii) notirying extension of time or additional cost which is determined under Clause l2;

(iii) suspending the progress of the Work under Clause 40;

(iv) determining an extension of time under Clause 44;

(v) issuing taking over certificates in respect of the Works under Clause 48;

(vi) issuing a variation under clause 51, except in an emergency situation,,as reasonably
determined by the Engineer;

(vii) fixing rates or prices under Clause 52;

(viii) determining of provisional sums under Clause 58;

(ix) determining of additional or reduced cost under Clause 70.
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Assignment and Subcontracting

4.1 Subcontracting

In paragraph two, covering exceptions for which Engineer's consent is not required:

Delete "(a) the provision of labour";

against (b), delete existing text, and replace with "the purchase of materials or Plant which are
in accordance with the standards specified in the Contract, or"

against (c), delete existing text, and replace with "the purchase or the subcontracting of any
part of the Works for which the manufacturer or supplier or the Subcontractor is named in the
Contract."

Add (d), Maximum aggregate value of subcontracted works shall not exceed the percentage
amount of the Contract Price specified in the Appendix to Bid.

4.3 SubcontractingAdditional Requirements

Add the following new Sub-Clause 4.3:

"ln addition to obtaining the Engineer's consent pursuant to Sub-Clause 4. l, the Contractor
shall:

a) notiry the Engineer within 14 days of signing the Contract, and before commencing
work on Site, of any parts of the Works he intends to subcontract for which approval of
the Engineer is required under Sub-Clause 4.1. For each subcontract the following shall
be provided:

(i) the name, address and telephone and fax numbers ofthe Subcontractor'

(ii) the nature and scope ofthe works to be subcontracted;

(iii) information on the Subcontractor's experience of similar works and details of the
Subcontractor's site supervision, sources of labour and Equipment and financial
capabilities, in sufficient detail to enable the Engineer to determine if the
Subcontractor is able to undertake and complete the subcontract works within the
time and to the standards required by the Contract;

(iv) the approximate value ofthe subcontract works based on the Contract prices;

(v) the percentage of (iv) above and the overall percentage of subcontracted works as a
proportion of the Contract Price;

(vi) confirmation that the subcontract includes terms and conditions and all obligations
and responsibilities contained in the Contract, in so far as these apply to the
subcontract;

b) notify the Engineer at least 2l days prior to the date that the Contractor requires
approval from the Engineer, of any proposed change to the Subcontractors notified
under (a) above and of any additional parts of the Works he intends to subcontract.
Similar information to that listed under (a) above shall be given for each subcontract;

c) include in his monthly reports to the Engineer, details of all subcontracts entered into,
the names of the Subcontractors and the numbers of staff and labour for each
Subcontractor on Site during the month;
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d) provide, if requested by the Engineer, copies of documents such as wage sheets and
details of the names and employment references for site staff and labor, invoices for the
supply of materials, etc;

e) include conditions and requirements in subcontracts similar to those in the Contract
regarding assignment and sub-subcontracting the whole or part of the subcontract
works including requirements similar to those under (a) to (d) above. Any approval by
the Contractor to a Subcontractor regarding such assignment or sub-subcontracting shall
be subject to the prior approval ofthe Engineer."

Contract Documents

5.1 Language/s and Law

The language is English for this Contract.
(a) The law is that in force in the Republic of Lebanon.

5.2 Priority of Contract Documents

Delete the documents listed l- 6 and Substitute:

( I ) The form of Agreement;
(2) The addendum(s) to Tender Documents (if any);
(3) The Appendix to Bid
(4) The Conditions of Particular Application (Part ll);
(5) The General Conditions of Contract (Part I);
(6) The General Requirements and Preliminaries (if any);
(71 The Specifications;
(8) The Drawings;
(9) The priced Bill of Quantities
( l0) The breakdown of Bill of Quantities prices
( I I ) Any other document forming part of the Contract including the Contractor's Bid insofar

as it is not covered by any ofthe foregoing;

6.1 Custody and Supply of Drawings and Documents

Add the following paragraph at the end of Sub-Clause 6.1:

"The Employer without any obligation will make available, at his premises, all drawings,
maps and investigation data relating to the works that are available with the Employer at the
time of request by the Contractor. Provision of drawings, maps and investigation data that are
not available from the Employer, will be the responsibility of the Contractor at his own
expense."

6.3 Disruption of Progress

lnseft after the words "drawing or instruction" the words "or approval"

6.4 Delays and Cost of Delay of Drawings

Insert after the words "drawing or instruction" the words "or approval".

6.5 ............... .................. Failure by Contractor to Submit Drawings

Insert after the words "drawings or instructions" the words "or approvals".
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7.2 Permanent Works Designed by the Contractor

Add the following at the end of paragraph a.

"At least 30 days prior to commencement of work on any section, the Contractor shall submit
his proposed Permanent Work Design to the Engineer for approval. For each section of the
works, construction shall not commence before receipt of approval from the Engineer forthe
relevant Permanent Work Design."

7.4 As-Built Drawings

Add the following Sub-Clause 7.4:

"The Contractor shall prepare, and keep up-to-date, a complete set of"as-built" records ofthe
execution of the Works, showing the exact "as-built" locations, sizes and details of the work
as executed, with cross-references to relevant specifications, schedules of particulars and data
sheets. These records shall be stored electronically using computer aided design (CAD) and
Geographic Information System (GIS) software which is compatible with the systems used by
the Employer and Engineer. Copies of all records shall be kept on the Site for the purpose of
preparing and updating the "as-built" documents and drawings. The Contractor shall obtain
the consent ofthe Engineer as to the size, the referencing system, and other pertinent details
of the as-built drawings. Three hard copies and one soft copy completed within a period of 4
weeks following the completion of Works or Section shall be submitted to the Engineer's
approval. The Works or Section shall not be considered to be completed for the purposes of
taking over in accordance with Clause 48 until the relevant as-built drawings have been
submitted to and approved by the Engineer."

General Obligations

8.1 Contractor'sGeneral Responsibilities

Add the following paragraph at the end of Sub- Clause 8.1 :

"The Works as completed by the Contractor shall be wholly in accordance with the Contract,
as defined therein. The Works shall include any work which is necessary to satisfu the
Specification, Schedules, Bills of Quantities or is implied by the Contract. The Contractor
shall be responsible for all works not mentioned in the Contract but which may be inferred to
be necessary for stability or completion or the safe, reliable and efficient operation of the
Works. The Contractor shall, before commencement of works, review the Contract
Documents and complete them and shall inform the Engineer of any discrepancy found in the
documents or missing work item necessary for the completion of the Works to the required
standards. Failure to inform the Engineer will result in the obligation of the Contractor to
complete these works at his own expense.

The whole of the construction materials, plant and labour to be provided by the Contractor
and the manner and speed of performance of the Works shall be consistent with the terms of
the Contract."

l0.l Performance Securitv

Delete Sub-Clause l0.l and Substitute by the following:

"The Contractor shall provide security for his proper performance of the Contract to the
Employer within l0 days after the Contract notification. The Performance Security shall be
in the form of a bank guarantee in accordance with the specimen attached hereto. The amount
ofthe bank guarantee shall be l\Yo of the Contract price. The guarantee shall be payable on
the Employer's first demand and issued by a bank located in Lebanon or by a foreign bank
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through its correspondent bank located in Lebanon. The Performance Security shall be
denominated in the currency in which the Contract Price is payable. When providing such
security to the Employer, the Contractor shall notify the Engineer of so doing.

Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or legislation
or as result of a variation amounting to more than l5 percent of the original Contract Price,
the Contractor, at the Engineer's written request, shall promptly increase the value of the
Performance Security by an equal percentage."

The performance security of aJoint Venture shall be in the name of the Joint Venture. "

10.2 Period of Validity of Performance Security

Delete Sub-Clause 10.2 and Substitute by the following:

"This Guarantee is valid until (insert date) or 28days after the date of issue of the Defects
Liability Certificate whichever comes later."

10.3 Claims under Performance Security

Delete Sub-Clause 10.3.

10.4 Cost of Performance Security

Add the following new Sub-Clause 10.4:

"The cost of complying with the requirements of this Clause shall be borne by the
Contractor."

It.l lnspection ofSite

Delete Sub-Clause I I .l and Substitute by the following:

"lf available the Employer shall have made accessible to the Contractor, before submission by
the Contractor of the Tender, such data on hydrological and sub-surface conditions made
available to and obtained by or on behalf of the Employer from investigations undertaken
relevant to the Works but the Contractor shall be responsible for his own interpretation
thereof. The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have satisfied himself
(so far as is practicable, having regard to considerations of cost and time) before submitting
his Bid, as to:

a) the form and nature thereoi including the sub-surface conditions,

b) the hydrological and climatic conditions,

c) the extent and nature of work and materials necessary for the execution and completion
of the Works and the remedying of any defects therein, and

d) the means of access to the site and the accommodation he may require and, in general,
shall be deemed to have obtained all necessary information, subject as above mentioned,
as to risks, contingencies and all other circumstances which may influence or affect his
bid."

e) Traffic conditions and traffic diversion requirements, if applicable
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I1.2 Access to Data

Add the following new Sub-Clause

"Whenever data is made available by the Employer in accordance with Sub-Clause I l.l it
shall be deemed to include data listed elsewhere in the Contract as open for inspection at
Employer's offices or at the Engineer's premises."

12.2 Not Foreseeable Physical Obstructions and Conditions

Add the following paragraph at end of Sub-Clause 12.2

"No costs shall be payable to the Contractor that are associated with any extension of time
determined under this Sub-Clause.

Since the Contractor has to investigate and identifo utilities and since this research is within
his obligations, the following will not be considered as unforeseeable physical obstructions or
conditions:

(a) any existing utility from whatsoever kind within the Works area, either acknowledged
by the Contractor prior to the start of the Works or not,

(b) the nature of the soil in any parl or section of the Works and

(c) any required partitioning of the Works and temporary usage of incomplete parts or
sections of the Works. Such requirement being issued either by the Engineer or by the
local authorities."

l4.l Programme to be Submitted

Add the following at the end of Sub-Clause 14. I :

"The Contractor shall submit for approval by the Engineer three (3) hard copies of the
programme of works (work schedule) and one soft copy in an approved format within 2l
days after the date of the Contract notification. There shall be no excuse for not submitting the
baseline and the monthly updated schedules on time and within the required criteria. If the
Contractor does not submit the work programme on time and within the required criteria the
Engineer may withhold the amount stated in the Appendix to Bid from the next payment
certificate and continue to withhold this amount until the payment following the date on
which the overdue work programme has been submitted in an approved format".

14.2 Revised Programme

Add the following at the end of Sub-Clause 14.2:

"The Revised programme shall be submitted for approval by the Engineer within l4 days of a

request by the Engineer. The Engineer may request the revised programme at any time and for
any reason that he sees fit. If the Contractor does not submit the revised programme on time
and within the required criteria the Engineer may withhold the amount stated in the Appendix
to Bid from the next payment certificate and continue to withhold this amount until the
payment following the date on which the overdue revised programme has been submitted in
an approved format".

14.3 Cash Flow Estimate to be Submitted

Add the following at the end of Sub-Clause 14.3
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"The detailed Cash Flow Estimate shall be submitted for approval by the Engineer within 21

days after the date of the Contract notification in a format and a level of detail approved by
the Engineer. A revised cash flow estimate shall be submitted for approval by the Engineer
within l4 days from the date requested by the Engineer."

14.5 Report of Delays

Add the following new Sub-Clause 14.5:

"The contractor shall promptly report in writing to the Engineer the occurrence of any event
or condition that might delay or prevent completion of the works in accordance with the
programme and indicate steps being taken to meet the situation."

14.6 Form and Detail of Programme

Add the following new Sub-Clause 14.6:

"The programme referred to in Sub-Clauses 14.1 and 14.2 shall indicate all the activities of
the Contract in their correct sequence and order with a minimum detail at the Bill Of
Quantities level, and shall be based on a precedence network diagram using the Critical Path
Method (CPM). The programme shall also be resource loaded (manpower, material and
equipment) and cost loaded. This programme shall be the basis for monitoring the progress or
otherwise of the works and will be considered as the "Baseline Schedule". The programme
shall be computerized and prepared using a professional project management software
package approved by the Engineer. This baseline schedule shall be regularly updated and
submitted to the Engineer on a regular basis within the first week of every month for the
preceding month."

14.7 Progress Reports to be Submitted

Add the following new Sub-Clause 14.7:

The Contractor shall submit to the Engineer reports on the Works progress, including a
description of the Contractor's Manpower, Materials and Equipments on Site, in such form
and details and at such intervals as the Engineer shall prescribe.

15.2 Language Ability of Contractor's Representative

Add the following new Sub-Clause 15.2:

"lfthe Contractor's authorized representative is not, in the opinion ofthe Engineer, fluent in
English, the Contractor shall have available on site at all times a competent interpreter to
ensure the proper transmission of instruction and information."

16.3 Language Ability of Superintending Staff

Add the following new Sub-Clause 16.3:

"A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of English. The Contractor shall have available on site at all times a sufficient
number of competent interpreters to ensure the proper transmission of instructions and
information."

17.1 Setting-Out

Add the following after the last paragraph of Sub-Clause l7.l
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"The Contractor shall inform the Engineer sufficiently in advance, not less than 48 hours
before, of his intention to set out or give levels for any part of the Works so that timely
arrangements may be made for checking or issuing instructions.

The drawings, lines and levels in the original Bidding Documents shall be treated as baseline
information and the Contractor shall, without any additional cost and time be responsible for
verifications, surveys, preparation ofrevised drawings and obtaining approval ofthe Engineer
before the starts the works.

The Contractor shall also be responsible for the verification of the survey control points,
benchmarks and such other information provided to him, and any errors or delays in the
works caused by the Contractor's failure to verifo the accuracy for such data will not be an
acceptable cause for extension of time and additional cost to the Employer."

l9.l Safety, Security and Protection of the Environment

Add the following to Sub-Clause 19. I :

"(d) the Contractor shall protect the Works during inclement weather and shall use all
reasonable means to proceed with performance of the Works during such weatherand
to prevent or minimize delays resulting there from,

(e) use reasonable efforts to keep the Site and the Works clear of unnecessary obstruction
so as to avoid danger to persons and provide fencing, lighting, guarding and watching
of the works until Completion and taking over,

(0 the Contractor shall comply with specific Safety, Health and E,nvironmental
requirements as issued by the Employer; see Sub-Clause 79.1."

20.4 Employer's Risks

Delete Sub-Clause 20.4 and Substitute by the following:

"The Employer's risks are:

a) insofar as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed :

i) war and hostilities (whether war be declared or not), invasion, act of foreign
enemies;

ii) rebellion, revolution, insunection, or military or usurped power, or civil war;

iii) ionizing radiation, or contamination by radioactivity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive
or other hazardous properties of any explosive nuclear assembly or nuclear
component thereof;

iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds;

v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arisin.g from the conduct of the works;

b) loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent works, except as may be provided for in the Contract;
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c) loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

d) any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced Contractor :

(i) could not have reasonably foreseen, or

(ii)could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures :

- Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

- Insure against such loss or damage."

2l.l lnsurance of Works and Contractor's Equipment

Add the following words at the end of sub-paragraph (a) and immediately before the last word
of subparagraph (b) of Sub-Clause 2 I . I :

"it being understood that such insurance shall provide for compensation to be payable in the
types and proportions ofcurrencies required to rectify the loss or damage incurred,"

21.2 Scope of Cover

Amend subparagraph (a) of Sub-Clause2l .2 by deleting the words "... from the start of work
at the Site ..." and by the substitution therefore the words "from the first working day after the
Commencement Date".

Add the following as Sub-Clause (c) under Sub-Clause 21.2:

(c) it shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

21.4 Exclusions

Delete Sub-Clause 2l.4 and Substitute by the following:

There shall be no obligation for the insurance in Sub-Clause 2l .l to include Ioss or damage
caused by the risks listed under Sub-Clause 20.4 paragraphs (a) (i) to (iv) of the Conditions of
Particular Application, but shall include for all other Employer risks.

25.1 Evidence and Terms of lnsurances

Delete Sub-Clause 25.1 and Substitute by the following:

All insurances required by the Contract shall be effected with insurers approved by the
Employer and the terms of all insurance policies shall be approved by the Employer. Before
commencing work on Site, the Contractor shall provide evidence to the Employer that the
insurances have been effected and, not later than 30 days from the Commencement Date , the
Contractor shalI provide copies of the policies to the Employer and shall notify the Engineer
accordingly.
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25.5 Source of Insurance

Add the following new Sub-Clause 25.5:

"The insurers shall be registered at the Ministry of Commerce of the Republic of Lebanon and
shall be licensed to operate in Lebanon in accordance with the Lebanese Law."

30.2 Transport of Contractor's Equipment or Temporary Works

Retitle sub-Clause 30.2 as: 30.2 Transport of Materials, Plant, Contractor's Equipment or
Temporary Works

Add the words "Materials and Plant" before the phrase " Contractor's Equipment or
Temporary Works" in the 4th line.

30.3 Transport of Materials or Plant

Delete this Sub-Clause entirely and Substitute by the following:

The Contractor shall bear responsibility for damages that he may inflict on road facilities
pursuant to Clause 30.1 of these Conditions, and for the immediate rectification of any such
damages.

31.2 Facilities for Other Contractors

Delete Sub-Clause 31.2 and Substitute by the following:

The Contractor shall, if so instructed by the Engineer or if specified in the Contract, provide
any of the following services for the Employer's workmen or any such other contractor or
authority carrying out work on or near the Site:

a) use of road or tracks which the Contractor is responsible to maintain
b) use of the Contractor's Temporary Works or Equipment
c) use of any other services instructed by the Engineer

The Engineer shall determine the amount of addition (if any) to the Contract Price in respect
of such services in accordance with Clause 52 and shall notifu the Contractor accordingly,
with a copy to the Employer.

The Engineer in determining any additional cost pursuant to this clause will take into
consideration wherever the said services provided by the Contractor in accordance with its
provisions or the facilities made available in this regard are services or facilities already
provided for in the Contract and shall not carry additional costs to the Employer.

33.2 Disposal of Contractor's Equipment, etc

Add new Sub-Clause 33.2 as follows:

If the Contractor fails to remove any Contractor's Equipment, surplus material and
Temporary Works pursuant to Sub-clause 33.1 within such reasonable time after completion
of the Works as may be allowed by the Engineer then the Employer may:

(a) sell any which are the property of the Contractor, and
(b) retum any which are not the property of the Contractor to the owner

thereof at the Contractor's expense.
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After deducting from any proceeds of sale the costs of and expenses in connection with such
sale and return, the Employer shall pay the balance (ifany) to the Contractor but to the extent
that the proceeds of any sale are insufficient to meet all such costs and expenses, the excess
shall be a debt due from the Contractor to the Employer and shall be deductible or recoverable
by the Employer from any monies due or that may become due to the Contractor under the
Contract or may be recovered by the Employer from the Contractor as a debt due.

33.3 Engineer's or Employer's Temporary Facilities

Add new Sub-Clause 33.3 as follows:

The Contractor shall maintain on Site until the end of the Defects Liability Period or for such
shorter period as may be instructed by the Engineer, all temporary facilities provided for the
Engineer or the Employer's staff and all facilities and equipment reasonably required by the
Engineer for inspection or testing of the Works during the Defects Liability Period.

Labour

Add the following new Sub-Clauses 34.2 to 34.17

34.2 Rates of Wages and Conditions of Labour

The Contractor shall pay rates ofwages and observe conditions oflabour not less favorable than
those established for the trade or industry where the work is carried out. In the absence ofany
rates of wages or conditions of labour so established, the Contractor shall pay rates of wages
and observe conditions of labour which are not less favorable than the general level of wages
and conditions observed by other employers whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

34.3 Employment of Persons in Service of Others

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst
persons in the service of the Employer or the Engineer.

34.4 Repatriation of Labour

The Contractor shall be responsible for the return to the place where they were recruited or to
their domicile of a[[ such persons as he has recruited and employed for the purposes of or in
connection with the Contract and shall maintain such persons as are to be so returned in a

suitable manner until they have left the Site or, in the case of persons who are not nationals of
and have been recruited outside Lebanon, shall have left Lebanon.

34.5 Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain
such accommodation and amenities as he may consider necessary for all his staff and labor,
employed for the purposes of or in connection with the Contract, including all fencing, water
supply (both for drinking and other purposes), electricity supply, sanitation, cook house, fire
prevention and fire fighting equipment, air conditioning, cookers, refrigerators, furniture and
other requirements in connection with such accommodation or amenities. On completion of
the Contract, unless otherwise agreed with the Employer, the temporary camp/housing
provided by the Contractor shall be removed and the site reinstated to its original condition,
all to the approval ofthe Engineer.
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34.6 Measures Against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staffand labour
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to
health and the general nuisance caused by the same. Ifnecessary, the Contractor shall provide
his staffand labour with suitable prophylactics forthe prevention of malaria, and take steps to
prevent the formation of stagnant pools of water. He shall comply with all the regulations of
the local health authorities in these respects and shall in particular arrange to spray thoroughly
with approved insecticide all buildings erected on the site. Such treatment shall be carried out
at least once a year or as instructed by the Engineer. The Contractor shall wam his staffand
labour ofthe dangers of local hazards.

34.7 Epidemics

ln the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders and requirements as may be made by the Government
or the local medical or sanitary authorities, for the purpose of dealing with and overcoming
the same.

34.8 Burial of the Dead

The Contractor shall make any necessary arrangements for the transport, to any place required
for burial, of any of his expatriate employees or members of their families who may die in
Lebanon. The Contractor shall also be responsible for making any arrangements with regard
to burial of any of his local employees who may die while engaged upon the works.

34.9 DisorderlyConduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst his staffand labour and to preserve the peace and
to protect persons and property in the neighborhood ofthe Works against such conduct.

34.10 Visas, Residence and Work Permits Etc.

The Contractor shall obtain all visas, residence permits, work permits and other permissions
required for the employment of expatriate personnel. The Employer will provide assistance in
obtaining such visas and permits but without thereby incurring any liability towards the
Contractor.

34.11 ldentification ofLabour

All staff and labour on the Site shall be provided with identification as follows:
(a) identification badges incorporating the name and the photograph of the person and the

name of the direct employer (Contractor, Subcontractor, etc.).
(b) hard hats with the name of the direct employer.

31.12 Accidents

The Contractor shall have in his staff on Site an ofTicer dealing with questions regarding the
safety and protection against accidents ofall staffand labor. ln the event ofan accident, the
Contractor shall immediately inform the engineer and shall give a full written report of the
accident to the engineer. This officer shall be qualified for this work and shall have the
authority to issue instructions and shall take protective measures to prevent accidents. The
name and qualification of this safety officer shall be submitted to the Engineer within l4 days
of the notice of commencement of works.
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34.13 Health and Safety

Due precautions shall be taken by the Contractor to ensure the safety of his staff and labour
and, in collaboration with and to the requirements of the local health authorities, to ensure that
medical staff, first aid equipment and stores, sick bay and suitable ambulance service are
available at the camps, housing and on the Site at all times throughout the period of the
Contract and that suitable arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

31.14 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all recognized
festivals, days of rest and religious or other customs.

34.15 Labour Laws

The Contractor shall comply with all laws and regulations regarding the employment of
labour in Lebanon, including any laws or regulations that come into force after the date of
the Bid.

34.16 Supply of Water

The Contractor shall provide on the Site an adequate supply of drinking and other water for
the use ofhis staffand labour.

34,17 Alcoholic Liquor or Drugs

The Contractor shall not sell or give to any person nor allow the importation on to the Site or
to any accommodation provided for his labor, of alcoholic liquor or narcotic drugs.

36.4 Costs of Tests Not Provided For

Add the words "those stated in the Contract or" before the words "the Site" in the 2nd line of
sub-paragraph (c).

Commencement and Delays

4l.l Commencement of Works

Add the following words "but not exceeding 30 days" after the words "as soon as is
reasonably possible"

Replace "the Engineer" in the second line by "the Employer".

42.1 Possession of Site and Access Thereto

Replace "the Engineer's notice to commence" in paragraph (b) with "Employer's notice to
commence".

Add a final paragraph as follows:

"The Contractor shall not commence work on any Section or site unless he has given l4 days'
written notice to the Engineer of his intention to do so, and the work on the site in question is
shown on the latest programme consented to in accordance with Sub-Clause 14. I at the
appropriate date. Before commencing any work the Contractor shall have agreed with the
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Engineer any survey of original ground levels and other records of existing works which may
be required by the Engineer for measurement and as-built records."

42.2 Failure to Give Possession

Delete paragraph (b).

44.1 Extension of Time for Completion

Add the following paragraph at the end of Sub-Clause 44.1

"ln determining any extension of the Time for Completion under this Sub-Clause, the
Engineer shall be entitled to take into account the effect of work omitted by any order issued
by him pursuant to Sub-Clause 5l.l but he shall have no power to reduce the Time for
Completion stated in the Appendix to Bid."

Notwithstanding any provisions to the contrary elsewhere in these conditions, there shall be
no costs to be paid to the Contractor in respect of any extension of time granted to the
Contractor

47,1 Liquidated Damages for Delay

Add the phrase "except for any monies payable pursuant to Sub-Clause 47.3" after the words
"such default" in line 6.

Add the following at the end of Sub-Clause 47. I

The liquidated damages shall be payable in the currencies and proportions in which the
Contract Price is payable.

47.3 Costs of Supervision Resulting from Delays

Add new Sub-Clause 47.3 as follows:

"ln addition to the damages stipulated in Sub-Clause 47.1, the Contractor shall be obliged to
bear the additional cost for the Engineer during the period ofdelays, Ifthe delay exceeds 20%o

of the programmed Contract Period, submitted by the Contractor in accordance with sub-
clause 14.1, and results from an action or omission by the Contractor as determined by the
E,ngineer. This additional cost for the Engineer shall be calculated on the basis of the
Engineer's remuneration from the Employer for his services on the Contract and as follows:

(a) if the delay is determined to be solely due to the Contractor's actions or inaction, then the
Contractor shall bear 50%o of the Engineer's supervision fees for the period exceeding
20%oof the Contract Period as defined in Sub- Clause 47.3.

(b) if the delay is determined to be due to both the Contractor's and Engineer's actions or
inaction, then the Contractor shall bear 25o/o of the Engineer's supervision fees for the
period exceeding20o/o of the Contract Period as defined in Sub- Clause 47.3.

48.1 Taking Over Certificate

Add the following paragraph at the end of Sub-Clause 48.1 :

"Provided that, in any case, no Taking Over Certificate shall be issued or shall be deemed to
have been issued until the Contractor has provided to the Engineer:
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(a) operation and maintenance manuals required underthe Contract in respectof the Works or
Section, and

(b) the as-built drawings and final measurements for the Works or Section.

Notwithstanding any provisions to the contrary elsewhere in this Clause, the Employer shall
issue or authorize the Engineer on his behalf to issue the Taking-Over Certificate for the
whole of the Works, and for sections or parts of the Works."

48.2 Taking-Over of Sections or Parts

Add the following paragraphs at the end of Sub-Clause 48.2:

"Notwithstanding the foregoing, no Taking- Over Certificate shall be issued until all work
including plants, civil, electrical, mechanical and rehabilitation works within a section have
been substantially completed and all damage to public or particular properties has been
substantially repaired.

The Contractor shall take into consideration that putting new services and utilities into
operation during construction and opening of new roads or sections of constructed roads to
traffic during construction shall not constitute a case for Taking-Over of sections or parts
under Sub- Clauses 48.2(b) and 48.2(c) unless provided for elsewhere under the Contract."

Defects Liability

49.1 Defects Liability period

Add the following paragraph at the end of Sub-Clause 49. I :

"The Defects Liability Period for this Contract is mentioned in the Appendix to Bid.
However, with respect to defects appearing after the interconnection of two or more sections
which have been taken over separately, the Contractor's responsibility shall remain to exist for
all interconnected sections until the latest ofthe defects Liability Periods have expired".

49.2 Completion of Outstanding Work and Remedying Defects

Delete Sub-Clause 49.2 and Substitute the following:

To the intent that the Works shall, at or as soon practicable after the issue of the Taking-Over
Certificate and prior to the expiration of the Defects Liability Period, be delivered to the
Employer in the Condition required by the Contract, fair wear and tear excepted, to the
satisfaction ofthe Engineer, the Contractor shall:

a) attend to and complete and/or correct all work, ifany, outstanding on the date stated
in the Taking-Over Certificate as soon as practicable after such date, but in any event
within 28 days of the date of issue of such Taking-Over Certificate and,

b) execute all such work of amendment or reconstruction, and remedying defects,
shrinkages or other faults as the E,ngineer may, whether during or within l4 days of
the expiration of the relevant Defects Liability Period, as a result of inspections made
by or behalf or the Engineer prior to its expiration, instruct the Contractor to execute.
The Contractor shall attend to execute all such work as soon as practicable, but in any
event within l4 days ofthe date ofreceipt ofsuch instructions.

Provided that at all times due regard shall be taken by the Contractor to occupancy,
operational and utilization requirements of the Taken-Over Works. and reasonable
arrangements be made for access to enable execution and completion of all such work and
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remedying all such defects within the times prescribed or other times as may be agreed giving
regard to occupancy, operation and utilization.

49.5 Extension of Defects Liability

Add the following new Sub-Clause 49.5:

"The provisions of this Clause shall apply to all replacements or renewals of Plant carried out
by the Contractor to remedy defects and damages as if the replacements and renewals had
been taken over on the date they were completed. The Defects Liability Period for the Works
shall be extended by a period equal to the period during which the works cannot be used by
reason of a defect or damage. If only part of the Works is affected the Defects Liability
Period shall be extended only for that part. In neither case shall the Defects Liabilify Period
extend beyond 3 years from the date oftaking over.
When progress in respect of plant has been suspended under Clause 40, the Contractor's
obligations under this Clause shall not apply to any defects occurring more than 2 Years after
the Time for Completion established on the date of the Letter of Acceptance".

Alterations, Additions and Omissions

5l.l Variations

Delete Sub clause 5l.l (b) and substitute by the following

(b) omit any such work without payment to the Contractor of any monetary
compensation, including but not limited to loss of profit and overhead recovery on the omitted
works..

51.2 lnstruction for Variations

Delete Sub clause 51.2 and substitute by the following:

"The Contractor shall not make any such variation without an instruction of the Engineer.
The Contractor shall proceed with the varied work immediately upon receipt of an instruction
to that effect from the Engineer, regardless ofwhether or not an agreement on price has been
reached."

52.1 Valuation of Variations

Add the following paragraphs at the end of Sub- Clause 52.1:

"For the purpose ofevaluating and agreeing suitable rates or prices as prescribed under Sub-
Clause 52.1 and this Sub-Clause 52.2, the Contractor shall, whenever so requested by the

Engineer, submit to the Engineer a complete, substantiated build up of his proposed rates

and/or prices in such detail and format required by the Engineer, allocated to component costs
of 'labour', 'materials', 'plant', 'equipment', 'other charges' and 'overhead and profit'. lf the

Contract rates and prices cannot be used as a basis for valuation due to the absence of
comparable items in the Contract, the Contractor shall submit to the Engineer a complete
substantiated build up of the rate andlor prices in such detail and format required by the

Engineer including the direct cost of labour, materials, plant, equipment and other charges and

overhead and profit."
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52.2 Power of Engineer to Fix Rates

Add the following paragraph at the end of first paragraph of Sub-Clause 52.2:

"Provided further that no change in the unit rat€s or prices for any item contained in the
Contract shall be considered unless the final quantity ofthe work done increases by more than
25o/ofrom the quantity set out in the Bill of Quantities for the particular item and the change
exceeds an amount of more than2o/o of the Contract Price. Rate adjustment shall be applicable
only to quantities in excess of 25o/o over the original quantity entered in the Bill of Quantities
for any applicable item. Rate adjustment is applicable in case of variation order or re-
measurement of quantities."

Add the following at the end of Sub-Clause 52.2:

"Where the Contract provides for the payment of the Contract Price in more than one
cuffency, the amount or proportion payable in each of the applicable currencies shall be
specified when the rates or prices are agreed, fixed, or determined as stated above, it being
understood that in specifying these amounts or proportions the Contractor and the Engineer
(or, failing agreement, the Engineer) shall take into account the actual or expected currencies
of cost (and the proportions thereof) of the inputs of the varied work without regard to the
proportions of various currencies specified in the Appendix to Bid for payment of the
Contract Price".

52.3 Variation Exceeds 15 percent

Replace'15 percent' with '25 percent' wherever it occurs in this Clause.

Add the following at the end of Sub-Clause 52.3:

"The effect on the final Contract Price due to remeasurement shall not be considered within
the 25%o addition or omission referenced in Sub-Clause 52.3.

Procedure for Claims

53.1 Notice of Claims

Add the following at the end of the paragraph:

"lf the Contractor fails to give notice of claim within such period of 28 days, then the
contractor shall not be entitled to additional payment, the time period shall not be extended
and the Employer shall be discharged from all liability in connection with the claim.

The Contractor shall also submit other notices which are required by the Contract and any
particulars and contemporary records supporting the claim, all as relevant to such event or
circumstance.

53.4 Failure to Comply

Delete Sub clause 53.4 and substitute by the following:
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lf the Contractor fails to comply with any of the provisions in this Clause in respect of any
claim which he seeks to make, he shall not be entitled to any additional payment.

Notwithstanding any other provision of the Contract, including without limitation the
provisions of Sub-Clause 6.14 of the Conditions of Contract, if the Contractor fails to comply
with any of the provisions of the Contract, including without limitation the provisions of Sub-
Clauses 6.4,44.1,44.2,44.3,53.1 ,53.2 and/or 53.3 of the Conditions of Contract, in respect
of any act, event or omission of whatever nature which in the opinion of the Contractor
should result in an increase in the Contract Price and/or an extension of the Time for
Completion, such failure shall constitute on the part of the Contractor a definitive and
irrevocable waiver of, and release of the Engineer and the Employer from, any and all claims
arising from any such act, event or omission and the Contractor shall be irrevocably stopped
from raising any claims arising from any such act, event or omission thereafter.

Contractorrs Equipment, Temporary Works and Materials

54.3 Customs Clearance

Delete Sub-Clause 54.3 and substitute by the following:

The Contractor shall be solely responsible for obtaining clearance through customs for
Contractor's Equipment, materials etc. imported for the Works.

54.9 Temporary Facilities and Services for The Engineer

Add the following new Sub-Clause 54.9:

"lf the Contractor fails to provide and maintain any of the Temporary Works and services
required for the use of the Engineer's Representative and his staff and for the use of the
employer's Representative if applicable, then the Employer shalI after serving a notice to the
Contractor specifiing this default be entitled to provide and maintain such Temporary Works
and services and shall be entitled to recover from the Contractor the cost thereof or may
deduct the same from any monies due or that become due to the Contractor."

Measurement

56.1 Work to be Measured

Add the following at the end of Sub-Clause 56.1 :

"For the purpose of ascertaining and determining the value of the Works as stated in this
Clause, the Measurement of the Works as executed and associated As-Built Drawings shall be
carried out by the Contractor progressively and timely, and submitted to the Engineer for his
approval".

57.1 Method of Measurement

Delete Sub-Clause 57. I and Substitute by the following:

The Works shall be measured net in accordance with the Method of Measurement included
with the Specification and in accordance with the descriptions of items and preambles stated
in the Specification and Bill of Quantities.

57.2 Breakdown of Lump Sum ltems

Retitle Sub-Clause 57.2 as "Breakdown of Lump Sum ltems and Unit Rates"
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Delete the text of Sub-Clause 57.2 and Substitute with the following:

For the purposes of statements, under Sub-Clause 60. 1, the Contractor shall submit with his
Bid the following information conceming the Contract Price:

(a) a breakdown of all lump sums included in the bid;

(b) a breakdown of all unit rates and prices contained in the priced Bill of Quantities,
showing the costs of labour, materials, plant, equipment and other charges;

The Engineer shall have the right to request, and the Contractor shall provide a further
breakdown ofall unit rates and prices including a detailed breakdown of "other charges".

Certificates and Payment

Delete Sub-Clauses 60.1 to 60.10 and Substitute with the following Sub-Clauses 60. I to
60.1 4.

60.1 MonthlyStatements

The Contractor shall submit a statement in 2 copies to the Engineer at the end of each month,
in a tabulated form approved by the Engineer, showing the amounts to which the Contractor
considers himself to be entitled. The statement shall include the following items, as

applicable, which shall be taken into account in the sequence listed:

a) the estimated Contract value of the Temporary and Permanent Works executed up to the
end of the month in question, determined in accordance with Sub-Clause 56.1, at the unit
rates and prices included in the Contract;

b) the actual value certified for payment for the Temporary and Permanent Works executed
up to the end of the previous month, at the unit rates and prices included in the Contract;

c) the estimated Contract value at the unit rates and prices included in the Contract of the
Temporary and Permanent Works for the month in question obtained by deducting (b)
from (a);

d) the value of any variations executed up to the month in question, less the amount certified
in the previous Interim Payment Certificate, expressed in the relevant amounts of foreign
and local currencies, pursuant to Clause 52;

e) any amount to be withheld under;

(i) the retention provision of Sub-Clause 60.5, determined by applying the
percentage set forth in Sub-Clause 60.5 and,

(ii) the suspension and payment deduction provisions of Sub-Clause 79.1
Safety, Health and Environmental Regulations;

(iii) the withholding provisions of Sub-Clauses 14.1 and 14.2;

f) any amount to be deducted as repayment of the Advance Payment under the provision of
Sub-Clause 60.7.

g) Subject to the Conditions of Contract and to item (h) of this sub-clause, any other sum
expressed in the applicable currency or currencies to which the Contractor may be entitled
to under the Contract.
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h) The Employer's financial procedures require that overrun in quantities of Bill of
Quantities and items with new rates or for extra payment, be processed in the form of
comparative schedules of quantities and approved by the Employer prior to inclusion for
payment in the interim certificates.

60.2 Monthly Payments

The Contractor's statements shall be approved or amended by the Engineer in such a way that
in his opinion, it reflects the amounts due to the Contractor in accordance with the Contract,
after deduction, other than pursuant to Clause 47, of any sums which may have become due
and payable by the Contractor to the Employer. ln cases where there is a difference of opinion
as to the value of any item, the E,ngineer's view shall prevail.

Within 28 days of receipt of the monthly statement referred to in Sub-Clause 60. l, the
Engineer shall determine the amounts due to the Contractor and shall issue to the Employer
and the Contractor a certificate herein called "lnterim Payment Certificate", certifying the
amounts to the Contractor.

Provided that the Engineer shall not be bound to certifo any payment under this sub-clause if
the net amount thereof, after all retentions and deductions, would be less than the Minimum
Amount of lnterim Payment Certificates stated in the Appendix to Tender. However, in such
case, the unpaid certificate amount will be added to the next interim payment, and the
cumulative unpaid certified amount will be compared to the minimum amount of interim
payment.

Payment items of TEMPORARY WORKS AND SERVICES if listed in the Billof Quantities
shall be paid as well be certified by the Engineer taking regard to the initial running and
closing out components ofthese works and shall also be progress related to the execution of
the permanent works.

Notwithstanding the terms of this Clause or any clause of the Contract, no amount will be
certified by the Engineer for payment until the performance security has been provided by the
Contractor and approved by the Employer.

60.3 Materials and Plant

This Contract is not subject for payment of materials brought by the Contractor and stored on
the Site for incorporation in the Permanent Works. The Contractor shall be deemed to have
included for this procedure in his unit rates and Contract Price.

60.4 Place of Payment

Payments to the Contractor by the Employer shall be made in the currencies in which the
Contract Price is payable, into a bank account or accounts nominated by the Contractor.

60.5 Retention Money

A retention amounting to the percentage stipulated in the Appendix to Bid of the amounts due
in each currency, determined in accordance with the procedure set out in Sub-Clause 60.1(e)
shall be made on all payments under this Contract, except the advance payment. lf no, or no
other, percentage is mentioned in the Appendix to Bid, the percentage of the retention shall be
lUYo.

60.6 Payment of Retention Money

Upon the issue of the Taking-Over Certificate with respect to the whole of the Works, one

half of the Retention Money shall be certified by the Engineer for paymentto the Contractor.
Page2l o[34



Conditions oI Contract

Upon the issue of a Taking-Over Certificate with respect to a Section or part of the permanent
works only such proportion thereof as the Engineer determines having regard to the relative
value of such Section or part of the permanent works, will be certified by the Engineer for
payment to the Contractor.

Upon the expiration of the Defects Liability Period for the Works the other half of the
Retention money shall be certified by the Engineer for payment to the Contractor, provided
that, in the event of different Defects Liability Periods being applicable to different sections
or Parts of the Permanent works pursuant to Clause 48, the expression "expiration of the
Defects Liability period" shall, for the purposes of this Sub-Clause, be deemed to mean the
expiration ofthe latest ofsuch periods.

Provided also that if at such time, there shall remain to be executed by the Contractor any
work instructed, pursuant to Clause 49 and 50, in respect of the Works, the Engineer shall he
entitled to withhold certification until completion of such work of so much of the balance of
the Retention Money as shall, in the opinion of the Engineer, represent the cost of the work
remaining to be executed.

60.7 Advance Payment

Unless agreed otherwise in the Contract Agreement, the Employer will make an interest-free
Advance Payment to the Contractor in an amount stated in the Appendix to Bid. The advance
payment shall be used exclusively towards site mobilization, launching of works, material
purchase at an early stage of the project, for the purpose of limiting the contractor burden
related to price variation. Payment of such advance amount will be due under separate
certification by the Engineer after (a) execution of the Contract Agreement thereto: (b)
provision by the Contractor of the performance security in accordance with Sub Clause l0.l;
(c) provision by the Contractor, of an unconditional bank guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to the advance payment; and (d)
issuance of a notice of commencement of Works by the Employer. Such bank guarantee shall
remain effective until the advance payment has been repaid pursuant to the paragraph below,
but the amount thereofshall be progressively reduced by the amount repaid by the Contractor
as indicated in interim Payment Certificates issued in accordance with this Clause.

The Advance Payment shall be repaid through percentage deductions at a rate stated in the
Appendix to bid from the interim payments certified by the Engineer in accordance with this
clause until such time the advance payment has been fully repaid; always provided that the
advance payment shall be completely repaid prior to the time when 80 percent of the Contract
Price has been certified for payment.

60.8 Time of Payment and lnterest

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this clause, or to any other term ofthe Contract, shall, subject to clause
47, be paid by the Employer to the Contractor within 60 days after the Contractor's monthly
statement certified by the Engineer has been received by the Employer, in the case ofthe final
Certificate pursuant to Sub-Clause 60.13 within 84 days after the agreed and certified Final
Statement by the Engineer and written discharge have been received by the Employer. In the
event of the failure of the Employer to make payments within the time stated, then the
Employer shall pay to the contractor simple annual interest at the rate stated in the Appendix
to Form of Bid.
The Contractor shall not be entitled to compound interest under any circumstances.

60.9 Correction of Certificates

The Engineer may by any lnterim Payment Certificate make any correction or modification in
any previous Interim Payment Certificate which has been issued by him, and shall have
authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of
such work in any lnterim Payment Certificate.
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60.10 Statement at Completion

Not later than 56 days after the issue of the Taking-Over Certificate in respect of the whole of
the Works, the Contractor shall submit to the Engineer a draft Statement at Completion fully
substantiated with supporting documents showing in detail, as approved by the Engineer, and
subject to all supporting final measurement to have been previously prepared and submitted
by the Contractor to the Engineer in accordance with the Contract:

(a) The final value of all work done in accordance with the Contract up to the date stated
in such Taking-Over Certificate.

(b) Any further sums which the Contractor considers to be due, and

(c) An estimate of amounts which the Contractor considers will become due to him under
the Contract. Such estimated amounts, fully substantiated, in detail as approved by the
Engineer, shall be shown separately in such Statement at Completion. Claims and new
rates that have not been previously duly notified and particularised by the Contractor
under the Contract, although may be listed, shall be processed separately by the
Contractor under the applicable Clauses ofthe Contract and shall not be due for any
certification by the Engineer within the lnterim Certificate that may be issued in
respect of the Statement at Completion

The Statement at Completion shall thus be Contractor's total statement for all sums he
considers to be his entitlement under the Contract excepting the second portion of the
Retention money and other works that may arise as may be instructed during the Defects
Liability Period.

If the Engineer disagrees with or cannot verify any part of the draft Statement at Completion
the Contractor shall submit such further information as the Engineer may reasonably require
and shall make such changes in the Statement as may be agreed between them. The
Contractor shall then prepare and submit to the Engineer a revised Statement at Completion as

agreed (for the purposed of these Conditions refened to as the Statement at Completion)

If following discussions between the Engineer and the Contractor and any changes to the draft
Statement at Completion which may be agreed between them, it becomes evident that a non-
conformity or a dispute exists, the Engineer shall issue to the Employer an lnterim Payment
Certificate for those parts of the draft Statement at Completion which are not in dispute or not
in non-conformity. The non-conformity or dispute shall then be settled in accordance with
Clause 53 or Clause 67 respectively. The Statement at Completion shall then be agreed upon
settlement of the non-conformity orland the dispute as the case may be.

60.1I Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft Final
Statement with supporting documents showing in detail, in the form approved by the
Engineer:

(a) The value of all work done in accordance with the Contract and all sums due to the
Contractor under the Contract as shall have been agreed in the Statement at Completion,
and

(b) the second portion of the Retention Money due, and

(c) any other sums that are considered due during the Defects Liability Period for further
works instructed by the Engineer during such period.
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The Engineer shall attend to the draft Final Certificate in the manner prescribed under Sub-
Clause 60.10 for the Certificate at Completion and in this regard for the purpose of these
conditions the revised Statement submitted by the Contractor as agreed shall be referred to as

the "Final Statement".

60.12 Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a
copy to the Engineer, a written discharge confirming that the total of the Final Statement
represents full and final settlement of all moneys due to the Contractor arising out of or in
respect of the Contract. Provided that such discharge shall become effective only after
payment due under the Final Certificate issued pursuant to Sub-Clause 60..l3 has been made
and the Performance Security referred to Sub-Clause 10. I has been returned to the Contractor.

60.13 Final Payment Certificate

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer
shall issue to the Employer (with a copy to the Contractor) a final Certificate stating:

(a) the amount which, in the opinion of the Engineer, is finally due under the Contract and

(b) after giving credit to the Employer for all amounts previously paid by the Employer and
for all sums to which the Employer is entitled under the Contract, other than Clause 47,
the balance, if any, due from the Employer to the Contractor or from the Contractor to
the Employer as the case may be.

60.14 Cessation of Employer's Liability

The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or execution of the Works unless the Contractor shall have
included a claim in respect thereof in his Final Statement and (except in respect of matters
arising after the date of the Taking Over Certificate in respect of the whole of the Works) in
the Statement at Completion referred to in Sub-Clause 60.10.

62.1 Defects Liability Certificate

Delete Sub-clause 62.1 and substitute by the following:
After the expiration of the Defects Liability Period of the whole of the Works, or if different
defects liability periods shall become applicable to different sections or parts of the
Permanent Works for which the Contractor formally notified its request(s) for inspection and
verification that the Contractor has discharged all its obligations with respect to such parts or
sections, the expiration of the latest such period, and as soon thereafter as any works
instructed pursuant to Clauses 49 and 50, have been completed to the satisfaction of the
Engineer, the Contractor may give a notice to that effect to the Engineer with a copy to the
Employer. Such notice shall be deemed to be a request by the Contractor to the Engineer and
the Employer to issue a Defects Liability Certificate (Final Taking-Over). The Employer after
due recommendation by the Engineer shall within 60 days issue or authorize the Engineer to
issue on his behalf a Defects Liability Certificate for the whole of the Works. The Defects
Liability Certificate shall be a condition precedent to the payment to the Contractor of the
second portion of the Retention Money in accordance to the Conditions set out in Sub-Clause
60.6.

Remedies

63.5 Assignment and Subcontracting, Additional Remedies

Add the following new Sub-Clause 63.5
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"Without prejudice to the remedies under Sub-Clause 63.1 or any other Clause in the
Contract, if the Contractor assigns or subcontracts the whole or any part of the Works in
contravention of Sub-Clauses 3.1 or 4.1 or if a Subcontractor assigns or subcontracts the
whole or part of the subcontracts works in contravention of Sub-Clause 4.3(e), the Engineer
may, subject to the prior consent of the Employer, take action in respect of either or both of
the following:

(a) instruct the Contractor to dismiss and remove immediately, or within such other time as
may be specified in the instruction, the Subcontractor, or the sub-Subcontractor from the
Site;

(b) deduct, as penalty from moneys otherwise due to the Contractor, up to l5%o ofthe value
of the works assigned, subcontracted or sub-subcontracted, based on the Contract Price,
as estimated by the Engineer.

If there is insufficient money due to the Contractor to cover the deduction referred to in Sub-
Clause 63.5 (b), the Employer shall have the right to call on the Contractor's performance
security in order to recover the said moneys.

The Contractor shall not be entitled to any extension of time for completion under Sub-Clause
44. I arising out of any delay caused by the dismissal and removal of the Subcontractor or
sub-Subcontractor from the Site."

Special Risks

65.2 Special Risks

Delete Sub-Clause 65.2 (a) and Substitute by the following:

(a) "The Special Risks are the risk defined under paragraph (a), sub-paragraphs (i) to (v) of
Sub-CIause 20.4."

Settlement of Disputes

Delete Sub-Clauses 67.1,67.2,67.3, and 67.4 and Substitute with the following:

67.1 Engineer's Decision

lf a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of, the Contract or the execution of the Works, whether during
the execution of the Works or after their completion and whether before or after repudiation
or other termination of the Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state that it is made pursuant to this Clause. No later than the eighty-fourth day after the
day on which he received such reference the Engineer shall give notice ofhis decision to the
Employer and the Contractor. Such decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall in every
case, continue to proceed with the Works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until
the same be revised, as hereinafter provided, in a Amicable Settlement or litigation.
If the Employer or the Contractor are dissatisfied with any decision of the Engineer, or if the
Engineer fails to give notice of his decision on or before the eighty-forth day after the day on
which be received the reference, then either the Employer or the Contractor may commence
Amicable Settlement.
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67.2 AmicableSettlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this contract or the interpretation thereof.

67.3 Jurisdiction

Any dispute between the Parties which cannot be settled amicably, shall be submitted to the
courts ofproperjurisdiction in the Republic ofLebanon.

Notices

68.2 Notice to Employer and Engineer

For the purposes ofthis Sub-Clause the respective addresses are:

(a) Employer's address:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail Po Box I l-3 170
Beirut Central District - Lebanon

(b) Engineer's address:
As stated in the Appendix to F-orm of Bid

Default of Employer

69.1 Default of Employer

Delete Sub-Clause 69.1 (a).

Delete Sub-Clause 69. I (d).

69.4 Contractor's Entitlement to Suspend the Work

Delete Sub-clause 69.4 and Substitute by the following:

The Contractor may, if the Employer fails to pay the amount due under any certificate of the
Engineer within 60 days after the expiry of the time stated in Sub-Clause 60.8 within which
payment is to be made, subject to any deduction that the Employer is entitled to make under
the Contract, after giving 60 days prior notice to the E,mployer, with a copy to the Engineer,
reduce the rate of work in a manner that the Contractor shall clearly specify and reflect in a
revised programme of work, showing the rate of work to be reduced and intended reduction in
resources, fully documented and submitted for the Engineer's verification.

69.5 Resumption of Work

Delete Sub-clause 69.5 and Substitute by the following:

Where the Contractor reduces the rate of work, having given notice in accordance with Sub-
Clause 69.4, and the Employer subsequently pays the amount due or part of the amount due in
any form of payment, the Contractor shall resume normal working as soon as reasonably
possible but in any case not exceeding 30 days from such payment.
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Changes in Cost and Legislation

70.1 Increase or Decrease of Cost (Price Adjustment)

Delete Sub-Clause 70.1 and Substitute by the following:

"The amounts payable to the Contractor pursuant to Sub-Clause 60.1, shall be adjustable only
in respect of rise or fall in cost for the following items:

Description [,q uation

A Rcinlorcemcnt Stccl Pr : Po* {0.15 * L1 lLn+ 0.70* Lmcl /Lmcs* tsr /E0+0. 15}

Applicabte to the cost of completed steel reinlorcement works

B
Excavation , BackFilling, and
Aggregate base and sub-base
courses

Pr : Po* {0.15 * Lr I Lo+ 0.25* F1 / Fs+0.10r Eqpl / Eqpe* E1 / Q,
+ 0.50)

C Concrete Works Pr : Po * {0.45 * Cr /C,,+6.15 * I\ / l,o+ 0.10 * F'r / F'0 +0.30)

Applicable to the cost of concrete excluding the steel reinforcement
price

D
Industrial Steel, steel beams and
Air conditioning Ducts

Pr =Po* {0.15* l,r /1,*r+9.79 * Lmbl/Lmbu* ['i1 /F]0+0. l5]

Applicable to the cost of Industrial Steel. steel beams and Air
conditioning Ducts installed including Labor and workmanship.

E Copper Pr = Po * (0.15 t Lr /Lr+9.76 * Cfr /Cfo * Er /E0+0.15)

Applicable to the cost of copper installed including Labor and
workmanship.

F -l Aluminum Works
glass

including Pr : Po t (0.15 r Lr / Ln+ g.1g * Verl /Vere r E1 / Eo+0.60 * Alur /
Alus * E. / E,, + g. 15;

Applicable to the cost of Aluminum Works including glass installed
including Labor and workmanship.

F-2
Aluminum Works excluding
glass

Pr=Pu* {0. 15*Lr lL,,+9.79 *Alul/Alq;*F); /E,,+9. 15;

Applicable to the cost of Aluminum Works cxcluding glass installed
including l,abor and workmanship.

G Ductile lron Pipes Pr-Pu* (0. 15*l.r /1,0+0.70*Tfr /l-fi)*[irl1r,, +0. l5)

Applicablc to the cost ol installed pipes

H Steel Pipes Pr = Pr, * {0.15 i Lr /L,,+ 0.70 * Tar/-l'Ar * Flr /li, +0.15}

Applicable to the cost of installed pipes

I
Pumps, Air Compressors.
Hydraulic systems

Pr = P,, * (0. 15 * t,r ll,\t+0.70 * Pu1 / Pu,, * []1 / [-)r) + 0.15]

Applicable to thc cost olinstalled pumps

J
GRP Pipcs Pr=Po*(0.15*Lr /[.,,+0. 14*Rtr /Rh*Yn, /Yne+0.28*Gfr /

Gfiy * Yn1 / Yno + 0.43 )

Applicable to the cost of installed pipes
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K Polyethylene Pipes Pr:Po* {0. 15*t,r lL,o+0.70 *Etr/Eto*Yn1 /Yn1y+0.15}

Applicable to the cost of installed pipes

t.
Bituminous Bindcr and Wearing
Coursc prime and tack coat

Pr : Po * (0.15 +0.15 * l,t I Lo+0.45 * [ (1.12 i Br +66) / (1.12* Bo
+ 66)l + 0.25 * F-r / Fu) when contract price is in USD

M
Electrical Works related to
Buildings and similar

Pr : Po * (0.15 * Lr /L,,+6.55 * Cfr /Cf,* Er /E0+0.15 * Lmar /
Lmaa * E1 / F),, + g. 151

Applicable to the cost of [',lectrical works complcted and not supplied

N

Wood Works Pr :Po* {0.15 * Lr / Lo+0.70* Bol /Bos * Er /E0+0.15}

Applicable to the cost of Wood Works installed including Labor and
workmanship.

Conditions of Contract

Where:

Aluo : "Aluminium Brut" index as issued by the french establishment INSEE for the
Calendar month in which the bid opening took place.

Alur = Weighted Average (Moyenne Pond6rde) for "Aluminium Brut" index as issued by
the french establishment INSEE during the period of executed works included in
the monthly statement.

B0 = Average price for "Bitumine 3.5 Pct" in American $ as per Platts Bulletin for the
Calendar month in which the bid opening took place.

Bl : Weighted Average (Moyenne Pond6rde) for "Bitumine 3.5 Pct" Average Price in
American $ as per Platts Bulletin during the period of executed works included in
the monthly statement.

Boo : "BTl8a - Menuiserie bois et sa quincaillerie int6rieure y compris " index as issued
by the french establishment INSEE for the Calendar month in which the bid
opening took place.

Bor = Weighted Average (Moyenne Pond6r6e) for "BTl8a - Menuiserie bois et sa
quincaillerie intdrieure y compris" index as issued by the french establishment
INSEE during the period of executed works included in the monthly statement.

Co : Cement (Ciment en Vrac) ton Price as issued by the Cementeries on bid opening
day.

Cr : Weighted Average (Moyenne Ponddree) for the Cement (Ciment en Vrac) ton Price
as issued by the Cementeries during the period of executed works included in the
monthly statement.

Cfo - "Fils en cuivre ou alliage" index as issued by the french establishment INSEE for
the Calendar month in which the bid opening took place.
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Lmbr : Weighted Average (Moyenne Ponddr6e) for "Petites barres rondes en aciers non
alli6s de qualit6" index as issued by the french establishment INSEE during the
period of executed works included in the monthly statement.

Lmca = "Barres Cr6nel6es ou nervurds pour b6ton arm6" index as issued by the french
establishment INSEE for the Calendar month in which the bid opening took place.

Lmcl : Weighted Average (Moyenne Ponddr6e) for "Barres Crdnel6es ou nervur6s pour
b6ton arm6" index as issued by the french establishment INSEE during the period
of executed works included in the monthly statement.

P0 : Price as shown in the Original Bill of Quantities

P1 = Adopted Price for contractor reimbursement.

Puo : "Pompes, compresseurs et systemes hydrauliques exportds" index as issued by the
french establishment INSEE for the Calendar month in which the bid opening took
place.

Pur = Weighted Average (Moyenne Pond6r6e) for "Pompes, compresseurs et systdmes
hydrauliques exportds" index as issued by the french establishment INSEE during
the period of executed works included in the monthly statement.

Rto : "Thermosetting resins" index as issued Bank of Japan, Research and Statistics
Department for the Calendar month in which the bid opening took place.

Rtr : Weighted Average (Moyenne Pond6r6e) for "Thermosetting resins" index as issued
by Bank of Japan, Research and Statistics Department during the period of
executed works included in the monthly statement.

Tao : "Tubes en acier et accessoires" index as issued by the french establishment INSEE
for the Calendar month in which the bid opening took place.

Tar : Weighted Average (Moyenne Pond6rde) for "Tubes en acier et accessoires" index
as issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Tfo : "Pieces de fonderie en fonte" index as issued by the french establishment INSEE
for the Calendar month in which the bid opening took place.

Tfr = Weighted Average (Moyenne Pond6r6e) for "Pieces de fonderie en fonte" index as
issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Ver6 : "Verre et articles en verre" index as issued by the french establishment INSEE for
the Calendar month in which the bid opening took place.

Verl = Weighted Average (Moyenne Pond6r6e) for "Verre et articles en verre" index as

issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Yno = Closing exchange rate for the Yen vs the contract currency as per the butletin
published by the Central Bank ofLebanon on bid opening date.

Ynr : Weighted Average (Moyenne Ponder6e) closing exchange rate for the Yen vs the
contract currency as per the bulletin published by the Central Bank of Lebanon,
during the period of executed works included in the monthly statement.
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: Weighted Average (Moyenne Ponddr6e) for "Fils en cuivre ou alliage" index as
issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

- Closing exchange rate for the Euro vs the contract currency as per the bulletin
published by the Central Bank ofLebanon on bid opening date.

= Weighted Average (Moyenne Ponderee) closing exchange rate for the Euro vs the
contract curency as per the bulletin published by the Central Bank of Lebanon,
during the period of executed works included in the monthly statement.

: Average for both "Machines agricoles frangaises export6es" and "V6hicules
utilitaires" Indices as issued by the french establishment INSEE for the Calendar
month in which the bid opening took place.

= Weighted Average (Moyenne Ponddrde) for "Machines agricoles frangaises
exportdes" and "Vdhicules utilitaires" Indices as issued by the french establishment
INSEE during th e period of executed works included in the monthly statement.

= "Polyethylene (high density)" index as issued by Bank of Japan, Research and
Statistics Department for the Calendar month in which the bid opening took place.

: Weighted Average (Moyenne Ponddrde) for "Polyethylene (high density)" index
as issued by Bank of Japan, Research and Statistics Department during the period
of executed works included in the monthly statement.

- Gaz Oil (Mazout) Market Price as issued by the Ministry of Industry on bid
opening day.

Fr : Weighted Average (Moyenne Pond6r6e) Gaz Oil (Mazout) Market Price as issued
by the Ministry of Industry during the period of executed works included in the
monthly statement.

Gfo : "Glass fiber and Glass Fiber Products" index as issued by Bank of Japan, Research
and Statistics Department for the Calendar month in which the bid opening took
place.

Gfr : Weighted Average (Moyenne Ponder6e) for "Glass fiber and Glass Fiber Products"
index as issued by Bank of Japan, Research and Statistics Department during the
period of executed works included in the monthly statement.

Lo = Minimum monthly wage excluding any additional benefits i.e transportation, etc..., on
bid opening day.

Lr = Weighted Average (Moyenne Pond6ree) monthly wage excluding any additional
benefits i.e transportation, etc ..., for the Calendar month during the period of
executed works included in the monthly statement.

Lmao : "Fils en aciers non alli6s de qualit6" index as issued by the french establishment
INSEE for the Calendar month in which the bid opening took place.

Lmal : Weighted Average (Moyenne Pond6r6e) for "Fils en aciers non allids de qualit6"
index as issued by the french establishment INSEE during the period of executed
works included in the monthly statement.

Lmb6 : "Petites barres rondes en aciers non alli6s de qualite" index as issued by the french
establishment INSEE for the Calendar month in which the bid opening took place.
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Construction items listed in the preamble of the BOQ are subject to price adjustment.
In case a construction item includes more than one material/trade subject to price
adjustment, then this item is subject to adjustment using the corresponding formulas
for the major materials and applied to their respective shares in the unit price of this
item.

Unit Price adjustment will be calculated up to five decimal places.

The price adjustment formulae shall apply on the monthly payment certificates and the
cumulative increases "A" that occurred (or the cumulative decreases "B" that occurred) and
shall be calculated on the value of the works in the successive monthly payment certificates,
according to the following:

a) a price adjustment formula shall apply only if the amount of the cumulative increase
(or the cumulative decrease) ofan adjusted Contract price exceeds 37o ofthe original
contract amount "C''.

b) when A>0.03C, indemnities for the increase of prices equivalent to A-0.03C shall be
paid to the Contractor in the successive monthly payment certificates.

c) when B>0.03C, an amount equivalent to B-0.03C shall be deducted from the
Contractor's monthly payment certificates, due to the decrease of prices.

d) the Employer has the right to recover any increase paid to the Contractor if the
cumulative increase of an adjusted Contract price falls below 3%o of the original
contract amount; also the Employer has the obligation to return to the Contractor
any deduction already applied on the monthly payment certificates, if the
decrease falls below 3% ofthe original contract amount.

70.2 Subsequent Legislation

Delete Sub-Clause 70.2 and Substitute by the following:

" If, after the day 28 (twenty eight) days prior to the latest date for submission of tenders for
the Contract, there occur in Lebanon changes to any Law, Decree or Decision of the Council
of Ministers which causes additional or reduced cost to the Contractor, in the execution of the
Contract, such additional or reduced cost shall, after due consultation with the Contractor and
approval ofthe Employer, be added to or deducted from the Contractor Price.
Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or
credited ifthe same shall already have taken into account in the indexing ofany inputs to the
Price Adjustment Formulae in accordance with the provisions of Sub-Clause 70.1."

Currency and Rates of Exchange

72.2 Currency Proportions

Delete Sub-Clause 72.2.

72.3 Currencies of Payment for Provisional Sums

Delete the words "Sub-Clauses 72. I and72.2" from the 4th line and Substitute the words
"Sub-Clause 60.4".
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72.4 Substantial Changes in Currency Requirements

Add the following new Sub-Clause 72.4:

"The foreign and local currency portions of the balance of the Contract Price if applicable to
this contract shall be amended by agreement between the Employer and the Contractor to
reflect any substantial changes in the expected foreign and local curency requirements ofthe
Contractor during execution ofthe works provided that

(a) the Contractor shall inform the Employer and the Engineer whenever any such substantial
change may occur; or

(b) the Engineer may recommend a review of such expected requirement if in his judgment
there is evidence of a change in the country of origin of materials, Plant, or services to be
provided under the Contract which should result in any substantial change of such

expected requirements."

Additional Clauses Taxes, Duties and Shares

Add the following new Sub-Clauses: 73.l, 73.2,73.3,73.4,74.1,75.1,76.1,77 .1,78.1,79.1

73.1 Foreign Taxation

The prices bid by the Contractor shall be deemed to include all taxes, duties and other charges
imposed outside the Employer's country on the production, manufacture, sale and transport of
the Contractor's Equipment, Plant, materials, and supplies to be used in or fumished under the
Contract, and on the services performed under the Contract.

73.2 LocalTaxation

The Prices bid by the Contractor shall include all taxes and duties except the VAT that may
be levied in accordance with the laws and regulations in force as of the 28 days prior to the
latest date set for submission of Bids, in the Republic of Lebanon on the Contractor's
Equipment, Plant, materials and supplies (permanent, temporary and consumable) acquired
for the purpose of the Contract and on the services performed under the Contract. Nothing in
the Contract shall relieve the Contractor from his responsibility to pay any tax that may be

levied in Lebanon in respect of the Contract. VAT shall be applicable separately according to
Appendix 2.

73.3 lncome Tax on Staff

The Contractor's staff, personnel and labour will be liable to pay personal income taxes in
Lebanon in respect of such of their salaries and wages as are chargeable under the laws and

regulations for the time being in force, and the Contractor shall perform such duties in regard
to such deductions thereof as may be imposed on him by such laws and regulations.

73.4 Duties on Contractor's Equipment

Notwithstanding the provisions of Sub-Clause 73.2, the Contractor's Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purpose of executing
the Contract shall be temporarily exempt from the payment of import duties and taxes upon
initial importation, provided the Contractor shall post with customs authorities at the port of
entry an approved export bond or bank guarantee, valid until the time completion of the
Contract plus six months, in an amount equal to the full import duties and taxes which would
be payable on the assessed imported value of such Contractor's Equipment and spare parts,

and callable in the event that the Contractor's Equipment is not exported from the Employer's
country on completion of the Contract. A copy of the bond or guarantee endorsed by the
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customs authorities shall be provided by the Contractor to the Employer upon the importation
of individual items of Contractor's Equipment and spare parts. Upon export of individual
items of Contractor's Equipment and spare parts, or upon completion of the Contract, the
Contractor shall prepare, for approval by the customs authorities, an assessment of the
residual value of the Contractor's Equipment and spare parts to be exported, based on the
depreciation scale(s) and other criteria used by the customs authorities for such purposes
under the provisions of the applicable law. lmport duties and taxes shall be due and payable
to customs authorities by the Contractor on (a) the difference between the initial imported
value and the residual value ofthe Contractor's Equipment and spare parts to be exported; and
(b) on the initial imported value of that Contractor's Equipment and spare parts remaining in
the Employer's country after completion of the Contract. Upon payment of such dues within
28 days of being invoiced, the bond or bank guarantee shall be reduced or released
accordingly; otherwise the security shall be called in the full amount remaining.

Miscellaneous

74.1 Illegal Payments

Ifthe Contractor, or any ofhis Subcontractors, agents or servants gives or offers to give to
any person any payment, gift, gratuity or commission as an inducement or reward for doing or
forbearing to do any action in relation to the Contract or any other contract with the
Employer, or for showing or forbearing to show favor or disfavor to any person in relation to
the Contract or to any other contract with the Employer, then the Employer may enter upon
the Site and the Works and expel the Contractorand the provisions of Clause 63 hereof shall
apply as ifsuch entry and expulsion has been made pursuant to that Clause.

75.1 Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate this Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer.
ln the event of such termination the Contractor

(a) shall proceed as provided in Sub-Clause 65.7; and
(b) shall be paid by the Employer as provided in Sub-Clause 65.8.

76.1 Restrictions on Eligibility

(a) Any Plant, materials, or services which will be incorporated in or required for the
Works, as well as the Contractor's Equipment and other supplies, shall have their origin
in any of the countries and territories eligible under the Lebanese Law and the funding
agency guidelines.

(b) For the Purpose of this clause, "origin" means the place where the materials and
equipment were mined, grown, produced, or manufactured, or from which the services
are provided.

(c) The origin of Goods and services is distinct from the nationality of the Supplier

77.1 Joint Venture And Several Liability

lf the Contractor is ajoint venture of two or more persons all such persons shall be jointly and
severally bound to the Employer for the fulfillment of the terms of the Contract and shall
designate one person to act as leader with authority to bind the joint venture. The
composition or constitution of the joint venture shall not be altered without the consent of the
Employer.
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18.1 Details to be Confidential

The Contractor shall treat the details ofthe Contract as private and confidential, save insofar
as may be necessary for the purposes thereof, and shall not publish or disclose the same or
any particulars thereof in any trade or technical paper or elsewhere without the previous
consent in writingof the Employerorthe Engineer. If any dispute arises as to the necessity of
any publication or disclosure for the purposes ofthe Contract the same shall be referred to the
Employer whose determination shall be final.

79.1 Safety, Health and Environmental Regulations

The Contractor shall comply with the requirements of CDR Safety, Health and E,nvironmental
Regulations. The regulations and requirements and specific measures and actions available to
the Employer and the Engineer, including suspension of the Works or part of the Works and
payment deductions set out in Clause 3 of these Regulations, in the event of non-compliance
by the Contractor are included in Appendix I to these Conditions of Particular Application.
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Preamble

The Safety, Health and Environmental Regulations are in two parts:

PART I - General Safety, Health and Environmental Regulations;

PART II - Supplementary Safety, Health and Environmental Regulations.

PART II shall have priority over PART I.
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l.t

1.2

Part I

General Safety, Health and Environmental Regulations

I Introduction

The prevention of injury and/or illness to site personnel and the public, damage to the
Works and to public and private property, protection of the environment, and
compliance with applicable laws, are primary objectives of CDR (the Employer).
Because of the importance CDR places on meeting these objectives, selected minimum
requirements are outlined in these Safety, Health and Environmental Regulations with
which Contractors shall comply while working on CDR contracts. Given that these
Regulations cannot cover every eventuality, the Contractor shall be expected to exercise
good judgment in all such matters, even though not mentioned in these Regulations, and
shall take any and all additional measures, as required or necessary, to meet his
responsibility for safety, health and environmental matters during the period of the
Contract.

CDR and its representatives shall not be held liable for any actions taken by the
Contractor that are attributed to following the minimum requirements stated hereinafter.

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

(a) have full regard for the safety ofall persons on the Site and keep the Site and the
Works in an orderly state appropriate to the avoidance of danger to any person;

(b) know and understand all laws goveming his activities along with any site
requirements and work site hazards. Such information shall be communicated
by the Contractor to his personnel and subcontractors;

(c) take all necessary measures to protect his personnel, the Employer's personnel,
other persons. the general public and the environment;

(d) avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of
carrying out the Works.

(e) asceftain and comply with any regulations conceming noise, pollution and other
nuisance in addition to the obligations imposed by the Conditions of Contract
and by law.

(0 take necessary precautions to prevent nuisance from smoke, dust, rubbish,
water, polluted effluent and other causes.
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2.t

2 Compliance with Regulations

The Contractor shall comply with the requirements of these Safety, Health and
Environmental Regulations and all other applicable regulations or requirements under
Lebanese laws, laid down by relevant authorities or issued by the Employer or the
Engineer conceming safety, health and the environment, in force or introduced or
issued from time to time during the period of the Contract.

ln so far as these Regulations are applicable, they shall apply to sites and personnel
outside the Site associated with the performance of the Contract.

2.2 The Regulations equally apply to subcontractors and all other parties engaged by the
Contractor and their personnel. The Contractor shall ensure all such parties are fully
aware of and comply with the Regulations.

2.3 The Contractor shall comply with all notifications and written or verbal instruction
regarding safety issued pursuant to these Regulations by the Employer, Engineer or
relevant authorities within the time specified in the notification or instruction.

Whenever the Contractor is required to obtain the approval, agreement, permission, etc
of the Engineer, such approval, agreement, permission, etc shall not relieve the
Contractor of his responsibilities and obligations under these Regulations or the
Contract.

2.4 The Contractor shall adopt a positive approach, awareness and responsibility towards
safety, health and the environment, and take appropriate action, by:

(a) ensuring the Regulations are enforced and followed by the Contractor's
personnel. Any failure by the Contractor's personnel to follow the Regulations,
shall be regarded as a failure by the Contractor.

(b) paying attention to possible injury to unauthorized persons entering the site,
particularly children.

2.5 Whenever in these Regulations the Contractor is required to provide test certificates for
equipment and personnel or to comply the relevant authorities' requirements and no
independent test facilities are available or no relevant authorities exist in Lebanon, the
Contractor shall provide:

a) in lieu ofindependent test certificates

for equipment - details of the tests and the date of the tests that have
been carried out by the Contractor and a written statement that the
Contractor has satisfied himself that the item of equipment is fit and
safe for use;
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for personnel - details of the training and experience and a written
statement that the Contractor has satisfied himself that the person has

the required level of competency;

b) in lieu of relevant authorities' requirements - details of the Contractor's own
rules, regulations, requirements and procedures regarding safety, health and the
environment.

If the Engineer is dissatisfied with the details provided by the Contractor, the Contractor
shall provide further details or carry out further tests or provide further written
statements as may be reasonably required by the Engineer.

When the Engineer has satisfied himself regarding the Contractor's own rules,
regulations, requirements and procedures provided in accordance with (b) above, such
rules, etc shall be deemed to form part of these Regulations and to which Clause 3 shall
equally apply.

3 Failure to Comply with Regulations

3.1 General

3.1.1 Should the Contractor fail to comply with any of the Regulations or requirements

(a) the Engineer may suspend the Works or part of the Works until the Contractor
has taken necessary steps, to the satisfaction of the Engineer, to comply with the
regulations or requirements.

(b) the Employer may, following written notice to the Contractor, carry out
themselves or arrange for another contractor to carry out such measures as they
consider appropriate on behalf of the Contractor. Any such actions by the
Employer shall not affect or diminish the Contractor's obligations or
responsibilities under the Contract.

(c) the Engineer may, following written notice to the Contractor, deduct from
payments to the Contractor the amounts stipulated in Sub-Clause 3.2. Such
notice shall specifo:

(i) the nature ofthe failure or failures;

(ii) the period after the date of the notice within which the Contractor shall
remedy each failure; and

(iii) the amount to be deducted.
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Such suspension of payment will remain in force until such time
Contractor has rectified the breach or breaches to the satisfaction
Engineer. No interest shall be paid on the suspended payments.

3.1.2 Failure to comply with the Regulations or requirements shall be considered a breach of
contract by the Contractor and may result in termination of the Contract by the
Employer.

3.1.3 In the event of the Employer or Engineer taking action based on Sub-Clause 3.1.1(a) or
(b) or 3.1.2, the Contractor shall not be entitled to any additional costs or extension to
the Contract Completion Date.

3.1.4 Allcosts incurred by the Employer pursuant to Sub-Clause 3.1.1(b) and the deductions
from payments imposed on the Contractor by the Engineer under Sub-Clause 3.1.1(c)
shall be deducted from amounts otherwise due to the Contractor.

as the
of the

3.2

3.2.1

Deductions from Payments

Failures by the Contractor to comply with the Regulations or requirements are classified
as follows:

D I - breaches of Sub-Clause 5.6 (personal protective equipment);
D2 - breaches of Clause 7 (work in Public Areas);
D3 - breaches other than Dl andD2.

3.2.2 The basic deduction from payment for each classification in Sub-Clause 3.2.1, is as

follows:

for Dl - USD 100/person/day;
for D2 - USD SO0/locatiorVday;
for D3 - USD 100/occurrencelday.
Limit of cumulative total deductions shall not exceed l7o of Contract price

3.2.3 Deductions from payments willbe applied as follows

for the first breach of each regulation or requirement - the basic deduction. If
the same or similar breaches occur in different situations or locations at the
same time, the Engineer may apply deductions for each situation or location;
this will not apply to breaches related to personal protective equipment.

(b) for a second or subsequent breach of the same Regulation or requirement or
failure to rectify a previous failure within the time specified by the Engineer -

twice the basic deduction.

(a)
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4 General Requirements

4.1 Preamble

4.1.1 All references to safety shall be deemed to include health and the environment.

4.2 Safety Officer

4.2.1 The Contractor shall appoint a competent Safety Officer who shall be responsible for
safety, health and the environment. The Safety Officer shall be given sufficient time by
the Contractor to carry out his duties; minimum requirements shall be as follows:

Workforce on Site of over 250-

Workforce on Site of 100-250 -

Workforce on Site below 100 -

full time Safety Officer;

50% of Safety Officer's time;

as required for the Works but a minimum of 5

hours per week of Safety Officer's time where
more than 20 workers.

4.2.2 The Contractor shall provide the Safety Officer with appropriate identification,
including a white hard hat with red cross symbol and an identification badge. The
appointment of the Safety Officer shallbe in writing and copied to the Engineer. The
appointment shall include specific instructions to enforce these Regulations and
delegated authority to take any action, measure or to issue instructions regarding their
enforcement. All persons on Site shall be made aware of the name and authority of the
Safety Officer and instructed to comply with any instruction or direction on safety
matters, verbal or in writing, issued by the Safety Officer.

4.2.3 The Safety Officer shall be provided with a mobile phone or other similar means of
communication. The Safety Officer shall be accessible and available at all times
including outside normal working hours.

4.3 Safety Training

4.3.1 The Contractor shall provide safety induction training for all site personnel upon
starting on site.

4.3.2 The Contractor shall provide safety refresher/reinforcement training at regular intervals
for his staff.

4.4 Safety Meetings

4.4.1 The Contractor shall hold regular safety meetings to provide safety instructions and
receive feedback from site personnel on safety, health and environmental matters. A
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weekly Safety Meeting shall be chaired by the Safety Officer and minutes shall be taken
of the meeting. The meeting/minutes shall cover all relevant issues including actions to
be taken. A copy of the minutes shall be given to the Engineer. The Safety Officer
should attend the Contractor's weekly site meetings and "Safety" should be an item on
the agenda.

4.5 Safety Inspections

4.5.1 The Safety Officer shall make regular safety inspections of the work site. The Safety
Officer shall prepare a report of each inspection. This report shall include details of all
breaches of these Regulations and any other matters or situations relating to safety
found during the inspection, instructions issued by the Safety Officer and actions taken
by the Contractor. A copy of the Safety Officer's inspection reports shall be given to
the Engineer.

4.6

4.6.1

Control of Substances Hazardous to Health

Hazardous materials shall be stored in approved safety containers and handled in a
manner specified by the manufactures and/or prescribed by relevant Authorities (see

Sub-Clause 2.5).

4.6.2 Only properly trained and equipped personnel shall handle hazardous materials.

4.7 Potential Hazards

4.7.1 The Contractor shall inform employees of potential hazards, take appropriate steps to
reduce hazards and be prepared for emergency situations.

4.7.2 The Contractor shall make an assessment of every operation involving hazardous
substances. The assessment shall be recorded on a Hazardous and Flammable
Substances Assessment Method Statement which shall be submined to the Engineer
prior to the delivery and use of the substance on Site.

4.8 Accident Reporting

4.8.1 The Contractor shall report all accidents and dangerous occurrences to the Engineer.
The Contractor shall prepare a report on each accident or dangerous occurrence and a
copy of the report, together with witness statements and any other relevant information,
shall be submitted to the Engineer. A reportable accident or dangerous occurrence shall
include any accident to any person on Site requiring medical attention or resulting in the
loss of working hours or any incident that resulted, or could have resulted, in injury,
damage or a danger to the Works, persons, property or the environment.

4.8.2 In the event of an accident or dangerous occurence, the Contractor shall be responsible
for completing all statutory notifications and reports. Copies of all statutory
notifications and reports shall be passed to the Engineer.
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4.8.3 All accidents and dangerous occurrences shall be recorded in a Site Accident Book.
The Site Accident Book shall be available at all times for inspection by the Engineer.

4.8.4 The Contractor shall immediately rectifi any situation or condition that could result in
injury, damage or a danger to the Works, person, property or the environment. If the
situation or condition cannot be corrected immediately, the Contractor shall provide
temporary barriers and appropriate waming signs and devices and/or take other
appropriate action necessary for the protection of persons, property and the
environment.

4.9 Notices, Signs, Etc

4.9.1 All safety, health, environmental and other notices and signs shall be clearly displayed
and written in both Arabic and either English or French. All requirements, instructions,
procedures, etc issued by the Contractor conceming these Regulations shall be printed
in both Arabic and English and displayed and readily available to Contractor's
personnel.

4.10 First Aid and Medical Attention

4. 10. I The Contractor shall have comprehensive First Aid Kit(s) on Site at all times. First Aid
Kits shall be conveniently located and clearly identifiable.

4.10.2 The Contractor shall have one employee on site trained in first aid for every 25
employees. Such persons shall be provided with appropriate identification, including a
red hard hat with a white "red cross" symbol and an identification badge.

4.10.3 The Contractor shall make contingency arrangements for calling a Doctor and
transporting injured persons to hospital. The telephone numbers of the emergency
services and the name, address and telephone number of the Doctor and nearest hospital
shall be prominently displayed in the Contractor's site office.

4.1I Employee Qualifications and Conduct

4.1 I . I The Contractor shall employ only persons who are fit, qualified and skilled in the work
to be preformed. All persons shall be above the minimum working age.

4.1 1.2 Contractor's personnel shall use the toilet facilities provided by the Contractor.

4.1 1.3 The Contractor shall ensure:

(a) that no firearms, weapons, controlled or illegal substances or alcoholic
beverages are brought onto the Site and that no personnel under the influence of
alcohol or drugs are permitted on Site.
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(b) that all personnel obey waming signs, product or process labels and posted
instructions.

(c) that drivers or operators of vehicles, machinery, plant and equipment follow the
rules for safe operations. Drivers shall wear seat belts and obey all signs and
posted speed limits.

4.12 Security

4.12.1 The Contractor shall take all measures necessary, including watching and lighting at
night, to prevent unauthorized entry to the Site and to safeguard the Site, the Works,
materials, Plant, Contractor's Equipment and Temporary Works against damage from
trespass and theft.

5 Safety Requirements

5.1 Personal Protective Equipment

s.l. I

s.1.2

The Contractor shall provide personal protective equipment, including hard hats, safety
glasses, respirators, gloves, safety shoes, and such other equipment as required, and
shall take all measures or actions for the protection and safety of Contractor's personnel.

Non-metallic hard hats shall be wom at all times by all personnel at the worksite with
the exception of those areas where the Engineer has indicated it is not necessary to do
so.

5.1.3 Safety glasses shall meet intemational standards and be available for use and wom in
specified worksite areas. As a minimum, safety glasses shall be wom for the following
types of work: hammering, chipping, welding, grinding, use of electrically powered or
pneumatic equipment, insulation handling, spray painting, working with solvents, and
other jobs where the potentialof an eye injury exists. Face shields and/or monogoggles
shall be wom where possible exposure to hazardous chemicals, cryogenic fluids, acids,
caustics, or dust exists and where safety glasses may not provide adequate protection.

5.1.4 When handling acids, caustics, and chemicals with corrosive or toxic properties,
suitable protection, such as acid suits or chemical resistant aprons and gloves, shall be
wom to prevent accidental contact with the substance.

5.1.5 Personnel shall not be permitted to work whilst wearing personal clothing or footwear
likely to be hazardous to themselves or others.

5.1.6 The wearing of safety shoes with steel reinforced toes is recommended for all
Contractor's personnel on site. In all cases, Contractor's personnel shall wear
substantial work shoes that are commensurate with the hazards of the work and the
worksite area.

CDR Safcty, l]ealth & Environrnental Regs



Appendix I - CDR Safety, Health & Environmental Regs PI/II

5.1.7 Hearing protection, including muffs. plugs or a combination thereof, shall be provided
for all personnel operating in areas where the noise level exceeds 90 decibels. Such
protection shall also be provided for operators working with equipment exceeding such
a level. This may include equipment such as excavators, shovels, jackhammers, saws,
drills, grinders, and the like are being used.

5.1.8 The Contractor shall encourage employees to wear substantial work gloves whenever
practical and safe to do so.

5.2 Fire Protection and Prevention

5.2.1 The Contractor shall take all necessary measures to prevent personal injury or death or
damage to the Works or other property, including but not limited to

(a) provision offire fighting facilities in all vulnerable areas and as instructed by the
Engineer

(b) marking escape routes and illuminating them if necessary
(c) instructing workmen in fire precautions and use of fire fighting equipment
(d) displaying notices on fire safety and procedures in the event ofa fire on Site.

5.2.2 The Contractor shall comply with fire protection instructions given by the Authorities
having jurisdiction in regard to fire protection regulations.

s.2.3 The Contractor shall, upon moving on site, provide to the Engineer and the Authorities
a fire prevention and evacuation plan. This shall include drawing(s) showing the fire
assembly points. The fire prevention and evacuation plan and drawing(s) shall be
updated from time to time as the Works progress. The Contractor shall ensure all
personnel are fully informed on escape routes and assembly points and any changes
thereto.

5.2.4 Fuel storage will not be permitted in construction work areas. Contractors may
establish fuel storage tanks in special areas set aside for the purpose and approved by
the Engineer. Storage tanks shall be adequately bounded to control spillage. Fire
extinguishers shall be provided and installed in a suitable nearby location.

5.2.5 Highly combustible or volatile materials shall be stored separately from other materials
and as prescribed by relevant authorities and under no circumstances within buildings
or structures forming part of the permanent Works. All such materials shall be
protected and not exposed to open flame or other situations which could result in a fire
risk.

5.2.6 No combustible site accommodation shall be located inside or within l0 meters of a
building or structure forming part of the permanent Works, Where units have to be

used in these circumstances, they shall be constructed of non-combustible materials and

CDR Safety, Health & EnMronmental Regs



Appendixl-CDRSafetv. Health & Environmental Regs Pt/t2

have a half-hour fire rating inside to outside and outside to inside. Non-combustible
fumiture shall be used where practical.

5.2.7 All temporary accommodation and stores shall be provided with smoke detectors and
fire alarms.

5.2.8 Smoking shall be banned in high-risk areas.

5.2.9 Expanded polystyrene with or without flame retarding additive, polythene, cardboard
and hardboard shall not be used as protection materials.

5.2.10 Plywood and chipboard shall only be used as protection on floors. Vertical protection
shall be non-combustible. Debris netting and weather protection sheeting shall be fire
retardant.

5.2.11 When using cutting or welding torches or other equipment with an open flame, the
Contractor shall provide a fire extinguisher close by at all times. All flammable
material shall be cleared from areas of hot works, or work locations prior to welding or
oxy/gas burning operations. All hot works shall cease half an hour before the end of a
work shift to allow for thorough checking for fires or smoldering materials. Where
appropriate, areas of hot works are to be doused in water before the shift ends.

5.2.12 An adequate number of fire extinguishers of rypes suited to the fire risk and the
materials exposed shall be provided. These shall be placed in accessible, well-marked
locations throughout the job site. Contractor's personnel shall be trained in their use.
Extinguishers shall be checked monthly for service condition and replaced or recharged,
as appropriate after use.

5.2.13 Only approved containers shall be used for the storage, transport and dispensing of
flammable substances. Portable containers used for transporting or transferring
gasoline or other flammable liquids shall be approved safety cans.

5.2. l4 Fuel burning engines shall be shut off while being refueled

5.2.15 Adequate ventilation to prevent an accumulation of flammable vapors shall be provided
where solvents or volatile cleaning agents are used.

5.2.16 Flammables shall not be stored under overhead pipelines, cable trays, electrical wires,
or stairways used for emergency egress.

5.2.17 Paints shall be stored and mixed in a room assigned for the purpose. This room shall be
kept under lock and key.

5.2.18 Oily waste, rags and any other such combustible materials shall be stored in proper
metal containers with self-closing lids and removed every night to a safe area or off site.
Every precaution shall be taken to prevent spontaneous combustion.
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5.3

5.3. r All temporary electrical installations, tools and equipment shall comply with current
regulations dealing with on-site electrical installations.

5.3.2 The Contractor shall establish a permit-to-work system for work on or in proximity to
energized circuits of any voltage. Contractor's personnel shall not commence work on
such circuits unless a permit to work has been issued and adequate safety measures
have been taken and the work operation has been reviewed and approved by the
Engineer.

5.3.3 Only authorized personnel shall be allowed to work or repair electrical installations and
equipment.

5.3.4 Portable tools and equipment shall be 220 volt, unless otherwise agreed by the
Engineer.

5.3.5 When portable or semi-mobile equipment operates at voltages in excess of ll0 volts,
the supply shall be protected by a Residual Current Device (RCD) regardless of any
such device fitted to the equipment. The RCD must have a tripping characteristic of 30
milliamps at 30 milliseconds maximum.

5.3.6 All static electrically powered equipment, including motors, transformers, generators,
welders, and other machinery, shall be properly earthed, insulated, and/or protected by a
ground fault interruption device. In addition, the skin of metal buildings and trailers
with electric service shall be earthed. Metal steps, when used, shall be securely fixed to
the trailer.

5.3.7 Lamp holders on festoon lighting shall be molded to flexible cable and be of the screw
in type. Clip on guards shall be fitted to each lamp unit.

5.3.8 All tungsten-halogen lamps shall be fitted with a glass guard to the element. These
lamps must be permanently fixed at high level.

5.3.9 Electrical equipment shall be periodically inspected and repaired as necessary by
competent persons.

5.3.10 Any work on electrical equipment and systems shall be made safe through locking,
tagging, and/or isolation of the equipment before work commences. Prior to the start of
the work, the equipment or systems shall be tested to insure that they have been
properly de-energized and isolated.

5.3.1 I Electrical repair work on energized systems shall be avoided whenever possible.

5.3.12 Electricaltroubleshooting shall be conducted only aftergetting written approval of the
Engineer.

Electrical Safety
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5.3.13 Unauthorized personnel shall not enter enclosures or areas containing high voltage
equipment such as switchgear, transformers, or substations.

5.4 Oxygen/Acetylene/FuelGases/CartridgeTools

5.4.1 Compressed oxygen shallnever be used in the place of compressed air

5.4.2 Flash-back (Spark) arrestors shall be fitted to all gas equipmenr.

5.4.3 Liquid Petroleum Gas (LPC) cylinders shall not be stored or left in areas below ground
level overnight. Cylinders must be stored upright.

5.4.4 The quantity of oxygen, acetylene and LPC cylinders at the point of work shall be
restricted to a maximum of one day's supply. Cylinders shall be kept in upright vertical
rack containers or be safely secured to a vertical support.

5.4.5 Cartridge tools shall be of the low velocity type. Operators must have received
adequate training in the safe use and operation ofthe tool to be used.

5.5 Scaffolding/TemporaryWorks

5.5.1 No aluminum tube shall be used, except for proprietary mobile towers, unless otherwise
agreed with the Engineer.

5.5.2 Drawings and calculations shall be submitted to the Engineer, prior to commencement
of work on site, for all Temporary Works, including excavations, falsework, tower
cranes, hoists, services and scaffolding. Design shall conform to intemational
standards.

5.5.3 The Engineer will not approve Temporary Work designs but the Contractor shall take
account of any comments on such designs made by the Engineer.

5.5.4 The Contractor shall inspect and approve all Temporary Works after erection and
before access, loading or use is allowed. Completed and approved Temporary Works
shall be tagged with a scaff+ag or similar safety system and the Safe Structure insert
displayed. For scaffolding, one tag shall be displayed every 32 m2 of face area. A
central record system shall be kept on all Temporary Work. Temporary Works shall be
inspected weekly and similarly recorded.

5.5.5 All mobile scaffold towers shall be erected in accordance with the manufacture's
instructions and a copy of these shall be submitted to the Engineer prior to any use on
site. Additionally, all towers shall be erected complete with access ladder, safety rails
and kick boards whatever the height.
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5.5.6 The Contractor shall repair or replace, immediately, any scaffold including accessories,
damaged or weakened from any cause.

5.5.7 The Contractor shall ensure that any slippery conditions on scaffolds are eliminated as

soon as possible after they occur.

5.5.8 All scaffolds used for storing materials, for brick or block laying, for access to
formwork or for any other purpose where materials may accidentally fall, shall be
provided with wire mesh guards or guards of a substantial material, in addition to kick
boards.

5.6 Use of Ladders

5.6.1 Manufactured ladders shall meet the applicable safety codes for wood or metal ladders.
Metal ladders shall not be used where there is any likelihood of contract with electric
cables and equipment. All metal ladders shall be clearly marked: "Caution - Do not use
around electrical equipment".

5.6.2 Job made ladders shall not be permitted.

5.6.3 Extension or straight ladders shall be equipped with non-skid safety feet, and shall be
no more than 12 m in height. The maximum height of a stepladder shall be 2 m.
Ladders shall not be used as platforms or scaffold planks.

5.6.4 Ladders rungs and steps shall be kept clean and free ofgrease and oil

5.6.5 Extension and straight ladders shall be tied off at the top and/or bottom when in use.

Only one person shall be allowed on a ladder at a time.

5.6.6 Defective ladders shall be taken out of service and not used. Ladders shall not be
painted and shall be inspected for defects prior to use.

5.7 Elevated Work

5.7 .l The Contractor shall provide all personnel, while working at an elevated position, with
adequate protection from falls. Details of such protection shall be submitted to and
approved by the Engineer.

5.7.2 The Contractor shall carry out daily inspections of all elevated work platforms. Defects
shall be corrected prior to use.

5.7.3 Roofing & Sheet Material Laying

(a) A Method Statement detailing the procedures to be adopted shall be submitted
to and agreed with the Engineer prior to commencement of work on site.

CDR Safety, Health & Environmental Regs
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(b) Mobile elevating work platforms or the equivalent shall be used to install
roofing and sheet materials wherever practicable and a suitable base is available.

5.7 .4 Erection of Structures

(a) A Method Statement detailing the procedures to be adopted shall be submitted
and agreed with the Engineer prior to commencement of work on site.

(b) Safety hamesses and lines shall be provided by the Contractor for use by the
erection personnel and wom at all times.

(c) Mobile elevating work platforms or the equivalent shall be used to erect
structures wherever practicable and a suitable base is available.

5.7.5 Mobile Elevating Work Platforms

Operators shall be trained in the safe use of such platforms and hold a current
Certificate of Competence (see Sub-Clause 2.5).

5.7.6 Hoists

(a) A copy of the current Test Certificate (see Sub-Clause 2.5) shall be submitted to
the Engineer before any hoist (personnel or material) is brought into operation
on the site. Where the range of travel is increased or reduced a copy of the
revised Test Certificate shall be submitted.

(b) Each landing gate shall be fitted with a mechanical or electrical interlock to
prevent movement of the hoist when any such gate is in the open position.

(c) Safety hamesses must be wom and used by personnel erecting, altering and
dismantling hoists.

5.7.7 SuspendedCradles

(a) Suspended cradles shall be installed, moved and dismantled by a specialist
contractor.

(b)
(c)

Suspended cradles shall comply with local regulations.
All powered suspended cradles shall incorporate independent safery lines to
overspeed braking devices and independent suspension lines for personal safety
harness aftachment.
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5.8

5.8. r

Use of Temporary Equipment

The safe design capacity ofany piece ofequipment shall not be exceeded, nor shall the
equipment be modified in any manner that alters the original factor of safety or
capacity.

5.8.2 Mobile equipment shall be fitted with suitable alarm and motion sensing devices,
including backup alarm, when required.

5.8.3 The Contractor shall ensure that the installation and use of equipment are in accordance
with the safety rules and recommendations laid down by the manufacturer, taking into
account the other installations already in place or to be installed in the future.

5.8.4 The Contractor shall inspect Equipment prior to its use on the Works and periodically
thereafter to ensure that it is in safe working order. Special attention shall be given to
such items as cables, hoses, guards, booms, blocks, hooks and safety devices.
Equipment found to be defective shall not be used and immediately removed from
service, and a warning tag attached.

5.8.5 Natural and synthetic fiber rope made of material such as manila, nylon, polyester, or
polypropylene shall not be used as slings ifapproved by the Engineer.

5.8.6 Only trained, qualified and authorized personnel shall operate equipment. All drivers
and operators shall hold a current Certificate of Training Achievement for the
equipment being used (see Sub-Clause 2.5).

5.8.7 A safety observer shall be assigned to watch movements of heavy mobile equipment
where hazards may exist to other personnel from the movement of such equipment, or
where equipment could hit overhead lines or structures. The observer shall also ensure
that people are kept clear of mobile equipment and suspended loads.

5.8.8 When mobile or heavy equipment is traveling onto a public thoroughfare or roadway, a

flagman shall insure that traffic has been stopped prior to such equipment proceeding.
While the mobile or heary equipment is traveling on a public roadway, a trailing escort
vehicle with a sign waming of a slow-moving vehicle that is dangerous to pass shall be
provided.

5.8.9 Cranes:

(a) The Contractor shall give a minimum of 48 hours notice to the Engineer prior to
bringing a mobile crane on site.

(b) No cranes shall be erected on the site without the prior approval of the Engineer.
The Engineer may direct the Contractor as to locations where cranes may not be
located. The Contractor shall take such directions into account when submitting
his proposals for crane location points, base footings, pick up points and swing
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radius. Compliance with any such direction shall not entitle the Contractor to
any extension of the Period of Completion or to any increase in the Contract
Price.

(c) Safety hamesses shall be wom and used at all times by personnel engaged on
the erection, alterations and dismantling of tower cranes.

(d) The Contractor shall provide a copy of the current Test Certificate (see Sub-
Clause 2.5) to the Engineer before any crane (tower or mobile) is brought into
operation on the Site.

(e) All lifting tackle must hold a current Test Certificate (see Sub-Clause 2.5). All
lifting tackle must be thoroughly examined every 6 months and an inspection
report raised.

(0 All fibrous/web slings shall be destroyed and replaced 6 months after first use.

(g) All crane drivers/operators shall hold a Certificate of Training Achievement for
the class ofcrane operated (see Sub-Clause 2.5).

(h) All banksmen/slingers shall hold a Training Certificate from a recognized
training agency (see Sub-Clause 2.5).

(i) Only certified slingers/banksmen shall sling loads or guide crane/load
movement.

0) The maximum weekly working hours of a crane driver or banksman shall be

restricted to 60 hours.

(k) Under no circumstances, shall a crane or load come within 4 m of any energized
overhead power line or other critical structure.

5.9 Locking-out, Isolating, and Tagging of Equipment

5.9.1 Equipment that could present ahazard to personnel if accidentally activated during the
performance of installation. repair, alteration, cleaning, or inspection work shall be
made inoperable and free of stored energy and/or material prior to the start of work.
Such equipment shall include circuit breakers, compressors, conveyors, elevators,
machine tools, pipelines, pumps, valves, and similar equipment.

5.9.2 Where equipment is subject to unexpected external physical movement such as rotating,
tuming, dropping, falling, rolling, sliding, etc., mechanical and/or structural constraints
shall be applied to prevent such movement.
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5.9.3 Equipment which has been locked-out, immobilized, or taken out of service for repair
or because ofa potentially hazardous condition shall be appropriately tagged indicating
the reason it has been isolated and/or taken out ofservice.

5.9.4 Where safety locks are used for locking out or isolating equipment, the lock shall be
specially identified and easily recognized as a safety lock.

5.10 Installation of Temporary or Permanent Equipment

5.10.1 During installation and testing the Contractor's specialist engineer shall be in
attendance.

5.10.2 All control mechanism panel and wiring diagrams shall be available and printed in both
Arabic and either English or French.

5.1I Laser Survey lnstruments

5.I l.l Details of the types and use of laser instruments shall be submitted and agreed with the
Engineer.

5.12 Working in Confined Spaces

5.12.1 Confined spaces, including tanks, vessels, containers, pits, bins, vaults, tunnels, shafts,
trenches, ventilation ducts, or other enclosures where known or potential hazards may
exist, shall not be entered without prior inspection by and authorization from the Site
Safety Officer and the issuance of a Hazardous Work Permit.

5.12.2 Prior to entering the confined space, the area shall be completely isolated to prevent the
entry of any hazardous substances or materials which could cause an oxygen deficient
atmosphere. All equipment that could become energized or mobilized shall be
physically restrained and tagged. All lines going into the confined space shall be
isolated and/or blanked.

5.12.3 Personnel working in a confined space where emergency escape or rescue could be
difficult, shall wear a safety hamess attached to a lifeline.

5.12.4 A qualified attendant(s), trained and knowledgeable in job-related emergency
procedures, shall be present at all times while persons are working within the confined
space. The attendant shall be capable of effecting a rescue, have necessary rescue
equipment immediately available, and be equipped with at least the same protective
equipment as the person making entry.

5.12.5 All equipment to be used in a confined space shall be inspected to determine its
acceptability for use. Where a hazard from electricity may exist, equipment utilized
shall be of low voltage type.
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5.12.6 The atmosphere within the confined space shall be tested to determine it is safe to enter
Acceptable limits are:

- oxygen: 19.5%o lower, 22%ohigher;
- flammable gas: not to exceed 10% of lower explosion limit;
- toxic contaminants: not to exceed the permissible exposure limit.

Subsequent testing shall be done after each interruption and before re-entering the
confined space, as well as at intervals not exceeding 4 hours. Continuous monitoring is
preferable and may be necessary in certain situations.

5.12.7 Adequate ventilation shall be provided to ensure the atmosphere is maintained within
acceptable limits.

5.13 Demolition

5.13.1 A detailed Method Statement detailing the demolition procedures/techniques to be used
shall be submitted to and approved by the Engineer prior to commencement of work on
site.

The Method Statement must include full details of measures to be taken to ensure that
there are no persons remaining in the building/structure and to distance members of the
public and Contractor's personnel from the building/structure prior to demolition.

5.14 Use of Explosives

5.14. I The Contractor shall not use explosives without the wriffen permission from the
Engineer and relevant authorities (see Sub-Clause 2.5).

5.14.2 The Contractor shall observe all regulations regarding proper purchasing,
transportation, storage, handling and use ofexplosives.

5.14.3 The Contractor shall ensure that explosives and detonators are stored in separate special
buildings. These secured buildings shall be constructed, located and clearly marked in
Arabic and English:

''DANGER - EXPLOS IVES''

all as approved by the Engineer and relevant authorities (see Sub-Clause 2.5).
5.14.4 The Contractor shall ensure that all possible precautions are taken against accidental

fire or explosion, and ensure that explosives and detonators are kept in a proper and safe
condition.

5.14.5 The Contractor shall ensure that explosives and detonators are always transported in
separate vehicles and kept apart until the last possible moment and that metallic tools
are not used to open boxes ofexplosives or detonators.
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5.14.6 Blasting Procedure: the Contractor shall carry out blasting operations in a manner that
will not endangerthe safety of persons and property. The Contractor shall, along with
other necessary precautions:

(a) clear all persons from buildings and the area affected by the blasting. All such
persons shall be given adequate notice of the actual time and date of blasting,

(b) ensure that police and other local authorities are kept fully informed, in advance,
of the blasting programme so that they may be present when blasting takes place
if they so require,

(c) erect waming notices around the area affected that blasting operations are in
progress,

(d) carry out a thorough search ofbuildings and the area affected prior to blasting,

(e) ensure that blasting is only carried out by experienced shot firers. Priming,
charging, stemming and shot firing shall be carried out with greatest regard for
safety and in strict accordance with the rules and regulations of the relevant
authorities (see Sub-Clause 2.5).

(i) ensure that explosive charges are not excessive, charged boreholes are properly
protected and proper precautions are taken for the safety of persons and
property,

5.14.7 The Contractor shall maintain an up-to-date inventory of all explosives and explosive
devices and shall submit a monthly report to the Engineer, detailing the use of all
explosives by date and location.

5.15 Excavation and Trenching

5.15.1 An excavation permit signed by the Engineer must be issued before excavation
proceeds in any work location. The Contractor shall investigate and identifl the
location of existing services by study of the drawings, a visual/physical study of the
site, sweeping by appropriate detection equipment and where necessary hand
excavation of trial holes.

Following this investigation, the Contractor shall submit a written request for an
excavation permit to the Engineer.

The Engineer will retum the permit signed and dated to indicate:

o services which are to be maintained
o services which are to be isolated.
o any special precautions to be taken.
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A sample Excavation Permit is given in Appendix l.

5.15.2 The issue of an Excavation Permit by the Engineer shall not relieve the Contractor of
his responsibilities under the Contract.

5.15.3 The side of all excavations and trenches exceeding 1.3 meters in depth which might
expose personnel or facilities to danger resulting from shifting earth shall be protected
by adequate temporary supports or sloped to the appropriate angle of repose.

5.15.4 All excavations, slopes and temporary supports shall be inspected daily and after each
rain, before allowing personnel to enter the excavation.

5.15.5 Excavations 1.3 meters or more in depth and occupied by personnel shall be provided
with ladders as a means for entrance and egress. Ladders shall extend not less than I

meter above the top of the excavation.

5.15.6 The Contractor shall provide adequate barrier protection to all excavations. Barriers
shall be readily visible by day or night.

5.15.7 Excavated or other materials shall not be stored at least 0.65 meters from the side of
excavations.

5.15.8 The Contractor shall

(a) ensure that stability and structural integrity of the Works are maintained
during construction and shall provide temporary supports where necessary
and shall not overload any part of the Works with materials, Plant or
Contractor's Equipment.

(b) provide and maintain during the execution of the Works all shoring,
strutting, needling and other supports as may be necessary to preserve
stability of buildings, whether new or existing, on the site or adjoining
property that may be endangered or affected by the Works.

(c) submit to the Engineer an outline of the methods proposed to be used for
the support necessary to preserve stability of buildings or other structures,
together with the relevant drawings, details, calculations, specifications
and subsoil investigation, as necessary for approval. Such approval shall
not pass to the Employer or the Engineer the responsibility for maintaining
the stability of the buildings or relieve the Contractor from his
responsibility.

5.16 Concrete Reinforcement Starter Bars

5.16.1 The Contractor shall ensure concrete reinforcement starter bars are not a danger to
personnel. Where permitted by the Engineer, starter bars shall be bent down.
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Altematively, the starter bars shall be protected using either hooked starters, plastic
caps, plywood covers or other methods agreed with the Engineer.

6 Environmental and Health Requirements

6.t Protection of the Environment

6.1.1 The Contractor shall be knowledgeable of and comply with all environmental laws,
rules and regulations for materials, including hazardous substances or wastes under his
control. The Contractor shall not dump, release or otherwise discharge or dispose of
any such material without the authorization of the Engineer.

6.1 .2 Any release of a hazardous substance to the environment, whether air, water or ground,
must be reported to the Engineer immediately. When releases resulting from
Contractor action occur, the Contractor shall take proper precautionary measures to
counter any known environmental or health hazards associated with such release.

These would include remedial procedures such as spill control and containment and
notification of the proper authorities.

6.2 Air Pollution

6.2.1 The Contractor, depending on the type and quantity of materials being used, may be
required to have an emergency episode plan for any releases to the atmosphere. The
Contractor shall also be aware of local ordinances affecting air pollution.

6.2.2 The Contractor shall take all necessary measures to limit pollution from dust and any
wind blown materials during the Works, including damping down with water on a
regular basis during dry climatic conditions.

6.2.3 The Contractor shall ensure that all trucks leaving the Site are properly covered to
prevent discharge ofdust, rocks, sand, etc.

6.3 Water Pollution

6.3. I The Contractor shall not dispose of waste solvents, petroleum products, toxic chemicals
or solutions in the city drainage system or watercourse, and shall not dump or bury
garbage on the Site. These types of waste shall be taken to an approved disposal facility
regularly, and in accordance with requirements of relevant Authorities. The Contractor
shall also be responsible to control all run-offs, erosion, etc.

6.4 Solid Waste

6.4.1 General Housekeeping
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(a) The Contractor shall maintain the site and any ancillary areas used and occupied
for performance of the Works in a clean, tidy and rubbish-free condition at all
times.

(b) Upon the issue of any Taking-Over Certificate, the Contractor shall clear away
and remove from the Works and the Site to which the Taking-Over Certificate
relates, all Contractor's Equipment, surplus material, rubbish and Temporary
Works of every kind, and leave the said Works and Site in a clean condition to
the satisfaction of the Engineer. Provided that the Contractor shall be entitled to
retain on Site, until the end of the Defects Liability Period, such materials,
Contractor's Equipment and Temporary Works as are required by him for the
purpose of fulfilling his obligations during the Defects Liability Period.

6.4.2 Rubbish Removal and Disposal

(a) The Contractor shall comply with statutory and municipal regulations and
requirements for the disposal of rubbish and waste.

(b) The Contractor shall provide suitable metal containers for the temporary storage
of waste.

(c) The Contractor shall remove rubbish containers from site as soon as they are

full. Rubbish containers shall not be allowed to overflow.

(d) The Contractor shall provide hardstandings for and clear vehicle access to
rubbish containers.

(e) The Contractor shall provide enclosed chutes of wood or metal where materials
are dropped more than 7 meters. The area onto which the material is dropped
shall be provided with suitable enclosed protection barriers and waming signs of
the hazard of falling materials. Waste materials shall not be removed from the
lower area until handling of materials above has ceased.

(0 Domestic and biodegradable waste from offices, canteens and welfare facilities
shall be removed daily from the site.

(g) Toxic and hazardous waste shall be collected separately and be disposed of in
accordance with current regulations.

(h) No waste shall be burnt on Site unless approved by the Engineer.

6.4.3 Asbestos Handling and Removal
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The Contractor shall comply with all local regulations regarding the handling of
asbestos materials. In the absence of local regulations, relevant International Standards
shall apply.

6.4.5 Pest Control

The Contractor shall be responsible for rodent and pest control on the Site. Ifrequested,
the Contractor shall submit to the Engineer, for approval, a detailed programme of the
measures to be taken for the control and eradication ofrodents and pests.

6.5

6.5. r

Noise Control

6.5.2

The Contractor shall ensure that the work is conducted in a manner so as to comply
with all restrictions of the Authorities having jurisdiction, as they relate to noise.

The Contractor shall, in all cases, adopt the best practicable means of minimizing noise.
For any particular job, the quietest available planUand or machinery shall be used. All
equipment shall be maintained in good mechanical order and fitted with the appropriate
silencers, mufflers or acoustic covers where applicable. Stationary noise sources shall
be sited as far away as possible from noise-sensitive areas, and where necessary
acoustic baniers shall be used to shield them. Such barriers may be proprietary types,
or may consist of site materials such as bricks or earth mounds as appropriate.

6.5.3 Compressors, percussion tools and vehicles shall be fitted with effective silencers of a
type recommended by the manufacturers of the equipment. Pneumatic drills and other
noisy appliances shall not be used during days of rest or after normal working hours
without the consent of the Engineer.

6.5.4 Areas where noise levels exceed 90 decibels, even on a temporary basis, shall be posted
as high noise level areas.

6.6 Protection of Archaeological and Historical Sites

6.6.1 Excavation in sites of known archaeological interest should be avoided. Where this is
unavoidable, prior discussions must be held with the Directorate of Antiquities in order
to undertake pre-construction excavation or assign an archaeologist to log discoveries as

construction proceeds. Where historical remains, antiquity or any other object of
cultural or archaeological importance are unexpectedly discovered during construction
in an area not previously known for its archaeological interest, the following procedures
should be applied:

a) Stop construction activities.
b) Delineate the discovered site area.
c) Secure the site to prevent any damage or loss of removable objects. In case

of removable antiquities or sensitive remains, a night guard should be
present until the responsible authority takes over.
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d) Notifi the responsible foremarVarchaeologist. Who in tum should notifo
the responsible authorities, the General Directorate of Antiquities and local
authorities (within less than 24 hours).

e) Responsible authorities would be in charge of protecting and preserving the
site before deciding on the proper procedures to be carried out.

f) An evaluation of the finding will be performed by the General Directorate
of Antiquities. The significance and importance of the findings will be

assessed according to various criteria relevant to cultural heritage including
aesthetic, historic, scientific or research, social and economic values.

g) Decision on how to handle the finding will be reached based on the above
assessment and could include changes in the project layout (in case of
finding an irrevocable remain of cultural or archaeological importance),
conservation, preservation, restoration or salvage.

h) Implementation of the authority decision concerning the management of
the finding.

i) Construction work could resume only when permission is given from the
Ceneral Directorate of Antiquities after the decision concerning the
safeguard of the heritage is fully executed.

6.6.2 In case of delay incurred in direct relation to Archeological findings not stipulated in
the contract (and affecting the overall schedule of works), the contractor may apply for
an extension of time. However the contractor will not be entitled for any kind of
compensation or claim other than what is directly related to the execution of the
archeological findings works and protections.

7 Additional Requirements for Work in Public Areas

7.1 General

7.1.1 These additional requirements shall apply to all works carried out in Public Areas.

7.1.2 Public Areas are defined as areas still used by or accessible to the public. These include
public roads and pavements, occupied buildings and areas outside the Contractor's
boundary fencing.

7.1.3 All work in Public Areas shall be carried out to minimize disturbance and avoid dangers
to the public.

7.1.4 Before commencing work, the Contractor shall ensure that all necessary resources,
including labour, plant and materials, will be available when required and that the
works will proceed without delays and be completed in the shortest possible time.
Periods of inactivity and slow progress or delays in meeting the agreed programme for
the works, resulting from the Contractor's failure to provide necessary resources or
other causes within the control of the Contractor. will not be accepted. In the event of
such inactivity, slow progress or delays, the Contractor shall take immediate action to
rectifo the situation, including all possible acceleration measures to complete the works

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs Pv27

within the agreed programme. Details of the actions and acceleration measures shall be
submitted to the Engineer. If the Engineer is dissatisfied with the Contractor's
proposals, the Contractor shall take such further actions or measures as required by the
Engineer. All costs incurred shall be the responsibility of the Contractor.

7.2 Method Statement

7.2.1 The Contractor shall submit to the Engineer a method statement for each separate area
of work in Public Areas. The Method Statement shall include:

(a) a general description of the Works and methodology of how it will be carried
out.

(b) details of the measures and temporary works to minimize disturbance and
safeguard the public. These shall include temporary diversions, safety barriers,
screens, signs, lighting, watchmen and arrangements for control of traffic and
pedestrians and advance waming to be given to the public.

(c) details of temporary reinstatement and maintenance of same prior to final
reinstatement.

(d) for works involving long lengths of trenches or works to be completed in
sections, the lengths or sections of each activity (eg up to temporary
reinstatement, temporary reinstatement, final reinstatement) to be carried out at
any one time.

(e) details of the availability of necessary resources (labour, plant, materials, etc) to
complete the work.

(f) a programme showing start and completion dates and periods for all activities of
each length or section, including temporary works, and the works overall.

(g) such further information as necessary or required by the Engineer

7.2.2 The Contractor shall not commence work, including temporary works, until approval of
the Contractor's Method Statement by the Engineer.

7.2.3 Method Statements shall be updated based on actual progress or as and when required
by the Engineer.

7.3 Closure of Roads, Etc

7.3.1 The closure or partial closure of roads, pavements and other public areas will only be
permitted if approved by the Engineer and Relevant Authorities. The Contractor shall
detail for each closure the extent of area to be closed, the reasons and duration of the
closure and, where appropriate, proposed diversions.
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A sample Street Closure Permit is given in Annex 2.

7.3.2 Access to Properties Affected by the Works:

The Contractor shall identifu, protect and maintain accesses to all properties affected by
the works.

7.3.3 The Contractor shall ascertain and comply with any regulations conceming traffic and
parking in addition to the obligations imposed by the Conditions of Contract and by
law.

7.3.4 The Contractor shall provide and maintain all necessary diversion, diversion signs,
barricades, fencing, lighting, flagmen or slop/go Signs where the Works affect the
safely of traffic and the public on existing roads or temporary diversion roads.

7.4 Trench and Other Excavations

7.4.1 The requirements covering trench and other excavations will depend on the location and
type of the excavation and the potential risks to the public.

7.4.2 The following guidelines apply particularly to trenches but shall also apply to other
types ofexcavations:

noti$r the Engineeron the location and duration of the work. An excavation
permit signed by the Engineer must be issued in accordance with Sub-Clause
5.15.1 before excavation proceeds in any work location.;

o obtain permission from relevant authorities including the police when
required. The Contractor's attention is drawn to the requirements of
Legislative Decree No 68 dated 9 September 1983, issued by the President of
the Republic of Lebanon, and in particular to the provisions therein regarding
prior notification by the Contractor to and the issue ofexcavation licenses by
the Director of Roads or the Head of the Municipal Authority concerned, as

applicable, before the commencement of excavations within the limits of
streets, roads and other areas defined under the said Decree.

o erect all temporary works such as barriers, warning signs, lighting, etc;

have available adequate materials for temporary supports to sides of
excavations and necessary labouq plant and materials to complete the work
within the shortest possible time;

(b) in carrying out the works the Contractor shall, unless otherwise permitted or
required by the Engineer:

o

o
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o not open more than one excavation within a radius of 250 metres;

o limit the length of trench excavation open at one time to I 50 metres;

o maintain and alter or adapt all temporary works including supports to sides of
excavations;

o remove all surplus excavated material the same day it is excavated;

o complete the works, including final reinstatement within ten days;

o where final reinstatement is not achieved within the required time, to carry
out temporary reinstatement;

o ensure that any temporary reinstatement is maintained at the correct level
until final reinstatement is achieved.

7.4.3 The above guidelines shall not relieve the Contractor of his obligations and
responsibilities.

7.5 Safetl Barriers

7.5.1 Safety barriers shall be provided to the perimeter of work areas and to trench and other
types of excavations and to existing openings such as manholes, draw pits and the like.
When exposed to the public, safety barriers shall be provided to both sides of trenches
and around all sides ofopenings.

7.5.2 The Contractor shall provide details of the type or types of safety barriers for each
excavation for the approval of the Engineer prior to commencing work. No work shall
commence until the safety barriers are in place.

7.5.3 The type of safety barrier used shall be appropriate to the particular location and the
potential risks to the public. Examples of different types of safety barriers are given
below along with attached figures:

o Type I - excavated material;

o Type 2 - non-rigid barrier of rope or florescent tape strung between metal rods driven
into the ground;

o Type 3 - non-rigid barrier type K2, K5a, K5c and K8.

7.5.4

o Type 4 - rigid concrete barrier. Such barriers should be secured by means of dowels
driven into the ground.

The following are guidelines on the type of safety barriers that could be used in
differing situations. They apply particularly to trenches but also apply to other types of
excavations, existing openings and to the perimeter of work areas:
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o areas not subject to vehicular traffic - Types I or 2;

o roadways (low traffic speed) - Types I and 3 or Types 2 and 3;

o roadways (high traflic speed) - Type 3 (short term I to 2 days) or Type 4 (long term
more than 2 days).

7.5-5 The above examples of the types of barriers and the guidelines on situations in which
they could be used shall not relieve the Contractor of his obligations and
responsibilities.

8 Contractor's Site Check List

8.r A sample Contractor's Site Check List is included in Annex 3. This is included to assist
contractors should they wish to introduce such a system as part of their site
management procedures. The list is not exhaustive and further items will need to be
added by the Contractor.
The list is issued for guidance only, and does not, in any way, revise or limit the
requirements covered elsewhere in these Regulations.

9 Protection of Other Property and Services

9.1 Roads And Footpaths: the Contractor shall protect public and private roads, footpaths
and the like from damage by site traffic or other causes arising from the execution of
the Works and shall repair any damage to the satisfaction of the relevant public
authority or private owner.

Trees, Hedges, Shrubs, Lawns: the Contractor shall protect and preserve, trees, hedges,
shrubs, lawns etc., and shall replace to approval, or treat as instructed, any plants or
areas damaged or removed without approval.

Existing Features: the Contractor shall prevent damage to existing buildings, fences,
gates, walls, roads, paved areas and other features on the Site or adjacent thereto which
are to remain in position during the execution of the Works.

9.2

9.4 Existing Services
The Contractor shall

(a) notify all service authorities and private owners before commencing any
work which may affect or damage existing drains and services and observe
all service authorities' regulations and/or recommendations work adjacent
to existing services.

(b) ascertain the positions of all services not indicated in the Contract
Documents and check the positions of those which are so indicated.

9.3

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs PI/3I

9.5

9.7

9.6

(c) adequately protect, maintain and prevent damage to all services and shall
not interfere with their operation without the consent of the service
authority or owner.

If any damage is caused to existing services as a result of execution of the Works, the
Contractor shall notify the Project Manager Representative/Engineer's Representative
and the service authority or private owner and make arrangements to repair the
damage to the satisfaction of the service authority or private owner as appropriate.

Adjoining Property
The Contractor shall

o take all reasonable precautions to prevent damage to adjoining property and, if any
damage is caused as a result of the execution of the Works, make good to the
satisfaction of the owner.

o obtain permission of the owners if it is necessary to erect Temporary Works or
otherwise use adjoining property and pay all charges.

o advise owners or occupiers of adjoining property of the dates on which work which
may affect them is to be executed

Existing Condition of roads, paths, features, services and adjoining properry which is at
risk from damage shall be recorded by photographs or surveys as appropriate.

Occupied Premises
The Contractor shall

(a) where the works are to be carried out in or around occupied premises
ascertain the times and nature of the occupation and use. Carry out the
Works with minimum inconvenience, nuisance and danger to the
occupants and users.

(b) if the danger to the occupied premises is such as to involve the safety of
persons advise the Employer to evacuate temporarily such persons until
the danger is eliminated. The expense of evacuation, temporary
accommodation and re-occupation of the premises and other expenses
shall be borne by the Employer.

CDR Safety, Health & Environmental Regs
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Annex I

Sample Excavation Permit

To: (Engineer)

From: (Contractor)

CDR Contract No:
Request for Excavation Permit No: .........

Please give approval for excavation to proceed in the following area:

Work to start on:

Existing services have been checked and identified by:

Drawings # Physical Survey #

Catscan # Trial Holes Excavation #

Signed (Contractor):

Date:

Approval of Engineer

The above excavation may proceed, subject to the following:

Services to be maintained:

Services to be isolated before work proceeds:

Other matters:

Signed (Engineer):

Date:

CDR Safety. Health & Environmental Regs
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Annex 2

Sample Street Closure Permit

To: ............. (Engineer)

From: .......... (Contractor) Date

CDR Contract No:
Request for Street Closure Permit No: .........

Please give approval for the closure of the following street(s) from ............... to
(dates)

Street(s):

Reasons:

Proposed diversions:

Signed (Contractor):

Approval of the Engineer

The above street(s) may be closed for the periods stated subject to the following conditions:

Approval has been given by relevant authorities and the police;

Other:

Signed (Engineer)

Date:

CDR Safety, Health & Environmental Regs
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Annex 3

Sample Contractor's Site Check List

Safe Access:

o arrangements for visitors and new workers to the site
o safe access to working locations
o walkways free from obstructions
o edge protection to walkways over 2m above ground
o holes fenced or protected with fixed covers
o tidy site and safe storage of materials
o waste collection and disposal
o chutes for waste disposal, where applicable
o removal or hammering down of nails in timber
o safe lighting for dark or poor light conditions
o props or shores in place to secure structures, where applicable

Ladders:

o to be used only ifappropriate
o good condition and properly positioned
o located on firm, level ground
o secure near top. If not possible, to be secured near the bottom, weighted or footed to prevent

slipping
o top of ladder minimum I metre above landing place

Scaffolding:

o design calculations submitted
o proper access to scaffold platform
o properly founded uprights with base plates
o secured to the building with strong ties to prevent collapse
o braced for stability
o loadbearing fittings, where required
o uprights, ledgers, braces and struts not to be removed during use
o fully boarded working platforms, fiee from defects and arranged to avoid tipping or tripping
o securely fixed boards against strong winds
o adequate guard rails and toe boards where scaffold 2m above ground
o designed for loading with materials, where appropriate
o evenly distributed materials
o barriers or warning notices for incomplete scaffold (ie not fully boarded)
o weekly inspections and after bad weather by competent person
o record ofinspections

Excavation:

CDR Safety, Health & Environmental Regs
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o underground services to be located and marked and precautions taken to avoid them
o adequate and suitable timber, trench sheets, props and other supporting materials available on

site before excavation starts
o safe method for erecting/removal of timber supports
o sloped or battered sides to prevent collapse
o daily inspections after use of explosives or after unexpected falls of materials
o safe access to excavations (eg sufficiently long ladder)
o barriers to restrict personnel/plant
o stability of neighbouring buildings risk of flooding
o materials stacked, spoil and vehicles away from top of excavations to avoid collapse
o secured stop blocks for vehicles tipping into excavations

Roofwork:

o crawling ladders or boards on roofs more than l0 degrees
o ifapplicable, roofbattens to provide a safe handhold and foothold
o barriers or other edge protection
o crawling boards for working on fragile roof materials such as asbestos cement sheets or glass

Guard rails and notices to same
o rooflights properly covered or provided with barriers
o during sheeting operations, precautions to stop people falling from edge ofsheet
o precautions to stop debris falling onto others working under the roof work

Transport and mobile plant:

o in good repair (eg steering, handbrake, footbrake)
o trained drivers and operators and safe use ofplant
o secured loads on vehicles
o passengers prohibited from riding in dangerous positions
o propping raised bodies oftipping lorries prior to inspections
o control of on-site movements to avoid danger to pedestrians, etc
o control of reversing vehicles by properly trained banksmen, following safe system of work

Machinery and equipment:

adequate and secured guards in good repair to dangerous parts, eg exposed gears, chain
drives, projecting engine shafts

Cranes and lifting appliances:

o weekly recorded inspections
o regular inspections by a competent persons
o test certificates
o competent and trained drivers over l8 years ofage
o clearly marked controls
o checks by driver and banksman on weight of load before lifting
o efficient automatic safe load indicator, inspected weekly, for jib cranes with a capacity of

more than one tonne
o firm level base for cranes

o
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o sufficient space for safe operation
o trained banksman/slinger to give signals and to attach loads correctly, with knowledge of

lifting limitations of crane
o for cranes with varying operating radius, clearly marked safe working loads and

corresponding radii
o regularlymaintenance
o lifting gear in good condition and regularly examined

Electricity:

o measures to protect portable electric tools and equipment from mechanical damage and wet
conditions

o checks for damage to or interference with equipment, wires and cables
o use ofthe correct plugs to connect to power points
o proper connections to plugs; firm cable grips to prevent earth wire from pulling out
o "permit-to-work" procedures, to ensure safety
o disconnection of supplies to overhead lines or other precautions where cranes, tipper lorries,

scaffolding, etc might touch lines or cause arcing

Ca rtridge operated tools:

o maker's instruction being followed
o properly trained operators, awareness of dangers and ability to deal with misfires
o safety goggles
o regular cleaning ofgun
o secure place for gun and cartridges when not in use

Falsework/formwork:

o design calculations submitted
o method statement dealing with preventing falls of workers
o appointment of falsework coordinator
o checks on design and the supports for shuttering and formwork
o safe erection from steps or proper platforms
o adequate bases and ground conditions for loads
o plump props, on level bases and properly set out
o correct pins used in the props
o timberwork in good condition
o inspection by competent person, against agreed design before pouring concrete

CI)R Safcty, tlealth & lrnvrronmental Regs
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Risks to the Public:

o identifo all risks to members of the public on and offsite, eg materials falling from scaffold
etc., site plant and transport (access/egress) and implement precautions, eg scaffold fans/nets,
banksmen, warning notices etc

o barriers to protect/isolate persons and vehicles
o adequate site perimeter fencing to keep out the public and particularly children. Secure the

site during non-working periods
o make safe specific dangers on site during non-working periods, eg excavations and openings

covered or fenced, materials safely stacked, plant immobilised, ladders removed or boarded

Fire - general:

o sufficient number and types of fire extinguishers
o adequate escape routes, kept clear
o worker awareness of what to do in an emergency

Fire - flammable liquids:

o proper storage area
o amount of flammable liquid on site kept to a minimum for the day's work
o smoking prohibited; other ignition sources kept away from flammable liquids
o proper safety containers

Fire - compressed gaseso eg oxygen, LPG, acetylene:

o properly stored cylinders
o valves fully closed on cylinders when not in use
o adopt "hot work" procedures
o site cylinders in use outside huts

Fire - other combustible materials:

o minimum amount kept on site
o proper waste bins
o regular removal of waste material

Noise:

o assessment of noise risks
o noisy plant and machinery fitted with silencers/muffs
o ear protection for workers if they work in very noisy surroundings

CDR Safety, llealth & [:nvironmental Regs
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Health:

o identif, hazardous substances, eg asbestos, lead, solvents etc and assess the risks
o use ofsafer substances where possible
o control exposure by means other than by using protective equipment
o safety information sheets available from the supplier
o safety equipment and instructions for use
o keep other workers who are not protected out ofdanger areas
o testing of atmosphere in confined spaces; provision of fresh air supply if necessary.

Emergency procedures for rescue from confined spaces

Manual handling:

o avoid where risk of injury
o ifunavoidable, assess and reduce risks

Protective clothing:

o suitable equipment to protect the head, eyes, hands and feet where appropriate
o enforce wearing of protective equipment

Welfare:

o suitable toilets
o clean wash basin, hot/warm water, soap and towel
o room or area where clothes can be dried
o wet weather gear for those working in wet conditions
o heated site hut where workers can take shelter and have meals with the facility for boiling

water
o suitable first aid facilities

Work in Public Areas

o all risks to the public identified
o method statement approved
o road closures approved
o temporary diversions in place
o safety barriers erected/maintained
o safety signs and lighting installed/maintained
o labour, materials, plant and other resources sufficient to meet programme
o temporary reinstatement completed and properly maintained
o perrnanent reinstatement completed at earliest possible date

CDR Safety. Health & Environmental Regs
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VAT Mandate

Value Added Tax
Law # 379 dated 1411212001

l- The Contractor/Consultant shall be registered in the Ministry of Finance -
VAT Department to be able to invoice the VAT to the Council for
Development and Reconstruction or obtain its refund from the Ministry of
Finance, according to the financing source ofthe contract.

2- The Contractor/Consultant shall submit its offer without calculating the VAT
in its unit price.

3- Method of invoicing the VAT for contracts totally financed bv the Lebanese
State:
The Contractor/Consultant shall invoice the VAT to the CDR upon submiffal
of its statements by adding l0% VAT on the net value of the statement,
separately from the value of the statement.

4- Method of VAT invoicine/refund for contracts partially financed bv foreign
sources:
For the section locally financed, the Contractor/Consultant shall invoice the
VAT to the CDR in accordance with clause 2 above.
For the section financed by foreign sources, the Contractor/Consultant shall
obtain the VAT refund directly from the Ministry of Finance.

5- Methods of VAT refund for contracts totally financed by foreign sources:
The contracts totally financed by foreign sources shall be exempted from the
VAT. ln the event the Contractor/Consultant is bound to pay this tax, the latter
shall obtain its refund directly from the Ministry of Finance and not from the
Council for Development and Reconstruction. (Refer to Article l9 clause 4
of Law # 379, and Article 3 (b) of implementation Decree # 7336 daled
3V0v2002.)

This document was approved by virtue of decision # 14712002 dated 0710312002, taken by the
Board of Directors of the CDR.



Part II

Health and EnvironmentalSupplementary Safety,
Regulations

None



Appendix 3

Power of Attorney for Firm's Representative

The representative of the moral person that will be declared successful bidder has

the necessary prerogatives to carry out any legal proceeding or measure in
connection with the tender, and that said representative should submit for this
purpose an official document proving that he is the holder of such prerogatives,
namely when the act is of disposal nature such as to waive, to release, to cash, to
disclaim and to acknowledge, provided that said document is not older than three
months from the date of the tender submission.
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FORM OF AGREEMENT

This Agreement made the ------------ day of ------------200-------- between
-------------of -----------(hereinafter called "the
Employer") of the one part and

(hereinafter called the "Contractor") of the other part

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor,
Viz.---------

and has accepted a Bid by Contractor for the execution and completion of such Works and
remedying of any defects herein.

Now this agreement witnesses as follows:

l. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz;

a) The form of Agreement;
b) The addendum (s) to Tender Documents (if any);
c) The Appendix to Bid
d) The Conditions of Particular Application (Part II);
e) The General Condition of Contract (Part I);
0 The General Requirements and Preliminaries (if any);

C) The Specifications;
h) The Drawings;
i) The Priced Bill of Quantities
j) The breakdown of Billof Quantities prices
k) Any other document forming part of the Contract including the Contractor's Bid

insofar as it is not covered by any ofthe foregoing;

3. This agreement shall be considered embodying the employer's letter of Acceptance
referred to in the Conditions of Contract. All actions and/or activities under the contract
that relate to the date of the Letter of Acceptance shall be deemed to relate to the date of
this agreement.

4. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned the Contractor hereby convenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all respects with the
provisions of the Contract.

5. The Employerhereby convenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

6. The Contractor to seek prior approval from the Employer regarding the designated
subcontractor for Leachate and Gas works.

In Witness whereof the parties hereto have caused this Agreement to be excuted the day
and year above written.

Signed Sealed and Delivered by the

The Employer
Address
Signed
Name
Affixed Seal

The Contractors
Address
Signed
Name
Affixed Seal



SPECIMEN FORM

BANK GUARANTEE FOR GOOD PERFORMANCE OF THE CONTRACT

To Council for Development and Reconstruction
Tallet El Serail
P.O. Box I 1-3 170
Beirut, Lebanon

Dear Sirs,

Re: Guarantee for Good Performance of the Contract No

According to the terms of contract, dated_, for the
ded between

(hereafter called the Contractor),
the Contractor undertakes to produce a Bank Guarantee for good performance of the contract
of Yo of the value of the contract or the amount of

We hereby unconditionally and irrevocably guarantee jointly and severally with the
Contractor and as primary obligator and not as a surety merely, to pay the CDR upon its first
demand and without cavil or argument, any amounts up to the maximum of

in the event according to the binding opinion of the CDR, the Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised to us
in writing with a copy to the Contractor.

This guarantee shall enter into effect on the date of entry into force of the Contract and shall
remain valid until ..(insert date) or until 28 days after the date of issuing the Defects
Liability Certificate, whichever comes later.

DATE:

SIGNAI'URE OF THE BANK



SPECIMEN FORM

BANK GUARANTEE FOR ADVANCE PAYMENT

To Council for Development and Reconstruction
Tallet El Serail
P.O. Box 1 1-3170
Beirut, Lebanon

Dear Sirs,

Re: Guarantee for Advance Payment No_

According to the terms of contract, dated , for the
ded between

called the Contractor),
the CDR undertakes to pay the Contractor _oh of the value of the contract or the amount of

by way of advance payment. The said advance payment shall be paid to
the Contractor upon receipt by the CDR of the originalof this guarantee.

We hereby unconditionally and irrevocably guarantee jointly and severally with the
Contractor as a primary obligator and not as a surety merely, to pay the CDR upon its first
demand and without cavil or argument any amounts up to the maximum of _

in the event according to the binding opinion of the CDR, the Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised to us
in writing with a copy to the Contractor.

This guarantee shall enter into effect on the date of payment to the Contractor of the advance
payment, either partially or totally, and shall remain valid until ..(insert date) or until
the CDR has received full repayment of the same amount from the Contractor, whichever
comes later.

DATE:

SIGNATURE OF THE BANK

(h^.^^€+^.




