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PREFACE 

The Conditions of Contract comprise two parts: 
 
Part I - General Conditions 
Part II - Conditions of Particular Application (COPA) 

 

1 -  PART I - GENERAL CONDITIONS 

The Conditions of Contract, Part I- General Conditions, shall be those forming Part I of the 
“CONDITIONS OF CONTRACT FOR WORKS OF CIVIL ENGINEERING 
CONSTRUCTION”, fourth edition 1987, reprinted 1992 with further amendments, published 
by the FÉDÉRATION INTERNATIONALE DES INGÉNIEURS-CONSEILS (FIDIC) P.O. 
Box 86, CH 1000 Lausanne 12, Switzerland. Part I is not included in the bidding documents 
and should be obtained from the above mentioned address. The Contractor is deemed to have 
full knowledge of the General Conditions. 
 

2 -  PART II - CONDITIONS OF PARTICULAR APPLICATION – (COPA) 

The General Conditions are amended and supplemented by the Conditions of Particular 
Application (COPA), Part II and appendices which follow.  In the event of any conflict 
between the General Conditions, Part I, and the Conditions of Particular Application - Part II, 
the latter shall govern. 
 
The modified clauses in this PART II represent project particular circumstances and 
requirements. 
 
Clause numbers in PART II correspond to those in PART I, except for clauses with number 
higher than 72 for which are additional. 



Council For Development And Reconstruction Construction of Well in Ram & Rehabilitation of Water Tanks in Hermel
 Conditions of Contract 

 
 

 

Definitions And Interpretation 

1.1 Definitions 

Insert the following definitions (as appropriate) to the definitions in Sub-Clause 1.1: 
 
(a) (i) The "Employer" is:  

The Council for Development and Reconstruction (CDR) 
Tallet El-Serail – Po Box 11-3170 
Beirut Central District - Lebanon 

 
(a) (iv) The "Engineer" is:  

As stated in the Appendix to Bid 
 

(a) (iv) is also amended by the addition of the following words after the word 
‘Conditions‘: "or any other competent person appointed by the Employer, and 
notified to the Contractor, to act in capacity of the Engineer, without requiring 
approval of the Contractor." 
 

(b) (v) is amended by the addition of the following words at the end: 
"The word 'Tender' is synonymous with 'Bid', and the words ‘Appendix to Tender’ 
with ‘Appendix to Bid’ and the words ‘Tender Documents’ with ‘Bidding 
Documents’." 

 
(e) (ii) The reference given to be changed to Sub-Clause 60.5. 
 

(iv) The reference given to be changed to Sub-Clause 60.13. 
 

Engineer and Engineer’s Representative 

2.1 Engineer’s Duties and Authority 

Add the following to Sub- Clause 2.1(b): 
 

The Engineer shall obtain the specific approval of the Employer before taking any of the 
following actions specified in Part I: 
 
(i) giving consent for the subcontracting of any part of the Works under Clause 4; 
 
(ii) notifying extension of time or additional cost which is determined under Clause 12; 
 
(iii) suspending the progress of the Work under Clause 40; 
 
(iv) determining an extension of time under Clause 44; 
 
(v) issuing taking over certificates in respect of the Works under Clause 48; 
 
(vi) issuing a variation under clause 51, except in an emergency situation, ,as reasonably 

determined by the Engineer; 
 
(vii) fixing rates or prices under Clause 52; 
 
(viii) determining of provisional sums under Clause 58; 
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(ix) determining of additional or reduced cost under Clause 70. 

Assignment and Subcontracting 

4.1 Subcontracting 

In paragraph two, covering exceptions for which Engineer’s consent is not required: 
 
Delete "(a) the provision of labour"; 
 

against (b), delete existing text, and replace with "the purchase of materials or Plant which are 
in accordance with the standards specified in the Contract, or" 
 
against (c), delete existing text, and replace with "the purchase or the subcontracting of any 
part of the Works for which the manufacturer or supplier or the Subcontractor is named in the 
Contract." 
 
Add (d), Maximum aggregate value of subcontracted works shall not exceed the percentage 
amount of the Contract Price specified in the Appendix to Bid. 
 

4.3 Subcontracting Additional Requirements 

Add the following new Sub-Clause 4.3: 
 

“In addition to obtaining the Engineer's consent pursuant to Sub-Clause 4.1, the Contractor 
shall: 
 
a) notify the Engineer within 14 days of signing the Contract, and before commencing 

work on Site, of any parts of the Works he intends to subcontract for which approval of 
the Engineer is required under Sub-Clause 4.1. For each subcontract the following shall 
be provided: 

 
(i) the name, address and telephone and fax numbers of the Subcontractor; 
 
(ii) the nature and scope of the works to be subcontracted; 
 
(iii) information on the Subcontractor's experience of similar works and details of the 

Subcontractor's site supervision, sources of labour and Equipment and financial 
capabilities, in sufficient detail to enable the Engineer to determine if the 
Subcontractor is able to undertake and complete the subcontract works within the 
time and to the standards required by the Contract; 

 
(iv) the approximate value of the subcontract works based on the Contract prices; 
 
(v) the percentage of (iv) above and the overall percentage of subcontracted works as a 

proportion of the Contract Price; 
 
(vi) confirmation that the subcontract includes terms and conditions and all obligations 

and responsibilities contained in the Contract, in so far as these apply to the 
subcontract; 

 
b) notify the Engineer at least 21 days prior to the date that the Contractor requires 

approval from the Engineer, of any proposed change to the Subcontractors notified 
under (a) above and of any additional parts of the Works he intends to subcontract.  
Similar information to that listed under (a) above shall be given for each subcontract; 
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c) include in his monthly reports to the Engineer, details of all subcontracts entered into, 

the names of the Subcontractors and the numbers of staff and labour for each 
Subcontractor on Site during the month; 
 

d) provide, if requested by the Engineer, copies of documents such as wage sheets and 
details of the names and employment references for site staff and labor, invoices for the 
supply of materials, etc; 

 
e) include conditions and requirements in subcontracts similar to those in the Contract 

regarding assignment and sub-subcontracting the whole or part of the subcontract  
works including requirements similar to those under (a) to (d) above. Any approval by 
the Contractor to a Subcontractor regarding such assignment or sub-subcontracting shall 
be subject to the prior approval of the Engineer.” 

 

Contract Documents 

5.1 Language/s and Law 

The language is English for this Contract. 
(a) The law is that in force in the Republic of Lebanon. 

 

5.2 Priority of Contract Documents 

Delete the documents listed 1- 6 and Substitute: 
 

(1) The form of Agreement; 
(2) The addendum(s) to Tender Documents (if any); 
(3) The Appendix to Bid 
(4) The Conditions of Particular Application (Part II); 
(5) The General Conditions of Contract (Part I); 
(6) The General Requirements and Preliminaries (if any); 
(7) The Specifications; 
(8) The Drawings; 
(9) The priced Bill of Quantities  
(10) The breakdown of Bill of Quantities prices 
(11) Any other document forming part of the Contract including the Contractor’s Bid insofar 

as it is not covered by any of the foregoing; 
 

6.1 Custody and Supply of Drawings and Documents 

Add the following paragraph at the end of Sub-Clause 6.1: 
 

"The Employer without any obligation will make available, at his premises, all drawings, 
maps and investigation data relating to the works that are available with the Employer at the 
time of request by the Contractor. Provision of drawings, maps and investigation data that are 
not available from the Employer, will be the responsibility of the Contractor at his own 
expense." 

 
6.3 Disruption of Progress 
 
Insert after the words "drawing or instruction" the words "or approval". 
 
6.4 Delays and Cost of Delay of Drawings 
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Insert after the words "drawing or instruction" the words "or approval".  
 
6.5 Failure by Contractor to Submit Drawings 
 
Insert after the words "drawings or instructions" the words "or approvals". 
 

7.2 Permanent Works Designed by the Contractor 

Add the following at the end of paragraph a.: 
 

“At least 30 days prior to commencement of work on any section, the Contractor shall submit 
his proposed Permanent Work Design to the Engineer for approval.  For each section of the 
works, construction shall not commence before receipt of approval from the Engineer for the 
relevant Permanent Work Design.” 
 

7.4 As-Built Drawings 

Add the following Sub-Clause 7.4: 
 

"The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the 
execution of the Works, showing the exact "as-built" locations, sizes and details of the work 
as executed, with cross-references to relevant specifications, schedules of particulars and data 
sheets.  These records shall be stored electronically using computer aided design (CAD) and 
Geographic Information System (GIS) software which is compatible with the systems used by 
the Employer and Engineer. Copies of all records shall be kept on the Site for the purpose of 
preparing and updating the “as-built” documents and drawings.  The Contractor shall obtain 
the consent of the Engineer as to the size, the referencing system, and other pertinent details 
of the as-built drawings. Three hard copies and one soft copy completed within a period of 4 
weeks following the completion of Works or Section shall be submitted to the Engineer’s 
approval. The Works or Section shall not be considered to be completed for the purposes of 
taking over in accordance with Clause 48 until the relevant as-built drawings have been 
submitted to and approved by the Engineer." 
 

General Obligations 

8.1 Contractor’s General Responsibilities 

Add the following paragraph at the end of Sub- Clause 8.1: 
 

“The Works as completed by the Contractor shall be wholly in accordance with the Contract, 
as defined therein. The Works shall include any work which is necessary to satisfy the 
Specification, Schedules, Bills of Quantities or is implied by the Contract. The Contractor 
shall be responsible for all works not mentioned in the Contract but which may be inferred to 
be necessary for stability or completion or the safe, reliable and efficient operation of the 
Works. The Contractor shall, before commencement of works, review the Contract 
Documents and complete them and shall inform the Engineer of any discrepancy found in the 
documents or missing work item necessary for the completion of the Works to the required 
standards. Failure to inform the Engineer will result in the obligation of the Contractor to 
complete these works at his own expense.  
 
The whole of the construction materials, plant and labour to be provided by the Contractor 
and the manner and speed of performance of the Works shall be consistent with the terms of 
the Contract.” 
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10.1 Performance Security 

Delete Sub-Clause 10.1 and Substitute by the following: 
 
"The Contractor shall provide security for his proper performance of the Contract to the 
Employer within 10 days after the Contract notification.  The Performance Security shall be 
in the form of a bank guarantee in accordance with the specimen attached hereto.  The amount 
of the bank guarantee shall be 10% of the Contract price.  The guarantee shall be payable on 
the Employer's first demand and issued by a bank located in Lebanon or by a foreign bank 
through its correspondent bank located in Lebanon. The Performance Security shall be 
denominated in the currency in which the Contract Price is payable. When providing such 
security to the Employer, the Contractor shall notify the Engineer of so doing.  
 
Without limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost and/or legislation 
or as result of a variation amounting to more than 15 percent of the original Contract Price, 
the Contractor, at the Engineer’s written request, shall promptly increase the value of the 
Performance Security by an equal percentage." 
 
The performance security of a Joint Venture shall be in the name of the Joint Venture." 
 

10.2 Period of Validity of Performance Security 

Delete Sub-Clause 10.2 and Substitute by the following: 
 

"This Guarantee is valid until (insert date) or 28 days after the date of issue of the Defects 
Liability Certificate whichever comes later." 
 

10.3 Claims under Performance Security 

Delete Sub-Clause 10.3. 
 

10.4 Cost of Performance Security 

Add the following new Sub-Clause 10.4: 
 

"The cost of complying with the requirements of this Clause shall be borne by the 
Contractor." 
 

11.1 Inspection of Site 

Delete Sub-Clause 11.1 and Substitute by the following: 
 

"If available the Employer shall have made accessible to the Contractor, before submission by 
the Contractor of the Tender, such data on hydrological and sub-surface conditions made 
available to and obtained by or on behalf of the Employer from investigations undertaken 
relevant to the Works but the Contractor shall be responsible for his own interpretation 
thereof. The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and information available in connection therewith and to have satisfied himself 
(so far as is practicable, having regard to considerations of cost and time) before submitting 
his Bid, as to: 
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a) the form and nature thereof, including the sub-surface conditions, 
 
b) the hydrological and climatic conditions, 
 
c) the extent and nature of work and materials necessary for the execution and completion 

of the Works and the remedying of any defects therein, and 
 
d) the means of access to the site and the accommodation he may require and, in general, 

shall be deemed to have obtained all necessary information, subject as above mentioned, 
as to risks, contingencies and all other circumstances which may influence or affect his 
bid." 

 
e) Traffic conditions and traffic diversion requirements, if applicable. 
 

11.2 Access to Data 

Add the following new Sub-Clause: 
 

“Whenever data is made available by the Employer in accordance with Sub-Clause 11.1 it 
shall be deemed to include data listed elsewhere in the Contract as open for inspection at 
Employer's offices or at the Engineer's premises.” 
 

12.2 Not Foreseeable Physical Obstructions and Conditions 

Add the following paragraph at end of Sub-Clause 12.2: 
 

“No costs shall be payable to the Contractor that are associated with any extension of time 
determined under this Sub-Clause. 
 
Since the Contractor has to investigate and identify utilities and since this research is within 
his obligations, the following will not be considered as unforeseeable physical obstructions or 
conditions: 
 
(a) any existing utility from whatsoever kind within the Works area, either acknowledged 

by the Contractor prior to the start of the Works or not, 
 
(b) the nature of the soil in any part or section of the Works and 

 
(c) any required partitioning of the Works and temporary usage of incomplete parts or 

sections of the Works. Such requirement being issued either by the Engineer or by the 
local authorities.” 

 

14.1 Programme to be Submitted 

Add the following at the end of Sub-Clause 14.1: 
 

"The Contractor shall submit for approval by the Engineer three (3) hard copies of the 
programme of works (work schedule) and one soft copy in an approved format within 21 days 
after the date of the Contract notification. There shall be no excuse for not submitting the 
baseline and the monthly updated schedules on time and within the required criteria. If the 
Contractor does not submit the work programme on time and within the required criteria the 
Engineer may withhold the amount stated in the Appendix to Bid from the next payment 
certificate and continue to withhold this amount until the payment following the date on 
which the overdue work programme has been submitted in an approved format". 
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14.2 Revised Programme 

Add the following at the end of Sub-Clause 14.2: 
 

"The Revised programme shall be submitted for approval by the Engineer within 14 days of a 
request by the Engineer. The Engineer may request the revised programme at any time and for 
any reason that he sees fit. If the Contractor does not submit the revised programme on time 
and within the required criteria the Engineer may withhold the amount stated in the Appendix 
to Bid from the next payment certificate and continue to withhold this amount until the 
payment following the date on which the overdue revised programme has been submitted in 
an approved format". 
 

14.3 Cash Flow Estimate to be Submitted 

Add the following at the end of Sub-Clause 14.3: 
 

"The detailed Cash Flow Estimate shall be submitted for approval by the Engineer within 21 
days after the date of the Contract notification in a format and a level of detail approved by 
the Engineer. A revised cash flow estimate shall be submitted for approval by the Engineer 
within 14 days from the date requested by the Engineer." 
 

14.5 Report of Delays 

Add the following new Sub-Clause 14.5: 
 

“The contractor shall promptly report in writing to the Engineer the occurrence of any event 
or condition that might delay or prevent completion of the works in accordance with the 
programme and indicate steps being taken to meet the situation.” 
 

14.6 Form and Detail of Programme 

Add the following new Sub-Clause 14.6: 
 

“The programme referred to in Sub-Clauses 14.1 and 14.2 shall indicate all the activities of 
the Contract in their correct sequence and order with a minimum detail at the Bill Of 
Quantities level, and shall be based on a precedence network diagram using the Critical Path 
Method (CPM). The programme shall also be resource loaded (manpower, material and 
equipment) and cost loaded. This programme shall be the basis for monitoring the progress or 
otherwise of the works and will be considered as the “Baseline Schedule”. The programme 
shall be computerized and prepared using a professional project management software 
package approved by the Engineer. This baseline schedule shall be regularly updated and 
submitted to the Engineer on a regular basis within the first week of every month for the 
preceding month.” 
 

14.7 Progress Reports to be Submitted 

Add the following new Sub-Clause 14.7: 
 

The Contractor shall submit to the Engineer reports on the Works progress, including a 
description of the Contractor’s Manpower, Materials and Equipments on Site, in such form 
and details and at such intervals as the Engineer shall prescribe. 
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15.2 Language Ability of Contractor’s Representative 

Add the following new Sub-Clause 15.2: 
 

"If the Contractor’s authorized representative is not, in the opinion of the Engineer, fluent in 
English, the Contractor shall have available on site at all times a competent interpreter to 
ensure the proper transmission of instruction and information." 
 

16.3 Language Ability of Superintending Staff 

Add the following new Sub-Clause 16.3: 
 
"A reasonable proportion of the Contractor’s superintending staff shall have a working 
knowledge of English.  The Contractor shall have available on site at all times a sufficient 
number of competent interpreters to ensure the proper transmission of instructions and 
information." 
 

17.1 Setting-Out 

Add the following after the last paragraph of Sub-Clause 17.1: 
 

"The Contractor shall inform the Engineer sufficiently in advance, not less than 48 hours 
before, of his intention to set out or give levels for any part of the Works so that timely 
arrangements may be made for checking or issuing instructions. 
 
The drawings, lines and levels in the original Bidding Documents shall be treated as baseline 
information and the Contractor shall, without any additional cost and time be responsible for 
verifications, surveys, preparation of revised drawings and obtaining approval of the Engineer 
before the starts the works. 
 
The Contractor shall also be responsible for the verification of the survey control points, 
benchmarks and such other information provided to him, and any errors or delays in the 
works caused by the Contractor's failure to verify the accuracy for such data will not be an 
acceptable cause for extension of time and additional cost to the Employer." 
 

19.1 Safety, Security and Protection of the Environment 

Add the following to Sub-Clause 19.1: 
 

"(d) the Contractor shall protect the Works during inclement weather and shall use all 
reasonable means to proceed with performance of the Works during such weather and 
to prevent or minimize delays resulting there from, 

 
(e) use reasonable efforts to keep the Site and the Works clear of unnecessary obstruction 

so as to avoid danger to persons and provide fencing, lighting, guarding and watching 
of the works until Completion and taking over, 
 

(f) the Contractor shall comply with specific Safety, Health and Environmental 
requirements as issued by the Employer; see Sub-Clause 79.1." 
 

20.4 Employer’s Risks  

Delete Sub-Clause 20.4 and Substitute by the following: 
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“The Employer’s risks are: 
 
a) insofar as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed : 
 

i) war and hostilities (whether war be declared or not), invasion, act of foreign 
enemies; 

 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  
 
iii) ionizing radiation, or contamination by radioactivity from any nuclear fuel, or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive 
or other hazardous properties of any explosive nuclear assembly or nuclear 
component thereof; 

 
iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; 
 
v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the works; 
 

b) loss or damage due to the use or occupation by the Employer of any Section or part of 
the Permanent works, except as may be provided for in the Contract; 

 
c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and 
 
d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced Contractor : 
 

(i) could not have reasonably foreseen, or 
 
(ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures : 
- Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
- Insure against such loss or damage.” 

 

21.1 Insurance of Works and Contractor’s Equipment  

Add the following words at the end of sub-paragraph (a) and immediately before the last word 
of subparagraph (b) of Sub-Clause 21.1: 
 

"it is being understood that such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred," 
 

21.2 Scope of Cover 

Amend subparagraph (a) of Sub-Clause 21.2 by deleting the words "... from the start of work 
at the Site ..." and by the substitution therefore the words "from the first working day after the 
Commencement Date". 
 
Add the following as Sub-Clause (c) under Sub-Clause 21.2: 
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(c) it shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the insurance 
coverage at all times during the period of the Contract. 
 

21.4 Exclusions 

Delete Sub-Clause 21.4 and Substitute by the following: 
 

There shall be no obligation for the insurance in Sub-Clause 21.1 to include loss or damage 
caused by the risks listed under Sub-Clause 20.4 paragraphs (a) (i) to (iv) of the Conditions of 
Particular Application, but shall include for all other Employer risks. 
 

25.1 Evidence and Terms of Insurances 

Delete Sub-Clause 25.1 and Substitute by the following: 
 

All insurances required by the Contract shall be effected with insurers approved by the 
Employer and the terms of all insurance policies shall be approved by the Employer. Before 
commencing work on Site, the Contractor shall provide evidence to the Employer that the 
insurances have been effected and, not later than 30 days from the Commencement Date, the 
Contractor shall provide copies of the policies to the Employer and shall notify the Engineer 
accordingly. 
 

25.5 Source of Insurance 

Add the following new Sub-Clause 25.5: 
 

“The insurers shall be registered at the Ministry of Commerce of the Republic of Lebanon and 
shall be licensed to operate in Lebanon in accordance with the Lebanese Law.” 
 

30.2 Transport of Contractor’s Equipment or Temporary Works  

Retitle sub-Clause 30.2 as: 30.2 Transport of Materials, Plant, Contractor’s Equipment or 
Temporary Works  
 
Add the words "Materials and Plant" before the phrase "Contractor's Equipment or 
Temporary Works" in the 4th line. 
 

30.3 Transport of Materials or Plant 

Delete this Sub-Clause entirely and Substitute by the following: 
 

The Contractor shall bear responsibility for damages that he may inflict on road facilities 
pursuant to Clause 30.1 of these Conditions, and for the immediate rectification of any such 
damages. 
 

31.2 Facilities for Other Contractors 

Delete Sub-Clause 31.2 and Substitute by the following: 
 

The Contractor shall, if so instructed by the Engineer or if specified in the Contract, provide 
any of the following services for the Employer's workmen or any such other contractor or 
authority carrying out work on or near the Site: 
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a) use of road or tracks which the Contractor is responsible to maintain  
b) use of the Contractor’s Temporary Works or Equipment 
c) use of any other services instructed by the Engineer 
 
The Engineer shall determine the amount of addition (if any) to the Contract Price in respect 
of such services in accordance with Clause 52 and shall notify the Contractor accordingly, 
with a copy to the Employer. 
 
The Engineer in determining any additional cost pursuant to this clause will take into 
consideration wherever the said services provided by the Contractor in accordance with its 
provisions or the facilities made available in this regard are services or facilities already 
provided for in the Contract and shall not carry additional costs to the Employer. 
 

33.2 Disposal of Contractor’s Equipment, etc. 

Add new Sub-Clause 33.2 as follows: 
 

If the Contractor fails to remove any Contractor’s Equipment, surplus material and 
Temporary Works pursuant to Sub-clause 33.1 within such reasonable time after completion 
of the Works as may be allowed by the Engineer then the Employer may: 
 

(a) sell any which are the property of the Contractor, and 
(b) return any which are not the property of the Contractor to the owner thereof at the 

Contractor’s expense. 
 
After deducting from any proceeds of sale the costs of and expenses in connection with such 
sale and return, the Employer shall pay the balance (if any) to the Contractor but to the extent 
that the proceeds of any sale are insufficient to meet all such costs and expenses, the excess 
shall be a debt due from the Contractor to the Employer and shall be deductible or recoverable 
by the Employer from any monies due or that may become due to the Contractor under the 
Contract or may be recovered by the Employer from the Contractor as a debt due. 
 

Labour 

Add the following new Sub-Clauses 34.2 to 34.17: 

34.2 Rates of Wages and Conditions of Labour 

The Contractor shall pay rates of wages and observe conditions of labour not less favorable than 
those established for the trade or industry where the work is carried out. In the absence of any 
rates of wages or conditions of labour so established, the Contractor shall pay rates of wages 
and observe conditions of labour which are not less favorable than the general level of wages 
and conditions observed by other employers whose general circumstances in the trade or 
industry in which the Contractor is engaged are similar. 
 

34.3 Employment of Persons in Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst 
persons in the service of the Employer or the Engineer. 
 

34.4 Repatriation of Labour 

The Contractor shall be responsible for the return to the place where they were recruited or to 
their domicile of all such persons as he has recruited and employed for the purposes of or in 
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connection with the Contract and shall maintain such persons as are to be so returned in a 
suitable manner until they have left the Site or, in the case of persons who are not nationals of 
and have been recruited outside Lebanon, shall have left Lebanon. 
 

34.5 Housing for Labour 

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain 
such accommodation and amenities as he may consider necessary for all his staff and labor, 
employed for the purposes of or in connection with the Contract, including all fencing, water 
supply (both for drinking and other purposes), electricity supply, sanitation, cook house, fire 
prevention and firefighting equipment, air conditioning, cookers, refrigerators, furniture and 
other requirements in connection with such accommodation or amenities.  On completion of 
the Contract, unless otherwise agreed with the Employer, the temporary camp/housing 
provided by the Contractor shall be removed and the site reinstated to its original condition, 
all to the approval of the Engineer. 
 

34.6 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect all staff and labour 
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to 
health and the general nuisance caused by the same. If necessary, the Contractor shall provide 
his staff and labour with suitable prophylactics for the prevention of malaria, and take steps to 
prevent the formation of stagnant pools of water. He shall comply with all the regulations of 
the local health authorities in these respects and shall in particular arrange to spray thoroughly 
with approved insecticide all buildings erected on the site. Such treatment shall be carried out 
at least once a year or as instructed by the Engineer. The Contractor shall warn his staff and 
labour of the dangers of local hazards. 
 

34.7 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 
and carry out such regulations, orders and requirements as may be made by the Government 
or the local medical or sanitary authorities, for the purpose of dealing with and overcoming 
the same. 
 

34.8 Burial of the Dead 

The Contractor shall make any necessary arrangements for the transport, to any place required 
for burial, of any of his expatriate employees or members of their families who may die in 
Lebanon. The Contractor shall also be responsible for making any arrangements with regard 
to burial of any of his local employees who may die while engaged upon the works. 
 

34.9 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst his staff and labour and to preserve the peace and 
to protect persons and property in the neighborhood of the Works against such conduct. 
 

34.10  Visas, Residence and Work Permits etc. 

The Contractor shall obtain all visas, residence permits, work permits and other permissions 
required for the employment of expatriate personnel. The Employer will provide assistance in 
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obtaining such visas and permits but without thereby incurring any liability towards the 
Contractor. 
 

34.11  Identification of Labour 

All staff and labour on the Site shall be provided with identification as follows: 
(a) identification badges incorporating the name and the photograph of the person and the 

name of the direct employer (Contractor, Subcontractor, etc.). 
(b) hard hats with the name of the direct employer. 

 

34.12  Accidents 

The Contractor shall have in his staff on Site an officer dealing with questions regarding the 
safety and protection against accidents of all staff and labor. In the event of an accident, the 
Contractor shall immediately inform the engineer and shall give a full written report of the 
accident to the engineer. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to prevent accidents.  The 
name and qualification of this safety officer shall be submitted to the Engineer within 14 days 
of the notice of commencement of works. 
 

34.13  Health and Safety 

Due precautions shall be taken by the Contractor to ensure the safety of his staff and labour 
and, in collaboration with and to the requirements of the local health authorities, to ensure that 
medical staff, first aid equipment and stores, sick bay and suitable ambulance service are 
available at the camps, housing and on the Site at all times throughout the period of the 
Contract and that suitable arrangements are made for the prevention of epidemics and for all 
necessary welfare and hygiene requirements. 
 

34.14  Festivals and Religious Customs 

The Contractor shall in all dealings with his staff and labour have due regard to all recognized 
festivals, days of rest and religious or other customs. 
 

34.15  Labour Laws 

The Contractor shall comply with all laws and regulations regarding the employment of 
labour in Lebanon, including any laws or regulations that come into force after the date of  
the Bid. 
 

34.16  Supply of Water 

The Contractor shall provide on the Site an adequate supply of drinking and other water for 
the use of his staff and labour. 
 

34.17  Alcoholic Liquor or Drugs 

The Contractor shall not sell or give to any person nor allow the importation on to the Site or 
to any accommodation provided for his labor, of alcoholic liquor or narcotic drugs. 
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36.4 Costs of Tests Not Provided For 

Add the words "those stated in the Contract or" before the words "the Site" in the 2nd line of 
sub-paragraph (c). 
 

Commencement and Delays 

41.1 Commencement of Works 

Add the following words “but not exceeding 30 days” after the words “as soon as is 
reasonably possible”. 
 
Replace “the Engineer” in the second line by “the Employer”. 

42.1 Possession of Site and Access Thereto 

Replace “the Engineer’s notice to commence” in paragraph (b) with “Employer’s notice to 
commence”. 
 
Add a final paragraph as follows: 
 

"The Contractor shall not commence work on any Section or site unless he has given 14 days' 
written notice to the Engineer of his intention to do so, and the work on the site in question is 
shown on the latest programme consented to in accordance with Sub-Clause 14.1 at the 
appropriate date. Before commencing any work the Contractor shall have agreed with the 
Engineer any survey of original ground levels and other records of existing works which may 
be required by the Engineer for measurement and as-built records." 
 

42.2 Failure to Give Possession 

Delete paragraph (b). 
 

44.1 Extension of Time for Completion 

Add the following paragraph at the end of Sub-Clause 44.1: 
 

"In determining any extension of the Time for Completion under this Sub-Clause, the 
Engineer shall be entitled to take into account the effect of work omitted by any order issued 
by him pursuant to Sub-Clause 51.1 but he shall have no power to reduce the Time for 
Completion stated in the Appendix to Bid." 
 
Notwithstanding any provisions to the contrary elsewhere in these conditions, there shall be 
no costs to be paid to the Contractor in respect of any extension of time granted to the 
Contractor. 
 

47.1 Liquidated Damages for Delay 

Add the phrase "except for any monies payable pursuant to Sub-Clause 47.3" after the words 
"such default" in line 6. 
 
Add the following at the end of Sub-Clause 47.1: 
 

The liquidated damages shall be payable in the currencies and proportions in which the 
Contract Price is payable. 
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47.3 Costs of Supervision Resulting from Delays 

Add new Sub-Clause 47.3 as follows: 
 

"In addition to the damages stipulated in Sub-Clause 47.1, the Contractor shall be obliged to 
bear the additional cost for the Engineer during the period of delays, If the delay exceeds 20% 
of the programmed Contract Period, submitted by the Contractor in accordance with sub-
clause 14.1, and results from an action or omission by the Contractor as determined by the 
Engineer. This additional cost for the Engineer shall be calculated on the basis of the 
Engineer's remuneration from the Employer for his services on the Contract and as follows: 
 
(a) if the delay is determined to be solely due to the Contractor’s actions or inaction, then the 

Contractor shall bear 50% of the Engineer’s supervision fees for the period exceeding 
20% of the Contract Period as defined in Sub- Clause 47.3. 

 
(b) if the delay is determined to be due to both the Contractor’s and Engineer’s actions or 

inaction, then the Contractor shall bear 25% of the Engineer’s supervision fees for the 
period exceeding 20% of the Contract Period as defined in Sub- Clause 47.3. 
 

48.1 Taking Over Certificate 

Add the following paragraph at the end of Sub-Clause 48.1: 
 

“Provided that, in any case, no Taking Over Certificate shall be issued or shall be deemed to 
have been issued until the Contractor has provided to the Engineer: 
 
(a) operation and maintenance manuals required under the Contract in respect of the Works or 
Section, and 
 
(b) the as-built drawings and final measurements for the Works or Section. 
 
Notwithstanding any provisions to the contrary elsewhere in this Clause, the Employer shall 
issue or authorize the Engineer on his behalf to issue the Taking-Over Certificate for the 
whole of the Works, and for sections or parts of the Works.” 
 

48.2 Taking Over of Sections or Parts 

Add the following paragraphs at the end of Sub-Clause 48.2: 
 

“Notwithstanding the foregoing, no Taking–Over Certificate shall be issued until all work 
including plants, civil, electrical, mechanical and rehabilitation works within a section have 
been substantially completed and all damage to public or particular properties has been 
substantially repaired. 
 
The Contractor shall take into consideration that putting new services and utilities into 
operation during construction and opening of new roads or sections of constructed roads to 
traffic during construction shall not constitute a case for Taking-Over of sections or parts 
under Sub- Clauses 48.2(b) and 48.2(c) unless provided for elsewhere under the Contract.” 
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Defects Liability 

49.1 Defects Liability Period 

Add the following paragraph at the end of Sub-Clause 49.1: 
 

"The Defects Liability Period for this Contract is mentioned in the Appendix to Bid. 
However, with respect to defects appearing after the interconnection of two or more sections 
which have been taken over separately, the Contractor's responsibility shall remain to exist for 
all interconnected sections until the latest of the defects Liability Periods have expired". 
 

49.2 Completion of Outstanding Work and Remedying Defects 

Delete Sub-Clause 49.2 and Substitute the following: 
 

To the intent that the Works shall, at or as soon practicable after the issue of the Taking-Over 
Certificate and prior to the expiration of the Defects Liability Period, be delivered to the 
Employer in the Condition required by the Contract, fair wear and tear excepted, to the 
satisfaction of the Engineer, the Contractor shall: 
 

a) attend to and complete and/or correct all work, if any, outstanding on the date stated 
in the Taking-Over Certificate as soon as practicable after such date, but in any event 
within 28 days of the date of issue of such Taking-Over Certificate and, 

b) execute all such work of amendment or reconstruction, and remedying defects, 
shrinkages or other faults as the Engineer may, whether during or within 14 days of 
the expiration of the relevant Defects Liability Period, as a result of inspections made 
by or behalf or the Engineer prior to its expiration, instruct the Contractor to execute.  
The Contractor shall attend to execute all such work as soon as practicable, but in any 
event within 14 days of the date of receipt of such instructions. 

 
Provided that at all times due regard shall be taken by the Contractor to occupancy, 
operational and utilization requirements of the Taken-Over Works, and reasonable 
arrangements be made for access to enable execution and completion of all such work and 
remedying all such defects within the times prescribed or other times as may be agreed giving 
regard to occupancy, operation and utilization. 
 

49.5 Extension of Defects Liability 

Add the following new Sub-Clause 49.5: 
 

"The provisions of this Clause shall apply to all replacements or renewals of Equipments 
carried out by the Contractor to remedy defects and damages as if the replacements and 
renewals had been taken over on the date they were completed.  The Defects Liability Period 
for the Works shall be extended by a period equal to the period during which the works 
cannot be used by reason of a defect or damage.  If only part of the Works is affected the 
Defects Liability Period shall be extended only for that part.  In neither case shall the Defects 
Liability Period extend beyond 3 years from the date of taking over. 
 
When progress has been suspended under Clause 40, the Contractor’s obligations under this 
Clause shall not apply to any defects occurring more than 2 years after the Time for 
Completion established on the date of the Letter of Acceptance". 
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Alterations, Additions and Omissions 

51.1 Variations 

Delete Sub clause 51.1 (b) and substitute by the following: 
 

(b) omit any such work without payment to the Contractor of any monetary 
compensation, including but not limited to loss of profit and overhead recovery on the omitted 
works.. 
 

51.2 Instruction for Variations 

Delete Sub clause 51.2 and substitute by the following: 
 

"The Contractor shall not make any such variation without an instruction of the Engineer.  
The Contractor shall proceed with the varied work immediately upon receipt of an instruction 
to that effect from the Engineer, regardless of whether or not an agreement on price has been 
reached.” 
 

52.1 Valuation of Variations 

Add the following paragraphs at the end of Sub- Clause 52.1: 
 
“For the purpose of evaluating and agreeing suitable rates or prices as prescribed under Sub-
Clause 52.1 and this Sub-Clause 52.2, the Contractor shall, whenever so requested by the 
Engineer, submit to the Engineer a complete, substantiated build up of his proposed rates 
and/or prices in such detail and format required by the Engineer, allocated to component costs 
of 'labour', 'materials', 'plant', 'equipment', 'other charges' and 'overhead and profit'. If the 
Contract rates and prices cannot be used as a basis for valuation due to the absence of 
comparable items in the Contract, the Contractor shall submit to the Engineer a complete 
substantiated build up of the rate and/or prices in such detail and format required by the 
Engineer including the direct cost of labour, materials, plant, equipment and other charges and 
overhead and profit.” 
 

52.2 Power of Engineer to Fix Rates 

Add the following paragraph at the end of first paragraph of Sub-Clause 52.2: 
 

"Provided further that no change in the unit rates or prices for any item contained in the 
Contract shall be considered unless the final quantity of the work done increases by more than 
25% from the quantity set out in the Bill of Quantities for the particular item and the change 
exceeds an amount of more than 2% of the Contract Price. Rate adjustment shall be applicable 
only to quantities in excess of 25% over the original quantity entered in the Bill of Quantities 
for any applicable item.  Rate adjustment is applicable in case of variation order or re-
measurement of quantities." 
 
Add the following at the end of Sub-Clause 52.2: 
 

"Where the Contract provides for the payment of the Contract Price in more than one 
currency, the amount or proportion payable in each of the applicable currencies shall be 
specified when the rates or prices are agreed, fixed, or determined as stated above, it being 
understood that in specifying these amounts or proportions the Contractor and the Engineer 
(or, failing agreement, the Engineer) shall take into account the actual or expected currencies 
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of cost (and the proportions thereof) of the inputs of the varied work without regard to the 
proportions of various currencies specified in the Appendix to Bid for payment of the 
Contract Price". 
 

52.3 Variation Exceeds 15 percent 

Add the following at the end of Sub-Clause 52.3: 
 

“The effect on the final Contract Price due to remeasurement shall not be considered within 
the 25% addition or omission referenced in Sub-Clause 52.3. 
 
Where the Contract provides for the payment of the Contract Price in more than one currency, 
the amount or proportion payable in each of the applicable currencies shall be specified when 
such further sum is agreed or determined, it being understood that in specifying these amounts 
or proportions the Contractor and the Engineer (or, failing agreement, the Engineer) shall take 
into account the currencies (and the proportions thereof) in which the Contractor's Site and 
general overhead cost of the Contract were incurred without being bound by the proportions 
of various currencies specified in the Appendix to Bid for payment of the Contract Price". 
 

Procedure for Claims 

53.1 Notice of Claims 

Add the following at the end of the paragraph: 
 
“If the Contractor fails to give notice of claim within such period of 28 days, then the 
contractor shall not be entitled to additional payment, the time period shall not be extended 
and the Employer shall be discharged from all liability in connection with the claim. 
 
The Contractor shall also submit other notices which are required by the Contract and any 
particulars and contemporary records supporting the claim, all as relevant to such event or 
circumstance. 
 

53.4 Failure to Comply 

Delete Sub clause 53.4 and substitute by the following: 
 

If the Contractor fails to comply with any of the provisions in this Clause in respect of any 
claim which he seeks to make, he shall not be entitled to any additional payment. 
 
Notwithstanding any other provision of the Contract, including without limitation the 
provisions of Sub-Clause 6.14 of the Conditions of Contract, if the Contractor fails to comply 
with any of the provisions of the Contract, including without limitation the provisions of Sub-
Clauses 6.4, 44.1, 44.2, 44.3, 53.1, 53.2 and/or 53.3 of the Conditions of Contract, in respect 
of any act, event or omission of whatever nature which in the opinion of the Contractor 
should result in an increase in the Contract Price and/or an extension of the Time for 
Completion, such failure shall constitute on the part of the Contractor a definitive and 
irrevocable waiver of, and release of the Engineer and the Employer from, any and all claims 
arising from any such act, event or omission and the Contractor shall be irrevocably stopped 
from raising any claims arising from any such act, event or omission thereafter. 
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Contractor's Equipment, Temporary Works and Materials 

54.3 Customs Clearance 

Delete Sub-Clause 54.3 and substitute by the following: 
 

The Contractor shall be solely responsible for obtaining clearance through customs for 
Contractor's Equipment, materials etc. imported for the Works. 
 

Measurement 

56.1 Work to be Measured 

Add the following at the end of Sub-Clause 56.1: 
 
“For the purpose of ascertaining and determining the value of the Works as stated in this 
Clause, the Measurement of the Works as executed and associated As-Built Drawings shall be 
carried out by the Contractor progressively and timely, and submitted to the Engineer for his 
approval”. 
 

57.1 Method of Measurement 

Delete Sub-Clause 57.1 and Substitute by the following: 
 

The Works shall be measured net in accordance with the Method of Measurement included 
with the Specification and in accordance with the descriptions of items and preambles stated 
in the Specification and Bill of Quantities.  
 

57.2 Breakdown of Lump Sum Items 

Retitle Sub-Clause 57.2 as “Breakdown of Lump Sum Items and Unit Rates”. 
 
Delete the text of Sub-Clause 57.2 and Substitute with the following: 
 

For the purposes of statements, under Sub-Clause 60.1, the Contractor shall submit with his 
Bid the following information concerning the Contract Price: 
 
(a) a breakdown of all lump sums included in the bid;  
 
(b) a breakdown of all unit rates and prices contained in the priced Bill of Quantities, 

showing the costs of labour, materials, plant, equipment and other charges; 
 
The Engineer shall have the right to request, and the Contractor shall provide a further 
breakdown of all unit rates and prices including a detailed breakdown of "other charges". 
 

Certificates and Payment  

Delete Sub-Clauses 60.1 to 60.10 and Substitute with the following Sub-Clauses 60.1 to 
60.14. 

60.1  Monthly Statements 

The Contractor shall submit a statement in 2 copies to the Engineer at the end of each month, 
in a tabulated form approved by the Engineer, showing the amounts to which the Contractor 
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considers himself to be entitled. The statement shall include the following items, as 
applicable, which shall be taken into account in the sequence listed: 
 
a) the estimated Contract value of the Temporary and Permanent Works executed up to the 

end of the month in question, determined in accordance with Sub-Clause 56.1, at the unit 
rates and prices included in the Contract; 

 
b) the actual value certified for payment for the Temporary and Permanent Works executed 

up to the end of the previous month, at the unit rates and prices included in the Contract; 
 
c) the estimated Contract value at the unit rates and prices included in the Contract of the 

Temporary and Permanent Works for the month in question obtained by deducting (b) 
from (a); 

 
d) the value of any variations executed up to the month in question, less the amount certified 

in the previous Interim Payment Certificate, expressed in the relevant amounts of foreign 
and local currencies, pursuant to Clause 52; 

 
e) any amount to be withheld under;  
 

(i) the retention provision of Sub-Clause 60.5, determined by applying the 
percentage set forth in Sub-Clause 60.5 and, 

(ii) the suspension and payment deduction provisions of Sub-Clause 79.1 
Safety, Health and Environmental Regulations; 

 
(iii) the withholding provisions of Sub-Clauses 14.1 and 14.2; 

 
f) any amount to be deducted as repayment of the Advance Payment under the provision of 

Sub-Clause 60.7. 
 
g) Subject to the Conditions of Contract and to item (h) of this sub-clause, any other sum 

expressed in the applicable currency or currencies to which the Contractor may be entitled 
to under the Contract. 

 
h) The Employer’s financial procedures require that overrun in quantities of Bill of 

Quantities and items with new rates or for extra payment, be processed in the form of 
comparative schedules of quantities and approved by the Employer prior to inclusion for 
payment in the interim certificates. 

 

60.2 Monthly Payments 

The Contractor's statements shall be approved or amended by the Engineer in such a way that 
in his opinion, it reflects the amounts due to the Contractor in accordance with the Contract, 
after deduction, other than pursuant to Clause 47, of any sums which may have become due 
and payable by the Contractor to the Employer. In cases where there is a difference of opinion 
as to the value of any item, the Engineer’s view shall prevail. 
 
Within 28 days of receipt of the monthly statement referred to in Sub-Clause 60.1, the 
Engineer shall determine the amounts due to the Contractor and shall issue to the Employer 
and the Contractor a certificate herein called "Interim Payment Certificate", certifying the 
amounts to the Contractor. 
 
Provided that the Engineer shall not be bound to certify any payment under this sub-clause if 
the net amount thereof, after all retentions and deductions, would be less than the Minimum 
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Amount of Interim Payment Certificates stated in the Appendix to Tender. However, in such 
case, the unpaid certificate amount will be added to the next interim payment, and the 
cumulative unpaid certified amount will be compared to the minimum amount of interim 
payment.  
 
Payment items of TEMPORARY WORKS AND SERVICES if listed in the Bill of Quantities 
shall be paid as well be certified by the Engineer taking regard to the initial running and 
closing out components of these works and shall also be progress related to the execution of 
the permanent works. 
 
Notwithstanding the terms of this Clause or any clause of the Contract, no amount will be 
certified by the Engineer for payment until the performance security has been provided by the 
Contractor and approved by the Employer. 
 

60.3 Materials and Plant 

This Contract is not subject for payment of materials brought by the Contractor and stored on 
the Site for incorporation in the Permanent Works. The Contractor shall be deemed to have 
included for this procedure in his unit rates and Contract Price. 
 

60.4 Place of Payment 

Payments to the Contractor by the Employer shall be made in the currencies in which the 
Contract Price is payable, into a bank account or accounts nominated by the Contractor.  
 

60.5 Retention Money 

A retention amounting to the percentage stipulated in the Appendix to Bid of the amounts due 
in each currency, determined in accordance with the procedure set out in Sub-Clause 60.1(e) 
shall be made on all payments under this Contract, except the advance payment.  If no, or no 
other, percentage is mentioned in the Appendix to Bid, the percentage of the retention shall be 
10%. 
 

60.6 Payment of Retention Money 

Upon the issue of the Taking-Over Certificate with respect to the whole of the Works, one 
half of the Retention Money shall be certified by the Engineer for payment to the Contractor. 
Upon the issue of a Taking-Over Certificate with respect to a Section or part of the permanent 
works only such proportion thereof as the Engineer determines having regard to the relative 
value of such Section or part of the permanent works, will be certified by the Engineer for 
payment to the Contractor. 
 
Upon the expiration of the Defects Liability Period for the Works the other half of the 
Retention money shall be certified by the Engineer for payment to the Contractor, provided 
that, in the event of different Defects Liability Periods being applicable to different sections 
or Parts of the Permanent works pursuant to Clause 48, the expression "expiration of the 
Defects Liability period" shall, for the purposes of this Sub-Clause, be deemed to mean the 
expiration of the latest of such periods. 
Provided also that if at such time, there shall remain to be executed by the Contractor any 
work instructed, pursuant to Clause 49 and 50, in respect of the Works, the Engineer shall he 
entitled to withhold certification until completion of such work of so much of the balance of 
the Retention Money as shall, in the opinion of the Engineer, represent the cost of the work 
remaining to be executed. 
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60.7 Advance Payment 

Unless agreed otherwise in the Contract Agreement, the Employer will make an interest-free 
Advance Payment to the Contractor in an amount stated in the Appendix to Bid. The advance 
payment shall be used exclusively towards site mobilization, launching of works, material 
purchase at an early stage of the project, for the purpose of limiting the contractor burden 
related to price variation.  Payment of such advance amount will be due under separate 
certification by the Engineer after (a) execution of the Contract Agreement thereto: (b) 
provision by the Contractor of the performance security in accordance with Sub Clause 10.1; 
(c) provision by the Contractor, of an unconditional bank guarantee in a form and by a bank 
acceptable to the Employer in amounts and currencies equal to the advance payment; and (d) 
issuance of a notice of commencement of Works by the Employer. Such bank guarantee shall 
remain effective until the advance payment has been repaid pursuant to the paragraph below, 
but the amount thereof shall be progressively reduced by the amount repaid by the Contractor 
as indicated in interim Payment Certificates issued in accordance with this Clause. 
 
The Advance Payment shall be repaid through percentage deductions at a rate stated in the 
Appendix to bid from the interim payments certified by the Engineer in accordance with this 
clause until such time the advance payment has been fully repaid; always provided that the 
advance payment shall be completely repaid prior to the time when 80 percent of the Contract 
Price has been certified for payment. 
 

60.8 Time of Payment and Interest 

The amount due to the Contractor under any Interim Payment Certificate issued by the 
Engineer pursuant to this clause, or to any other term of the Contract, shall, subject to clause 
47, be paid by the Employer to the Contractor within 60 days after the Contractor’s monthly 
statement certified by the Engineer has been received by the Employer, in the case of the final 
Certificate pursuant to Sub-Clause 60.13 within 84 days after the agreed and certified Final 
Statement by the Engineer and written discharge have been received by  the Employer.  In the 
event of the failure of the Employer to make payments within the time stated, then the 
Employer shall pay to the contractor simple annual interest at the rate stated in the Appendix 
to Form of Bid. 
The Contractor shall not be entitled to compound interest under any circumstances. 
 

60.9 Correction of Certificates 

The Engineer may by any Interim Payment Certificate make any correction or modification in 
any previous Interim Payment Certificate which has been issued by him, and shall have 
authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of 
such work in any Interim Payment Certificate. 
 

60.10  Statement at Completion 

Not later than 56 days after the issue of the Taking-Over Certificate in respect of the whole of 
the Works, the Contractor shall submit to the Engineer a draft Statement at Completion fully 
substantiated with supporting documents showing in detail, as approved by the Engineer, and 
subject to all supporting final measurement to have been previously prepared and submitted 
by the Contractor to the Engineer in accordance with the Contract: 
 
(a) The final value of all work done in accordance with the Contract up to the date stated 

in such Taking-Over Certificate, 
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(b) Any further sums which the Contractor considers to be due, and 
 
(c) An estimate of amounts which the Contractor considers will become due to him under 

the Contract. Such estimated amounts, fully substantiated, in detail as approved by the 
Engineer, shall be shown separately in such Statement at Completion. Claims and new 
rates that have not been previously duly notified and particularized by the Contractor 
under the Contract, although may be listed, shall be processed separately by the 
Contractor under the applicable Clauses of the Contract and shall not be due for any 
certification by the Engineer within the Interim Certificate that may be issued in 
respect of the Statement at Completion. 

 
The Statement at Completion shall thus be Contractor’s total statement for all sums he 
considers to be his entitlement under the Contract excepting the second portion of the 
Retention money and other works that may arise as may be instructed during the Defects 
Liability Period. 
 
If the Engineer disagrees with or cannot verify any part of the draft Statement at Completion 
the Contractor shall submit such further information as the Engineer may reasonably require 
and shall make such changes in the Statement as may be agreed between them. The 
Contractor shall then prepare and submit to the Engineer a revised Statement at Completion as 
agreed (for the purposed of these Conditions referred to as the Statement at Completion). 
 
If following discussions between the Engineer and the Contractor and any changes to the draft 
Statement at Completion which may be agreed between them, it becomes evident that a non-
conformity or a dispute exists, the Engineer shall issue to the Employer an Interim Payment 
Certificate for those parts of the draft Statement at Completion which are not in dispute or not 
in non-conformity. The non-conformity or dispute shall then be settled in accordance with 
Clause 53 or Clause 67 respectively. The Statement at Completion shall then be agreed upon 
settlement of the non-conformity or/and the dispute as the case may be. 
 

60.11  Final Statement 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub 
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft Final 
Statement with supporting documents showing in detail, in the form approved by the 
Engineer: 
 
(a) The value of all work done in accordance with the Contract and all sums due to the 

Contractor under the Contract as shall have been agreed in the Statement at Completion, 
and 

 
(b) the second portion of the Retention Money due, and 
 
(c) any other sums that are considered due during the Defects Liability Period for further 

works instructed by the Engineer during such period. 
 
The Engineer shall attend to the draft Final Certificate in the manner prescribed under Sub- 
Clause 60.10 for the Certificate at Completion and in this regard for the purpose of these 
conditions the revised Statement submitted by the Contractor as agreed shall be referred to as 
the “Final Statement”. 
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60.12  Discharge 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a 
copy to the Engineer, a written discharge confirming that the total of the Final Statement 
represents full and final settlement of all moneys due to the Contractor arising out of or in 
respect of the Contract.  Provided that such discharge shall become effective only after 
payment due under the Final Certificate issued pursuant to Sub-Clause 60.13 has been made 
and the Performance Security referred to Sub-Clause 10.1 has been returned to the Contractor. 
 

60.13  Final Payment Certificate 

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer 
shall issue to the Employer (with a copy to the Contractor) a final Certificate stating: 
 
(a) the amount which, in the opinion of the Engineer, is finally due under the Contract, and 
 
(b) after giving credit to the Employer for all amounts previously paid by the Employer and 

for all sums to which the Employer is entitled under the Contract, other than Clause 47, 
the balance, if any, due from the Employer to the Contractor or from the Contractor to the 
Employer as the case may be. 

 

60.14  Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter arising out of or in 
connection with the Contract or execution of the Works unless the Contractor shall have 
included a claim in respect thereof in his Final Statement and (except in respect of matters 
arising after the date of the Taking Over Certificate in respect of the whole of the Works) in 
the Statement at Completion referred to in Sub-Clause 60.10. 
 

62.1 Defects Liability Certificate 

Delete Sub-clause 62.1 and substitute by the following: 
 

After the expiration of the Defects Liability Period of the whole of the Works, or if different 
defects liability periods shall become applicable to different sections or parts of the 
Permanent Works for which the Contractor formally notified its request(s) for inspection and 
verification that the Contractor has discharged all its obligations with respect to such parts or 
sections, the expiration of the latest such period, and as soon thereafter as any works 
instructed pursuant to Clauses 49 and 50, have been completed to the satisfaction of the 
Engineer, the Contractor may give a notice to that effect to the Engineer with a copy to the 
Employer. Such notice shall be deemed to be a request by the Contractor to the Engineer and 
the Employer to issue a Defects Liability Certificate (Final Taking-Over). The Employer after 
due recommendation by the Engineer shall within 60 days issue or authorize the Engineer to 
issue on his behalf a Defects Liability Certificate for the whole of the Works. The Defects 
Liability Certificate shall be a condition precedent to the payment to the Contractor of the 
second portion of the Retention Money in accordance to the Conditions set out in Sub-Clause 
60.6. 
 

Remedies 

63.5 Assignment and Subcontracting, Additional Remedies 

Add the following new Sub-Clause 63.5: 
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"Without prejudice to the remedies under Sub-Clause 63.1 or any other Clause in the 
Contract, if the Contractor assigns or subcontracts the whole or any part of the Works in 
contravention of Sub-Clauses 3.1 or 4.1 or if a Subcontractor assigns or subcontracts the 
whole or part of the subcontracts works in contravention of Sub-Clause 4.3(e), the Engineer 
may, subject to the prior consent of the Employer, take action in respect of either or both of 
the following: 
 
(a) instruct the Contractor to dismiss and remove immediately, or within such other time as 

may be specified in the instruction, the Subcontractor, or the sub-Subcontractor from the 
Site; 

 
(b) deduct, as penalty from moneys otherwise due to the Contractor, up to 15% of the value 

of the works assigned, subcontracted  or sub-subcontracted, based on the Contract Price, 
as estimated by the Engineer. 

 
If there is insufficient money due to the Contractor to cover the deduction referred to in Sub-
Clause 63.5 (b), the Employer shall have the right to call on the Contractor’s performance 
security in order to recover the said moneys. 
 
The Contractor shall not be entitled to any extension of time for completion under Sub-Clause 
44.1 arising out of any delay caused by the dismissal and removal of the Subcontractor or 
sub-Subcontractor from the Site." 
 

Special Risks 

65.2 Special Risks 

Delete Sub-Clause 65.2 (a) and Substitute by the following: 
 

(a) "The Special Risks are the risk defined under paragraph (a), sub-paragraphs (i) to (v) of 
Sub-Clause 20.4." 
 

Settlement of Disputes 

Delete Sub-Clauses 67.1, 67.2, 67.3, and 67.4 and Substitute with the following: 
 
67.1 Engineer’s Decision 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with, or arising out of, the Contract or the execution of the Works, whether during 
the execution of the Works or after their completion and whether before or after repudiation 
or other termination of the Contract, including any dispute as to any opinion, instruction, 
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred in writing to the Engineer, with a copy to the other party.  Such reference 
shall state that it is made pursuant to this Clause.  No later than the eighty-fourth day after the 
day on which he received such reference the Engineer shall give notice of his decision to the 
Employer and the Contractor.  Such decision shall state that it is made pursuant to this Clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor shall in every 
case, continue to proceed with the Works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every such decision of the Engineer unless and until 
the same be revised, as hereinafter provided, in a Amicable Settlement or litigation. 
If the Employer or the Contractor are dissatisfied with any decision of the Engineer, or if the 
Engineer fails to give notice of his decision on or before the eighty-fourth day after the day on 
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which be received the reference, then either the Employer or the Contractor may commence 
Amicable Settlement. 
 

67.2 Amicable Settlement 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this contract or the interpretation thereof. 
 

67.3 Jurisdiction 

Any dispute between the Parties which cannot be settled amicably shall be submitted to the 
courts of proper jurisdiction in the Republic of Lebanon. 
 

Notices 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause the respective addresses are: 
 
(a) Employer's address: 

The Council for Development and Reconstruction (CDR) 
Tallet El-Serail – Po Box 11-3170 
Beirut Central District – Lebanon 
 

(b) Engineer's address: 
As stated in the Appendix to Form of Bid 
 

Default of Employer 

69.1 Default of Employer 

Delete Sub-Clause 69.1 (a). 
 
Delete Sub-Clause 69.1 (d). 

 

69.4 Contractor’s Entitlement to Suspend the Work 

Delete Sub-clause 69.4 and Substitute by the following: 
 

The Contractor may, if the Employer fails to pay the amount due under any certificate of the 
Engineer within 60 days after the expiry of the time stated in Sub-Clause 60.8 within which 
payment is to be made, subject to any deduction that the Employer is entitled to make under 
the Contract, after giving 60 days prior notice to the Employer, with a copy to the Engineer, 
reduce the rate of work in a manner that the Contractor shall clearly specify and reflect in a 
revised program of work, showing the rate of work to be reduced and intended reduction in 
resources, fully documented and submitted for the Engineer’s verification. 
 

69.5 Resumption of Work  

Delete Sub-clause 69.5 and Substitute by the following: 
 

Where the Contractor reduces the rate of work, having given notice in accordance with Sub-
Clause 69.4, and the Employer subsequently pays the amount due or part of the amount due in 
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any form of payment, the Contractor shall resume normal working as soon as reasonably 
possible but in any case not exceeding 30 days from such payment. 
 

Changes in Cost and Legislation  

70.1 Increase or Decrease of Cost (Price Adjustment) 

Not Applicable 
 

70.2 Subsequent Legislation 

Delete Sub-Clause 70.2 and Substitute by the following: 
 

"If, after the day 28 (twenty eight) days prior to the latest date for submission of tenders for 
the Contract, there occur in Lebanon changes to any Law, Decree or Decision of the Council 
of Ministers which causes additional or reduced cost to the Contractor, in the execution of the 
Contract, such additional or reduced cost shall, after due consultation with the Contractor and 
approval of the Employer, be added to or deducted from the Contractor Price. 
 
Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or 
credited if the same shall already have taken into account in the indexing of any inputs to the 
Price Adjustment Formulae in accordance with the provisions of Sub-Clause 70.1." 
 

Currency and Rates of Exchange 

72.2 Currency Proportions 

Delete Sub-Clause 72.2. 
 

72.3 Currencies of Payment for Provisional Sums 

Delete the words "Sub-Clauses 72.1 and 72.2" from the 4th line and Substitute the words 
"Sub-Clause 60.4". 

 

72.4 Substantial Changes in Currency Requirements  

Add the following new Sub-Clause 72.4: 
 

"The foreign and local currency portions of the balance of the Contract Price if applicable to 
this contract shall be amended by agreement between the Employer and the Contractor to 
reflect any substantial changes in the expected foreign and local currency requirements of the 
Contractor during execution of the works provided that 
 
(a) the Contractor shall inform the Employer and the Engineer whenever any such substantial 

change may occur; or 
 
(b) the Engineer may recommend a review of such expected requirement if in his judgment 

there is evidence of a change in the country of origin of materials, Plant, or services to be 
provided under the Contract which should result in any substantial change of such 
expected requirements." 
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Additional Clauses Taxes, Duties and Shares 

Add the following new Sub-Clauses: 73.1, 73.2, 73.3, 73.4, 74.1, 75.1, 76.1, 77.1, 78.1, 79.1. 

73.1 Foreign Taxation 

The prices bid by the Contractor shall be deemed to include all taxes, duties and other charges 
imposed outside the Employer's country on the production, manufacture, sale and transport of 
the Contractor's Equipment, Plant, materials, and supplies to be used in or furnished under the 
Contract, and on the services performed under the Contract. 
 

73.2 Local Taxation 

The Prices bid by the Contractor shall include all taxes and duties except the VAT that may 
be levied in accordance with the laws and regulations in force as of the 28 days prior to the 
latest date set for submission of Bids, in the Republic of Lebanon on the Contractor's 
Equipment, Plant, materials and supplies (permanent, temporary and consumable) acquired 
for the purpose of the Contract and on the services performed under the Contract.  Nothing in 
the Contract shall relieve the Contractor from his responsibility to pay any tax that may be 
levied in Lebanon in respect of the Contract. VAT shall be applicable separately according to 
Appendix 2. 
 

73.3 Income Tax on Staff 

The Contractor's staff, personnel and labour will be liable to pay personal income taxes in 
Lebanon in respect of such of their salaries and wages as are chargeable under the laws and 
regulations for the time being in force, and the Contractor shall perform such duties in regard 
to such deductions thereof as may be imposed on him by such laws and regulations. 
 

73.4 Duties on Contractor's Equipment 

Notwithstanding the provisions of Sub-Clause 73.2, the Contractor's Equipment, including 
essential spare parts therefore, imported by the Contractor for the sole purpose of executing 
the Contract shall be temporarily exempt from the payment of import duties and taxes upon 
initial importation, provided the Contractor shall post with customs authorities at the port of 
entry an approved export bond or bank guarantee, valid until the time completion of the 
Contract plus six months, in an amount equal to the full import duties and taxes which would 
be payable on the assessed imported value of such Contractor's Equipment and spare parts, 
and callable in the event that the Contractor’s Equipment is not exported from the Employer's 
country on completion of the Contract. A copy of the bond or guarantee endorsed by the 
customs authorities shall be provided by the Contractor to the Employer upon the importation 
of individual items of Contractor's Equipment and spare parts.  Upon export of individual 
items of Contractor's Equipment and spare parts, or upon completion of' the Contract, the 
Contractor shall prepare, for approval by the customs authorities, an assessment of the 
residual value of the Contractor's Equipment and spare parts to be exported, based on the 
depreciation scale(s) and other criteria used by the customs authorities for such purposes 
under the provisions of the applicable law.  Import duties and taxes shall be due and payable 
to customs authorities by the Contractor on (a) the difference between the initial imported 
value and the residual value of the Contractor's Equipment and spare parts to be exported; and 
(b) on the initial imported value of that Contractor’s Equipment and spare parts remaining in 
the Employer's country after completion of the Contract.  Upon payment of such dues within 
28 days of being invoiced, the bond or bank guarantee shall be reduced or released 
accordingly; otherwise the security shall be called in the full amount remaining. 
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Miscellaneous 

74.1 Illegal Payments 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give to 
any person any payment, gift, gratuity or commission as an inducement or reward for doing or 
forbearing to do any action in relation to the Contract or any other contract with the 
Employer, or for showing or forbearing to show favor or disfavor to any person in relation to 
the Contract or to any other contract with the Employer, then the Employer may enter upon 
the Site and the Works and expel the Contractor and the provisions of Clause 63 hereof shall 
apply as if such entry and expulsion has been made pursuant to that Clause. 
 

75.1 Termination of Contract for Employer’s Convenience 

The Employer shall be entitled to terminate this Contract at any time for the Employer's 
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer.   
 
In the event of such termination the Contractor 
 
(a) shall proceed as provided in Sub-Clause 65.7; and  
(b) shall be paid by the Employer as provided in Sub-Clause 65.8. 
 

76.1 Restrictions on Eligibility 

(a) Any Plant, materials, or services which will be incorporated in or required for the 
Works, as well as the Contractor’s Equipment and other supplies, shall have their origin 
in any of the countries and territories eligible under the Lebanese Law and the funding 
agency guidelines. 

 
(b) For the Purpose of this clause, "origin" means the place where the materials and 

equipment were mined, grown, produced, or manufactured, or from which the services 
are provided. 

 
(c) The origin of Goods and services is distinct from the nationality of the Supplier. 
 

77.1 Joint Venture And Several Liability 

If the Contractor is a joint venture of two or more persons all such persons shall be jointly and 
severally bound to the Employer for the fulfillment of the terms of the Contract and shall 
designate one person to act as leader with authority to bind the joint venture. The composition 
or constitution of the joint venture shall not be altered without the consent of the Employer. 
 

78.1 Details to be Confidential 

The Contractor shall treat the details of the Contract as private and confidential, save insofar 
as may be necessary for the purposes thereof, and shall not publish or disclose the same or 
any particulars thereof in any trade or technical paper or elsewhere without the previous 
consent in writing of the Employer or the Engineer. If any dispute arises as to the necessity of 
any publication or disclosure for the purposes of the Contract the same shall be referred to the 
Employer whose determination shall be final. 
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79.1 Safety, Health and Environmental Regulations 

The Contractor shall comply with the requirements of CDR Safety, Health and Environmental 
Regulations. The regulations and requirements and specific measures and actions available to 
the Employer and the Engineer, including suspension of the Works or part of the Works and 
payment deductions set out in Clause 3 of these Regulations, in the event of non-compliance 
by the Contractor are included in Appendix 1 to these Conditions of Particular Application. 



Council For Development And Reconstruction Construction of Well in Ram & Rehabilitation of Water Tanks in Hermel
 Conditions of Contract 

 
 

 

 

Conditions of Contract Appendix 1 
 
 
 
 
 
 
 
 
 
 
 

Safety, Health and 
Environmental 

Regulations 
 
 
 
 
 
 
 
 
 
 Council for Development and Reconstruction 
 Beirut, Lebanon 
 
 
  
 
 
 
 
 
 
Rev 3.1 Nov. 07 



Appendix I - CDR Safety, Health & Environmental Regs PI/1  
 

  
 
CDR Safety, Health & Environmental Regs 

 General Safety, Health and Environmental Regulations 
 
 
 Table of Clauses 
 
1 INTRODUCTION ................................................................................................................ 3 
2 COMPLIANCE WITH REGULATIONS ........................................................................... 4 
3 FAILURE TO COMPLY WITH REGULATIONS ........................................................... 5 

3.1 General ............................................................................................................................ 5 
3.2 Deductions from Payments.............................................................................................. 6 

4 GENERAL REQUIREMENTS ........................................................................................... 6 
4.1 Preamble ......................................................................................................................... 6 
4.2 Safety Officer .................................................................................................................. 6 
4.3 Safety Training ................................................................................................................ 7 
4.4 Safety Meetings ............................................................................................................... 7 
4.5 Safety Inspections ........................................................................................................... 7 
4.6 Control of Substances Hazardous to Health ................................................................... 7 
4.7 Potential Hazards ............................................................................................................ 7 
4.8 Accident Reporting ......................................................................................................... 8 
4.9 Notices, Signs, Etc .......................................................................................................... 8 
4.10 First Aid and Medical Attention ..................................................................................... 8 
4.11 Employee Qualifications and Conduct ........................................................................... 8 

5 SAFETY REQUIREMENTS ............................................................................................... 9 
5.1 Personal Protective Equipment ........................................................................................ 9 
5.2 Fire Protection and Prevention ...................................................................................... 10 
5.3 Electrical Safety ............................................................................................................ 11 
5.4 Oxygen/Acetylene/Fuel Gases/Cartridge Tools ........................................................... 12 
5.5 Scaffolding/Temporary Works ...................................................................................... 13 
5.6 Use of Ladders .............................................................................................................. 13 
5.7 Elevated Work............................................................................................................... 14 
5.8 Use of Temporary Equipment ....................................................................................... 15 
5.9 Locking-out, Isolating, and Tagging of Equipment ...................................................... 16 
5.10 Installation of Temporary or Permanent Equipment .................................................... 17 
5.11 Laser Survey Instruments .............................................................................................. 17 
5.12 Working in Confined Spaces ......................................................................................... 17 
5.13 Demolition .................................................................................................................... 18 
5.14 Use of Explosives .......................................................................................................... 18 
5.15 Excavation and Trenching ............................................................................................. 19 
5.16 Concrete Reinforcement Starter Bars ........................................................................... 20 

6 ENVIRONMENTAL AND HEALTH REQUIREMENTS .............................................. 20 
6.1 Protection of the Environment ....................................................................................... 20 
6.2 Air Pollution .................................................................................................................. 20 
6.3 Water Pollution ............................................................................................................. 21 
6.4 Solid Waste ................................................................................................................... 21 
6.5 Noise Control ................................................................................................................ 22 

7 ADDITIONAL REQUIREMENTS FOR WORK IN PUBLIC AREAS ......................... 23 
7.1 General .......................................................................................................................... 23 
7.2 Method Statement ......................................................................................................... 24 
7.3 Closure of Roads, Etc .................................................................................................... 24 



Appendix I - CDR Safety, Health & Environmental Regs PI/2  
 

  
 
CDR Safety, Health & Environmental Regs 

7.4 Trench and Other Excavations ...................................................................................... 25 
7.5 Safety Barriers ............................................................................................................... 26 

8 CONTRACTOR'S SITE CHECK LIST ........................................................................... 26 
9 PROTECTION OF OTHER PROPERTY AND SERVICES ....................................... 30 
 
 
Annex 1 Sample Excavation Permit 
 
Annex 2 Sample Street Closure Permit 
 
Annex 3 Sample Contractor's Site Check List 



Appendix I - CDR Safety, Health & Environmental Regs PI/3  
 

  
 
CDR Safety, Health & Environmental Regs 

 
  

 General Safety, Health and Environmental Regulations 
 
1 Introduction 
 
1.1 The prevention of injury and/or illness to site personnel and the public, damage to the Works 

and to public and private property, protection of the environment, and compliance with 
applicable laws, are primary objectives of CDR (the Employer).  Because of the importance 
CDR places on meeting these objectives, selected minimum requirements are outlined in these 
Safety, Health and Environmental Regulations with which Contractors shall comply while 
working on CDR contracts.  Given that these Regulations cannot cover every eventuality, the 
Contractor shall be expected to exercise good judgment in all such matters, even though not 
mentioned in these Regulations, and shall take any and all additional measures, as required or 
necessary, to meet his responsibility for safety, health and environmental matters during the 
period of the Contract. 

 
 CDR and its representatives shall not be held liable for any actions taken by the Contractor that 

are attributed to following the minimum requirements stated hereinafter. 
 
1.2 The Contractor shall, throughout the execution and completion of the Works and the remedying 

of any defects therein: 
 
 (a) have full regard for the safety of all persons on the Site and keep the Site and the Works 

in an orderly state appropriate to the avoidance of danger to any person; 
 
 (b) know and understand all laws governing his activities along with any site requirements 

and work site hazards.  Such information shall be communicated by the Contractor to 
his personnel and subcontractors; 

 
 (c) take all necessary measures to protect his personnel, the Employer's personnel, other 

persons, the general public and the environment; 
 
 (d) avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of carrying out the 
Works. 

 
 (e) ascertain and comply with any regulations concerning noise, pollution and other 

nuisance in addition to the obligations imposed by the Conditions of Contract and by 
law. 

 
 (f) take necessary precautions to prevent nuisance from smoke, dust, rubbish, water, 

polluted effluent and other causes. 
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2 Compliance with Regulations 
 
2.1 The Contractor shall comply with the requirements of these Safety, Health and Environmental 

Regulations and all other applicable regulations or requirements under Lebanese laws, laid 
down by relevant authorities or issued by the Employer or the Engineer concerning safety, 
health and the environment, in force or introduced or issued from time to time during the period 
of the Contract. 

 
 In so far as these Regulations are applicable, they shall apply to sites and personnel outside the 

Site associated with the performance of the Contract.  
 
2.2 The Regulations equally apply to subcontractors and all other parties engaged by the Contractor 

and their personnel.  The Contractor shall ensure all such parties are fully aware of and comply 
with the Regulations. 

 
2.3 The Contractor shall comply with all notifications and written or verbal instruction regarding 

safety issued pursuant to these Regulations by the Employer, Engineer or relevant authorities 
within the time specified in the notification or instruction. 

 
 Whenever the Contractor is required to obtain the approval, agreement, permission, etc of the 

Engineer, such approval, agreement, permission, etc shall not relieve the Contractor of his 
responsibilities and obligations under these Regulations or the Contract. 

 
2.4 The Contractor shall adopt a positive approach, awareness and responsibility towards safety, 

health and the environment, and take appropriate action, by: 
 
 (a) ensuring the Regulations are enforced and followed by the Contractor's personnel.  Any 

failure by the Contractor's personnel to follow the Regulations, shall be regarded as a 
failure by the Contractor. 

 
 (b) paying attention to possible injury to unauthorized persons entering the site, particularly 

children. 
 
2.5 Whenever in these Regulations the Contractor is required to provide test certificates for 

equipment and personnel or to comply the relevant authorities' requirements and no independent 
test facilities are available or no relevant authorities exist in Lebanon, the Contractor shall 
provide: 

 
 a) in lieu of independent test certificates: 
 

- for equipment - details of the tests and the date of the tests that have been 
carried out by the Contractor and a written statement that the Contractor 
has satisfied himself that the item of equipment is fit and safe for use; 

- for personnel - details of the training and experience and a written 
statement that the Contractor has satisfied himself that the person has the 
required level of competency; 

 b) in lieu of relevant authorities' requirements - details of the Contractor's own rules, 
regulations, requirements and procedures regarding safety, health and the environment. 
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 If the Engineer is dissatisfied with the details provided by the Contractor, the Contractor shall 

provide further details or carry out further tests or provide further written statements as may be 
reasonably required by the Engineer. 

 
 When the Engineer has satisfied himself regarding the Contractor's own rules, regulations, 

requirements and procedures provided in accordance with (b) above, such rules, etc shall be 
deemed to form part of these Regulations and to which Clause 3 shall equally apply. 

 
3 Failure to Comply with Regulations 
 
3.1 General 
 
3.1.1 Should the Contractor fail to comply with any of the Regulations or requirements: 
 
 (a) the Engineer may suspend the Works or part of the Works until the Contractor has 

taken necessary steps, to the satisfaction of the Engineer, to comply with the regulations 
or requirements. 

 
 (b) the Employer may, following written notice to the Contractor, carry out themselves or 

arrange for another contractor to carry out such measures as they consider appropriate 
on behalf of the Contractor.  Any such actions by the Employer shall not affect or 
diminish the Contractor's obligations or responsibilities under the Contract. 

 
 (c) the Engineer may, following written notice to the Contractor, deduct from payments to 

the Contractor the amounts stipulated in Sub-Clause 3.2.  Such notice shall specify: 
 
  (i) the nature of the failure or failures; 
 
  (ii) the period after the date of the notice within which the Contractor shall remedy 

each failure; and 
 
  (iii) the amount to be deducted. 
 
  Such suspension of payment will remain in force until such time as the Contractor has 

rectified the breach or breaches to the satisfaction of the Engineer.  No interest shall be 
paid on the suspended payments. 

 
3.1.2 Failure to comply with the Regulations or requirements shall be considered a breach of contract 

by the Contractor and may result in termination of the Contract by the Employer. 
 
3.1.3 In the event of the Employer or Engineer taking action based on Sub-Clause 3.1.1(a) or (b) or 

3.1.2, the Contractor shall not be entitled to any additional costs or extension to the Contract 
Completion Date. 

 
3.1.4 All costs incurred by the Employer pursuant to Sub-Clause 3.1.1(b) and the deductions from 

payments imposed on the Contractor by the Engineer under Sub-Clause 3.1.1(c) shall be 
deducted from amounts otherwise due to the Contractor. 
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3.2 Deductions from Payments 
 
3.2.1 Failures by the Contractor to comply with the Regulations or requirements are classified as 

follows: 
 
 D1 - breaches of Sub-Clause 5.6 (personal protective equipment); 
 D2 - breaches of Clause 7 (work in Public Areas); 
 D3 - breaches other than D1 and D2. 
 
3.2.2 The basic deduction from payment for each classification in Sub-Clause 3.2.1, is as follows: 
 
 for D1 – USD 100/person/day; 
 for D2 – USD 500/location/day; 
 for D3 – USD 100/occurrence/day. 
 Limit of cumulative total deductions shall not exceed 1% of Contract price. 
 
3.2.3 Deductions from payments will be applied as follows: 
 
 (a) for the first breach of each regulation or requirement - the basic deduction.  If the same 

or similar breaches occur in different situations or locations at the same time, the 
Engineer may apply deductions for each situation or location; this will not apply to 
breaches related to personal protective equipment. 

 
 (b) for a second or subsequent breach of the same Regulation or requirement or failure to 

rectify a previous failure within the time specified by the Engineer - twice the basic 
deduction. 

 
4 General Requirements 
 
4.1 Preamble 
 
4.1.1 All references to safety shall be deemed to include health and the environment. 
 
4.2 Safety Officer 
 
4.2.1 The Contractor shall appoint a competent Safety Officer who shall be responsible for safety, 

health and the environment. The Safety Officer shall be given sufficient time by the Contractor 
to carry out his duties; minimum requirements shall be as follows: 

 
 Workforce on Site of over 250 -  full time Safety Officer; 
 
 Workforce on Site of 100-250 - 50% of Safety Officer's time; 
 
 Workforce on Site below 100 - as required for the Works but a minimum of 5 hours 

per week of Safety Officer's time where more than 20 
workers. 

 
4.2.2 The Contractor shall provide the Safety Officer with appropriate identification, including a 

white hard hat with Red Cross symbol and an identification badge. The appointment of the 
Safety Officer shall be in writing and copied to the Engineer. The appointment shall include 
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specific instructions to enforce these Regulations and delegated authority to take any action, 
measure or to issue instructions regarding their enforcement.  All persons on Site shall be made 
aware of the name and authority of the Safety Officer and instructed to comply with any 
instruction or direction on safety matters, verbal or in writing, issued by the Safety Officer. 

 
4.2.3 The Safety Officer shall be provided with a mobile phone or other similar means of 

communication. The Safety Officer shall be accessible and available at all times including 
outside normal working hours. 

 
4.3 Safety Training 
 
4.3.1 The Contractor shall provide safety induction training for all site personnel upon starting on site. 
 
4.3.2 The Contractor shall provide safety refresher/reinforcement training at regular intervals for his 

staff. 
 
4.4 Safety Meetings 
 
4.4.1 The Contractor shall hold regular safety meetings to provide safety instructions and receive 

feedback from site personnel on safety, health and environmental matters. A weekly Safety 
Meeting shall be chaired by the Safety Officer and minutes shall be taken of the meeting.  The 
meeting/minutes shall cover all relevant issues including actions to be taken. A copy of the 
minutes shall be given to the Engineer. The Safety Officer should attend the Contractor's 
weekly site meetings and "Safety" should be an item on the agenda. 

 
4.5 Safety Inspections 
 
4.5.1 The Safety Officer shall make regular safety inspections of the work site. The Safety Officer 

shall prepare a report of each inspection. This report shall include details of all breaches of these 
Regulations and any other matters or situations relating to safety found during the inspection, 
instructions issued by the Safety Officer and actions taken by the Contractor. A copy of the 
Safety Officer's inspection reports shall be given to the Engineer. 

 
4.6 Control of Substances Hazardous to Health 
 
4.6.1 Hazardous materials shall be stored in approved safety containers and handled in a manner 

specified by the manufactures and/or prescribed by relevant Authorities (see Sub-Clause 2.5). 
 
4.6.2 Only properly trained and equipped personnel shall handle hazardous materials. 
 
4.7 Potential Hazards 
 
4.7.1 The Contractor shall inform employees of potential hazards, take appropriate steps to reduce 

hazards and be prepared for emergency situations. 
 
4.7.2 The Contractor shall make an assessment of every operation involving hazardous substances.  

The assessment shall be recorded on a Hazardous and Flammable Substances Assessment 
Method Statement which shall be submitted to the Engineer prior to the delivery and use of the 
substance on Site. 
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4.8 Accident Reporting 
 
4.8.1 The Contractor shall report all accidents and dangerous occurrences to the Engineer. The 

Contractor shall prepare a report on each accident or dangerous occurrence and a copy of the 
report, together with witness statements and any other relevant information, shall be submitted 
to the Engineer. A reportable accident or dangerous occurrence shall include any accident to any 
person on Site requiring medical attention or resulting in the loss of working hours or any 
incident that resulted, or could have resulted, in injury, damage or a danger to the Works, 
persons, property or the environment.  

 
4.8.2 In the event of an accident or dangerous occurrence, the Contractor shall be responsible for 

completing all statutory notifications and reports. Copies of all statutory notifications and 
reports shall be passed to the Engineer. 

 
4.8.3 All accidents and dangerous occurrences shall be recorded in a Site Accident Book. The Site 

Accident Book shall be available at all times for inspection by the Engineer. 
 
4.8.4 The Contractor shall immediately rectify any situation or condition that could result in injury, 

damage or a danger to the Works, person, property or the environment. If the situation or 
condition cannot be corrected immediately, the Contractor shall provide temporary barriers and 
appropriate warning signs and devices and/or take other appropriate action necessary for the 
protection of persons, property and the environment. 

 
4.9 Notices, Signs, Etc. 
 
4.9.1 All safety, health, environmental and other notices and signs shall be clearly displayed and 

written in both Arabic and either English or French. All requirements, instructions, procedures, 
etc. issued by the Contractor concerning these Regulations shall be printed in both Arabic and 
English and displayed and readily available to Contractor's personnel. 

 
4.10 First Aid and Medical Attention 
 
4.10.1 The Contractor shall have comprehensive First Aid Kit(s) on Site at all times. First Aid Kits 

shall be conveniently located and clearly identifiable.  
 
4.10.2 The Contractor shall have one employee on site trained in first aid for every 25 employees.  

Such persons shall be provided with appropriate identification, including a red hard hat with a 
white "Red Cross" symbol and an identification badge. 

 
4.10.3 The Contractor shall make contingency arrangements for calling a Doctor and transporting 

injured persons to hospital. The telephone numbers of the emergency services and the name, 
address and telephone number of the Doctor and nearest hospital shall be prominently displayed 
in the Contractor's site office.  

 
4.11 Employee Qualifications and Conduct 
 
4.11.1 The Contractor shall employ only persons who are fit, qualified and skilled in the work to be 

preformed. All persons shall be above the minimum working age. 
 
4.11.2 Contractor's personnel shall use the toilet facilities provided by the Contractor. 
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4.11.3 The Contractor shall ensure: 
 
 (a) that no firearms, weapons, controlled or illegal substances or alcoholic beverages are 

brought onto the Site and that no personnel under the influence of alcohol or drugs are 
permitted on Site. 

 
 (b) that all personnel obey warning signs, product or process labels and posted instructions. 
 
 (c) that drivers or operators of vehicles, machinery, plant and equipment follow the rules 

for safe operations.  Drivers shall wear seat belts and obey all signs and posted speed 
limits. 

 
4.12 Security 
 
4.12.1 The Contractor shall take all measures necessary, including watching and lighting at night, to 

prevent unauthorized entry to the Site and to safeguard the Site, the Works, materials, Plant, 
Contractor's Equipment and Temporary Works against damage from trespass and theft. 

 
5 Safety Requirements 
 
5.1 Personal Protective Equipment 
 
5.1.1 The Contractor shall provide personal protective equipment, including hard hats, safety glasses, 

respirators, gloves, safety shoes, and such other equipment as required, and shall take all 
measures or actions for the protection and safety of Contractor's personnel. 

 
5.1.2 Non-metallic hard hats shall be worn at all times by all personnel at the worksite with the 

exception of those areas where the Engineer has indicated it is not necessary to do so. 
 
5.1.3 Safety glasses shall meet international standards and be available for use and worn in specified 

worksite areas. As a minimum, safety glasses shall be worn for the following types of work: 
hammering, chipping, welding, grinding, use of electrically powered or pneumatic equipment, 
insulation handling, spray painting, working with solvents, and other jobs where the potential of 
an eye injury exists.  Face shields and/or monogoggles shall be worn where possible exposure to 
hazardous chemicals, cryogenic fluids, acids, caustics, or dust exists and where safety glasses 
may not provide adequate protection. 

 
5.1.4 When handling acids, caustics, and chemicals with corrosive or toxic properties, suitable 

protection, such as acid suits or chemical resistant aprons and gloves, shall be worn to prevent 
accidental contact with the substance. 

 
5.1.5 Personnel shall not be permitted to work whilst wearing personal clothing or footwear likely to 

be hazardous to themselves or others. 
 
5.1.6 The wearing of safety shoes with steel reinforced toes is recommended for all Contractor's 

personnel on site.  In all cases, Contractor's personnel shall wear substantial work shoes that are 
commensurate with the hazards of the work and the worksite area. 
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5.1.7 Hearing protection, including muffs, plugs or a combination thereof, shall be provided for all 

personnel operating in areas where the noise level exceeds 90 decibels. Such protection shall 
also be provided for operators working with equipment exceeding such a level. This may 
include equipment such as excavators, shovels, jackhammers, saws, drills, grinders, and the like 
are being used. 

 
5.1.8 The Contractor shall encourage employees to wear substantial work gloves whenever practical 

and safe to do so. 
 
5.2 Fire Protection and Prevention 
 
5.2.1 The Contractor shall take all necessary measures to prevent personal injury or death or damage 

to the Works or other property, including but not limited to: 
 

(a) provision of firefighting facilities in all vulnerable areas and as instructed by the 
Engineer 

(b) marking escape routes and illuminating them if necessary 
(c) instructing workmen in fire precautions and use of firefighting equipment 
(d) displaying notices on fire safety and procedures in the event of a fire on Site. 

 
5.2.2 The Contractor shall comply with fire protection instructions given by the Authorities having 

jurisdiction in regard to fire protection regulations. 
 
5.2.3 The Contractor shall, upon moving on site, provide to the Engineer and the Authorities a fire 

prevention and evacuation plan. This shall include drawing(s) showing the fire assembly points.  
The fire prevention and evacuation plan and drawing(s) shall be updated from time to time as 
the Works progress. The Contractor shall ensure all personnel are fully informed on escape 
routes and assembly points and any changes thereto.  

 
5.2.4 Fuel storage will not be permitted in construction work areas. Contractors may establish fuel 

storage tanks in special areas set aside for the purpose and approved by the Engineer. Storage 
tanks shall be adequately bounded to control spillage. Fire extinguishers shall be provided and 
installed in a suitable nearby location. 

 
5.2.5 Highly combustible or volatile materials shall be stored separately from other materials and as 

prescribed by relevant authorities and under no circumstances within buildings or structures 
forming part of the permanent Works. All such materials shall be protected and not exposed to 
open flame or other situations which could result in a fire risk. 

 
5.2.6 No combustible site accommodation shall be located inside or within 10 meters of a building or 

structure forming part of the permanent Works. Where units have to be used in these 
circumstances, they shall be constructed of non-combustible materials and have a half-hour fire 
rating inside to outside and outside to inside. Non-combustible furniture shall be used where 
practical. 

 
5.2.7 All temporary accommodation and stores shall be provided with smoke detectors and fire 

alarms. 
 
5.2.8 Smoking shall be banned in high-risk areas. 
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5.2.9 Expanded polystyrene with or without flame retarding additive, polythene, cardboard and 

hardboard shall not be used as protection materials. 
 
5.2.10 Plywood and chipboard shall only be used as protection on floors.  Vertical protection shall be 

non-combustible. Debris netting and weather protection sheeting shall be fire retardant. 
 
5.2.11 When using cutting or welding torches or other equipment with an open flame, the Contractor 

shall provide a fire extinguisher close by at all times. All flammable material shall be cleared 
from areas of hot works, or work locations prior to welding or oxy/gas burning operations. All 
hot works shall cease half an hour before the end of a work shift to allow for thorough checking 
for fires or smoldering materials. Where appropriate, areas of hot works are to be doused in 
water before the shift ends. 

 
5.2.12 An adequate number of fire extinguishers of types suited to the fire risk and the materials 

exposed shall be provided. These shall be placed in accessible, well-marked locations 
throughout the job site. Contractor's personnel shall be trained in their use.  Extinguishers shall 
be checked monthly for service condition and replaced or recharged, as appropriate after use. 

 
5.2.13 Only approved containers shall be used for the storage, transport and dispensing of flammable 

substances. Portable containers used for transporting or transferring gasoline or other flammable 
liquids shall be approved safety cans. 

 
5.2.14 Fuel burning engines shall be shut off while being refueled. 
 
5.2.15 Adequate ventilation to prevent an accumulation of flammable vapors shall be provided where 

solvents or volatile cleaning agents are used. 
 
5.2.16 Flammables shall not be stored under overhead pipelines, cable trays, electrical wires, or 

stairways used for emergency egress. 
 
5.2.17 Paints shall be stored and mixed in a room assigned for the purpose. This room shall be kept 

under lock and key. 
 
5.2.18 Oily waste, rags and any other such combustible materials shall be stored in proper metal 

containers with self-closing lids and removed every night to a safe area or off site. Every 
precaution shall be taken to prevent spontaneous combustion. 

 
5.3 Electrical Safety 
 
5.3.1 All temporary electrical installations, tools and equipment shall comply with current regulations 

dealing with on-site electrical installations. 
 
5.3.2 The Contractor shall establish a permit-to-work system for work on or in proximity to energized 

circuits of any voltage. Contractor's personnel shall not commence work on such circuits unless 
a permit to work has been issued and adequate safety measures have been taken and the work 
operation has been reviewed and approved by the Engineer. 

 
5.3.3 Only authorized personnel shall be allowed to work or repair electrical installations and 

equipment. 
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5.3.4 Portable tools and equipment shall be 220 volt, unless otherwise agreed by the Engineer. 
 
5.3.5 When portable or semi-mobile equipment operates at voltages in excess of 110 volts, the supply 

shall be protected by a Residual Current Device (RCD) regardless of any such device fitted to 
the equipment. The RCD must have a tripping characteristic of 30 milliamps at 30 milliseconds 
maximum. 

 
5.3.6 All static electrically powered equipment, including motors, transformers, generators, welders, 

and other machinery, shall be properly earthed, insulated, and/or protected by a ground fault 
interruption device. In addition, the skin of metal buildings and trailers with electric service 
shall be earthed. Metal steps, when used, shall be securely fixed to the trailer. 

 
5.3.7 Lamp holders on festoon lighting shall be molded to flexible cable and be of the screw in type.  

Clip on guards shall be fitted to each lamp unit. 
 
5.3.8 All tungsten-halogen lamps shall be fitted with a glass guard to the element. These lamps must 

be permanently fixed at high level. 
 
5.3.9 Electrical equipment shall be periodically inspected and repaired as necessary by competent 

persons. 
 
5.3.10 Any work on electrical equipment and systems shall be made safe through locking, tagging, 

and/or isolation of the equipment before work commences.  Prior to the start of the work, the 
equipment or systems shall be tested to insure that they have been properly de-energized and 
isolated. 

 
5.3.11 Electrical repair work on energized systems shall be avoided whenever possible. 
 
5.3.12 Electrical troubleshooting shall be conducted only after getting written approval of the 

Engineer. 
 
5.3.13 Unauthorized personnel shall not enter enclosures or areas containing high voltage equipment 

such as switchgear, transformers, or substations. 
 
5.4 Oxygen/Acetylene/Fuel Gases/Cartridge Tools 
 
5.4.1 Compressed oxygen shall never be used in the place of compressed air. 
 
5.4.2 Flash-back (Spark) arrestors shall be fitted to all gas equipment. 
 
5.4.3 Liquid Petroleum Gas (LPG) cylinders shall not be stored or left in areas below ground level 

overnight. Cylinders must be stored upright.  
 
5.4.4 The quantity of oxygen, acetylene and LPG cylinders at the point of work shall be restricted to a 

maximum of one day's supply. Cylinders shall be kept in upright vertical rack containers or be 
safely secured to a vertical support. 

 
5.4.5 Cartridge tools shall be of the low velocity type. Operators must have received adequate training 

in the safe use and operation of the tool to be used. 
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5.5 Scaffolding/Temporary Works 
 
5.5.1 No aluminum tube shall be used, except for proprietary mobile towers, unless otherwise agreed 

with the Engineer. 
 
5.5.2 Drawings and calculations shall be submitted to the Engineer, prior to commencement of work 

on site, for all Temporary Works, including excavations, falsework, tower cranes, hoists, 
services and scaffolding. Design shall conform to international standards. 

 
5.5.3 The Engineer will not approve Temporary Work designs but the Contractor shall take account 

of any comments on such designs made by the Engineer. 
 
5.5.4 The Contractor shall inspect and approve all Temporary Works after erection and before access, 

loading or use is allowed. Completed and approved Temporary Works shall be tagged with a 
scaff-tag or similar safety system and the Safe Structure insert displayed. For scaffolding, one 
tag shall be displayed every 32 m2 of face area. A central record system shall be kept on all 
Temporary Work. Temporary Works shall be inspected weekly and similarly recorded. 

 
5.5.5 All mobile scaffold towers shall be erected in accordance with the manufacturer’s instructions 

and a copy of these shall be submitted to the Engineer prior to any use on site. Additionally, all 
towers shall be erected complete with access ladder, safety rails and kick boards whatever the 
height. 

 
5.5.6 The Contractor shall repair or replace, immediately, any scaffold including accessories, 

damaged or weakened from any cause. 
 
5.5.7 The Contractor shall ensure that any slippery conditions on scaffolds are eliminated as soon as 

possible after they occur. 
 
5.5.8 All scaffolds used for storing materials, for brick or block laying, for access to formwork or for 

any other purpose where materials may accidentally fall, shall be provided with wire mesh 
guards or guards of a substantial material, in addition to kick boards. 

 
5.6 Use of Ladders 
 
5.6.1 Manufactured ladders shall meet the applicable safety codes for wood or metal ladders. Metal 

ladders shall not be used where there is any likelihood of contract with electric cables and 
equipment. All metal ladders shall be clearly marked: "Caution - Do not use around electrical 
equipment". 

 
5.6.2 Job made ladders shall not be permitted. 
 
5.6.3 Extension or straight ladders shall be equipped with non-skid safety feet, and shall be no more 

than 12 m in height. The maximum height of a stepladder shall be 2 m. Ladders shall not be 
used as platforms or scaffold planks. 

 
5.6.4 Ladders rungs and steps shall be kept clean and free of grease and oil.  
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5.6.5 Extension and straight ladders shall be tied off at the top and/or bottom when in use. Only one 
person shall be allowed on a ladder at a time. 

 
5.6.6 Defective ladders shall be taken out of service and not used. Ladders shall not be painted and 

shall be inspected for defects prior to use. 
 
5.7 Elevated Work 
 
5.7.1 The Contractor shall provide all personnel, while working at an elevated position, with adequate 

protection from falls. Details of such protection shall be submitted to and approved by the 
Engineer. 

 
5.7.2 The Contractor shall carry out daily inspections of all elevated work platforms. Defects shall be 

corrected prior to use. 
 
5.7.3 Roofing & Sheet Material Laying 
 
 (a) A Method Statement detailing the procedures to be adopted shall be submitted to and 

agreed with the Engineer prior to commencement of work on site. 
 
 (b) Mobile elevating work platforms or the equivalent shall be used to install roofing and 

sheet materials wherever practicable and a suitable base is available. 
 
5.7.4 Erection of Structures 
 
 (a) A Method Statement detailing the procedures to be adopted shall be submitted and 

agreed with the Engineer prior to commencement of work on site. 
 
 (b) Safety harnesses and lines shall be provided by the Contractor for use by the erection 

personnel and worn at all times. 
 
 (c) Mobile elevating work platforms or the equivalent shall be used to erect structures 

wherever practicable and a suitable base is available. 
 
5.7.5 Mobile Elevating Work Platforms 
 
 Operators shall be trained in the safe use of such platforms and hold a current Certificate of 

Competence (see Sub-Clause 2.5). 
 
5.7.6 Hoists 
 
 (a) A copy of the current Test Certificate (see Sub-Clause 2.5) shall be submitted to the 

Engineer before any hoist (personnel or material) is brought into operation on the site.  
Where the range of travel is increased or reduced a copy of the revised Test Certificate 
shall be submitted. 

 
 (b) Each landing gate shall be fitted with a mechanical or electrical interlock to prevent 

movement of the hoist when any such gate is in the open position. 
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 (c) Safety harnesses must be worn and used by personnel erecting, altering and dismantling 
hoists. 

 
5.7.7 Suspended Cradles 
 
 (a) Suspended cradles shall be installed, moved and dismantled by a specialist contractor. 
 
 (b) Suspended cradles shall comply with local regulations. 
 
 (c) All powered suspended cradles shall incorporate independent safety lines to overspeed 

braking devices and independent suspension lines for personal safety harness 
attachment. 

 
5.8 Use of Temporary Equipment 
 
5.8.1 The safe design capacity of any piece of equipment shall not be exceeded, nor shall the 

equipment be modified in any manner that alters the original factor of safety or capacity. 
 
5.8.2 Mobile equipment shall be fitted with suitable alarm and motion sensing devices, including 

backup alarm, when required. 
 
5.8.3 The Contractor shall ensure that the installation and use of equipment are in accordance with the 

safety rules and recommendations laid down by the manufacturer, taking into account the other 
installations already in place or to be installed in the future. 

 
5.8.4 The Contractor shall inspect Equipment prior to its use on the Works and periodically thereafter 

to ensure that it is in safe working order.  Special attention shall be given to such items as 
cables, hoses, guards, booms, blocks, hooks and safety devices. Equipment found to be 
defective shall not be used and immediately removed from service, and a warning tag attached. 

 
5.8.5 Natural and synthetic fiber rope made of material such as manila, nylon, polyester, or 

polypropylene shall not be used as slings if approved by the Engineer. 
 
5.8.6 Only trained, qualified and authorized personnel shall operate equipment. All drivers and 

operators shall hold a current Certificate of Training Achievement for the equipment being used 
(see Sub-Clause 2.5). 

 
5.8.7 A safety observer shall be assigned to watch movements of heavy mobile equipment where 

hazards may exist to other personnel from the movement of such equipment, or where 
equipment could hit overhead lines or structures. The observer shall also ensure that people are 
kept clear of mobile equipment and suspended loads. 

 
5.8.8 When mobile or heavy equipment is traveling onto a public thoroughfare or roadway, a flagman 

shall insure that traffic has been stopped prior to such equipment proceeding. While the mobile 
or heavy equipment is traveling on a public roadway, a trailing escort vehicle with a sign 
warning of a slow-moving vehicle that is dangerous to pass shall be provided. 

 
5.8.9 Cranes: 
 



Appendix I - CDR Safety, Health & Environmental Regs PI/16  
 

  
 
CDR Safety, Health & Environmental Regs 

 (a) The Contractor shall give a minimum of 48 hours notice to the Engineer prior to 
bringing a mobile crane on site. 

 
 (b) No cranes shall be erected on the site without the prior approval of the Engineer. The 

Engineer may direct the Contractor as to locations where cranes may not be located. 
The Contractor shall take such directions into account when submitting his proposals 
for crane location points, base footings, pick up points and swing radius. Compliance 
with any such direction shall not entitle the Contractor to any extension of the Period of 
Completion or to any increase in the Contract Price. 

 
 (c) Safety harnesses shall be worn and used at all times by personnel engaged on the 

erection, alterations and dismantling of tower cranes. 
 
 (d) The Contractor shall provide a copy of the current Test Certificate (see Sub-Clause 2.5) 

to the Engineer before any crane (tower or mobile) is brought into operation on the Site. 
 
 (e) All lifting tackle must hold a current Test Certificate (see Sub-Clause 2.5). All lifting 

tackle must be thoroughly examined every 6 months and an inspection report raised. 
 
 (f) All fibrous/web slings shall be destroyed and replaced 6 months after first use. 
 
 (g) All crane drivers/operators shall hold a Certificate of Training Achievement for the 

class of crane operated (see Sub-Clause 2.5). 
 
 (h) All banksmen/slingers shall hold a Training Certificate from a recognized training 

agency (see Sub-Clause 2.5). 
 
 (i) Only certified slingers/banksmen shall sling loads or guide crane/load movement. 
 
 (j) The maximum weekly working hours of a crane driver or banksman shall be restricted 

to 60 hours. 
 
 (k) Under no circumstances, shall a crane or load come within 4 m of any energized 

overhead power line or other critical structure. 
 
5.9 Locking-out, Isolating, and Tagging of Equipment 
 
5.9.1 Equipment that could present a hazard to personnel if accidentally activated during the 

performance of installation, repair, alteration, cleaning, or inspection work shall be made 
inoperable and free of stored energy and/or material prior to the start of work. Such equipment 
shall include circuit breakers, compressors, conveyors, elevators, machine tools, pipelines, 
pumps, valves, and similar equipment. 

 
5.9.2 Where equipment is subject to unexpected external physical movement such as rotating, 

turning, dropping, falling, rolling, sliding, etc., mechanical and/or structural constraints shall be 
applied to prevent such movement. 

 
5.9.3 Equipment which has been locked-out, immobilized, or taken out of service for repair or 

because of a potentially hazardous condition shall be appropriately tagged indicating the reason 
it has been isolated and/or taken out of service. 
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5.9.4 Where safety locks are used for locking out or isolating equipment, the lock shall be specially 

identified and easily recognized as a safety lock. 
 
5.10 Installation of Temporary or Permanent Equipment 
 
5.10.1 During installation and testing the Contractor's specialist engineer shall be in attendance. 
 
5.10.2 All control mechanism panel and wiring diagrams shall be available and printed in both Arabic 

and either English or French. 
 
5.11 Laser Survey Instruments 
 
5.11.1 Details of the types and use of laser instruments shall be submitted and agreed with the 

Engineer. 
 
5.12 Working in Confined Spaces 
 
5.12.1 Confined spaces, including tanks, vessels, containers, pits, bins, vaults, tunnels, shafts, trenches, 

ventilation ducts, or other enclosures where known or potential hazards may exist, shall not be 
entered without prior inspection by and authorization from the Site Safety Officer and the 
issuance of a Hazardous Work Permit. 

 
5.12.2 Prior to entering the confined space, the area shall be completely isolated to prevent the entry of 

any hazardous substances or materials which could cause an oxygen deficient atmosphere.All 
equipment that could become energized or mobilized shall be physically restrained and tagged.  
All lines going into the confined space shall be isolated and/or blanked. 

 
5.12.3 Personnel working in a confined space where emergency escape or rescue could be difficult, 

shall wear a safety harness attached to a lifeline. 
 
5.12.4 A qualified attendant(s), trained and knowledgeable in job-related emergency procedures, shall 

be present at all times while persons are working within the confined space. The attendant shall 
be capable of effecting a rescue, have necessary rescue equipment immediately available, and 
be equipped with at least the same protective equipment as the person making entry. 

 
5.12.5 All equipment to be used in a confined space shall be inspected to determine its acceptability for 

use.  Where a hazard from electricity may exist, equipment utilized shall be of low voltage type. 
 
5.12.6 The atmosphere within the confined space shall be tested to determine it is safe to enter.  

Acceptable limits are: 
 
 - oxygen:  19.5% lower, 22% higher; 
 - flammable gas: not to exceed 10% of lower explosion limit; 
 - toxic contaminants: not to exceed the permissible exposure limit. 
 
 Subsequent testing shall be done after each interruption and before re-entering the confined 

space, as well as at intervals not exceeding 4 hours. Continuous monitoring is preferable and 
may be necessary in certain situations. 
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5.12.7 Adequate ventilation shall be provided to ensure the atmosphere is maintained within acceptable 
limits.  

 
5.13 Demolition 
 
5.13.1 A detailed Method Statement detailing the demolition procedures/techniques to be used shall be 

submitted to and approved by the Engineer prior to commencement of work on site. 
 
 The Method Statement must include full details of measures to be taken to ensure that there are 

no persons remaining in the building/structure and to distance members of the public and 
Contractor's personnel from the building/structure prior to demolition. 

 
5.14 Use of Explosives 
 
5.14.1 The Contractor shall not use explosives without the written permission from the Engineer and 

relevant authorities (see Sub-Clause 2.5). 
 
5.14.2 The Contractor shall observe all regulations regarding proper purchasing, transportation, 

storage, handling and use of explosives. 
 
5.14.3 The Contractor shall ensure that explosives and detonators are stored in separate special 

buildings. These secured buildings shall be constructed, located and clearly marked in Arabic 
and English: 

 
 "DANGER - EXPLOSIVES"  
 
 all as approved by the Engineer and relevant authorities (see Sub-Clause 2.5). 
 
5.14.4 The Contractor shall ensure that all possible precautions are taken against accidental fire or 

explosion, and ensure that explosives and detonators are kept in a proper and safe condition. 
 
5.14.5 The Contractor shall ensure that explosives and detonators are always transported in separate 

vehicles and kept apart until the last possible moment and that metallic tools are not used to 
open boxes of explosives or detonators. 

 
5.14.6 Blasting Procedure:  the Contractor shall carry out blasting operations in a manner that will not 

endanger the safety of persons and property. The Contractor shall, along with other necessary 
precautions: 

 
 (a) clear all persons from buildings and the area affected by the blasting.  All such persons 

shall be given adequate notice of the actual time and date of blasting, 
 
 (b) ensure that police and other local authorities are kept fully informed, in advance, of the 

blasting programme so that they may be present when blasting takes place if they so 
require, 

 
 (c) erect warning notices around the area affected that blasting operations are in progress, 
 
 (d) carry out a thorough search of buildings and the area affected prior to blasting, 
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 (e) ensure that blasting is only carried out by experienced shot firers.  Priming, charging, 
stemming and shot firing shall be carried out with greatest regard for safety and in strict 
accordance with the rules and regulations of the relevant authorities (see Sub-Clause 
2.5). 

 
 (f) ensure that explosive charges are not excessive, charged boreholes are properly 

protected and proper precautions are taken for the safety of persons and property, 
 
5.14.7 The Contractor shall maintain an up-to-date inventory of all explosives and explosive devices 

and shall submit a monthly report to the Engineer, detailing the use of all explosives by date and 
location. 

 
5.15 Excavation and Trenching 
 
5.15.1 An excavation permit signed by the Engineer must be issued before excavation proceeds in any 

work location. The Contractor shall investigate and identify the location of existing services by 
study of the drawings, a visual/physical study of the site, sweeping by appropriate detection 
equipment and where necessary hand excavation of trial holes. 

 
 Following this investigation, the Contractor shall submit a written request for an excavation 

permit to the Engineer. 
 
 The Engineer will return the permit signed and dated to indicate: 
 

o services which are to be maintained. 
o services which are to be isolated. 
o any special precautions to be taken. 

 
 A sample Excavation Permit is given in Appendix 1. 
 
5.15.2 The issue of an Excavation Permit by the Engineer shall not relieve the Contractor of his 

responsibilities under the Contract. 
 
5.15.3 The side of all excavations and trenches exceeding 1.3 meters in depth which might expose 

personnel or facilities to danger resulting from shifting earth shall be protected by adequate 
temporary supports or sloped to the appropriate angle of repose. 

 
5.15.4 All excavations, slopes and temporary supports shall be inspected daily and after each rain, 

before allowing personnel to enter the excavation. 
 
5.15.5 Excavations 1.3 meters or more in depth and occupied by personnel shall be provided with 

ladders as a means for entrance and egress. Ladders shall extend not less than 1 meter above the 
top of the excavation. 

 
5.15.6 The Contractor shall provide adequate barrier protection to all excavations. Barriers shall be 

readily visible by day or night. 
 
5.15.7 Excavated or other materials shall not be stored at least 0.65 meters from the side of 

excavations. 
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5.15.8 The Contractor shall: 
 

(a) ensure that stability and structural integrity of the Works are maintained during 
construction and shall provide temporary supports where necessary and shall not 
overload any part of the Works with materials, Plant or  Contractor's Equipment. 
  

(b) provide and maintain during the execution of the Works all shoring, strutting, 
needling and other supports as may be necessary to preserve stability of 
buildings, whether new or existing, on the site or adjoining property that may be 
endangered or affected by the Works. 
 

(c) submit to the Engineer an outline of the methods proposed to be used for the 
support necessary to preserve stability of buildings or other structures, together 
with the relevant drawings, details, calculations, specifications and subsoil 
investigation, as necessary for approval. Such approval shall not pass to the 
Employer or the Engineer the responsibility for maintaining the stability of the 
buildings or relieve the Contractor from his responsibility. 

 
5.16 Concrete Reinforcement Starter Bars 
 
5.16.1 The Contractor shall ensure concrete reinforcement starter bars are not a danger to personnel.  

Where permitted by the Engineer, starter bars shall be bent down. Alternatively, the starter bars 
shall be protected using either hooked starters, plastic caps, plywood covers or other methods 
agreed with the Engineer. 

 
6 Environmental and Health Requirements 
 
6.1 Protection of the Environment 
 
6.1.1 The Contractor shall be knowledgeable of and comply with all environmental laws, rules and 

regulations for materials, including hazardous substances or wastes under his control. The 
Contractor shall not dump, release or otherwise discharge or dispose of any such material 
without the authorization of the Engineer. 

 
6.1.2 Any release of a hazardous substance to the environment, whether air, water or ground, must be 

reported to the Engineer immediately. When releases resulting from Contractor action occur, the 
Contractor shall take proper precautionary measures to counter any known environmental or 
health hazards associated with such release. These would include remedial procedures such as 
spill control and containment and notification of the proper authorities. 

 
6.2 Air Pollution 
 
6.2.1 The Contractor, depending on the type and quantity of materials being used, may be required to 

have an emergency episode plan for any releases to the atmosphere. The Contractor shall also 
be aware of local ordinances affecting air pollution. 

 
6.2.2 The Contractor shall take all necessary measures to limit pollution from dust and any 

windblown materials during the Works, including damping down with water on a regular basis 
during dry climatic conditions. 
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6.2.3 The Contractor shall ensure that all trucks leaving the Site are properly covered to prevent 
discharge of dust, rocks, sand, etc. 

 
6.3 Water Pollution 
 
6.3.1 The Contractor shall not dispose of waste solvents, petroleum products, toxic chemicals or 

solutions in the city drainage system or watercourse, and shall not dump or bury garbage on the 
Site. These types of waste shall be taken to an approved disposal facility regularly, and in 
accordance with requirements of relevant Authorities. The Contractor shall also be responsible 
to control all run-offs, erosion, etc. 

 
6.4 Solid Waste 
 
6.4.1 General Housekeeping 
 
 (a) The Contractor shall maintain the site and any ancillary areas used and occupied for 

performance of the Works in a clean, tidy and rubbish-free condition at all times. 
 
 (b) Upon the issue of any Taking-Over Certificate, the Contractor shall clear away and 

remove from the Works and the Site to which the Taking-Over Certificate relates, all 
Contractor's Equipment, surplus material, rubbish and Temporary Works of every kind, 
and leave the said Works and Site in a clean condition to the satisfaction of the 
Engineer. Provided that the Contractor shall be entitled to retain on Site, until the end of 
the Defects Liability Period, such materials, Contractor's Equipment and Temporary 
Works as are required by him for the purpose of fulfilling his obligations during the 
Defects Liability Period. 

 
6.4.2 Rubbish Removal and Disposal 
 
 (a) The Contractor shall comply with statutory and municipal regulations and requirements 

for the disposal of rubbish and waste. 
 
 (b) The Contractor shall provide suitable metal containers for the temporary storage of 

waste. 
 
 (c) The Contractor shall remove rubbish containers from site as soon as they are full.  

Rubbish containers shall not be allowed to overflow. 
 
 (d) The Contractor shall provide hardstandings for and clear vehicle access to rubbish 

containers. 
 
 (e) The Contractor shall provide enclosed chutes of wood or metal where materials are 

dropped more than 7 meters. The area onto which the material is dropped shall be 
provided with suitable enclosed protection barriers and warning signs of the hazard of 
falling materials. Waste materials shall not be removed from the lower area until 
handling of materials above has ceased. 

 
 (f) Domestic and biodegradable waste from offices, canteens and welfare facilities shall be 

removed daily from the site. 
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 (g) Toxic and hazardous waste shall be collected separately and be disposed of in 
accordance with current regulations. 

 
 (h) No waste shall be burnt on Site unless approved by the Engineer. 
 
6.4.3 Asbestos Handling and Removal 
 
 The Contractor shall comply with all local regulations regarding the handling of asbestos 

materials. In the absence of local regulations, relevant International Standards shall apply. 
 
6.4.5 Pest Control 
 
 The Contractor shall be responsible for rodent and pest control on the Site. If requested, the 

Contractor shall submit to the Engineer, for approval, a detailed programme of the measures to 
be taken for the control and eradication of rodents and pests. 

 
6.5 Noise Control 
 
6.5.1 The Contractor shall ensure that the work is conducted in a manner so as to comply with all 

restrictions of the Authorities having jurisdiction, as they relate to noise. 
 
6.5.2 The Contractor shall, in all cases, adopt the best practicable means of minimizing noise.  For 

any particular job, the quietest available plant/and or machinery shall be used. All equipment 
shall be maintained in good mechanical order and fitted with the appropriate silencers, mufflers 
or acoustic covers where applicable. Stationary noise sources shall be sited as far away as 
possible from noise-sensitive areas, and where necessary acoustic barriers shall be used to 
shield them. Such barriers may be proprietary types, or may consist of site materials such as 
bricks or earth mounds as appropriate. 

 
6.5.3 Compressors, percussion tools and vehicles shall be fitted with effective silencers of a type 

recommended by the manufacturers of the equipment. Pneumatic drills and other noisy 
appliances shall not be used during days of rest or after normal working hours without the 
consent of the Engineer. 

 
6.5.4 Areas where noise levels exceed 90 decibels, even on a temporary basis, shall be posted as high 

noise level areas. 
 
 6.6  Protection of Archaeological and Historical Sites 
 
6.6.1 Excavation in sites of known archaeological interest should be avoided. Where this is 

unavoidable, prior discussions must be held with the Directorate of Antiquities in order to 
undertake pre-construction excavation or assign an archaeologist to log discoveries as 
construction proceeds. Where historical remains, antiquity or any other object of cultural or 
archaeological importance are unexpectedly discovered during construction in an area not 
previously known for its archaeological interest, the following procedures should be applied: 

a) Stop construction activities. 
b) Delineate the discovered site area. 
c) Secure the site to prevent any damage or loss of removable objects. In case of 

removable antiquities or sensitive remains, a night guard should be present until 
the responsible authority takes over. 
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d) Notify the responsible foreman/archaeologist. Who in turn should notify the 
responsible authorities, the General Directorate of Antiquities and local authorities 
(within less than 24 hours). 

e) Responsible authorities would be in charge of protecting and preserving the site 
before deciding on the proper procedures to be carried out. 

f) An evaluation of the finding will be performed by the General Directorate of 
Antiquities. The significance and importance of the findings will be assessed 
according to various criteria relevant to cultural heritage including aesthetic, 
historic, scientific or research, social and economic values. 

g) Decision on how to handle the finding will be reached based on the above 
assessment and could include changes in the project layout (in case of finding an 
irrevocable remain of cultural or archaeological importance), conservation, 
preservation, restoration or salvage. 

h) Implementation of the authority decision concerning the management of the 
finding. 

i) Construction work could resume only when permission is given from the General 
Directorate of Antiquities after the decision concerning the safeguard of the 
heritage is fully executed. 

 
6.6.2 In case of delay incurred in direct relation to Archeological findings not stipulated in the 

contract (and affecting the overall schedule of works), the contractor may apply for an extension 
of time. However the contractor will not be entitled for any kind of compensation or claim other 
than what is directly related to the execution of the archeological findings works and 
protections. 

 
7 Additional Requirements for Work in Public Areas 
 
7.1 General 
 
7.1.1 These additional requirements shall apply to all works carried out in Public Areas. 
 
7.1.2 Public Areas are defined as areas still used by or accessible to the public. These include public 

roads and pavements, occupied buildings and areas outside the Contractor's boundary fencing. 
 
7.1.3 All work in Public Areas shall be carried out to minimize disturbance and avoid dangers to the 

public. 
 
7.1.4 Before commencing work, the Contractor shall ensure that all necessary resources, including 

labour, plant and materials, will be available when required and that the works will proceed 
without delays and be completed in the shortest possible time. Periods of inactivity and slow 
progress or delays in meeting the agreed programme for the works, resulting from the 
Contractor's failure to provide necessary resources or other causes within the control of the 
Contractor, will not be accepted. In the event of such inactivity, slow progress or delays, the 
Contractor shall take immediate action to rectify the situation, including all possible 
acceleration measures to complete the works within the agreed programme. Details of the 
actions and acceleration measures shall be submitted to the Engineer. If the Engineer is 
dissatisfied with the Contractor's proposals, the Contractor shall take such further actions or 
measures as required by the Engineer. All costs incurred shall be the responsibility of the 
Contractor. 
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7.2 Method Statement 
 
7.2.1 The Contractor shall submit to the Engineer a method statement for each separate area of work 

in Public Areas. The Method Statement shall include: 
 
 (a) a general description of the Works and methodology of how it will be carried out. 
 
 (b) details of the measures and temporary works to minimize disturbance and safeguard the 

public. These shall include temporary diversions, safety barriers, screens, signs, 
lighting, watchmen and arrangements for control of traffic and pedestrians and advance 
warning to be given to the public. 

 
 (c) details of temporary reinstatement and maintenance of same prior to final reinstatement. 
 
 (d) for works involving long lengths of trenches or works to be completed in sections, the 

lengths or sections of each activity (eg up to temporary reinstatement, temporary 
reinstatement, final reinstatement) to be carried out at any one time. 

 
 (e) details of the availability of necessary resources (labour, plant, materials, etc) to 

complete the work. 
 
 (f) a programme showing start and completion dates and periods for all activities of each 

length or section, including temporary works, and the works overall. 
 
 (g) such further information as necessary or required by the Engineer. 
 
7.2.2 The Contractor shall not commence work, including temporary works, until approval of the 

Contractor's Method Statement by the Engineer. 
 
7.2.3 Method Statements shall be updated based on actual progress or as and when required by the 

Engineer. 
 
7.3 Closure of Roads, Etc. 
 
7.3.1 The closure or partial closure of roads, pavements and other public areas will only be permitted 

if approved by the Engineer and Relevant Authorities. The Contractor shall detail for each 
closure the extent of area to be closed, the reasons and duration of the closure and, where 
appropriate, proposed diversions. 

 
 A sample Street Closure Permit is given in Annex 2. 
 
7.3.2 Access to Properties Affected by the Works: 
 

The Contractor shall identify, protect and maintain accesses to all properties affected by the 
works.  
 

7.3.3 The Contractor shall ascertain and comply with any regulations concerning traffic and parking 
in addition to the obligations imposed by the Conditions of Contract and by law. 

 



Appendix I - CDR Safety, Health & Environmental Regs PI/25  
 

  
 
CDR Safety, Health & Environmental Regs 

7.3.4 The Contractor shall provide and maintain all necessary diversion, diversion signs, barricades, 
fencing, lighting, flagmen or slop/go Signs where the Works affect the safely of traffic and the 
public on existing roads or temporary diversion roads. 

 
7.4 Trench and Other Excavations 
 
7.4.1 The requirements covering trench and other excavations will depend on the location and type of 

the excavation and the potential risks to the public. 
 
7.4.2 The following guidelines apply particularly to trenches but shall also apply to other types of 

excavations: 
 
 (a) before commencing work the Contractor shall: 
 

o notify the Engineer on the location and duration of the work. An excavation 
permit signed by the Engineer must be issued in accordance with Sub-Clause 
5.15.1 before excavation proceeds in any work location.; 

o obtain permission from relevant authorities including the police when 
required. The Contractor's attention is drawn to the requirements of 
Legislative Decree No 68 dated 9 September 1983, issued by the President of 
the Republic of Lebanon, and in particular to the provisions therein regarding 
prior notification by the Contractor to and the issue of excavation licenses by 
the Director of Roads or the Head of the Municipal Authority concerned, as 
applicable, before the commencement of excavations within the limits of 
streets, roads and other areas defined under the said Decree. 

o erect all temporary works such as barriers, warning signs, lighting, etc.; 

o have available adequate materials for temporary supports to sides of 
excavations and necessary labour, plant and materials to complete the work 
within the shortest possible time; 

 (b) in carrying out the works the Contractor shall, unless otherwise permitted or required 
by the Engineer: 

 
o not open more than one excavation within a radius of 250 metres; 

o limit the length of trench excavation open at one time to 150 metres; 

o maintain and alter or adapt all temporary works including supports to sides of 
excavations; 

o remove all surplus excavated material the same day it is excavated; 

o complete the works, including final reinstatement within ten days; 

o where final reinstatement is not achieved within the required time, to carry 
out temporary reinstatement; 
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o ensure that any temporary reinstatement is maintained at the correct level 
until final reinstatement is achieved. 

7.4.3 The above guidelines shall not relieve the Contractor of his obligations and responsibilities. 
 
7.5 Safety Barriers 
 
7.5.1 Safety barriers shall be provided to the perimeter of work areas and to trench and other types of 

excavations and to existing openings such as manholes, draw pits and the like. When exposed to 
the public, safety barriers shall be provided to both sides of trenches and around all sides of 
openings. 

 
7.5.2 The Contractor shall provide details of the type or types of safety barriers for each excavation 

for the approval of the Engineer prior to commencing work. No work shall commence until the 
safety barriers are in place. 

 
7.5.3 The type of safety barrier used shall be appropriate to the particular location and the potential 

risks to the public.  Examples of different types of safety barriers are given below along with 
attached figures: 

 
o Type 1 - excavated material; 

 
o Type 2 - non-rigid barrier of rope or florescent tape strung between metal rods driven 

into the ground; 

o Type 3 – non-rigid barrier type K2, K5a, K5c and K8; 

o Type 4 - rigid concrete barrier.  Such barriers should be secured by means of dowels 
driven into the ground. 

7.5.4 The following are guidelines on the type of safety barriers that could be used in differing 
situations. They apply particularly to trenches but also apply to other types of excavations, 
existing openings and to the perimeter of work areas: 

 
o areas not subject to vehicular traffic - Types 1 or 2; 

o roadways (low traffic speed) - Types 1 and 3 or Types 2 and 3; 

o roadways (high traffic speed) - Type 3 (short term 1 to 2 days) or Type 4 (long term 
more than 2 days). 

7.5.5 The above examples of the types of barriers and the guidelines on situations in which they could 
be used shall not relieve the Contractor of his obligations and responsibilities. 

 
8 Contractor's Site Check List 
 
8.1 A sample Contractor's Site Check List is included in Annex 3. This is included to assist 

contractors should they wish to introduce such a system as part of their site management 
procedures.  The list is not exhaustive and further items will need to be added by the Contractor. 
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8.2 The list is issued for guidance only, and does not, in any way, revise or limit the requirements 
covered elsewhere in these Regulations. 

 
9 Protection of Other Property and Services 
 
9.1 Roads And Footpaths: the Contractor shall protect public and private roads, footpaths and the 

like from damage by site traffic or other causes arising from the execution of the Works and 
shall repair any damage to the satisfaction of the relevant public authority or private owner. 

 
9.2 Trees, Hedges, Shrubs, Lawns: the Contractor shall protect and preserve, trees, hedges, shrubs, 

lawns etc., and shall replace to approval, or treat as instructed, any plants or areas damaged or 
removed without approval. 

 
9.3 Existing Features: the Contractor shall prevent damage to existing buildings, fences, gates, 

walls, roads, paved areas and other features on the Site or adjacent thereto which are to remain 
in position during the execution of the Works. 

 
9.4 Existing Services 
 The Contractor shall: 
 

(a) notify all service authorities and private owners before commencing any work 
which may affect or damage existing drains and services and observe all service 
authorities' regulations  and/or recommendations work adjacent to existing 
services. 

(b) ascertain the positions of all services not indicated in the Contract Documents and 
check the positions of those which are so indicated. 

(c) adequately protect, maintain and prevent damage to all services and shall not 
interfere with their operation without the consent of the service authority or 
owner. 

 
If any damage is caused to existing services as a result of execution of the Works, the 
Contractor shall notify the Project Manager Representative/Engineer's Representative 
and the service authority or private owner and make arrangements to repair the 
damage to the satisfaction of the service authority or private owner as appropriate. 

 
9.5 Adjoining Property 
 The Contractor shall: 
 

o take all reasonable precautions to prevent damage to adjoining property and, if any damage is 
caused as a result of the execution of the Works, make good to the satisfaction of the owner. 

o obtain permission of the owners if it is necessary to erect Temporary Works or otherwise use 
adjoining property and pay all charges. 

o advise owners or occupiers of adjoining property of the dates on which work which may affect 
them is to be executed 

 
9.6 Existing Condition of roads, paths, features, services and adjoining property which is at risk 

from damage shall be recorded by photographs or surveys as appropriate. 
 
9.7 Occupied Premises 
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 The Contractor shall: 
 

(a) where the works are to be carried out in or around occupied premises ascertain 
the times and nature of the occupation and use. Carry out the Works with 
minimum inconvenience, nuisance and danger to the occupants and users. 

 
(b) if the danger to the occupied premises is such as to involve the safety of  

persons advise the Employer to evacuate temporarily such persons until the 
danger is eliminated. The expense of evacuation, temporary accommodation 
and re-occupation of the premises and other expenses shall be borne by the 
Employer. 
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 Annex 1 
 
 Sample Excavation Permit 
 
 
To: ...................................................... (Engineer) 
 
From: .................................................... (Contractor) Date: ......................... 
 
CDR Contract No: ................... 
Request for Excavation Permit No: .......... 
 
 
Please give approval for excavation to proceed in the following area: 
 
Work to start on: 
 
Existing services have been checked and identified by: 
 
 Drawings  # Physical Survey # 
 
 
 Catscan  # Trial Holes Excavation #  
 
 
 
Signed (Contractor): .............................................. 
  
 
Approval of Engineer 
 
The above excavation may proceed, subject to the following: 
 
 Services to be maintained: 
 
 
 Services to be isolated before work proceeds: 
 
 
 Other matters: 
 
 
Signed (Engineer): .............................................. 
 
Date: .................................... 
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 Annex 2 
 
 Sample Street Closure Permit 
 
 
To: ...................................................... (Engineer) 
 
From: .................................................... (Contractor) Date: ......................... 
 
CDR Contract No: ................... 
Request for Street Closure Permit No: .......... 
 
 
Please give approval for the closure of the following street(s) from ............... to............... (dates) 
 
Street(s): 
 
 
 
 
Reasons: 
 
 
 
 
Proposed diversions: 
 
 
 
 
Signed (Contractor): .............................................. 
  
 
Approval of the Engineer 
 
The above street(s) may be closed for the periods stated subject to the following conditions: 
 
 Approval has been given by relevant authorities and the police; 
 
 Other: 
 
Signed (Engineer): .............................................. 
 
Date: .................................... 
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 Annex 3 
 
 Sample Contractor's Site Check List 
 
 
Safe Access: 

o arrangements for visitors and new workers to the site 
o safe access to working locations 
o walkways free from obstructions 
o edge protection to walkways over 2m above ground 
o holes fenced or protected with fixed covers 
o tidy site and safe storage of materials 
o waste collection and disposal 
o chutes for waste disposal, where applicable 
o removal or hammering down of nails in timber 
o safe lighting for dark or poor light conditions 
o props or shores in place to secure structures, where applicable 

 
Ladders: 

o to be used only if appropriate 
o good condition and properly positioned 
o located on firm, level ground 
o secure near top. If not possible, to be secured near the bottom, weighted or footed to prevent 

slipping 
o top of ladder minimum 1 metre above landing place 

 
Scaffolding: 

o design calculations submitted 
o proper access to scaffold platform 
o properly founded uprights with base plates 
o secured to the building with strong ties to prevent collapse 
o braced for stability 
o loadbearing fittings, where required 
o uprights, ledgers, braces and struts not to be removed during use 
o fully boarded working platforms, free from defects and arranged to avoid tipping or tripping 
o securely fixed boards against strong winds 
o adequate guard rails and toe boards where scaffold 2m above ground 
o designed for loading with materials, where appropriate 
o evenly distributed materials 
o barriers or warning notices for incomplete scaffold (ie not fully boarded) 
o weekly inspections and after bad weather by competent person 
o record of inspections 

 
Excavation: 

o underground services to be located and marked and precautions taken to avoid them 
o adequate and suitable timber, trench sheets, props and other supporting materials available on 

site before excavation starts 
o safe method for erecting/removal of timber supports 
o sloped or battered sides to prevent collapse 
o daily inspections after use of explosives or after unexpected falls of materials 
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o safe access to excavations (eg sufficiently long ladder) 
o barriers to restrict personnel/plant 
o stability of neighbouring buildings risk of flooding 
o materials stacked, spoil and vehicles away from top of excavations to avoid collapse 
o secured stop blocks for vehicles tipping into excavations 

 
Roof work: 

o crawling ladders or boards on roofs more than 10 degrees 
o if applicable, roof battens to provide a safe handhold and foothold 
o barriers or other edge protection 
o Crawling boards for working on fragile roof materials such as asbestos cement sheets or glass. 

Guard rails and notices to same 
o roof lights properly covered or provided with barriers 
o during sheeting operations, precautions to stop people falling from edge of sheet 
o precautions to stop debris falling onto others working under the roof work 

 
Transport and mobile plant: 

o in good repair (eg steering, handbrake, footbrake) 
o trained drivers and operators and safe use of plant 
o secured loads on vehicles 
o passengers prohibited from riding in dangerous positions 
o propping raised bodies of tipping lorries prior to inspections 
o control of on-site movements to avoid danger to pedestrians, etc. 
o control of reversing vehicles by properly trained banksmen, following safe system of work 

 
Machinery and equipment: 

o adequate and secured guards in good repair to dangerous parts, eg exposed gears, chain 
drives, projecting engine shafts 

 
Cranes and lifting appliances: 

o weekly recorded inspections 
o regular inspections by a competent persons 
o test certificates 
o competent and trained drivers over 18 years of age 
o clearly marked controls 
o checks by driver and banksman on weight of load before lifting 
o efficient automatic safe load indicator, inspected weekly, for jib cranes with a capacity of 

more than one tonne 
o firm level base for cranes 
o sufficient space for safe operation 
o trained banksman/slinger to give signals and to attach loads correctly, with knowledge of 

lifting limitations of crane 
o for cranes with varying operating radius, clearly marked safe working loads and 

corresponding radii 
o regularly maintenance 
o lifting gear in good condition and regularly examined 

 
Electricity: 

o measures to protect portable electric tools and equipment from mechanical damage and wet 
conditions 
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o checks for damage to or interference with equipment, wires and cables 
o use of the correct plugs to connect to power points 
o proper connections to plugs; firm cable grips to prevent earth wire from pulling out 
o "permit-to-work" procedures, to ensure safety 
o disconnection of supplies to overhead lines or other precautions where cranes, tipper lorries, 

scaffolding, etc might touch lines or cause arcing 
 
Cartridge operated tools: 

o maker's instruction being followed 
o properly trained operators, awareness of dangers and ability to deal with misfires 
o safety goggles 
o regular cleaning of gun 
o secure place for gun and cartridges when not in use 

 
Falsework/formwork: 

o design calculations submitted 
o method statement dealing with preventing falls of workers 
o appointment of falsework coordinator 
o checks on design and the supports for shuttering and formwork 
o safe erection from steps or proper platforms 
o adequate bases and ground conditions for loads 
o plump props, on level bases and properly set out 
o correct pins used in the props 
o timberwork in good condition 
o inspection by competent person, against agreed design before pouring concrete 

 
Risks to the Public: 

o identify all risks to members of the public on and off site, eg materials falling from scaffold 
etc., site plant and transport (access/egress) and implement precautions, eg scaffold fans/nets, 
banksmen, warning notices etc 

o barriers to protect/isolate persons and vehicles 
o adequate site perimeter fencing to keep out the public and particularly children. Secure the 

site during non-working periods 
o make safe specific dangers on site during non-working periods, eg excavations and openings 

covered or fenced, materials safely stacked, plant immobilised, ladders removed or boarded 
 
Fire - general: 

o sufficient number and types of fire extinguishers 
o adequate escape routes, kept clear 
o worker awareness of what to do in an emergency 

 
Fire - flammable liquids: 

o proper storage area 
o amount of flammable liquid on site kept to a minimum for the day's work 
o smoking prohibited; other ignition sources kept away from flammable liquids 
o proper safety containers 

 
Fire - compressed gases, eg oxygen, LPG, acetylene: 

o properly stored cylinders 
o valves fully closed on cylinders when not in use 
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o adopt "hot work" procedures 
o site cylinders in use outside huts 

 
Fire - other combustible materials: 

o minimum amount kept on site 
o proper waste bins 
o regular removal of waste material 

 
Noise: 

o assessment of noise risks 
o noisy plant and machinery fitted with silencers/muffs 
o ear protection for workers if they work in very noisy surroundings 

 
Health: 

o identify hazardous substances, eg asbestos, lead, solvents etc and assess the risks 
o use of safer substances where possible 
o control exposure by means other than by using protective equipment 
o safety information sheets available from the supplier 
o safety equipment and instructions for use 
o keep other workers who are not protected out of danger areas 
o testing of atmosphere in confined spaces; provision of fresh air supply if necessary. 

Emergency procedures for rescue from confined spaces 
 
Manual handling: 

o avoid where risk of injury 
o if unavoidable, assess and reduce risks 

 
Protective clothing: 

o suitable equipment to protect the head, eyes, hands and feet where appropriate 
o enforce wearing of protective equipment 

 
Welfare: 

o suitable toilets 
o clean wash basin, hot/warm water, soap and towel 
o room or area where clothes can be dried 
o wet weather gear for those working in wet conditions 
o heated site hut where workers can take shelter and have meals with the facility for boiling 

water 
o suitable first aid facilities 

 
Work in Public Areas 

o all risks to the public identified 
o method statement approved 
o road closures approved 
o temporary diversions in place 
o safety barriers erected/maintained 
o safety signs and lighting installed/maintained 
o labour, materials, plant and other resources sufficient to meet programme 
o temporary reinstatement completed and properly maintained 
o permanent reinstatement completed at earliest possible date
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VAT Mandate 

 
Value Added Tax 

Law # 379 dated 14/12/2001 amended by law # 64 dated 26/10/2017 
 
 

1- The Contractor/Consultant shall be registered in the Ministry of Finance – VAT 
Department to be able to invoice the VAT to the Council for Development and 
Reconstruction or obtain its refund from the Ministry of Finance, according to the 
financing source of the contract. 

 
2- The Contractor/Consultant shall submit its offer without calculating the VAT in its 

unit price. 
 

3- Method of invoicing the VAT for contracts totally financed by the Lebanese State: 
The Contractor/Consultant shall invoice the VAT to the CDR upon submittal of its 
statements by adding 11% VAT on the net value of the statement, separately from the 
value of the statement. 
 

4- Method of VAT invoicing/refund for contracts partially financed by foreign sources: 
For the section locally financed, the Contractor/Consultant shall invoice the VAT to 
the CDR in accordance with clause 2 above. 
For the section financed by foreign sources, the Contractor/Consultant shall obtain the 
VAT refund directly from the Ministry of Finance. 
 

5- Methods of VAT refund for contracts totally financed by foreign sources: 
The contracts totally financed by foreign sources shall be exempted from the VAT. In 
the event the Contractor/Consultant is bound to pay this tax, the latter shall obtain its 
refund directly from the Ministry of Finance and not from the Council for 
Development and Reconstruction. (Refer to Article 19 – clause 4 of Law # 379, and 
Article 3 (b) of implementation Decree # 7336 dated 31/01/2002.) 
 
 
 

This document was approved by virtue of decision # 147/2002 dated 07/03/2002, taken by the 
Board of Directors of the CDR; and amended as per Law #64 dated 26/10/2017. 
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Power of Attorney for Firm’s Representative 
 

 
 
 

The representative of the moral person that will be declared successful bidder has the 
necessary prerogatives to carry out any legal proceeding or measure in connection with the 
Tender, and that said representative should submit for this purpose an official document 
proving that he is the holder of such prerogatives, namely when the act is of disposal nature 
such as to waive, to release, to cash, to disclaim and to acknowledge, provided that said 
document is not older than three months from the date of the Tender submission. 



 

  

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

CONTRACTUAL FORMS



 

 CON-1 

FORM OF AGREEMENT 
 
This Agreement made the ------------ day of ---------202------ between ------------------------------
---------------------- of --------------------------------------------------- (hereinafter called “the 
Employer”) of the one part and -----------------------------------------------------------------------------
------------------------------------------------------------------------------------------------------------------- 
(hereinafter called the “Contractor”) of the other part 
 
WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, 
Viz.   ------------------------------------------------------------------------------------------------------------
--------- and has accepted a Bid by Contractor for the execution and completion of such Works 
and remedying of any defects therein. 
 
Now this agreement witnesses as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz : 
a) The form of Agreement; 
b) The addendum(s) to Tender Documents (if any); 
c) The Appendix to conditions of contract 
d) The Conditions of Particular Application (Part II); 
e) The General Conditions of Contract (Part I); 
f) The General Requirements and Preliminaries (if any); 
g) The Specifications; 
h) The Drawings; 
i) The priced Bill of Quantities  
j) The breakdown of Bill of Quantities prices 
k) Any other document forming part of the Contract including the Contractor’s 

Bid insofar as it is not covered by any of the foregoing; 
 

3. This agreement shall be considered embodying the employer’s letter of Acceptance 
referred to in the Conditions of Contract. All actions and/or activities under the contract 
that relate to the date of the Letter of Acceptance shall be deemed to relate to the date 
of this agreement. 
 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

 
5. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this Agreement to be executed the 
day and year first above written. 
 

 Signed Sealed and Delivered by the   
  

The Employer      The Contractors 
 Address      Address 
 Signed       Signed 
 Name       Name 
 Affixed Seal      Affixed Seal 



 

 

 CON-2 

 
BANK GUARANTEE FOR GOOD PERFORMANCE OF THE CONTRACT 

 
 

To:  Council for Development and Reconstruction 
Tallet El Serail 
P.O. Box 11-3170 
Beirut, Lebanon 
 

 
Dear Sirs, 
 
Re:  Guarantee for Good Performance of the Contract No___ 
 
According to the terms of contract, dated_____, for the 
________________________________________________________, concluded between 
the Council for Development and Reconstruction 
(hereafter called CDR) and 
 
 
(hereafter called the Contractor), 
 
the Contractor undertakes to produce a Bank Guarantee for good performance of the contract of ___% 
of the value of the contract or the amount of________________ . 
 
We hereby unconditionally and irrevocably guarantee jointly and severally with the Contractor as a 
primary obligator and not as a surety merely, to pay the CDR upon its first demand and without cavil 
or argument any amounts up to the maximum of ____________ 
______________in cash, in the event according to the binding opinion of the CDR, the Contractor 
would fail to comply with his contractual obligations. 
 
The failure of the Contractor to comply with his contractual obligations shall be advised to us in 
writing with a copy to the Contractor. 
 
This guarantee shall enter into effect on the date of entry into force of the Contract and shall remain 
valid until ………. (insert date) or until 28 days after the date of issuing the Defects Liability 
Certificate, whichever comes later. 
 
 
 
DATE: 
 
SIGNATURE OF THE BANK 
 
 
 
 



 

 

 CON-3 

SPECIMEN FORM 
 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 
 
To:       Council for Development and Reconstruction 

Tallet El Serail 
P.O. Box 11-3170 
Beirut, Lebanon 

 
Dear Sirs, 
 
Re:  Guarantee for Advance Payment No___ 
 
According to the terms of contract, dated_____, for the 
________________________________________________________, concluded between 
the Council for Development and Reconstruction 
(hereafter called CDR) and 
 
 
(hereafter called the Contractor), 
 
the CDR undertakes to pay the Contractor ___% of the value of the contract or the amount of  
________________ by way of advance payment. The said advance payment shall be paid to the 
Contractor upon receipt by the CDR of the original of this guarantee. 
 
We hereby unconditionally and irrevocably guarantee jointly and severally with the Contractor as a 
primary obligator and not as a surety merely, to pay the CDR upon its first demand and without cavil 
or argument any amounts up to the maximum of ____________ 
______________in cash, in the event according to the binding opinion of the CDR, the Contractor 
would fail to comply with his contractual obligations. 
 
The failure of the Contractor to comply with his contractual obligations shall be advised to us in 
writing with a copy to the Contractor. 
 
This guarantee shall enter into effect on the date of payment to the Contractor of the advance 
payment, either partially or totally, and shall remain valid until ………. (insert date) or until the CDR 
has received full repayment of the same amount from the Contractor, whichever comes later. 
 
 
 
DATE: 
 
SIGNATURE OF THE BANK 
 


