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Single Stage Bidding 
 
Interested bidders are required to read carefully all the information in all the sections: 
abbreviations; important notes; background of the project; scope SWTP systems project; 
instructions to bidders; evaluation process and scoring method; qualification criteria; general 
and particular conditions of contract; forms section; and the technical specifications book.
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Section I.  Instructions to Bidders 
 General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the 
Bid Data Sheet (BDS), the Employer, as indicated in the 
BDS, issues this Bidding Document for the procurement of 
Plant and Installation Services as specified in Section VI, 
Employer’s Requirements.  The name, identification, and 
number of lots (contracts) of the International Competitive 
Bidding (NCB) are provided in the BDS. 

 1.2 Unless otherwise stated, throughout this Bidding Document 
definitions and interpretations shall be as prescribed in the 
General Conditions, Section VII.  

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) 
indicated in the BDS has applied for or received financing 
(hereinafter called “funds”) from the AFESD (hereinafter 
called “the Bank”) toward the cost of the project named in the 
BDS.  The Borrower intends to apply a portion of the funds to 
eligible payments under the contract(s) for which this Bidding 
Document is issued. 

 2.2 Payments by the Bank will be made only at the request of the 
Borrower and upon approval by the Bank in accordance with 
the terms and conditions of the financing agreement between 
the Borrower and the Bank (hereinafter called the Loan 
Agreement), and will be subject in all respects to the terms 
and conditions of that Loan Agreement.  No party other than 
the Borrower shall derive any rights from the Loan Agreement 
or have any claim to the funds. 

2.3 The Loan Agreement prohibits a withdrawal from the loan 
account for the purpose of any payment to persons or entities, 
or for any import of equipment, plant, or materials, if such 
payment or import is prohibited by a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations. 

3. Fraud and 
Corruption  

3.1 The AFESD requires that Borrowers as well as Bidders, 
Suppliers, Contractors and their agents (whether declared or 
not), personnel, subcontractors, sub-consultants, service 
providers and suppliers, under AFESD-financed contracts, 
observe the highest standard of ethics during the procurement 
and execution of such contracts.  In pursuit of this policy, the 
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Bank: 

(a)  defines, for the purposes of this provision, the terms set 
forth below as follows: 

(i) “corrupt practice” is the offering, giving, receiving 
or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another 
party2; 

(ii) “fraudulent practice” is any act or omission, 
including a misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party 
to obtain a financial or other benefit or to avoid an 
obligation3; 

(iii) “collusive practice” is an arrangement between two 
or more parties4 designed to achieve an improper 
purpose, including to influence improperly the 
actions of another party; 

(iv) “coercive practice” is impairing or harming, or 
threatening to impair or harm, directly or indirectly, 
any party5 or the property of the party to influence 
improperly the actions of a party; 

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 
concealing of evidence material to the 
investigation or making false statements to 
investigators in order to materially impede a 
Bank investigation into allegations of a 
corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or 
intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to 
the investigation or from pursuing the 
investigation, or 

                                                 
2 “Another party” refers to a public official acting in relation to the procurement process or contract execution. 
In this context, “public official” includes AFESD staff and employees of other organizations taking or 
reviewing procurement decisions. 

3 “Party” refers to a public official; the terms  “benefit” and “obligation” relate to the procurement process or 
contract execution; and the “act or omission” is intended to influence the procurement process or contract 
execution. 

4 “Parties” refers to participants in the procurement process (including public officials) attempting to establish 
bid prices at artificial, non competitive levels. 

5 “Party” refers to a participant in the procurement process or contract execution. 
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(bb)  acts intended to materially impede the exercise 
of the Bank’s inspection and audit rights 
provided for under sub-clause 3.2 below. 

(b) will reject a proposal for award if it determines that the 
Bidder recommended for award has, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for the 
contract in question; 

(c) will cancel the portion of the loan allocated to a contract 
if it determines at any time that representatives of the 
Borrower or of a beneficiary of the loan engaged in 
corrupt, fraudulent, collusive, or coercive practices 
during the procurement or the execution of that contract, 
without the Borrower having taken timely and 
appropriate action satisfactory to the Bank to remedy the 
situation; and 

(d) will sanction a firm or an individual, at any time, in 
accordance with prevailing AFESD’s sanctions 
proceduresa, including by publicly declaring such firm 
or individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Bank-financed 
contract; and (ii) to be a nominatedb sub-contractor, 
consultant, manufacturer or supplier, or service provider 
of an otherwise eligible firm being awarded a Bank-
financed contract. 

 

 3.2 In further pursuance of this policy, Bidders shall permit the 
Bank to inspect any accounts and records and other documents 
relating to the Bid submission and contract performance, and 
to have them audited by auditors appointed by the Bank. 

3.3 Furthermore, Bidders shall be aware of the provision stated in 
the General Conditions (GC 42.2.1(c)). 

                                                 
a  A firm or an individual may be declared ineligible to be awarded a Bank-financed contract upon 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including inter alia: (i) 
temporary suspension in connection with an ongoing sanctions proceeding; (ii) cross-debarment as agreed 
with other International Financial Institutions, including Multilateral Development Banks; and (iii) the 
AFESD corporate administrative procurement sanctions procedures for fraud and corruption. 

b  A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 
used depending on the particular bidding document) is one which either has been: (i) included by the bidder 
in its pre-qualification application or bid because it brings specific and critical experience and know-how 
that are accounted for in the evaluation of the bidder’s pre-qualification application or the bid; or (ii) 
appointed by the Borrower. 
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4. Eligible Bidders The Bidders, including all members of a Joint venture and all 
subcontractors shall meet the following conditions:  

a.  That there is no proven violation, by the bidders, of 
professional ethics generally accepted and stipulated in 
the relevant provisions, if any;  

b.  They must have the legal capacity to conclude a contract 

c. That they have fulfilled their obligations to pay taxes and 
social security contributions;  

d. That they have not been convicted, neither their directors 
nor employees involved with the procurement process, 
by a court decision of any criminal offence - even if the 
verdict can still be appealed - related to their 
professional conduct or the making of false statements 
or misrepresentations as to their qualifications to enter 
into a procurement contract, or corrupting a public 
procurement or a contract awarding process, or have not 
been otherwise disqualified pursuant to administrative 
suspension or debarment proceedings, or have been in a 
situation of exclusion from participation in public 
procurements;  

e. That they are not subject of legal proceedings for 
insolvency or bankruptcy, or were declared bankrupt by 
a court of law;  

f. That they have not been convicted by a court decision - 
even if the verdict can still be appealed - of usury or 
money laundering;  

g. That they have not participated in the decision-making 
process of the contracting authority or have any conflict 
of interest, or any material interest linking them to any 
of the decision makers;  

h. that they have not be affiliated with a firm or entity: 

- that has provided consulting services related to the Works 
to the Council for Development and Reconstruction 
during the preparatory stages of the Works or of the 
Project of which the Works form a part, or 

- that has been hired (or is proposed to be hired) by the 
Council for Development and Reconstruction as Engineer 
for the contract. 
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 4.1 Firms shall be excluded if:   

(a) as a matter of law or official regulation, the Borrower’s 
country prohibits commercial relations with that 
country; or  

(b) by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Borrower’s country 
prohibits any import of goods or contracting of works or 
services  from that country or any payments to persons 
or entities in that country. 

(c) The Bidder is considered acquainted with and aware of the 
laws in force in the Republic of Lebanon. 

5. Eligible Plant 
and Installation 
Services 

5.1 The Plant and Installation Services to be supplied under the 
Contract shall have their origin in eligible source countries as 
defined in ITB 4.2 above and all expenditures under the 
Contract will be limited to such Plant and Installation 
Services. 

 5.2 For purposes of ITB 5.1 above, “origin” means the place 
where the plant, or component parts thereof are mined, grown, 
produced or manufactured, and from which the services are 
provided.  Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling 
of components, a commercially recognized product results that 
is substantially in its basic characteristics or in purpose or 
utility from its components. 

 
Contents of Bidding Document 

6. Sections of  
Bidding 
Document 

6.1 The Bidding Document consists of Parts 1, 2, and 3, which 
include all the Sections indicated below, and should be read in 
conjunction with any Addenda issued in accordance with ITB 
8. 

PART 1    Bidding Procedures 

 Section I. Instructions to Bidders (ITB) 

 Section II. Bid Data Sheet (BDS) 

 Section III. Evaluation and Qualification Criteria 

 Section IV. Bidding Forms 

 Section V. Eligible Countries 

PART 2    Employer’s Requirements 
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 Section VI.  Employer’s Requirements 

PART 3   Conditions of Contract and Contract Forms 

 Section VII. General Conditions (GC) 

 Section VIII. Particular Conditions (PC) 

 Section IX. Contract Forms 

 6.2 The Invitation for Bids issued by the Employer is not part of 
the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the 
Bidding Document and its addenda, if they were not obtained 
directly from the source stated by the Employer in the 
Invitation for Bids. 

 6.4 The Bidder is expected to examine all instructions, forms, 
terms, and specifications in the Bidding Document.  Failure to 
furnish all information or documentation required by the 
Bidding Document may result in the rejection of the bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification of the 
Bidding Document shall contact the Employer in writing at the 
Employer’s address indicated in the BDS or raise his 
enquiries during the pre-bid meeting if provided for in 
accordance with ITB 7.4.  The Employer will respond to any 
request for clarification, provided that such request is received 
no later than twenty-eight (28) days prior to the deadline for 
submission of bids.  The Employer’s response shall be in 
writing with copies to all Bidders who have acquired the 
Bidding Document in accordance with ITB 6.3, including a 
description of the inquiry but without identifying its source.  
Should the Employer deem it necessary to amend the Bidding 
Document as a result of a request for clarification, it shall do 
so following the procedure under ITB 8 and ITB 23.2. 

 7.2 The Bidder is advised to visit and examine the site where the 
plant is to be installed and its surroundings and obtain for 
itself on its own responsibility all information that may be 
necessary for preparing the bid and entering into a contract for 
the provision of Plant and Installation Services. The costs of 
visiting the site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted 
permission by the Employer to enter upon its premises and 
lands for the purpose of such visit, but only upon the express 
condition that the Bidder, its personnel, and agents will release 
and indemnify the Employer and its personnel and agents from 
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and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to 
property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a 
pre-bid meeting, if provided for in the BDS. The purpose of 
the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

 7.5 The Bidder is requested, as far as possible, to submit any 
questions in writing, to reach the Employer not later than one 
week before the meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the 
questions raised without identifying the source, and the 
responses given, together with any responses prepared after 
the meeting, will be transmitted promptly to all Bidders who 
have acquired the Bidding Document in accordance with ITB 
6.3.  Any modification to the Bidding Document that may 
become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an 
Addendum pursuant to ITB 8 and not through the minutes of 
the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 
disqualification of a Bidder. 

7.8 In case of the clarification affected changes to the essential 
elements of the Bidding Documents, the Employer shall also 
promptly publish these changes in the same manner the bid 
was initially published. 

8. Amendment of 
Bidding 
Document 

8.1 At any time prior to the deadline for submission of bids, the 
Employer may amend the Bidding Document by issuing 
addenda. 

 8.2 Any addendum issued shall be part of the Bidding Document 
and shall be communicated in writing to all who have obtained 
the Bidding Document from the Employer in accordance with 
ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take 
an addendum into account in preparing their bids, the 
Employer may, at its discretion, extend the deadline for the 
submission of bids, pursuant to ITB 23.2 

 
Preparation of Bids 
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9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation 
and submission of its Bid, and the Employer shall not be 
responsible or liable for those costs, regardless of the conduct 
or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating 
to the bid exchanged by the Bidder and the Employer, shall be 
written in the language specified in the BDS.  Supporting 
documents and printed literature that are part of the Bid may 
be in another language provided they are accompanied by an 
accurate translation of the relevant passages in the language 
specified in the BDS, in which case, for purposes of 
interpretation of the Bid, such translation shall govern. 

11. Documents 
Comprising the 
Bid 

11.1 The Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Bid 

(b) Completed schedules as required, including Price 
Schedules, in accordance with ITB 12 and 17; 

(c) Bid Security or Bid Securing Declaration, in accordance 
with ITB 20; 

(d) alternative bids, if permissible, in accordance with ITB 
13; 

(e) written confirmation authorizing the signatory of the Bid 
to commit the Bidder, in accordance with ITB 21.2; 

(f) documentary evidence established in accordance with 
ITB 14.1 that the Plant and Installation Services offered 
by the Bidder in its bid or in any alternative bid, if 
permitted, are eligible; 

(g) documentary evidence in accordance with ITB 15 
establishing the Bidder’s eligibility and qualifications to 
perform the contract if its Bid is accepted;  

(h) documentary evidence established in accordance with 
ITB 16 that the Plant and Installation Services offered 
by the Bidder conform to the Bidding Document; 

(i) in the case of a bid submitted by a JVA, JVA agreement, 
or letter of intent to enter into a JVA including a draft 
agreement, indicating at least the parts of the Plant to be 
executed by the respective partners; 

(j) List of subcontractors, in accordance with ITB 16.2; and 
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(k) any other document required in the BDS. 

12. Letter of Bid and 
Schedules  

12.1 The Bidder shall complete the Letter of Bid, including the 
appropriate Price Schedules, using the relevant forms 
furnished in Section IV, Bidding Forms.  The forms must be 
completed as instructed in each form.  

13. Alternative Bids 13.1 The BDS indicates whether alternative bids are allowed. If 
they are allowed, the BDS will also indicate whether they are 
permitted in accordance with ITB 13.3, or invited in 
accordance with ITB13.2 and/or ITB 13.4. 

 13.2 When alternatives to the Time Schedule are explicitly invited, 
a statement to that effect will be included in the BDS, and the 
method of evaluating different time schedules will be 
described in Section III, Evaluation and Qualification Criteria. 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to 
offer technical alternatives to the Employer’s requirements as 
described in the bidding document must also provide: (i) a price 
at which they are prepared to offer a plant meeting the 
Employer’s requirements; and (ii) all information necessary for a 
complete evaluation of the alternatives by the Employer, 
including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed installation methodology and 
other relevant details.  Only the technical alternatives, if any, of 
the lowest evaluated Bidder conforming to the basic technical 
requirements shall be considered by the Employer. 

 13.4 When bidders are invited in the BDS to submit alternative 
technical solutions for specified parts of the facilities, such 
parts shall be described in Section VI, Employer’s 
Requirements.  Technical alternatives that comply with the 
performance and technical criteria specified for the Plant and 
Installation Services shall be considered by the Employer on 
their own merits, pursuant to ITB 35.  

14. Documents 
Establishing the 
Eligibility of the  
Plant and 
Installation 
Services 

14.1 To establish the eligibility of the Plant and Installation 
Services in accordance with ITB Clause 5, Bidders shall 
complete the country of origin declarations in the Price 
Schedule Forms, included in Section IV, Bidding Forms. 

15. Documents 
Establishing the 
Eligibility and 
Qualifications of 

15.1 To establish its eligibility and qualifications to perform the 
Contract in accordance with Section III, Evaluation and 
Qualification Criteria, the Bidder shall provide the information 
requested in the corresponding information sheets included in 
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the Bidder Section IV, Bidding Forms. 

 15.2 Domestic Bidders, individually or in joint ventures, applying 
for eligibility for domestic preference shall supply all 
information required to satisfy the criteria for eligibility as 
described in ITB 34. 

16. Documents 
establishing 
conformity of the 
Plant and 
Installation 
Services 

16.1 The Bidder shall furnish the information stipulated in Section 
IV, in sufficient detail to demonstrate substantial 
responsiveness of the Bidders’ proposal to the work 
requirements and the completion time.   

16.2 For major items of Plant and Installation Services as listed by 
the Employer in Section III, Evaluation and Qualification 
Criteria, which the Bidder intends to purchase or subcontract, 
the Bidder shall give details of the name and nationality of the 
proposed Subcontractors, including manufacturers, for each of 
those items. In addition, the Bidder shall include in its bid 
information establishing compliance with the requirements 
specified by the Employer for these items.  Quoted rates and 
prices will be deemed to apply to whichever Subcontractor is 
appointed, and no adjustment of the rates and prices will be 
permitted. 

16.3 The Bidder shall be responsible for ensuring that any 
Subcontractor proposed complies with the requirements of 
ITB 4, and that any plant, or services to be provided by the 
Subcontractor comply with the requirements of ITB 5 and ITB 
15.1 

17. Bid Prices and 
Discounts 

17.1 Unless otherwise specified in the BDS, bidders shall quote for 
the entire Plant and Installation Services on a “single 
responsibility” basis such that the total bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably 
inferred from the bidding document in respect of the design, 
manufacture, including procurement and subcontracting (if 
any), delivery, construction, installation and completion of the 
plant.  This includes all requirements under the Contractor’s 
responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the 
bidding document, the acquisition of all permits, approvals 
and licenses, etc.; the operation, maintenance and training 
services and such other items and services as may be specified 
in the Bidding Document, all in accordance with the 
requirements of the General Conditions. Items against which 
no price is entered by the Bidder will not be paid for by the 
Employer when executed and shall be deemed to be covered 
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by the prices for other items. 

17.2 Bidders are required to quote the price for the commercial, 
contractual and technical obligations outlined in the bidding 
document.   

17.3 Bidders shall give a breakdown of the prices in the manner 
and detail called for in the Price Schedules included in Section 
IV, Bidding Forms. 

17.4 Depending on the scope of the Contract, the Price Schedules 
may comprise up to the six (6) schedules listed below.  
Separate numbered Schedules included in Section IV, Bidding 
Forms, from those numbered 1-4 below, shall be used for each 
of the elements of the Plant and Installation Services.  The 
total amount from each Schedule corresponding to an element 
of the Plant and Installation Services shall be summarized in 
the schedule titled Grand Summary, (Schedule 5), giving the 
total bid price(s) to be entered in the Letter of Bid. 

Schedule No. 1 Plant (including Mandatory Spare Parts) 
Supplied from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) 
Supplied from within the Employer’s Country 

Schedule No. 3 Design Services 

Schedule No. 4 Installation Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6 Recommended Spare Parts 

Bidders shall note that the plant and equipment included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, 
building and other construction works.  All such materials 
shall be included and priced under Schedule No. 4, Installation 
Services. 

17.5 In the Schedules, bidders shall give the required details and a 
breakdown of their prices as follows: 

(a) Plant to be supplied from abroad (Schedule No. 1):  

The price of the plant shall be quoted on CIP-named 
place of destination basis as specified in the BDS  

(b) Plant manufactured within the Employer’s country 
(Schedule No. 2): 
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(i)  The price of the plant shall be quoted on an EXW 
Incoterm basis (such as “ex-works,” “ex-factory,” 
“ex-warehouse” or “off-the-shelf,” as applicable), 

(ii)  Sales tax and all other taxes payable in the 
Employer’s country on the plant if the contract is 
awarded to the Bidder, and  

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 

(d) Installation Services shall be quoted separately 
(Schedule No. 4) and shall include rates or prices for 
local transportation to named place of final destination 
as specified in the BDS, insurance and other services 
incidental to delivery of the plant, all labor, contractor’s 
equipment, temporary works, materials, consumables 
and all matters and things of whatsoever nature, 
including operations and maintenance services, the 
provision of operations and maintenance manuals, 
training, etc., where identified in the Bidding Document, 
as necessary for the proper execution of the installation 
and other services, including all taxes, duties, levies and 
charges payable in the Employer’s country as of twenty-
eight (28) days prior to the deadline for submission of 
bids.   

(e) Recommended spare parts shall be quoted separately 
(Schedule 6) as specified in either subparagraph (a) or 
(b) above in accordance with the origin of the spare 
parts. 

17.6 The current edition of Incoterms, published by the 
International Chamber of Commerce shall govern. 

17.7 The prices shall be either fixed or adjustable as specified in 
the BDS. 

17.8 In the case of Fixed Price, prices quoted by the Bidder shall 
be fixed during the Bidder’s performance of the contract and 
not subject to variation on any account.  A bid submitted with 
an adjustable price quotation will be treated as non responsive 
and rejected.  

17.9 In the case of Adjustable Price, prices quoted by the Bidder 
shall be subject to adjustment during performance of the 
contract to reflect changes in the cost elements such as labor, 
material, transport and contractor’s equipment in accordance 
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with the procedures specified in the corresponding Appendix 
to the Contract Agreement.  A bid submitted with a fixed price 
quotation will not be rejected, but the price adjustment will be 
treated as zero.  Bidders are required to indicate the source of 
labor and material indices in the corresponding Form in 
Section IV, Bidding Forms. 

 17.10 If so indicated in ITB 1.1, bids are being invited for individual 
lots (contracts) or for any combination of lots (packages).  
Bidders wishing to offer any price reduction (discount) for the 
award of more than one Contract shall specify in their Letter 
of Bid the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package, and 
the manner in which the price reductions will apply.   

 17.11  Bidders wishing to offer any unconditional discount shall 
specify in their Letter of Bid the offered discounts and the 
manner in which price discounts will apply.  

18. Currencies of 
Bid and Payment 

18.1 The currency(ies) of the bid shall be, as specified in the BDS. 

18.2 Bidders may be required by the Employer to justify, to the 
Employer’s satisfaction, their local and foreign currency 
requirements.  

19. Period of 
Validity of Bids 

19.1 Bids shall remain valid for the period specified in the BDS 
after the bid submission deadline date prescribed by the 
Employer.  A bid valid for a shorter period shall be rejected by 
the Employer as non responsive. 

 19.2 In exceptional circumstances, prior to the expiration of the bid 
validity period, the Employer may request Bidders to extend 
the period of validity of their bids. The request and the 
responses shall be made in writing. If a bid security is 
requested in accordance with ITB 20, the Bidder granting the 
request shall also extend the bid security for twenty-eight (28) 
days beyond the deadline of the extended validity period. If 
the bidder failed to extend his bid security after extending his 
bid validity, the extension of bid validity will not be validated 

19.3 The bid validity will be automatically extended in the event of 
freezing the procedures for a specified period by the 
objections committees with the provision of chapter 7 of the 
Public Procurement Law, for a period of time equivalent to the 
period of freezing and the bidder shall extend accordingly the 
period of his bid security. 

20. Bid Security 20.1 The Bidder shall furnish as part of its bid, either a Bid-
Securing Declaration or a bid security as specified in the 
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BDS, in original form and in the amount specified in the 
BDS. 

 20.2 If a bid security is specified pursuant to ITB 20.1, the bid 
security shall be a demand guarantee in any of the following 
forms at the Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety;  

(b) an irrevocable letter of credit;  

(c) a cashier’s or certified check; or 

(d) another security indicated in the BDS,  

from a reputable source from an eligible country.  If the 
unconditional guarantee is issued by an insurance company or 
a bonding company located outside the Employer’s Country, 
the issuer shall have a correspondent financial institution 
located in the Employer’s Country to make it enforceable. In 
the case of a bank guarantee, the bid security shall be 
submitted either using the Bid Security Form included in 
Section IV, Bidding Forms or in another substantially similar 
format approved by the Employer prior to bid submission.  In 
either case, the form must include the complete name of the 
Bidder.  The bid security shall be valid for twenty-eight days 
(28) beyond the original validity period of the bid, or beyond 
any period of extension if requested under ITB 19.2. 

 20.3 If a bid security is specified pursuant to ITB 20.1, any bid not 
accompanied by a substantially responsive bid security or Bid-
Securing Declaration shall be rejected by the Employer as non 
responsive. 

 20.4 If a bid security is specified pursuant to ITB 20.1, the bid 
security of unsuccessful Bidders shall be returned as promptly 
as possible upon the successful Bidder’s furnishing of the 
performance security pursuant to ITB 42. 

 20.5 The bid security of the successful Bidder shall be returned as 
promptly as possible once the successful Bidder has signed the 
Contract and furnished the required performance security. 
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 20.6 The bid security may be forfeited or the Bid-Securing 
Declaration executed: 

(a) if a Bidder withdraws its bid during the period of bid 
validity specified by the Bidder on the Letter of Bid or 

(b) if the successful Bidder fails to:  

(i)  sign the Contract in accordance with ITB 41; or 

(ii) furnish a performance security in accordance with 
ITB 42. 

 20.7 The Bid Security or the Bid Securing Declaration of a JVA 
shall be in the name of the JVA that submits the bid. If the 
JVA has not been legally constituted into a legally enforceable 
JVA at the time of bidding, the Bid Security or the Bid 
Securing Declaration shall be in the names of all future 
partners as named in the letter of intent referred to in ITB 4.1. 

20.8 If a Bid-Securing Declaration is executed in accordance with 
ITB 20.7, the Employer will declare the Bidder ineligible to be 
awarded a contract by the Employer for the period of time 
stated in the Form of Bid-Securing Declaration. 

20.9 If a bid security is not required in the BDS, and 

(a) if a Bidder withdraws its bid during the period of bid 
validity specified by the Bidder on the Letter of Bid 
Form, except as provided in ITB 19.2, or 

(b) if the successful Bidder fails to: sign the Contract in 
accordance with ITB 41; or furnish a performance 
security in accordance with ITB 42; 

the Borrower may, if provided for in the BDS, declare the 
Bidder disqualified to be awarded a contract by the Employer 
for a period of time as stated in the BDS. 

21. Format and 
Signing of Bid 

21.1 The Bidder shall prepare one original of the documents 
comprising the bid as described in ITB 11 and clearly mark it 
“ORIGINAL.” Alternative bids, if permitted in accordance with 
ITB 13, shall be clearly marked “ALTERNATIVE”. In addition, 
the Bidder shall submit copies of the bid, in the number 
specified in the BDS and clearly mark them “COPY.”  In the 
event of any discrepancy between the original and the copies, 
the original shall prevail. 

 21.2 The original and all copies of the bid shall be typed or written 
in indelible ink and shall be signed by a person duly 
authorized to sign on behalf of the Bidder.  This authorization 
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shall consist of a written confirmation as specified in the BDS 
and shall be attached to the bid.  The name and position held 
by each person signing the authorization must be typed or 
printed below the signature.  All pages of the bid where entries 
or amendments have been made shall be signed or initialed by 
the person signing the bid. 

 21.3 A bid submitted by a JVA shall comply with the following 
requirements: 

(a) Unless not required in accordance with ITB 4.1 (a), be 
signed so as to be legally binding on all partners and 

(b) Include the Representative’s authorization referred to in 
ITB 4.1 (b), consisting of a power of attorney signed by 
those legally authorized to sign on behalf of the JVA. 

21.4 Any interlineations, erasures, or overwriting shall be valid 
only if they are signed or initialed by the person signing the 
bid. 

 
Submission and Opening of Bids 

22. Submission, 
Sealing and 
Marking of Bids 

22.1 Bidders may always submit their bids by mail or by hand. 
When so specified in the BDS, bidders shall have the option 
of submitting their bids electronically. Procedures for 
submission, sealing and marking are as follows: 

(a) Bidders submitting bids by mail or by hand shall enclose 
the original and each copy of the Bid, including 
alternative bids, if permitted in accordance with ITB 13, 
in separate sealed envelopes, duly marking the 
envelopes as “ORIGINAL,” “ALTERNATIVE” and “COPY.”  
These envelopes containing the original and the copies 
shall then be enclosed in one single envelope. The rest 
of the procedure shall be in accordance with ITB sub-
Clauses 22.2 and 22.3. 

(b) Bidders submitting bids electronically shall follow the 
electronic bid submission procedures specified in the 
BDS.    

 22.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 
24.1; 
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(c) bear the specific identification of this bidding process 
indicated in accordance with ITB 1.1; and 

(d) bear a warning not to open before the time and date for 
bid opening. 

 22.3 If all envelopes are not sealed and marked as required, the 
Employer will assume no responsibility for the misplacement 
or premature opening of the bid. 

23. Deadline for 
Submission of 
Bids 

23.1 Bids must be received by the Employer at the address and no 
later than the date and time indicated in the BDS. 

 23.2 The Employer may, at its discretion, extend the deadline for 
the submission of bids by amending the Bidding Document in 
accordance with ITB 8, in which case all rights and 
obligations of the Employer and Bidders previously subject to 
the deadline shall thereafter be subject to the deadline as 
extended. 

24. Late Bids 24.1 The Employer shall not consider any bid that arrives after the 
deadline for submission of bids, in accordance with ITB 23.  
Any bid received by the Employer after the deadline for 
submission of bids shall be declared late, rejected, and 
returned unopened to the Bidder. 

25. Withdrawal, 
Substitution, and 
Modification of 
Bids  

25.1 A Bidder may withdraw, substitute, or modify its bid after it 
has been submitted by sending a written notice, duly signed by 
an authorized representative, and shall include a copy of the 
authorization in accordance with ITB 21.2, (except that 
withdrawal notices do not require copies). The corresponding 
substitution or modification of the bid must accompany the 
respective written notice.  All notices must be: 

(a) prepared and submitted in accordance with ITB 21 and 
ITB 22 (except that withdrawals notices do not require 
copies), and in addition, the respective envelopes shall be 
clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed 
for submission of bids, in accordance with ITB 23. 

 25.2 Bids requested to be withdrawn in accordance with ITB 25.1 
shall be returned unopened to the Bidders. 

 25.3 No bid may be withdrawn, substituted, or modified in the 
interval between the deadline for submission of bids and the 
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expiration of the period of bid validity specified by the Bidder 
on the Letter of Bid or any extension thereof.   

26. Bid Opening 26.1 The Employer shall conduct the bid opening in public, in the 
presence of Bidders` designated representatives and anyone 
who choose to attend, and at the address, date and time 
specified in the BDS. Any specific electronic bid opening 
procedures required if electronic bidding is permitted in 
accordance with ITB 22.1, shall be as specified in the BDS. 

 26.2 First, envelopes marked “WITHDRAWAL” shall be opened and 
read out and the envelope with the corresponding bid shall not 
be opened, but returned to the Bidder.  No bid withdrawal 
shall be permitted unless the corresponding withdrawal notice 
contains a valid authorization to request the withdrawal and is 
read out at bid opening.  Next, envelopes marked 
“SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding bid being substituted, and the 
substituted bid shall not be opened, but returned to the Bidder. 
No bid substitution shall be permitted unless the 
corresponding substitution notice contains a valid 
authorization to request the substitution and is read out at bid 
opening. Envelopes marked “MODIFICATION” shall be opened 
and read out with the corresponding bid. No bid modification 
shall be permitted unless the corresponding modification 
notice contains a valid authorization to request the 
modification and is read out at bid opening. Only bids that are 
opened and read out at bid opening shall be considered further. 

 26.3 All other envelopes shall be opened one at a time, reading out: 
the name of the Bidder and the Bid Price(s), including any 
discounts and alternative bids, and indicating whether there is 
a modification; the presence or absence of a bid security or 
Bid-Securing Declaration; and any other details as the 
Employer may consider appropriate.  Only discounts and 
alternative bids read out at bid opening shall be considered for 
evaluation.  No bid shall be rejected at bid opening except for 
late bids, in accordance with ITB 24.1. 

 26.4 The Employer shall prepare a record of the bid opening that 
shall include, as a minimum: the name of the Bidder and 
whether there is a withdrawal, substitution, or modification; 
the Bid Price, per lot if applicable, including any discounts 
and alternative bids; and the presence or absence of a bid 
security or a Bid-Securing Declaration.  The Bidders’ 
representatives who are present shall be requested to sign the 
record.  The omission of a Bidder’s signature on the record 
shall not invalidate the contents and effect of the record.  A 
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copy of the record shall be distributed to all Bidders who 
submitted bids in time, and posted online when electronic 
bidding is permitted. 

 
Evaluation and Comparison of Bids 

27. Confidentiality 27.1 Information relating to the evaluation of bids and 
recommendation of contract award, shall not be disclosed to 
Bidders or any other persons not officially concerned with 
such process until information on Contract award is 
communicated to all Bidders. 

 27.2 Any attempt by a Bidder to influence the Employer in the 
evaluation of the bids or Contract award decisions may result 
in the rejection of its bid. 

 27.3 Notwithstanding ITB 27.2, from the time of bid opening to the 
time of Contract award, if any Bidder wishes to contact the 
Employer on any matter related to the bidding process, it 
should do so in writing. 

28. Clarification of 
Bids 

 

28.1 To assist in the examination, evaluation, and comparison of 
the bids, and qualification of the Bidders, the Employer may, 
at its discretion, ask any Bidder for a clarification of its bid.  
Any clarification submitted by a Bidder that is not in response 
to a request by the Employer shall not be considered.  The 
Employer’s request for clarification and the response shall be 
in writing.  No change in the prices or substance of the bid 
shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Employer in 
the evaluation of the bids, in accordance with ITB 32. 

 28.2 If a Bidder does not provide clarifications of its bid by the date 
and time set in the Employer’s request for clarification, its bid 
may be rejected. 

29. Deviations, 
Reservations, 
and Omissions 

29.1 During the evaluation of bids, the following definitions apply: 

(a)  “Deviation” is a departure from the requirements 
specified in the Bidding Document;  

(b)  “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Bidding Document; and 

(c)  “Omission” is the failure to submit part or all of the 
information or documentation required in the Bidding 
Document. 
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30. Determination of  
Responsiveness  

30.1 The Employer’s determination of a bid’s responsiveness is to 
be based on the contents of the bid itself, as defined in ITB11. 

 30.2 A substantially responsive bid is one that meets the 
requirements of the Bidding Document without material 
deviation, reservation, or omission.  A material deviation, 
reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 
performance of the Plant and Installation Services 
specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the 
Bidding Document, the Employer’s rights or the 
Bidder’s obligations under the proposed Contract; 
or 

(b) if rectified, would unfairly affect the competitive 
position of other Bidders presenting substantially 
responsive bids. 

 30.3 The Employer shall examine the technical aspects of the bid in 
particular, to confirm that all requirements of Section VI, 
Employer’s Requirements have been met without any material 
deviation, reservation, or omission.  

 30.4 If a bid is not substantially responsive to the requirements of 
the Bidding Document, it shall be rejected by the Employer 
and may not subsequently be made responsive by correction of 
the material deviation, reservation, or omission. 

31. Nonmaterial 
Nonconformities  

31.1 Provided that a bid is substantially responsive, the Employer 
may waive any nonconformity in the bid that does not 
constitute a material deviation, reservation or omission. 

 31.2 Provided that a bid is substantially responsive, the Employer 
may request that the Bidder submit the necessary information 
or documentation, within a reasonable period of time, to 
rectify nonmaterial nonconformities in the bid related to 
documentation requirements.  Requesting information or 
documentation on such nonconformities shall not be related to 
any aspect of the price of the bid.  Failure of the Bidder to 
comply with the request may result in the rejection of its bid. 

 31.3 Provided that a bid is substantially responsive, the Employer 
shall rectify quantifiable nonmaterial nonconformities related 
to the Bid Price.  To this effect, the Bid Price shall be 
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adjusted, for comparison purposes only, to reflect the price of 
a missing or non-conforming item or component. The 
adjustment shall be made using the method indicated in 
Section III, Evaluation and Qualification Criteria. 

32. Correction of 
Arithmetical 
Errors 

32.1 Provided that the bid is substantially responsive, the Employer 
shall correct arithmetical errors on the following basis: 

(a) where there are errors between the total of the amounts 
given under the column for the price breakdown and the 
amount given under the Total Price, the former shall 
prevail and the latter will be corrected accordingly; 

(b) where there are errors between the total of the amounts 
of Schedule Nos. 1 to 4 and the amount given in 
Schedule No. 5 (Grand Summary), the former shall 
prevail and the latter will be corrected accordingly; and 

(c) if there is a discrepancy between words and figures, the 
amount in words shall prevail, unless the amount 
expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to 
(a) and (b) above. 

 32.2 If the Bidder that submitted the lowest evaluated bid does not 
accept the correction of errors, its bid shall be declared non-
responsive. 

33. Conversion to 
Single Currency  

33.1 For evaluation and comparison purposes, the currency(ies) of 
the bid shall be converted into a single currency as specified 
in the BDS.    

34. Margin of 
Preference 

34.1 No margin of domestic preference shall apply.      

35. Evaluation of 
Bids 

35.1 The Employer shall use the criteria and methodologies 
indicated in this Clause. No other evaluation criteria or 
methodologies shall be permitted.  

Technical Evaluation 

35.2 The Employer will carry out a detailed technical evaluation of 
the bids not previously rejected to determine whether the 
technical aspects are in compliance with the Bidding 
Document.  The bid that does not meet minimum acceptable 
standards of completeness, consistency and detail, and the 
specified minimum (or maximum, as the case may be) 
requirements for specified functional guarantees, will be 
rejected for non-responsiveness.  In order to reach its 
determination, the Employer will examine and compare the 
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technical aspects of the bids on the basis of the information 
supplied by the bidders, taking into account the following: 

(a) overall completeness and compliance with the  
Employer’s Requirements; conformity of the Plant and 
Installation Services offered with specified performance 
criteria, including conformity with the specified minimum 
(or maximum, as the case may be) requirement 
corresponding to each functional guarantee, as indicated 
in the Specification and in Section III Evaluation and 
Qualification Criteria; suitability of the Plant and 
Installation Services offered in relation to the 
environmental and climatic conditions prevailing at the 
site; and quality, function and operation of any process 
control concept included in the bid; 

(b) type, quantity and long-term availability of mandatory 
and recommended spare parts and maintenance services; 
and 

(c) other relevant factors, if any, listed in Section III, 
Evaluation and Qualification Criteria. 

35.3 Where alternative technical solutions have been allowed in 
accordance with ITB 13, and offered by the Bidder, the 
Employer will make a similar evaluation of the alternatives. 
Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

 Economic Evaluation 

35.4 To evaluate a bid, the Employer shall consider the following: 

(a) the bid price, excluding provisional sums and the 
provision, if any, for contingencies in the Price 
Schedules; 

(b) price adjustment for correction of arithmetic errors in 
accordance with ITB 32.1; 

(c) price adjustment due to discounts offered in accordance 
with ITB 17.9 or ITB17.10; 

(d) price adjustment due to quantifiable nonmaterial 
nonconformities in accordance with ITB 31.3; 

(e) converting the amount resulting from applying (a) to (c) 
above, if relevant, to a single currency in accordance 
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with ITB 33; and 

(f) the evaluation factors indicated in Section III, 
Evaluation and Qualification Criteria. 

 35.5 If price adjustment is allowed in accordance with ITB 17.6, 
the estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution 
of the Contract, shall not be taken into account in bid 
evaluation. 

 35.6 If this Bidding Document allows Bidders to quote separate 
prices for different lots (contracts), and the award to a single 
Bidder of multiple lots (contracts), the methodology to 
determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of 
Bid, is specified in Section III, Evaluation and Qualification 
Criteria. 

 35.7 If the bid, which results in the lowest Evaluated Bid Price, is 
seriously unbalanced or front loaded in the opinion of the 
Employer, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Price 
Schedules, to demonstrate the internal consistency of those 
prices with the methods and time schedule proposed. After 
evaluation of the price analyses, taking into consideration the 
terms of payments, the Employer may require that the amount 
of the performance security be increased at the expense of the 
Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder 
under the Contract. 

36. Comparison of 
Bids 

36.1 The Employer shall compare all substantially responsive bids 
in accordance with ITB 35.4 to determine the lowest evaluated 
bid. 

37. Eligibility and 
Qualification of 
the Bidder 

37.1 The Employer shall determine to its satisfaction whether the 
Bidder that is selected as having submitted the lowest 
evaluated and substantially responsive bid is eligible and 
meets the qualifying criteria specified in Section III, 
Evaluation and Qualification Criteria. 

 37.2 The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted 
by the Bidder, pursuant to ITB 15. 

37.3 An affirmative determination shall be a prerequisite for award 
of the Contract to the Bidder.  A negative determination shall 
result in disqualification of the bid, in which event the 
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Employer shall proceed to the next lowest evaluated bid to 
make a similar determination of that Bidder’s qualifications to 
perform satisfactorily. 

37.4 The capabilities of the manufacturers and subcontractors 
proposed in its Bid to be used by the lowest evaluated Bidder 
for identified major items of supply or services will also be 
evaluated for acceptability in accordance with Section III, 
Evaluation and Qualification Criteria.  Their participation 
should be confirmed with a letter of intent between the parties, 
as needed.  Should a manufacturer or subcontractor be 
determined to be unacceptable, the Bid will not be rejected, 
but the Bidder will be required to substitute an acceptable 
manufacturer or subcontractor without any change to the bid 
price. Prior to signing the Contract, the corresponding 
Appendix to the Contract Agreement shall be completed, 
listing the approved manufacturers or subcontractors for each 
item concerned. 

37.5 CDR shall disqualify a bidder:  

-  if it is proven at any time that the information submitted 
concerning the qualifications of the bidder was false or 
constituted a misrepresentation or was materially inaccurate or 
materially incomplete;  

- if the qualified bidder fails to demonstrate its qualifications 
again in accordance with the same criteria used to pre-qualify 

38. Abnormally Low 
Bids 

38.1 An Abnormally Low Bid is one where the Bid price, in 
combination with other constituent elements of the Bid, 
appears unreasonably low to the extent that the Bid price 
raises material concerns with the Employer as to the capability 
of the Bidder to perform the Contract for the offered Bid price. 

38.2 In the event of identification of a potentially Abnormally Low 
Bid, the Employer shall seek written clarification from the 
Bidder, including a detailed price analyses of its Bid price in 
relation to the subject matter of the contract, scope, delivery 
schedule, allocation of risks and responsibilities and any other 
requirements of the bidding document. 

38.3 After evaluation of the price analyses, in the event that the 
Employer determines that the Bidder has failed to demonstrate 
its capability to perform the contract for the offered Bid price, 
the Employer shall reject the Bid. 
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Award of Contract 

39. Award Criteria 39.1 Subject to ITB 38.1, the Employer shall award the Contract to 
the Bidder whose offer has been determined to be the lowest 
evaluated bid and is substantially responsive to the Bidding 
Document, provided further that the Bidder is determined to 
be eligible and qualified to perform the Contract satisfactorily. 

 

40. Standstill Period 40.1  The Contract shall not be awarded earlier than the expiry of 
the Standstill Period. The Standstill Period shall be ten (10) 
Business Days unless extended. The Standstill Period 
commences the day after the date the Employer has 
transmitted to each Bidder the Notification of Intention to 
Award the Contract. Where only one Bid is submitted, or if 
this contract is in response to an emergency situation 
recognized by AFESD, the Standstill Period shall not apply.   

41. Notification of 
Award 

41.1 Prior to the expiration of the period of bid validity, the 
Employer shall notify the successful Bidder, in writing, that its 
bid has been accepted.  The notification letter (hereinafter and 
in the Conditions of Contract and Contract Forms called the 
“Letter of Acceptance”) shall specify the sum that the 
Employer will pay the Contractor in consideration of the 
execution and completion of the Plant and Installation 
Services (hereinafter and in the Conditions of Contract and 
Contract Forms called “the Contract Price”).  

41.2 The Employer shall publish the Notification of Intention to 
Award the Contract to the successful bidder on the CDR’s 
web page www.cdr.gov.lb. and on www.ppa.gov.lb. 

41.3 The Notification of Intention to Award shall contain, at a 
minimum, the following information: 

-the name and address of the bidder who presented the best 
proposal; 

-the bid price of the successful Proposal; 

-the expiry date of the Standstill Period;  

-and instructions on how to request a debriefing and/or submit 
a complaint during the Standstill Period. 

41.4 The Employer shall promptly respond in writing to any 
unsuccessful Bidder who, after notification of award, requests 
in writing the grounds on which its bid was not selected or any 
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other information related to the names and evaluated prices of 
other bidders. 

 41.5 Until a formal contract is prepared and executed, the 
notification of award shall constitute a binding Contract. 

42. Signing of 
Contract 

42.1 Within fifteen (15) days after being called by the Client for 
contract signature, the successful Bidder shall sign and date 
the form of agreement at the Purchaser office. The Employer 
representative shall sign the contract within fifteen (15) 
Business Days from the date of signature of the successful 
Bidder and promptly notify it to the successful Bidder. 

 42.2 Notwithstanding ITB 41.2 above, in case signing of the 
Contract Agreement is prevented by any export restrictions 
attributable to the Employer, to the country of the Employer, 
or to the use of the Plant and Installation Services to be 
supplied, where such export restrictions arise from trade 
regulations from a country supplying those Plant and 
Installation Services, the Bidder shall not be bound by its bid, 
always provided, however, that the Bidder can demonstrate to 
the satisfaction of the Employer and of the AFESD that 
signing of the Contact Agreement has not been prevented by 
any lack of diligence on the part of the Bidder in completing 
any formalities, including applying for permits, authorizations 
and licenses necessary for the export of the Plant and 
Installation Services under the terms of the Contract.    

43. Performance 
Security 

43.1 Within twenty-eight (28) days of the receipt of notification of 
award from the Employer, the successful Bidder shall furnish 
the performance security in accordance with the General 
Conditions, subject to ITB 35.7, using for that purpose the 
Performance Security Form included in Section IX, Contract 
Forms, or another form acceptable to the Employer.  If the 
performance security furnished by the successful Bidder is in 
the form of a bond, it shall be issued by a bonding or 
insurance company that has been determined by the successful 
Bidder to be acceptable to the Employer.  A foreign institution 
providing a performance security shall have a correspondent 
financial institution located in the Employer’s Country. 

 43.2 Failure of the successful Bidder to submit the above-
mentioned Performance Security or sign the Contract shall 
constitute sufficient grounds for the annulment of the award 
and forfeiture of the bid security.  In that event the Employer 
may award the Contract to the next lowest evaluated Bidder 
whose offer is substantially responsive and is determined by 
the Employer to be qualified to perform the Contract 
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satisfactorily. 

 

44. Procurement 
Related 
Complaint 

43.1 The procedures for making a Procurement-related Complaint are as 
specified in the BDS.  
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Section II.  Bid Data Sheet 
A.  Introduction 

ITB 1.1 The number of the Invitation for Bids is : LMSEP/AFESD/W4 

ITB 1.1 The Employer is: The Council for Development and Reconstruction 
(CDR) 

ITB 1.1 The name of the NCB is:  Supply and Installation of Equipment for the 
Solid Waste Management Facility in Hermel. 

The number and identification of lots (contracts) comprising this NCB is: 
One Lot  

ITB 2.1 The Borrower is: The GOVERNMENT OF LEBANON (GOL)  

ITB 2.1 The name of the Project is: Lebanese Municipal Services Emergency 
Project 

ITB 4.1 (a) The individuals or firms in a joint venture, consortium or association  shall 
be jointly and severally liable. 

B.  Bidding Document 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention: The Council For Development and Reconstruction    
Street Address: Tallet Al Serail  
Floor/Room number: Tenders Department   
City: Beirut  
ZIP Code: NA  
Country: Lebanon  
Telephone: + 961-1-981431/2  
Facsimile number: + 961-1-981255  

Electronic mail address: NA  

ITB 7.4 A Pre-Bid meeting is not applicable 

C.  Preparation of Bids 

ITB 10.1 The language of the bid is: English  

ITB 11.1 (k) The Bidder shall submit the following additional documents in its bid:  

- Legally certified copies of original documents defining the 
constitution or legal status, place of registration and principal place 
of business, the founders, members, shareholders, authorized 
signatories, capital, the director and ongoing contracts; 

- A legal record of the authorized signatory, dated no more than 
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3 months before original bid submission date, free from any 
judgment. (سجل عدلي) 

- Complete Bidding Documents stamped and initialed on all pages. 
- Any addenda issued pursuant to ITB 7 of the Instructions to Bidders 
- Copy of receipt of Purchase of Bidding Documents. 
- Power of Attorney of Signatory of Bid.  
- Copy of certificate of registration of the local Bidder and/or agent in 

the Lebanese Ministry of Finance. 
- Certificate of Registration of the bidder issued by the directorate of 

added tax, in case the bidder is registered, or a certification of non-
registration in case the bidder is not registered. In this case the 
bidder is committed to its price, even if he became registered during 
the execution of the contract 

- Certificate indicating the permanent address of the Bidder. 
- Dealer/agent agreement from Manufacturer’s 
-  Information on litigation, if any (History and Pending litigation)  
- Information on Non-performed contract if any. 
- Declaration listing all the owners of the economic right  أصحاب الحق

  الإقتصادي
- Signed Declaration of Integrity 
- Industrial Certificate from Lebanese ministry of Industry for the 

equipment’s manufacturer (or equivalent document from country of 
origin)  

- The bidder should submit in Envelope No.1 (Administrative and 
Technical Offer) of his offer a signed and stamped declaration, in 
which, as stipulated in article (5) of the banking secrecy law dated 
3/9/1956 and as stipulated in the resolution of the Council of 
Ministries No.4 dated 28/4/2020, he agrees to lift banking secrecy 
over the bank account used to deposit or transfer public funds 
related to this Contract. 

- Firms wishing to benefit from other firm qualifications shall be either a 
branch of that firm or the mother company of that firm. Legally certified 
copies of original documents defining the constitution or legal status 
and the relation between firms shall be submitted. 

-  (Lebanese Supplier only) Certificate of quittance issued by the National 
Social Security Fund. Its validity extending beyond the bid opening 
date; 

- Foreign Companies have to submit a Certificate issued by the Ministry 
of Economy and Trade stating that the Company status is not in conflict 
with the law of the boycott of Israel issued on 23/06/1955. (as proof of 
Eligibility)  

-  Proposals for subcontracting components of the Works amounting to 
more than 10 percent of the Contract Price; 

- Evidence of adequacy of working capital for this contract (access to 
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line(s) of credit and availability of other financial resources); 

- Program of works & method statement for the Contract execution; 

- Any addenda issued of the Instructions to Bidders. 

- all needed datasheets, certificates, and catalogues for all equipment 

- Detailed priced Bill of Quantities and Analysis of Prices  

ITB 11.2 Add the following ITB 11.2:  

The Contractor’s Bid, Qualification Information and supporting documents 
shall be prepared by the Bidder.  All other documents comprising the Bid 
shall be as provided to the Bidder and shall not be retyped. All pages of the 
documents comprising the Bid shall be signed or initialed by the Bidder. 

 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Time Schedule shall not be permitted. 

ITB 14.8 Add the following ITB 14.8:  

The Bidder shall provide with his tender an analysis of all prices contained 
in the Bills of Quantities including: 

a)  a breakdown of all unit rates and prices contained in the priced Bill of  

Quantities showing the cost of labour, materials, plant, overhead, profit and 
other charges. 

b) a breakdown of lump sums items.(if any) 

c) a breakdown of unit rates of the dayworks schedules. 

The Employer shall have the right to request, and the Contractor shall 
provide a further breakdown of all unit rates and prices including a detailed 
breakdown of “other charges”. 

ITB 14.9 Add the following ITB 14.9:  

According to the law 379 dated 14/12/2001 and CDR’s requirements (refer 
to Appendix 8 of the Conditions of Contract), and since the Contract is 
100% foreign funded, the Contract Price shall not include VAT. The VAT 
shall not be applicable under this Contract. 

 

ITB 17.1 Bidders shall quote for the entire plant (construction and equipment) and 
services on a single responsibility basis. Price shall include 10% spare 
parts of necessary panels and DC/AC protection components. 

 

ITB 17.5(a) Named place of destination is:  - Hermel, Lebanon 
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ITB 17.5(d) Named place of final destination is: as stated in ITB 17.5(a) 

ITB 17.7 The prices quoted by the Bidder shall be: fixed 
 

ITB 18.1  The currency(ies) of the bid shall be as follows: US Dollars 

 

ITB 19.1 The bid validity period shall be 120 days after Bid opening date 

ITB 20.1 

 

Bid shall include a bid security (issued by bank or surety); 

A Bid-Securing Declaration shall not be required. 

The amount and currency of the bid security shall be: US$ 30,000 (thirty 
Thousand United States Dollars).  

The Bid Security shall be issued from a reputable bank located in Lebanon 
or a foreign bank through a corresponding bank located in Lebanon, in the 
form and wording of the Bid Security (Unconditional Bank Guarantee) in 
Section IV. 

ITB 20.3 (d) Other types of acceptable securities:  

None 

ITB 20.10 Not Applicable  

ITB 21.1 In addition to the original of the bid, the number of copies is:  One 

ITB 21.2 The written confirmation of authorization to sign on behalf of the Bidder 
shall consist of: certified copy of the power of Attorney  

In the case of Bids submitted by an existing or intended JV an 
undertaking signed by all parties (i) stating that all parties shall be 
jointly and severally liable, if so required in accordance with ITB 4.1, 
and (ii) nominating a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the parties of the 
JV during the bidding process and, in the event the JV is awarded the 
Contract, during contract execution.” 

D.  Submission and Opening of Bids 

ITB 22.1 Bidders _shall not_ have the option of submitting their bids electronically. 

ITB 22.1 (b) If bidders shall have the option of submitting their bids electronically, the 
electronic bidding submission procedures shall be: __Not Applicable___ 

ITB 22.2  The outer envelope shall: 

(a) be addressed to the Employer; 
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(b) bear the specific title and identification of this bidding process;  

The name of the Project is:  “Supply and Installation of Solid Waste 
Management Facility in Hermel, Lebanon” 

The identification of the project is: LMSEP/AFESD/W4 

(c) bear a warning not to open before the time and date for bid 
opening. 

Only The inner envelopes should bear the name and address of the 
Bidder; 

ITB 23.1  For bid submission purposes only, the Employer’s address is : 

Attention: The Council For Development and Reconstruction    
Street Address: Tallet Al Serail  
Floor/Room number: Tenders Department  
City: Beirut  

Country: Lebanon  

The deadline for bid submission is: 
Date: : As specified in the Invitation for Bids unless extended pursuant 
to ITB 23  
Time: As specified in the Invitation for Bids unless extended pursuant 
to ITB 23  

ITB 26.1 The bid opening shall take place at: 

Street Address: Tallet Al Serail  
Floor/Room number: Tenders Department  
City : Beirut  
Country: Lebanon  
Date: As specified in the Invitation for Bids unless extended pursuant 
to ITB 23  
Time: As specified in the Invitation for Bids unless extended pursuant 
to ITB 23  

ITB 26.1 If electronic bid submission is permitted in accordance with ITB 22.1, the 
specific bid opening procedures shall be: __Not 
Applicable______________________ 

ITB 26.5 The Letter of Bid, the bid security and the summary page in the Bill of 
Quantities shall be initialed by representatives of the Employer attending 
Bid opening. 

E.  Evaluation, and Comparison of Bids 

ITB 33.1 

 

The currency(ies) of the Bid shall be converted into a single currency as 
follows:  Not applicable  
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ITB 44 

 

For more details on the procedures for making a Procurement-related 
Complaint refer to chapter 7 “procedure of complaints” of the law no 244 
of public procurement in Lebanon dated 29/7/2021  

٢٩/٧/٢٠٢١تاريخ  ٢٤٤من قانون الشراء العام في لبنان رقم ”إجراءات الإعتراض ’الفصل السابع  .  

The provisions of this clause are applicable only after the creation of the 
Complaints Authority. Meanwhile the rules of the State Council shall be 
followed. 
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Section III.  Evaluation and Qualification 
Criteria 
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1. Evaluation  
 

1.1 Technical Evaluation  

In addition to the criteria listed in ITB 35.2 (a) – (c) the following factors shall apply: 

1.2 Economic Evaluation 

The following factors and methods will apply: 

(a) Time Schedule:   

Time to complete the Plant and Installation Services from the effective date 
specified in Article 3 of the Contract Agreement for determining time for 
completion of pre-commissioning activities is: _5 Months__. No credit will be 
given for earlier completion. Bids offering a completion date beyond the maximum 
designated period shall be rejected. 

 

 (c)  Functional Guarantees of the facilities 

The minimum (or maximum) requirements are stated in the Specification for 
functional guarantees . these guarantees are mandatory. 

 

 (d) Work, services, facilities, etc., to be provided by the Employer 

Where bids include the undertaking of work or the provision of services or facilities by the 
Employer in excess of the provisions allowed for in the bidding document, the Employer shall 
assess the costs of such additional work, services and/or facilities during the duration of the 
contract.  Such costs shall be added to the bid price for evaluation. NOT APPLICABLE 

(e) Specific additional criteria 

The relevant evaluation method, if any, shall be as follows: 

Any adjustments in price that result from the above procedures shall be added, for 
purposes of comparative evaluation only, to arrive at an “Evaluated Bid Price.”  Bid 
prices quoted by bidders shall remain unaltered. 

1.3  Technical alternatives:  NOT APPLICABLE 
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2. Qualification  
 

Factor 2.1 Eligibility 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

Bidder 

Single Entity Joint Venture, Consortium or Association 
All partners 

combined 
Each 

partner 
At least one 

partner 
2.1.1  Nationality  Nationality in accordance with 

ITB 4.2. 
Must meet 
requirement 

Existing or 
intended JVA 
must meet 
requirement 

Must meet 
requirement 

N / A Form ELI –1.1 and 
1.2, with 

attachments 

2.1.2  Conflict of 
Interest 

 No- conflicts of interests as 
described in ITB 4.3. 

Must meet 
requirement 

Existing or 
intended JVA 
must meet 
requirement 

Must meet 
requirement 

N / A Letter of Bid 

2.1.3 Bank 
Ineligibility 

Not having been declared 
ineligible by the Bank as 
described in ITB 4.4. 

Must meet 
requirement 

Existing  JVA 
must meet 
requirement 

Must meet 
requirement  

N / A Letter of Bid 

2.1.4 Government 
Owned Entity 

Compliance with conditions of 
ITB 4.5 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A 
Form ELI  –1.1 and 

1.2, with 
attachments 

2.1.5 Ineligibility 
based on a United 
Nations resolution or 
Borrower’s country 
law  

Not having  been excluded as a 
result of the Borrower’s country 
laws or official regulations, or 
by an act of compliance with 
UN Security Council resolution, 
in accordance with ITB 4.8 

Must meet 
requirement 

Existing  JVA 
must meet 
requirement 

Must meet 
requirement 

N / A 

Letter of Bid 
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Factor 2.2 Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentation  
Required Requirement 

Bidder 

Single Entity 
Joint Venture, Consortium or Association 

All partners 
combined 

Each 
partner 

At least one 
partner 

2.2.1 History of 
non-performing 
contracts 

Non-performance of a contract 
did not occur within the last 8 
years prior to the deadline for 
application submission, based 
on all information on fully 
settled disputes or litigation.  A 
fully settled dispute or litigation 
is one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the bidder have 
been exhausted.  

Must meet 
requirement by 
itself or as 
partner to past 
or existing 
JVA 

N / A 

Must meet 
requirement by 
itself or  as 
partner to past 
or existing 
JVA 

N / A Form CON - 2 

2.2.2 Pending 
Litigation 

All pending litigation shall in 
total not represent more than 
zero percent (__0___%) of the 
Bidder’s  net worth and shall be 
treated as resolved against the 
Bidder.  

Must meet 
requirement by 
itself or as 
partner to past 
or existing 
JVA 

N / A 

Must meet 
requirement by 
itself or as 
partner to past 
or existing 
JVA 

N / A Form CON – 2 
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Factor 2.3 Financial Situation 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

 Bidder 

Single Entity 
Joint Venture, Consortium or Association  

All partners 
combined 

Each partner 
At least one 

partner 

2.3.1 Historical 
Financial Performance 

Submission of audited balance 
sheets or if not required by the 
law of the bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last _three_ [ 3] years to 
demonstrate the current 
soundness of the bidders 
financial position and its 
prospective long term 
profitability. 

 

Must meet 
requirement 

N / A 
Must meet 

requirement 
N / A 

Form FIN – 3.1 with 
attachments 

2.3.2 Average 
Annual Turnover 

 

Minimum average annual 
turnover of _2Million US 
dollars $_, calculated as total 
certified payments received for 
contracts in progress or 
completed, within the last 
three_( 3 ) years 

Must meet 
requirement 

Must meet 
requirement 

Must meet  

_fifty___ 
percent 
(_70_%) of the 
requirement 

Must meet  

one 
hundred__ 
percent 
(_100_%) of 
the 
requirement 

Form FIN –3.2 
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Factor 2.3 Financial Situation 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

 Bidder 

Single Entity 
Joint Venture, Consortium or Association  

All partners 
combined 

Each partner 
At least one 

partner 

2.3.3 Financial 
Resources 

 

The Bidder must demonstrate 
access to, or availability of, 
financial resources such as 
liquid assets, unencumbered 
real assets, lines of credit, and 
other financial means, other 
than any contractual advance 
payments to meet:  

(i) the following cash-flow 
requirement: 

Estimated as USD $ five 
hundred fifty (500,000) US $ 
for a period of three (3) months 
starting contract notification 
date. 

 

Must meet 
requirement 

Must meet 
requirement 

Must meet  

fifty percent 
(_50_%) of the 
requirement 

 

 

Must meet  

_eighty_ 
percent (80%) 

of the 
requirement 

Form FIN –3.3 
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Factor 2.4 Experience 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

Bidder 

Single 
Entity 

Joint Venture, Consortium or  Association  
All partners 

combined 
Each partner At least one 

partner 
2.4.1 Specific 
Experience 

Participation as supplier, in at least three 
(3) contracts in installation of equipment 
for solid waste treatment facilities within 
the last ten (10 ) years , with at least one 
of a value of at least one Million  (1M), 
that have been successfully and 
substantially completed and that are 
similar to the proposed Plant and 
Installation Services. The similarity shall 
be based on the physical size, complexity, 
methods/technology or other 
characteristics  Must meet 

requirement 

Must meet 
requirements  
for all 
characteristics 

Participation as supplier, in at 
least three (1) contracts in 

installation of equipment for 
solid waste treatment facilities 
within the last ten (10 ) years , 
with at least one of a value of 
at least one Million  (0.7M), 
that have been successfully 
and substantially completed 
and that are similar to the 

proposed Plant and 
Installation Services.  

Participation as 
supplier, in at 
least three (2) 
contracts in 

installation of 
equipment for 

solid waste 
treatment 

facilities within 
the last ten (10 ) 
years , with at 
least one of a 

value of at least 
one Million  

(1M), that have 
been 

successfully and 
substantially 

completed and 
that are similar 
to the proposed 

Plant and 
Installation 
Services.  

Form EXP 2.4.1 
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2.5 Personnel 
 

The Bidder must demonstrate that it will have the personnel for the key positions that 
meet the following requirements: 

  

No. Position 
Total Work  

Experience (years) 

Experience in 
construction 

(years) 
1 Project Manager 15y  10y  
2    
3    

…    
 
The Bidder shall provide details of the proposed personnel and their experience records in the 
relevant Forms included in Section IV, Bidding Forms. 
2.6 Equipment 

The supplier of the equipment must demonstrate that it will have access to the key 
Contractor’s equipment. 

 
The Bidder shall provide further details of proposed items of equipment using the 
relevant Form in Section IV. 
 

 
2.7  Subcontractors 

Subcontractors for the following major items of supply or services must meet the 
following minimum criteria, herein listed for that item: 

 
 

Item 
No. 

Description of Item Minimum Criteria to be met 
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Section IV.  Bidding Forms 
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Letter of Bid 

 
 
Date:   
NCB No.:   
Invitation for Bid No.:   

To:  _______________________________________________________________________  
 
We, the undersigned, declare that:  
 
(a) We have examined and have no reservations to the Bidding Document, including 

Addenda issued in accordance with Instructions to Bidders (ITB) 8 ; 
 
(b) We offer to _________________________, in conformity with the Bidding Document, the 

following Plant and Installation Services:   
 
(c) The price of our Bid, excluding any discounts offered in item (d) below is the sum of:  

_________________________,  (_____________), and __________________, (___________) 
 
(d) The discounts offered and the methodology for their application are:   

  
  
  
 ; 

 
(e) Our bid shall be valid for a period of ____________________________ days from the 

date fixed for the bid submission deadline in accordance with the Bidding Document, 
and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period; 

 
(f) If our bid is accepted, we commit to obtain a performance security in accordance with 

the Bidding Document; 
 
(g) We, including any subcontractors or manufacturers for any part of the contract , have or 

will have nationalities from eligible countries, in accordance with ITB-4.2; 
 
(h) We, including any subcontractors or manufacturers for any part of the contract, do not 

have any conflict of interest in accordance with ITB-4.3;  
 
(i) We are not submitting more than one bid in this bidding process as a Bidder, either 

individually or as a partner in a joint venture, in accordance with ITB-4.3, except for 
alternative offers permitted under ITB Clause 13; 

 
(j) We, along with any of our subcontractors, suppliers, consultants, manufacturers, or 

service providers for any part of the contract, are not subject to, and not controlled by 
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any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by a member of the AFESD or a debarment imposed by any Lebanese Court. 
Further, we are not ineligible under the Employer’s country laws or official regulations 
or pursuant to a decision of the United Nations Security Council; 

(k) We are not a government owned entity/ We are a government owned entity but meet the 
requirements of ITB-4.5;1 0 

 
(l) We have paid, or will pay the following commissions, gratuities, or fees with respect to 

the bidding process or execution of the Contract: 
 

Name of Recipient Address Reason Amount 

        

        

        

        
 
(If none has been paid or is to be paid, indicate “none.”) 

 
(m) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; and 

 
(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive. 
 
 
Name   In the capacity of  _  
 
Signed   
 
 
Duly authorized to sign the bid for and on behalf of   
 
 
Dated on ________________________________ day of _______________________, _____ 
   

                                                 
1 0  Bidder to use as appropriate 
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Schedules of Rates and Prices 

Schedule No. 1.  Plant and Mandatory Spare Parts Supplied from 
Abroad 

 
Item Description Country 

of origin 
Qty. Unit Price in US$  Total Price 

     CIP  
   (1) (2) (3) (1) x (3) 
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

TOTAL (to Schedule No. 4. Grand Summary)  
       

       
   Name of Bidder   
       
       
   Signature of Bidder   
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Schedule No. 2.  Plant and Mandatory Spare Parts Supplied from 
Within the Employer’s Country 

 
Item Description Qty. Unit Price in US$ Total Price in US$ 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

TOTAL (to Schedule No. 4.  Grand Summary)  
       

       
   Name of Bidder   
       
       
   Signature of Bidder   
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Schedule No. 3.  Installation and Other Services 

 
Item Description Qty. Unit Price1 Total Price1 

   Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign Local 

  (1) (2) (3) (1) x (2) (1) x (3) 
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

TOTAL (to Schedule No. 4.  Grand Summary)  
       

       
   Name of Bidder   
       
       
   Signature of Bidder   
       
 
1 Specify currency in accordance with specifications in Bid Data Sheet under ITB 18.1 in Single Stage Bid 
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Schedule No. 4.  Grand Summary 

 
Item Description Total Price1 
  Foreign Local 
    
 Total Schedule No. 1.  Plant, and Mandatory Spare 

Parts Supplied from Abroad 

  

 Total Schedule No. 2.  Plant, and Mandatory Spare 
Parts Supplied from Within the Employer’s Country 

  

 Total Schedule No. 3.  Installation and Other 
Services 

  

    
TOTAL (to Bid Form)  

       
       

   Name of Bidder   
       
       
   Signature of 

Bidder 
  

       
 
1 Specify currency in accordance with specifications in Bid Data Sheet under ITB 18.1 in Single Stage Bid. 
Create and use  as many columns for Foreign Currency requirement as there are foreign currencies 
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Schedule No. 5.  Recommended Spare Parts 

 
Item Description Qty. Unit Price Total Price 

   CIF or CIP 
(foreign parts) 

EXW  
(local parts) 

 

  (1) (2) (3) (1) x (2) or(3) 
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

  
       

       
   Name of Bidder   
       
       
   Signature of Bidder   
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Price Adjustment 

 
 

 
 

NOT APPLICABLE
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Technical Proposal 

 
 
- Site Organization 
 
- Method Statement 
 

- Mobilization Schedule 
 
- Construction Schedule 
 
- Plant  
 

- Contractor’s Equipment 
 

- Personnel 
 

- Proposed Subcontractors for Major Items of Plant and Installation Services 
 

- Others 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule  
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Plant  
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Contractor’s Equipment 

 
Form EQU 

 
The Bidder shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key Contractor’s equipment listed in Section III, Evaluation 
and Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, 
or for alternative equipment proposed by the Bidder. 
 
Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Bidder. 
 
Owner Name of owner 
 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Form FUNC 
 

The Bidder shall copy in the left column of the table below, the identification of each 
functional guarantee required in the Specification and stated by the Employer in para. 1.2 (c) of 
Section III. Evaluation and Qualification Criteria, and in the right column, provide the 
corresponding value for each functional guarantee of the proposed plant and equipment.  

 

Required Functional Guarantee  Value of Functional Guarantee of the 
Proposed Plant and Equipment 

1.  

2.  

3.  

…  
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Personnel 

 
Form PER -1 

 

 
Proposed Personnel  
 
 
Bidders should provide the names of suitably qualified personnel to meet the specified 
requirements stated in Section III. The data on their experience should be supplied using the 
Form below for each candidate. 
 
 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

 
*As listed in Section III. 
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Form PER-2 
 

Resume of Proposed Personnel 
 

Name of Bidder 

 
 
 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
 
Summarize professional experience over the last 20 years, in reverse chronological order. 
Indicate particular technical and managerial experience relevant to the project. 
 

From To Company / Project / Position / Relevant technical and management experience 
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Proposed Subcontractors/Supplier for Major Items of Plant and 
Installation Services 

 
 
A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of 
the facilities indicated.  Bidders are free to propose more than one for each item 
 
 

Major Items of Plant and 
Installation Services 

Proposed Subcontractors/Manufacturers Nationality 
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 Time Schedule  
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Form ELI 1.1 

Bidder Information Sheet 

 
Date:  ______________________ 
NCB No.: _ LMSEP/AFESD/W4 
Invitation for Bid No.: ________ 

Page ________ of _______ pages 
 
1.  Bidder’s Legal Name  

 

2.  In case of JVA, legal name of each party: 

 

3.  Bidder’s actual or intended Country of Registration: 

4.  Bidder’s Year of Registration:  

5.  Bidder’s Legal Address in Country of Registration: 

 

6.  Bidder’s Authorized Representative Information 

     Name: 

     Address: 

     Telephone/Fax numbers: 

     Email Address: 

 
7.  Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 
ITB Sub-Clauses 4.1 and 4.2. 

 In case of JVA, letter of intent to form JVA including a draft agreement, or JVA 
agreement, in accordance with ITB Sub-Clauses 4.1 and 11.1(i)  

 In case of government owned entity from the Employer’s country, documents establishing 
legal and financial autonomy and compliance with the principles of commercial law, in 
accordance with ITB Sub-Clause 4.5. 

 
Please note that a written authorization needs to be attached to this sheet as required by ITB 
21.2 Single Stage Bidding 
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Form ELI 1.2 

Party to JVA Information Sheet 

 
Date: ______________________ 
NCB No.: LMSEP/AFESD/W4   
Invitation for Bid No.:_________ 
Page ________ of_ ______ pages 

 
 
1.  Bidder’s Legal Name:  

 

2.  JVA’s Party legal name: 

3.  JVA’s Party Country of Registration: 

4.  JVA’s Party Year of Registration: 

 

5.  JVA’s Party Legal Address in Country of Registration: 

 

6.  JVA’s Party Authorized Representative Information 
Name: 
Address: 
Telephone/Fax numbers: 
Email Address: 

 
7. Attached are copies of original documents of: 

Articles of Incorporation or Registration of firm named in 1, above, in accordance with 
ITB Sub-Clauses 4.1 and 4.2. 

 In case of government owned entity from the Purchaser’s country, documents establishing 
legal and financial autonomy and compliance with the principles of commercial law, in 
accordance with ITB Sub-Clause 4.5. 
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Form CON – 2 

Historical Contract Non-Performance 

 
In case a prequalification process was conducted this form should be used only if the 
information submitted at the time of prequalification requires updating 
Bidder’s Legal Name:  _______________________      Date:  _____________________ 
JVA Partner Legal Name:  _______________________    ___________________ 

NCB No.:  __________________ 
Page _______ of _______ pages  

 
 

Non-Performing Contracts in accordance with Section III, Evaluation Criteria 

Contract non-performance did not occur during the stipulated period, in accordance with 
Sub- Factor 2.2.1 of Section III, Evaluation Criteria  

    

    

    

Pending Litigation, in accordance with Section III, Evaluation Criteria 

No pending litigation in accordance with Sub-Factor 2.2.2 of Section III, Evaluation 
Criteria 

   Pending litigation in accordance with Sub-Factor 2.2.2 of Section III, Evaluation Criteria, 
as indicated below 

Year Outcome as 
Percent of  

Total Assets 

 
Contract Identification  

 

Total Contract 
Amount (current 

value, US$ 
equivalent) 

 
______ 

 
______ 

Contract Identification: 
Name of Employer: 
Address of Employer: 
Matter in dispute: 

 
___________ 
 

 
______ 

 
______ 

Contract Identification: 
Name of Employer: 
Address of Employer: 
Matter in dispute: 

 
___________ 
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Form CCC 

Current Contract Commitments / Works in Progress 

 
 
Bidders and each partner to a JVA should provide information on their current commitments 
on all contracts that have been awarded, or for which a letter of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full 
completion certificate has yet to be issued. 
 

 
 
 

Name of contract Employer, 
contact 

address/tel/fax 

Value of 
outstanding 

work (current 
US$ equivalent) 

Estimated 
completion date 

Average 
monthly 

invoicing over 
last six months 
(US$/month) 

1. 
 

    

2. 
 

    

3. 
 

    

4. 
 

    

5. 
 

    

etc. 
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Form FIN – 3.1 

Financial Situation 

Historical Financial Performance 

 
Bidder’s Legal Name: _______________________      Date:  _____________________ 
JVA Partner Legal Name: _______________________  NCB No.:  __________________ 

Page _______ of _______ pages 
 
To be completed by the Bidder and, if JVA, by each partner 
 

Financial 
information in 

US$ 
equivalent 

Historic information for previous ______ (__) years 

 (US$ equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 
Ratio 

Information from Balance Sheet 

Total Assets 
(TA) 

       

Total Liabilities 
(TL) 

      

Net Worth 
(NW) 

       

Current Assets 
(CA) 

       

Current 
Liabilities (CL) 

      

Information from Income Statement 

Total Revenue 
(TR) 

       

Revenue from 
solid waste 
treatment 

      

Profits Before 
Taxes (PBT) 
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  Attached are copies of financial statements (balance sheets, including all related notes, and income 
statements) for the years required above complying with the following conditions: 

(a) Must reflect the financial situation of the Bidder or partner to a JVA, and not sister or parent 
companies 

(b) Historic financial statements must be audited by a certified accountant 

(c) Historic financial statements must be complete, including all notes to the financial statements 

(d) Historic financial statements must correspond to accounting periods already completed and 
audited (no statements for partial periods shall be requested or accepted) 
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Form FIN – 3.2 

Average Annual Turnover 

 
Bidder’s Legal Name:  ___________________________      Date:  _____________________ 
JVA Partner Legal Name: ____________________________  NCB No.:  LMSEP/AFESD/W4  
                                                            Page _______ of _______ pages 
 

Annual turnover data  (construction only) 
Year Amount and Currency US$ equivalent 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

*Average 
Annual 
Construction 
Turnover 

 _________________________________________ ____________________ 

 
*Average annual turnover calculated as total certified payments received for work in 
progress or completed, divided by the number of years specified in Section III, Evaluation 
Criteria, Sub-Factor 2.3.2. 
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Form FIN 3.3 

Form of Bank Certificate for Financial Capabilities 

 
To : The Council for Development and Reconstruction (CDR) Beirut, Lebanon. 
Project :  
 
This letter has been issued upon the request of   
(Name of Contractor)  without any responsibility on out part. 
 
To the best of our knowledge and belief, we hereby certify that ……………..…………….  
 [name and address of contractor], at present has access to, or has available liquid assets, lines 
of credit, unencumbered assets and other financial means, net of other commitments, sufficient 
to meet the construction cash flow for the above contract and valued at USD ………………… 
for a period of …….… months starting from contract notification date*. 
 
For and on behalf of 
 
 
 
 
  [name of Bank]      [Date] 
  [Signature of Bank Representative] 
 
 
 
 
* For Joint Ventures, the partners should submit according to their percentage shown in clause 

5.3(g) of the Bidding Data Sheet, bank certificates amounting to or exceeding the required 
value stated in the bidding data sheet. 
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Form EXP – 2.4.1 

 Supply of equipment for a Solid waste treatment facility 
Experience 

 
 
Bidder’s Legal Name:  ___________________________      Date:  _____________________ 
JVA Partner Legal Name: _________________________ NCB No.:  __________________    

  Page _______ of _______ pages 

[The following table shall be filled in for the main applicant and in the case of a JV applicant, 
each member] 

[Identify contracts that demonstrate solid waste treatment work over the past 10 years. List 
contracts chronologically, according to their commencement (starting) dates.] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Starting 
Year 

Ending 
Year 

Contract Identification Role of 
Applicant 

[indicate  
year] 

[indicate 
year] 

Contract name: [insert full name] 
capacity (T): 
Contract amount(US$): 
Award date: 
Completion date: 
Brief Description of the Works performed by the 
Applicant: [describe works performed briefly] 
Name of Employer: [indicate full name]  
Address: [indicate street/number/town or 
city/country] 
Contact Person Name & Details: [name, phone, 
email] 
 

[insert "Prime 
Contractor” or “JV 
Member” or "Sub-

contractor” or 
"Management 

Contractor” and 
specify 

participation of 
total contract 

amount] 
 

[indicate  
year] 

[indicate 
year] 

Contract name: [insert full name] 
capacity (T): 
Contract amount(US$): 
Award date: 
Completion date: 
Brief Description of the Works performed by the 
Applicant: [describe works performed briefly] 
Name of Employer: [indicate full name]  

[insert "Prime 
Contractor” or “JV 
Member” or "Sub-

contractor” or 
"Management 

Contractor” and 
specify 

participation of 
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Address: [indicate street/number/town or 
city/country] 
Contact Person Name & Details: [name, phone, email] 
 

total contract 
amount] 
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Form of Bid Security (Bank Guarantee) 

 
__________________________  [Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary:  __________________________ [Name and Address of Employer] 

Date:  __________________________  

BID GUARANTEE No.: __________________________  

We have been informed that __________________________ [name of the Bidder] 
(hereinafter called "the Bidder") has submitted to you its bid dated ___________ (hereinafter 
called "the Bid") for the execution of ________________ [name of contract] under 
Invitation for Bids No. ___________  (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a 
bid guarantee. 

At the request of the Bidder, we ____________________ [name of Bank] hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of ___________ 
[amount in figures] (____________) [amount in words] in cash upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Bidder is in 
breach of its obligation(s) under the bid conditions, because the Bidder: 

(a)  has withdrawn its Bid during the period of bid validity specified by the 
Bidder in the Form of Bid; or 

(b)  having been notified of the acceptance of its Bid by the Employer during 
the period of bid validity, (i) fails or refuses to execute the Contract 
Form, if required, or (ii) fails or refuses to furnish the performance 
security, in accordance with the ITB. 

This guarantee will expire:  (a) if the Bidder is the successful Bidder, upon our receipt of 
copies of the contract signed by the Bidder and the performance security issued to you upon 
the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the 
earlier of (i) our receipt of a copy your notification to the Bidder of the name of the 
successful Bidder; or (ii) twenty-eight days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 
458. 

_____________________________[signature(s)] 
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Form of Joint Venture Agreement 

 
 
This agreement is made the ___day of  ______ 20___  , by and between: 
 
_____________________________ (hereinafter called ______), a company organized under 
the laws of  _________, with its principal office at ________, and its address at ______, 
hereinafter called ______________of the first part, 
 
and 
 
_____________________________ (hereinafter called ______), a company organized under 
the laws of  _________, with its principal office at ________, and its address at ______, 
hereinafter called ______________of the second part, 
The first and the second party together are hereinafter referred to as “the Parties’. 
 
WHEREAS the Council for Development and Reconstruction, representing the Government 
of Lebanon, hereinafter called “the CDR” has invited the Parties to submit a proposal for the 
execution of the following project: 
___________________________________________________________________________
____________________________________ (hereinafter called “the Project”) 
 
WHEREAS the Parties wish to enter into a Joint Venture Agreement in order to be 
prequalified by the CDR to tender for the Project and, if successful, to execute the Project 
under a Contract to be awarded by the CDR, hereinafter called “the Contract”; 
 
THE PARTIES HERETO AGREE TO FORM A JOINT VENTURE UNDER THE 
FOLLOWING TERMS AND CONDITIONS: 
 
 
1 ESTABLISHMENT OF THE JOINT VENTURE 
 
 The Parties hereby agree to constitute themselves as a Joint Venture under the name 
of ______________________________________________ ,hereinafter called “the Joint 
Venture”. 
The Joint Venture shall have its offices at the following address: 
 
_____________________________ 
 
_____________________________ 
 
_____________________________ 
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The objective of the Joint Venture shall be to execute the Project in accordance with all terms 
and conditions of a Contract to be signed with the CDR. The Joint Venture shall be comply 
with all laws and regulations relevant to the establishment and operation of joint ventures in 
Lebanon and shall be certified by the relevant public notary. 
 
2 LIABILITY 
 
2.1 Notwithstanding any other conditions contained in this joint venture agreement or in 
any other agreement between the Parties, each of the Parties hereby commits itself to be 
jointly and severally liable towards the CDR as well as towards any and all CO-contractors 
and/or subcontractors for the proper execution of all obligations of the Joint Venture in 
relation to the Contract to be signed with the CDR for the execution of the Project. 
 
2.2 The Parties shall keep each other, both during and after the term of this joint venture 
agreement, fully indemnified against all losses and damages resulting from gross negligence 
or breach of contract of one party or their personnel or agents in relation to this agreement as 
well as to all contracts to be executed by the Joint Venture.  
 
3 REPRESENTATION 
 
 For the purpose of this joint venture agreement, the Joint Venture shall be represented 
by the first party hereto ___________________ who is hereby authorized by the second 
party to act on behalf of the Parties of this Joint Venture in all matters related to the 
submission of the Tender, the negotiation and signing of the Contract with the CDR, the 
execution of the Project, including but not limited to the invoicing and receipt of payments, 
the execution of subcontracts, the incurring of liabilities and receipt of instructions on behalf 
of all partners of the Joint Venture in relation to the Contract with CDR during the entire 
execution period of the said Contract. 
 
[Note: the level of authority delegated to the leading party must be determined by the JV 
Partners. If restrictions apply, supplementary “powers of attorney” must be provided to the 
leading partner prior to signing of the Contract.] 
  
The Parties shall keep the CDR informed at all times of all details concerning the Joint 
Venture and its authorized representatives. 
 
4 REVENUE DISTRIBUTION 
 
The total payments to the joint venture shall be distributed between the Parties according to 
the following proportions: 
  

First Party  ______ % 
 Second Party  ______ % 
 ------------  ______ % 
The local taxes calculation shall be based on the above mentioned percentages. 
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5 EXCLUSIVITY 
 
 The Parties shall exclusively work together in connection with the Project. Each party 
hereto agrees that it has no interest whatsoever directly or indirectly, in any other proposal 
which may be submitted to the CDR with respect to the execution of the Project. 
 
6 OBLIGATION TO TENDER 
 
The Parties shall fill in and submit to the CDR their relevant prequalification file documents, 
and if jointly qualified, they shall tender for the Project as a Joint Venture. If the Contract for 
the execution of the Project is awarded to the Joint Venture, they shall jointly execute the 
Project under their joint and several responsibility in accordance with the applicable terms 
and conditions of contract. 
 
7 DURATION 
 
7.1 This joint venture agreement shall enter in to force and effect as of the date first 
written above. 
 
7.2 This joint venture agreement shall expire if the Joint Venture’s tender is rejected or in 
case the Contract is awarded to another bidder. 
 
7.3 In case the Contract is awarded to the Joint Venture, this joint venture agreement 
shall remain in force until all obligations of the Parties under the Contract have been fulfilled 
and each of the Parties have honored its obligations towards the other. 
 
8 RIGHTS OF CDR 
 
 All rights stipulated in this joint venture agreement in favor of the CDR shall be 
honored by the Parties as if the CDR were a direct beneficiary of this agreement. 
Consequently, the Parties hereto acknowledge the right of the CDR to act directly on the 
basis of this agreement against all or any of the Parties hereof. 
 
9 SETTLEMENT OF DISPUTES 
 
The parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this joint venture agreement or the interpretation thereof. 
 
[For the settlement of disputes, the bidders are required to adopt only one of the following 
alternatives] 
 
Alternative 1: “Any dispute between the Parties as to the matters arising pursuant to this 
agreement which cannot be settled amicably within thirty (30) days after receipt by one party 
of the other party’s request for such amicable settlement may be submitted by either party to 
the competent Court in the Republic of Lebanon. Lebanese law shall apply to the 
interpretation of this agreement and to any jurisdiction which may be invoked thereunder.” 
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Alternative 2: “Any dispute between the Parties as to the matters arising pursuant to this 
agreement which cannot be settled amicably within thirty (30) days after receipt by one party 
of the other party’s request for such amicable settlement may be submitted by either party to 
arbitration for final settlement in accordance with the procedures applicable under the Laws 
of the Republic of Lebanon.”   
 
Alternative 3: “All disputes arising in connection with the present agreement shall be finally 
settled under the Rules of Conciliation and Arbitration of the International Chamber of 
Commerce by one or more arbitrators appointed in accordance with the said Rules” 
 
Alternative 4: “Any other Option of JV Partners” 
 
The Parties hereto have caused this agreement to be executed in three copies, one for each 
party and one for the CDR, by their duly authorized officers on the date first above written 
 
 
 
FOR AND ON BEHALF OF    FOR AND ON BEHALF OF  
 
 
FIRST PARTY     SECOND PARTY 
 
 
NAME:      NAME: 
 
 
TITLE:      TITLE: 
 
 
SIGNATURE:     SIGNATURE: 
 
 
STAMP:      STAMP: 
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Manufacturer’s Authorization  

 

 
Date: __________________ 

NCB No.: __LMSEP/AFESD/W4 
 

To:  ________________________  
 
WHEREAS 
 
We ___________________, who are official manufacturers of ____________________, 
having factories at _____________________, do hereby authorize 
______________________ to submit a bid the purpose of which is to provide the following 
goods, manufactured by us _______________________, and to subsequently negotiate and 
sign the Contract. 
 
We hereby extend our full guarantee and warranty in accordance with Clause 27 of the 
General Conditions, with respect to the goods offered by the above firm. 
 
Signed: _______________________________________  
 
 
Name: ______________________________________  
 
Title:______________________________________ 
 
Duly authorized to sign this Authorization on behalf of: 
______________________________________ 
 
 
Dated on ____________ day of __________________, _______  
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Declaration of Integrity 

 
Name of Bid:  _______________________________________________________ 
Contracting Authority: ________________________________________________ 
Name of the bidder/authorized signatory for the company: ___________________ 
Company Name: ____________________________________________________________ 
 
 
We the undersigned confirm the following: 
1. Neither we nor our employees, partners, agents, shareholders, advisors or their relatives 
have any relationships that may give rise to a conflict of interest in the subject matter of this 
transaction. 
 
2. We will inform the Public Procurement Authority and the contracting authority in the 
event of a conflict of interest or discovery. 
 
3. Neither nor will any of our employees, partners, agents, shareholders, advisors or their 
relatives engage in fraudulent, corrupt, coercive or obstructive practices in connection with 
our offer or proposal. 
 
4. Neither we, nor any of our partners, agents, shareholders, consultants, or their relatives, 
made any payments to the employees, partners, or employees participating in the purchase 
process on behalf of the contracting authority, or to anyone else 
 
5. In the event that we violate this declaration and undertaking, we will not be eligible to 
participate in any public bidding whatever its subject and we accept in advance any exclusion 
measure taken against us and we undertake at our full will not to dispute it. 
Any false information will expose us to prosecution by the competent references. 
 
 
 
 
Dated on ___________ day of ____________, _______ [insert date of signature]   
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Section V.  Eligible Countries 
 
 
 

The bidder should be acquainted with and aware of the laws in force in the Republic of 
Lebanon 
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Scope of Supply of Plant and Installation Services by the 
Contractor/Supplier 

 
The present project consists of the Construction of a Solid Waste Management Facility 
located in Hermel , Caza of Hermel, Mohafaza of Bekaa.  
The Union of Hermel and its surrounding located in North Bekaa, is composed of 43 villages 
with a population of around 120,000. The increase in the population, due to the Syrian 
displaced influx, estimated around 13,000 raised financial burdens to the Municipalities in 
Hermel Area mainly in the collection of Solis Waste. The Whole Caza is producing around 
100 Tons of solid waste a day. 
 
The present facility is an essential part of the basic infrastructure of Solid Waste 
Management in the area as it will divert more than 70% of the daily municipality solid waste 
from being dumped randomly in the area and hence would promote recycling activities and 
additional job opportunities in the present project area and its neighboring villages. 
 
The municipal solid waste composting facility is designed for 100 T/day (1shift per day, 100 
Tons per shift, 7 days per week and 10 hours daily working period) 
 The area of sorting and composting plant including the administrative zone and circulation 
areas is around 20,000m3 
 
The SWTF is composed of various operational areas as follows: 
 

- Guard room 
- Weighbridge 
- Administration Building including office space, laboratory, worker’s quarters, lockers, 

WC and showers 
- Workshop 
- Reception area and Tipping floor 
- Presorting areas where oversize or undersize materials are removed 
- Screening and sorting process area equipped with sorting equipment, namely: bag 

opener, trammel screen, Ballistic Separator and magnetic separators, as well as a manual 
sorting area, with all needed conveyor belts, bins… Additional equipment such as 
optical sorter and eddy current may be added as the need may arise. It is to be noted that 
these equipment shall be installed in stages as required by the Client and dictated by 
budget lines. 

- Recovered material bailing area 
- Storage and out-loading areas for recovered materials 
- Composting area 
- Open-air area for curing and maturation of  
- Compost storage zone 
- Biofilter 
- Leachate collection system 
- Water tank 
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- Roads and infrastructure networks (paved access roads, reception and Parking areas. 
Traffic, flow patterns in and out of the facility, drainage and electrical networks, surface 
runoff drainage, etc..) 

- Green areas 
- Access gate and fence 
 
The waste unloading zone (tipping floor) as well as the sorting zone are enclosed in a metallic 
structure equipped with proper ventilation. The composting (fermentation) zone is enclosed in 
as adjacent metallic structure with proper extraction of odour loaded air and treatment in a 
biofilter odor control system, while the curing and maturation zone consists of an uncovered 
concrete pad. 
On the other hand, the administrative building and guardian housing consist of concrete 
structures. 
It is to be noted that, while the sorting and composting metallic structures will be constructed 
at the earliest stage, the remaining buildings are foreseen to be installed in stages as required 
by the Client and dictated by budget lines. 
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Form of Completion Certificate 

 
 Date:   
 Loan/Credit No:   
 IFB No:   
 
______________________________ 
 
To: _________________________________ 
 
Dear Ladies and/or Gentlemen, 
 
Pursuant to GC Clause 24 (Completion of the Facilities) of the General Conditions of the 
Contract entered into between yourselves and the Employer dated _____________, relating to 
the ____________________,  we hereby notify you that the following part(s) of the Facilities was 
(were) complete on the date specified below, and that, in accordance with the terms of the 
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the 
responsibility for care and custody and the risk of loss thereof on the date mentioned below. 
 

1. Description of the Facilities or part thereof:  ______________________________ 
 
2. Date of Completion:  __________________ 

 
However, you are required to complete the outstanding items listed in the attachment hereto 
as soon as practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities 
in accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
  
Title 
(Project Manager) 
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Form of Operational Acceptance Certificate 

 
 Date:   
 Loan/Credit No:   
 IFB No:   
 
_________________________________________ 
 
To:  ________________________________________ 
 
Dear Ladies and/or Gentlemen, 
 
Pursuant to GC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the 
Contract entered into between yourselves and the Employer dated _______________, relating to 
the ___________________________________, we hereby notify you that the Functional 
Guarantees of the following part(s) of the Facilities were satisfactorily attained on the date 
specified below.   
 

1. Description of the Facilities or part thereof:  _______________________________ 
 
2. Date of Operational Acceptance:  _______________________ 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities 
in accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
  
Title 
(Project Manager) 
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Change Order Procedure and Forms 

 
 Date:   
 Loan/Credit No:   
 IFB No:   
 
 
CONTENTS 
 
1. General 
2. Change Order Log  
3. References for Changes  
 
 
 
ANNEXES 
 
Annex 1 Request for Change Proposal 
Annex 2 Estimate for Change Proposal 
Annex 3 Acceptance of Estimate 
Annex 4 Change Proposal 
Annex 5 Change Order 
Annex 6 Pending Agreement Change Order 
Annex 7 Application for Change Proposal 
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Change Order Procedure 
 
1. General 

 
This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GC Clause 39 
(Change in the Facilities) of the General Conditions. 
 
 

2. Change Order Log 
 
The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending, as Annex 8.  Entries of the 
Changes in the Change Order Log shall be made to ensure that the log is up-to-date.  
The Contractor shall attach a copy of the current Change Order Log in the monthly 
progress report to be submitted to the Employer. 
 

3. References for Changes 
 
(1) Request for Change as referred to in GC Clause 39 shall be serially numbered 

CR-X-nnn. 
 
(2) Estimate for Change Proposal as referred to in GC Clause 39 shall be serially 

numbered CN-X-nnn. 
 
(3) Acceptance of Estimate as referred to in GC Clause 39 shall be serially numbered 

CA-X-nnn. 
 
(4) Change Proposal as referred to in GC Clause 39 shall be serially numbered CP-X-

nnn. 
 
(5) Change Order as referred to in GC Clause 39 shall be serially numbered CO-X-

nnn. 
 
Note: (a) Requests for Change issued from the Employer’s Home Office and the 

Site representatives of the Employer shall have the following respective 
references: 

 
Home Office CR-H-nnn 
Site CR-S-nnn 

 
(b) The above number “nnn” is the same for Request for Change, Estimate for 

Change Proposal, Acceptance of Estimate, Change Proposal and Change 
Order. 
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Annex 1.  Request for Change Proposal 

 
(Employer’s Letterhead) 

 
To:  ____________________________________ Date:   
 
Attention:  ______________________________________ 
 
Contract Name:  _________________________________ 
Contract Number:  _______________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change 
Proposal for the Change noted below in accordance with the following instructions within 
_______________ days of the date of this letter ____________________. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No. __________________ 
 
3. Originator of Change: Employer:  _______________________________ 

Contractor (by Application for Change Proposal No. _______1 4:   
 
4. Brief Description of Change:  _________________________________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  _____________ 
 
6. Reference drawings and/or technical documents for the request of Change: 
 

Drawing No./Document No. Description 
 
 
7. Detailed conditions or special requirements on the requested Change:  ________________ 
 
8. General Terms and Conditions: 

 
(a) Please submit your estimate to us showing what effect the requested Change will 

have on the Contract Price. 
 
(b) Your estimate shall include your claim for the additional time, if any, for 

completion of the requested Change. 

                                                 
 
 



3-8 

  

 
(c) If you have any opinion negative to the adoption of the requested Change in 

connection with the conformability to the other provisions of the Contract or the 
safety of the Plant or Facilities, please inform us of your opinion in your proposal 
of revised provisions. 

 
(d) Any increase or decrease in the work of the Contractor relating to the services of 

its personnel shall be calculated. 
 
(e) You shall not proceed with the execution of the work for the requested Change 

until we have accepted and confirmed the amount and nature in writing. 
 
 
  
(Employer’s Name) 
 
 
  
(Signature) 
 
 
  
(Name of signatory) 
 
 
  
(Title of signatory) 
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Annex 2.  Estimate for Change Proposal 

 
(Contractor’s Letterhead) 

 
To: ______________________________ Date:   
 
Attention:  _______________________________ 
 
Contract Name:  _______________________________ 
Contract Number:  _____________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
With reference to your Request for Change Proposal, we are pleased to notify you of the 
approximate cost of preparing the below-referenced Change Proposal in accordance with GC 
Sub-Clause 39.2.1 of the General Conditions.  We acknowledge that your agreement to the 
cost of preparing the Change Proposal, in accordance with GC Sub-Clause 39.2.2, is required 
before estimating the cost for change work. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No./Rev.:  ____________________________ 
 
3. Brief Description of Change:  __________________________ 
 
4. Scheduled Impact of Change:  ___________________________ 
 
5. Cost for Preparation of Change Proposal:  _______________1 5 
 

(a) Engineering (Amount) 
 

(i) Engineer   hrs x   rate/hr =    
(ii) Draftsperson   hrs x   rate/hr =   

Sub-total   hrs   
 
Total Engineering Cost   
 

(b) Other Cost   
 

Total Cost (a) + (b)   
 
 
 

                                                 
1 5 Costs shall be in the currencies of the Contract. 
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(Contractor’s Name) 
 
 
 
  
(Signature) 
 
 
 
  
(Name of signatory) 
 
 
 
  
(Title of signatory) 
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Annex 3.  Acceptance of Estimate 

 
(Employer’s Letterhead) 

 
To:  ______________________________ Date:   
 
Attention:  ________________________________ 
 
Contract Name:  _____________________________ 
Contract Number:  ___________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with 
the preparation of the Change Proposal. 
 
1. Title of Change:  ___________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Estimate for Change Proposal No./Rev.:  _______________________________ 
 
4. Acceptance of Estimate No./Rev.:  _______________________________ 
 
5. Brief Description of Change:  _______________________________ 
 
6. Other Terms and Conditions:  In the event that we decide not to order the Change 

accepted, you shall be entitled to compensation for the cost of preparation of Change 
Proposal described in your Estimate for Change Proposal mentioned in para. 3 above in 
accordance with GC Clause 39 of the General Conditions. 

 
 
  
(Employer’s Name) 
 
 
  
(Signature) 
 
 
  
(Name and Title of signatory) 
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Annex 4.  Change Proposal 

 
(Contractor’s Letterhead) 

 
To:  _______________________________ Date:   
 
Attention:  _______________________________ 
 
Contract Name:  _______________________________ 
Contract Number:  _______________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
In response to your Request for Change Proposal No. _______________________________, we 
hereby submit our proposal as follows: 
 
1. Title of Change:  _______________________________ 
 
2. Change Proposal No./Rev.:  _______________________________ 
 
3. Originator of Change: Employer:  [_______________________________ 

Contractor:  _______________________________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Reasons for Change:  _______________________________ 
 
6. Facilities and/or Item No. of Equipment related to the requested Change:  

_______________________________ 
 
7. Reference drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 

 
8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal:1 6 
 
 (Amount) 
 

(a) Direct material   
 
(b) Major construction equipment   
 

                                                 
1 6 Costs shall be in the currencies of the Contract. 
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(c) Direct field labor (Total   hrs)   
 
(d) Subcontracts   
 
(e) Indirect material and labor   
 
(f) Site supervision   
 
(g) Head office technical staff salaries 
 

Process engineer   hrs @   rate/hr   
Project engineer   hrs @   rate/hr   
Equipment engineer   hrs @   rate/hr   
Procurement   hrs @   rate/hr   
Draftsperson   hrs @   rate/hr   
Total   hrs   

 
(h) Extraordinary costs (computer, travel, etc.)   
 
(i) Fee for general administration,   % of Items   
 
(j) Taxes and customs duties   
 
Total lump sum cost of Change Proposal   
(Sum of items (a) to (j)) 
 
Cost to prepare Estimate for Change Proposal   
(Amount payable if Change is not accepted) 

 
9. Additional time for Completion required due to Change Proposal 
 
10. Effect on the Functional Guarantees 
 
11. Effect on the other terms and conditions of the Contract 
 
12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the 

Employer 
 
13. Other terms and conditions of this Change Proposal: 
 

(a) You are requested to notify us of your acceptance, comments or rejection of this 
detailed Change Proposal within ______________ days from your receipt of this 
Proposal. 

 
(b) The amount of any increase and/or decrease shall be taken into account in the 

adjustment of the Contract Price. 
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(c) Contractor’s cost for preparation of this Change Proposal:2  
 
 
 
  
(Contractor’s Name) 
 
 
 
  
(Signature) 
 
 
 
  
(Name of signatory) 
 
 
 
  
(Title of signatory) 
 

                                                 
2 Specify where necessary. 
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Annex 5.  Change Order 

 
(Employer’s Letterhead) 

 
To:  _______________________________ Date:   
 
Attention:  _______________________________ 
 
Contract Name:  _______________________________ 
Contract Number:  _______________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
We approve the Change Order for the work specified in the Change Proposal (No. _______), 
and agree to adjust the Contract Price, Time for Completion and/or other conditions of the 
Contract in accordance with GC Clause 39 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Change Order No./Rev.:  _______________________________ 

 
4. Originator of Change: Employer:  _______________________________ 

Contractor:  _______________________________ 
 
5. Authorized Price: 
 

Ref. No.:  _______________________________ Date:  __________________________ 
Foreign currency portion __________  plus Local currency portion __________ 

 
6. Adjustment of Time for Completion 
 

None Increase _________ days Decrease _________ days 
 
7. Other effects, if any 
 
 
Authorized by:    Date:    

(Employer) 
 
 
Accepted by:    Date:    
  (Contractor) 
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Annex 6.  Pending Agreement Change Order 

 
(Employer’s Letterhead) 

 
To:  _______________________________ Date:   
 
Attention:  _______________________________ 

 
Contract Name: _______________________________ 
Contract Number:  [_______________________________ 
 
 
Dear Ladies and/or Gentlemen: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with 
GC Clause 39 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Employer’s Request for Change Proposal No./Rev.:  _______________________________ 

dated:  __________ 
 
3. Contractor’s Change Proposal No./Rev.:  _______________________________ dated:  

__________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  

_______________________________ 
 
6. Reference Drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 
 
7. Adjustment of Time for Completion: 
 
8. Other change in the Contract terms: 
 
9. Other terms and conditions: 
 
  
(Employer’s Name) 
 
  
(Signature) 
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(Name of signatory) 
 
  
(Title of signatory) 
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Annex 7.  Application for Change Proposal 

 
(Contractor’s Letterhead) 

 
To:  _______________________________ Date:   
 
Attention:  _______________________________ 

 
Contract Name:  _______________________________ 
Contract Number:  _______________________________ 
 
Dear Ladies and/or Gentlemen: 
 
We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 
 
1. Title of Change:  _______________________________ 
 
2. Application for Change Proposal No./Rev.: _______________________________ dated:  

_______________________________ 
 
3. Brief Description of Change:  _______________________________ 
 
4. Reasons for Change: 
 
5. Order of Magnitude Estimation (in the currencies of the Contract): 
 
6. Scheduled Impact of Change: 
 
7. Effect on Functional Guarantees, if any: 
 
8. Appendix: 
 
  
(Contractor’s Name) 
 
 
  
(Signature) 
 
 
  
(Name of signatory) 
 
 
  
(Title of signatory)
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Drawings 

 

Refer to volume IV
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General Conditions 

Contract and Interpretation 

1. Definitions 1.1 The following words and expressions shall have the meanings 
hereby assigned to them: 

“Contract” means the Contract Agreement entered into between 
the Employer and the Contractor, together with the Contract 
Documents referred to therein; they shall constitute the Contract, 
and the term “the Contract” shall in all such documents be 
construed accordingly. 

“Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

“GC” means the General Conditions hereof. 

“PC” means the Particular Conditions. 

“day” means calendar day . 

“year” means 365 days. 

“month” means calendar month. 

“Party” means the Employer or the Contractor, as the context 
requires, and “Parties” means both of them. 

“Employer” means the person named as such in the PC and 
includes the legal successors or permitted assigns of the 
Employer. 

“Project Manager” means the person appointed by the Employer 
in the manner provided in GC Sub-Clause 17.1 (Project 
Manager) hereof and named as such in the PC to perform the 
duties delegated by the Employer. 

“Contractor” means the person(s) whose bid to perform the 
Contract has been accepted by the Employer and is named as 
Contractor in the Contract Agreement, and includes the legal 
successors or permitted assigns of the Contractor. 

“Contractor’s Representative” means any person nominated by 
the Contractor and approved by the Employer in the manner 
provided in GC Sub-Clause 17.2 (Contractor’s Representative 
and Construction Manager) hereof to perform the duties 
delegated by the Contractor. 
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“Construction Manager” means the person appointed by the 
Contractor’s Representative in the manner provided in GC Sub-
Clause 17.2.4.   

“Subcontractor,” including manufacturers, means any person to 
whom execution of any part of the Facilities, including 
preparation of any design or supply of any Plant, is sub-
contracted directly or indirectly by the Contractor, and includes 
its legal successors or permitted assigns. 

“Dispute Board” (DB) means the person or persons named as 
such in the PC appointed by agreement between the Employer 
and the Contractor to make a decision with respect to any 
dispute or difference between the Employer and the Contractor 
referred to him or her by the Parties pursuant to GC Sub-Clause 
46.1 (Dispute Board) hereof. 

“The Bank” means the financing institution named in the PC. 

“Contract Price” means the sum specified in Article 2.1 
(Contract Price) of the Contract Agreement, subject to such 
additions and adjustments thereto or deductions therefrom, as 
may be made pursuant to the Contract. 

“Facilities” means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the Contractor 
under the Contract. 

“Plant” means permanent plant, equipment, machinery, 
apparatus, materials, articles and things of all kinds to be 
provided and incorporated in the Facilities by the Contractor 
under the Contract (including the spare parts to be supplied by 
the Contractor under GC Sub-Clause 7.3 hereof), but does not 
include Contractor’s Equipment. 

“Installation Services” means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and 
use of Contractor’s Equipment and the supply of all construction 
materials required), installation, testing, precommissioning, 
commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc… as the case 
may require. 

“Contractor’s Equipment” means all facilities, equipment, 
machinery, tools, apparatus, appliances or things of every kind 
required in or for installation, completion and maintenance of 
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Facilities that are to be provided by the Contractor, but does not 
include Plant, or other things intended to form or forming part of 
the Facilities. 

“Country of Origin” means the countries and territories eligible 
under the rules of the Bank as further elaborated in the PC. 

“Site” means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the Contract as forming part of the Site. 

“Effective Date” means the date of fulfillment of all conditions 
stated in Article 3 (Effective Date) of the Contract Agreement, 
from which the Time for Completion shall be counted. 

“Time for Completion” means the time within which 
Completion of the Facilities as a whole (or of a part of the 
Facilities where a separate Time for Completion of such part has 
been prescribed) is to be attained, as referred to in GC Clause 8 
and in accordance with the relevant provisions of the Contract. 

“Completion” means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Precommissioning of 
the Facilities or such specific part thereof has been completed, 
and that the Facilities or specific part thereof are ready for 
Commissioning as provided in GC Clause 24 (Completion) 
hereof. 

“Precommissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are 
to be carried out by the Contractor in preparation for 
Commissioning as provided in GC Clause 24 (Completion) 
hereof. 

“Commissioning” means operation of the Facilities or any part 
thereof by the Contractor following Completion, which 
operation is to be carried out by the Contractor as provided in 
GC Sub-Clause 25.1 (Commissioning) hereof, for the purpose of 
carrying out Guarantee Test(s). 

“Guarantee Test(s)” means the test(s) specified in the 
Employer’s Requirements to be carried out to ascertain whether 
the Facilities or a specified part thereof is able to attain the 
Functional Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, in accordance with the 
provisions of GC Sub-Clause 25.2 (Guarantee Test) hereof. 
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“Operational Acceptance” means the acceptance by the 
Employer of the Facilities (or any part of the Facilities where the 
Contract provides for acceptance of the Facilities in parts), 
which certifies the Contractor’s fulfillment of the Contract in 
respect of Functional Guarantees of the Facilities (or the relevant 
part thereof) in accordance with the provisions of GC Clause 28 
(Functional Guarantees) hereof and shall include deemed 
acceptance in accordance with GC Clause 25 (Commissioning 
and Operational Acceptance) hereof. 

“Defect Liability Period” means the period of validity of the 
warranties given by the Contractor commencing at Completion 
of the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in GC Clause 27 (Defect 
Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract 
Agreement, all documents forming part of the Contract (and all 
parts thereof) are intended to be correlative, complementary and 
mutually explanatory.  The Contract shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and 
words indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or 
“agreement” require the agreement to be recorded in 
writing;  

(d) the word “tender” is synonymous with “bid,” “tenderer,” 
with “bidder,” and “tender documents” with “bidding 
documents,” and 

(e) “written” or “in writing” means hand-written, type-
written, printed or electronically made, and resulting in a 
permanent record.  

 The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

3.2 Incoterms 

 Unless inconsistent with any provision of the Contract, the 
meaning of any trade term and the rights and obligations of 
Parties thereunder shall be as prescribed by Incoterms. 
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 Incoterms means international rules for interpreting trade terms 
published by the International Chamber of Commerce (latest 
edition), 38 Cours Albert 1er, 75008 Paris, France. 

3.4 Entire Agreement 

 Subject to GC Sub-Clause 16.4 hereof, the Contract constitutes 
the entire agreement between the Employer and Contractor with 
respect to the subject matter of Contract and supersedes all 
communications, negotiations and agreements (whether written 
or oral) of Parties with respect thereto made prior to the date of 
Contract. 

3.5 Amendment 

 No amendment or other variation of the Contract shall be 
effective unless it is in writing, is dated, expressly refers to the 
Contract, and is signed by a duly authorized representative of 
each Party hereto. 

3.6 Independent Contractor 

 The Contractor shall be an independent contractor performing the 
Contract.  The Contract does not create any agency, partnership, 
joint venture or other joint relationship between the Parties hereto. 
Subject to the provisions of the Contract, the Contractor shall be 
solely responsible for the manner in which the Contract is 
performed.  All employees, representatives or Subcontractors 
engaged by the Contractor in connection with the performance 
of the Contract shall be under the complete control of the 
Contractor and shall not be deemed to be employees of the 
Employer, and nothing contained in the Contract or in any 
subcontract awarded by the Contractor shall be construed to 
create any contractual relationship between any such employees, 
representatives or Subcontractors and the Employer. 

3.7 Non-Waiver 

3.7.1 Subject to GC Sub-Clause 3.7.2 below, no relaxation, 
forbearance, delay or indulgence by either Party in 
enforcing any of the terms and conditions of the Contract 
or the granting of time by either Party to the other shall 
prejudice, affect or restrict the rights of that Party under 
the Contract, nor shall any waiver by either Party of any 
breach of Contract operate as waiver of any subsequent or 
continuing breach of Contract. 

3.7.2 Any waiver of a Party’s rights, powers or remedies under 
the Contract must be in writing, must be dated and signed 
by an authorized representative of the Party granting such 



3-28 Section VII.  General Conditions 

  

waiver, and must specify the right and the extent to which 
it is being waived. 

3.8 Severability 

 If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of 
any other provisions and conditions of the Contract. 

3.9 Country of Origin 

 “Origin” means the place where the plant and component parts 
thereof are mined, grown, produced or manufactured, and from 
which the services are provided. Plant components are produced 
when, through manufacturing, processing, or substantial or 
major assembling of components, a commercially recognized 
product results that is substantially in its basic characteristics or 
in purpose or utility from its components. 

4. Communica-
tions 

4.1 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, 
requests and discharges, these communications shall be: 

(a) in writing and delivered against receipt; and 

(b) delivered, sent or transmitted to the address for the 
recipient’s communications as stated in the Contract 
Agreement.  

When a certificate is issued to a Party, the certifier shall send a 
copy to the other Party. When a notice is issued to a Party, by 
the other Party or the Project Manager, a copy shall be sent to 
the Project Manager or the other Party, as the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance 
with laws of the country specified in the PC. 

5.2 The ruling language of the Contract shall be that stated in the PC.  

5.3 The language for communications shall be the ruling language 
unless otherwise stated in the PC.  

6. Fraud and 
Corruption  

6.1 If the Employer determines that the Contractor and/or any of its 
personnel, or its agents, or its Subcontractors, subconsultants, 
services providers, suppliers and/or their employees has 
engaged in corrupt, fraudulent, collusive coercive, or 
obstructive practices, in competing for or in executing the 
Contract, then the Employer may, after giving 14 days notice to 
the Contractor, terminate the Contractor's employment under 
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the Contract and expel him from the Site, and the provisions of 
Clause 42 shall apply as if such expulsion had been made under 
Sub-Clause 42.2.1 (c). 

 For the purposes of this Sub-Clause,  

(i) “corrupt practice” is the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value 
to influence improperly the actions of another party1 7; 

(ii) “fraudulent practice” is any act or omission, including 
a misrepresentation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation1 8; 

(iii) “collusive practice” is an arrangement between two or 
more parties1 9 designed to achieve an improper 
purpose, including to influence improperly the actions 
of another party; 

(iv) “coercive practice” is impairing or harming, or 
threatening to impair or harm, directly or indirectly, 
any party2 0 or the property of the party to influence 
improperly the actions of a party; 

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 
concealing of evidence material to the 
investigation or making false statements to 
investigators in order to materially impede a 
Bank investigation into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from 
pursuing the investigation, or 

(bb)  acts intended to materially impede the exercise 
of the Bank’s inspection and audit rights 

                                                 
1 7   “Another party” refers to a public official acting in relation to the procurement process or contract 

execution]. In this context, “public official” includes AFESD staff and employees of other organizations 
taking or reviewing procurement decisions. 

1 8  “Party” refers to a public official; the terms  “benefit” and “obligation” relate to the procurement process or 
contract execution; and the “act or omission” is intended to influence the procurement process or contract 
execution. 

1 9   “Parties” refers to participants in the procurement process (including public officials) attempting to 
establish bid prices at artificial, non competitive levels. 

2 0   “Party” refers to a participant in the procurement process or contract execution. 
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provided for under Sub-Clause 9.8. 

Subject Matter of Contract 

7. Scope of 
Facilities 

7.1 Unless otherwise expressly limited in the Employer’s 
Requirements, the Contractor’s obligations cover the provision 
of all Plant and the performance of all Installation Services 
required for the design, and the manufacture (including 
procurement, quality assurance, construction, installation, 
associated civil works, Precommissioning and delivery) of the 
Plant, and the installation, completion and commissioning of 
the Facilities in accordance with the plans, procedures, 
specifications, drawings, codes and any other documents as 
specified in the Section, Employer’s Requirements.  Such 
specifications include, but are not limited to, the provision of 
supervision and engineering services; the supply of labor, 
materials, equipment, spare parts (as specified in GC Sub-
Clause 7.3 below) and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, 
structures and facilities; transportation (including, without 
limitation, unloading and hauling to, from and at the Site); and 
storage, except for those supplies, works and services that will 
be provided or performed by the Employer, as set forth in the  
Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Employer. 

7.2 The Contractor shall, unless specifically excluded in the 
Contract, perform all such work and/or supply all such items 
and materials not specifically mentioned in the Contract but 
that can be reasonably inferred from the Contract as being 
required for attaining Completion of the Facilities as if such 
work and/or items and materials were expressly mentioned in 
the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in 
the Contract, the Contractor agrees to supply spare parts 
required for the operation and maintenance of the Facilities for 
the period specified in the PC and the provisions, if any, 
specified in the PC.  However, the identity, specifications and 
quantities of such spare parts and the terms and conditions 
relating to the supply thereof are to be agreed between the 
Employer and the Contractor, and the price of such spare parts 
shall be that given in Price Schedule No. 6, which shall be 
added to the Contract Price.  The price of such spare parts shall 
include the purchase price therefor and other costs and 
expenses (including the Contractor’s fees) relating to the supply 
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of spare parts. 

8. Time for 
Commence-
ment and 
Completion 

8.1 The Contractor shall commence work on the Facilities within 
the period specified in the PC and without prejudice to GC 
Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed 
with the Facilities in accordance with the time schedule 
specified in the Appendix to the Contract Agreement titled 
Time Schedule. 

8.2 The Contractor shall attain Completion of the Facilities or of a 
part where a separate time for Completion of such part is 
specified in the Contract, within the time stated in the PC or 
within such extended time to which the Contractor shall be 
entitled under GC Clause 40 hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture including associated 
purchases and/or subcontracting, install and complete the 
Facilities in accordance with the Contract. When completed, 
the Facilities should be fit for the purposes for which they are 
intended as defined in the Contract. 

9.2 The Contractor confirms that it has entered into this Contract 
on the basis of a proper examination of the data relating to the 
Facilities including any data as to boring tests provided by the 
Employer, and on the basis of information that the Contractor 
could have obtained from a visual inspection of the Site if 
access thereto was available and of other data readily available 
to it relating to the Facilities as of the date twenty-eight (28) 
days prior to bid submission.  The Contractor acknowledges 
that any failure to acquaint itself with all such data and 
information shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully performing the 
Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals 
and/or licenses from all local, state or national government 
authorities or public service undertakings in the country where 
the Site is located which such authorities or undertakings 
require the Contractor to obtain in its name and which are 
necessary for the performance of the Contract, including, 
without limitation, visas for the Contractor’s and 
Subcontractor’s personnel and entry permits for all imported 
Contractor’s Equipment.  The Contractor shall acquire all other 
permits, approvals and/or licenses that are not the responsibility 
of the Employer under GC Sub-Clause 10.3 hereof and that are 
necessary for the performance of the Contract. 

9.4 The Contractor shall comply with all laws in force in the 
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country where the Facilities are to be implemented.  The laws 
will include all local, state, national or other laws that affect the 
performance of the Contract and bind upon the Contractor.  The 
Contractor shall indemnify and hold harmless the Employer 
from and against any and all liabilities, damages, claims, fines, 
penalties and expenses of whatever nature arising or resulting 
from the violation of such laws by the Contractor or its 
personnel, including the Subcontractors and their personnel, but 
without prejudice to GC Sub-Clause 10.1 hereof. 

9.5 Any Plant and Installation Services that will be incorporated in 
or be required for the Facilities and other supplies shall have 
their origin as specified under GC Clause 1 (Country of 
Origin). Any subcontractors retained by the Contractor shall be 
from a country as specified in GC Clause 1 (Country of 
Origin). 

9.6 The Contractor shall permit the Bank to inspect the 
Contractor’s accounts and records relating to the performance 
of the Contractor and to have them audited by auditors 
appointed by the Bank, if so required by the Bank.  

9.7 If the Contractor is a joint venture, or association (JVA) of two 
or more persons, all such persons shall be jointly and severally 
bound to the Employer for the fulfillment of the provisions of 
the Contract, unless otherwise specified in the PC, and shall 
designate one of such persons to act as a leader with authority 
to bind the JVA. The composition or the constitution of the 
JVA shall not be altered without the prior consent of the 
Employer. 

9.8 The Contractor shall permit, and shall cause its Subcontractors 
and subconsultants to permit, the Bank and/or persons 
appointed by the Bank to inspect the Site and all accounts and 
records relating to the performance of the Contract and the 
submission of the Bid, and to have such accounts and records 
audited by auditors appointed by the Bank if requested by the 
Bank. The Contractor’s and its Subcontractors’ and 
subconsultants’ attention is drawn to Sub-Clause 6.1 [Fraud 
and Corruption] which provides, inter alia, that acts intended to 
materially impede the exercise of the Bank’s inspection and 
audit rights provided for under Sub-Clause 9.8 constitute a 
prohibited practice subject to contract termination (as well as to 
a determination of ineligibility pursuant to the Bank’s 
prevailing sanctions procedures). 

10. Employer’s 10.1 All information and/or data to be supplied by the Employer as 
described in the Appendix to the Contract Agreement titled 
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Responsibilities Scope of Works and Supply by the Employer, shall be deemed 
to be accurate, except when the Employer expressly states 
otherwise. 

10.2 The Employer shall be responsible for acquiring and providing 
legal and physical possession of the Site and access thereto, and 
for providing possession of and access to all other areas 
reasonably required for the proper execution of the Contract, 
including all requisite rights of way, as specified in the 
Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Employer.  The Employer shall give full 
possession of and accord all rights of access thereto on or 
before the date(s) specified in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals 
and/or licenses from all local, state or national government 
authorities or public service undertakings in the country where 
the Site is located which (a) such authorities or undertakings 
require the Employer to obtain in the Employer’s name, (b) are 
necessary for the execution of the Contract, including those 
required for the performance by both the Contractor and the 
Employer of their respective obligations under the Contract, 
and (c) are specified in the  Appendix  (Scope of Works and 
Supply by the Employer). 

10.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all local, state 
or national government authorities or public service 
undertakings that such authorities or undertakings require the 
Contractor or Subcontractors or the personnel of the Contractor 
or Subcontractors, as the case may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by 
the Employer and the Contractor, the Employer shall provide 
sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, 
utilities, lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of whatsoever 
nature, including those required by the Contractor to properly 
carry out Precommissioning, Commissioning and Guarantee 
Tests, all in accordance with the provisions of the  Appendix to 
the Contract Agreement titled Scope of Works and Supply by 
the Employer, at or before the time specified in the program 
furnished by the Contractor under GC Sub-Clause 18.2 hereof 
and in the manner thereupon specified or as otherwise agreed 
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upon by the Employer and the Contractor. 

10.6 The Employer shall be responsible for the continued operation 
of the Facilities after Completion, in accordance with GC Sub-
Clause 24.8, and shall be responsible for facilitating the 
Guarantee Test(s) for the Facilities, in accordance with GC 
Sub-Clause 25.2. 

10.7 All costs and expenses involved in the performance of the 
obligations under this GC Clause 10 shall be the responsibility 
of the Employer, save those to be incurred by the Contractor 
with respect to the performance of Guarantee Tests, in 
accordance with GC Sub-Clause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his 
obligations under this Clause, the additional cost incurred by 
the Contractor in consequence thereof shall be determined by 
the Project Manager and added to the Contract Price. 

Payment 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract 
Price and Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the PC, the 
Contract Price shall be a firm lump sum not subject to any 
alteration, except in the event of a Change in the Facilities or as 
otherwise provided in the Contract. 

11.3 Subject to GC Sub-Clauses 9.2, 10.1 and 35 hereof, the 
Contractor shall be deemed to have satisfied itself as to the 
correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 

12. Terms of 
Payment 

12.1 The Contract Price shall be paid as specified in Article 2 
(Contract Price and Terms of Payment) of the Contract 
Agreement and in the Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, which also outlines 
the procedures to be followed in making application for and 
processing payments. 

12.2 No payment made by the Employer herein shall be deemed to 
constitute acceptance by the Employer of the Facilities or any 
part(s) thereof. 

12.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the 
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Contract, the Employer shall pay to the Contractor interest on 
the amount of such delayed payment at the rate(s) shown in the 
Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, for the period of delay until payment 
has been made in full, whether before or after judgment or 
arbitrage award. 

12.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the 
Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, subject to the general principle that 
payments will be made in the currency or currencies in which 
the Contract Price has been stated in the Contractor’s bid. 

13. Securities 13.1 Issuance of Securities 

 The Contractor shall provide the securities specified below in 
favor of the Employer at the times, and in the amount, manner 
and form specified below. 

13.2 Advance Payment Security 

13.2.1 The Contractor shall, within twenty-eight (28) days of 
the notification of contract award, provide a security in an 
amount equal to the advance payment calculated in 
accordance with the Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, and in the same 
currency or currencies. 

13.2.2 The security shall be in the form provided in the 
bidding documents or in another form acceptable to the 
Employer.  The amount of the security shall be reduced in 
proportion to the value of the Facilities executed by and 
paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount 
of the advance payment has been recovered by the 
Employer.  The security shall be returned to the 
Contractor immediately after its expiration. 

13.3 Performance Security 

13.3.1 The Contractor shall, within twenty-eight (28) days of 
the notification of contract award, provide a security for 
the due performance of the Contract in the amount 
specified in the PC. 

13.3.2 The performance security shall be denominated in the 
currency or currencies of the Contract, or in a freely 
convertible currency acceptable to the Employer, and 
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shall be in the form provided in Section IX, Contract 
Forms, corresponding to the type of bank guarantee 
stipulated by the Employer in the PC, or in another form 
acceptable to the Employer. 

13.3.3 Unless otherwise specified in the PC, the security shall 
be reduced by half on the date of the Operational 
Acceptance. The Security shall become null and void, or 
shall be reduced pro rata to the Contract Price of a part of 
the Facilities for which a separate Time for Completion is 
provided, five hundred and forty (540) days after 
Completion of the Facilities or three hundred and sixty 
five (365) days after Operational Acceptance of the 
Facilities, whichever occurs first; provided, however, that 
if the Defects Liability Period has been extended on any 
part of the Facilities pursuant to GC Sub-Clause 27.8 
hereof, the Contractor shall issue an additional security in 
an amount proportionate to the Contract Price of that part.  
The security shall be returned to the Contractor 
immediately after its expiration, provided, however, that 
if the Contractor, pursuant to GC Sub-Clause 27.10, is 
liable for an extended defect liability obligation, the 
performance security shall be extended for the period 
specified in the PC pursuant to GC Sub-Clause 27.10 and 
up to the amount specified in the PC. 

13.3.4 The Employer shall not make a claim under the 
Performance Security, except for amounts to which the 
Employer is entitled under the Contract. The Employer 
shall indemnify and hold the Contractor harmless against 
and from all damages, losses and expenses (including 
legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which the 
Employer was not entitled to make the claim. 

14. Taxes and 
Duties 

14.1 Except as otherwise specifically provided in the Contract, the 
Contractor shall bear and pay all taxes, duties, levies and 
charges assessed on the Contractor, its Subcontractors or their 
employees by all municipal, state or national government 
authorities in connection with the Facilities in and outside of 
the country where the Site is located. 

14.2 Notwithstanding GC Sub-Clause 14.1 above, the Employer 
shall bear and promptly pay  

(a) all customs and import duties for the Plant specified in 
Price Schedule No. 1; and  
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(b) other domestic taxes such as, sales tax and value added 
tax (VAT) on the Plant specified in Price Schedules No. 1 
and No. 2 and that is to be incorporated into the Facilities, 
and on the finished goods, imposed by the law of the 
country where the Site is located. 

14.3 If any tax exemptions, reductions, allowances or privileges may 
be available to the Contractor in the country where the Site is 
located, the Employer shall use its best endeavors to enable the 
Contractor to benefit from any such tax savings to the 
maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract 
Price specified in Article 2 (Contract Price and Terms of 
Payment) of the Contract Agreement is based on the taxes, 
duties, levies and charges prevailing at the date twenty-eight 
(28) days prior to the date of bid submission in the country 
where the Site is located (hereinafter called “Tax” in this GC 
Sub-Clause 14.4).  If any rates of Tax are increased or 
decreased, a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or application of any 
Tax occurs in the course of the performance of Contract, which 
was or will be assessed on the Contractor, Subcontractors or 
their employees in connection with performance of the 
Contract, an equitable adjustment of the Contract Price shall be 
made to fully take into account any such change by addition to 
the Contract Price or deduction therefrom, as the case may be, 
in accordance with GC Clause 36 hereof. 

Intellectual Property 

15. License/Use of 
Technical 
Information  

15.1 For the operation and maintenance of the Plant, the Contractor 
hereby grants a non-exclusive and non-transferable license 
(without the right to sub-license) to the Employer under the 
patents, utility models or other industrial property rights 
owned by the Contractor or by a third Party from whom the 
Contractor has received the right to grant licenses thereunder, 
and shall also grant to the Employer a non-exclusive and non-
transferable right (without the right to sub-license) to use the 
know-how and other technical information disclosed to the 
Employer under the Contract. Nothing contained herein shall 
be construed as transferring ownership of any patent, utility 
model, trademark, design, copyright, know-how or other 
intellectual property right from the Contractor or any third 
Party to the Employer. 

15.2 The copyright in all drawings, documents and other materials 
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containing data and information furnished to the Employer by 
the Contractor herein shall remain vested in the Contractor or, 
if they are furnished to the Employer directly or through the 
Contractor by any third Party, including suppliers of materials, 
the copyright in such materials shall remain vested in such 
third Party. 

16. Confidential 
Information 

16.1 The Employer and the Contractor shall keep confidential and 
shall not, without the written consent of the other Party hereto, 
divulge to any third Party any documents, data or other 
information furnished directly or indirectly by the other Party 
hereto in connection with the Contract, whether such 
information has been furnished prior to, during or following 
termination of the Contract.  Notwithstanding the above, the 
Contractor may furnish to its Subcontractor(s) such 
documents, data and other information it receives from the 
Employer to the extent required for the Subcontractor(s) to 
perform its work under the Contract, in which event the 
Contractor shall obtain from such Subcontractor(s) an 
undertaking of confidentiality similar to that imposed on the 
Contractor under this GC Clause 16. 

16.2 The Employer shall not use such documents, data and other 
information received from the Contractor for any purpose 
other than the operation and maintenance of the Facilities.  
Similarly, the Contractor shall not use such documents, data 
and other information received from the Employer for any 
purpose other than the design, procurement of Plant, 
construction or such other work and services as are required 
for the performance of the Contract. 

16.3 The obligation of a Party under GC Sub-Clauses 16.1 and 16.2 
above, however, shall not apply to that information which 

(a) now or hereafter enters the public domain through no 
fault of that Party 

(b) can be proven to have been possessed by that Party at the 
time of disclosure and which was not previously obtained, 
directly or indirectly, from the other Party hereto 

(c) otherwise lawfully becomes available to that Party from 
a third Party that has no obligation of confidentiality. 

16.4 The above provisions of this GC Clause 16 shall not in any 
way modify any undertaking of confidentiality given by either 
of the Parties hereto prior to the date of the Contract in respect 
of the Facilities or any part thereof. 
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16.5 The provisions of this GC Clause 16 shall survive termination, 
for whatever reason, of the Contract. 

Execution of the Facilities 

17. Representatives 17.1 Project Manager 

If the Project Manager is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Employer shall 
appoint and notify the Contractor in writing of the name of 
the Project Manager.  The Employer may from time to time 
appoint some other person as the Project Manager in place of 
the person previously so appointed, and shall give a notice of 
the name of such other person to the Contractor without 
delay.  No such appointment shall be made at such a time or 
in such a manner as to impede the progress of work on the 
Facilities.  Such appointment shall only take effect upon 
receipt of such notice by the Contractor.  The Project 
Manager shall represent and act for the Employer at all times 
during the performance of the Contract.  All notices, 
instructions, orders, certificates, approvals and all other 
communications under the Contract shall be given by the 
Project Manager, except as herein otherwise provided. 

 All notices, instructions, information and other 
communications given by the Contractor to the Employer 
under the Contract shall be given to the Project Manager, 
except as herein otherwise provided. 

17.2 Contractor’s Representative & Construction Manager 

17.2.1 If the Contractor’s Representative is not named in the 
Contract, then within fourteen (14) days of the 
Effective Date, the Contractor shall appoint the 
Contractor’s Representative and shall request the 
Employer in writing to approve the person so 
appointed.  If the Employer makes no objection to the 
appointment within fourteen (14) days, the 
Contractor’s Representative shall be deemed to have 
been approved.  If the Employer objects to the 
appointment within fourteen (14) days giving the 
reason therefor, then the Contractor shall appoint a 
replacement within fourteen (14) days of such 
objection, and the foregoing provisions of this GC 
Sub-Clause 17.2.1 shall apply thereto. 

17.2.2 The Contractor’s Representative shall represent and 
act for the Contractor at all times during the 
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performance of the Contract and shall give to the 
Project Manager all the Contractor’s notices, 
instructions, information and all other communications 
under the Contract. 

 All notices, instructions, information and all other 
communications given by the Employer or the Project 
Manager to the Contractor under the Contract shall be given 
to the Contractor’s Representative or, in its absence, its 
deputy, except as herein otherwise provided. 

 The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Employer’s prior 
written consent, which shall not be unreasonably withheld.  If 
the Employer consents thereto, the Contractor shall appoint 
some other person as the Contractor’s Representative, 
pursuant to the procedure set out in GC Sub-Clause 17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the 
approval of the Employer which shall not be unreasonably 
withheld, at any time delegate to any person any of the 
powers, functions and authorities vested in him or her.  Any 
such delegation may be revoked at any time.  Any such 
delegation or revocation shall be subject to a prior notice 
signed by the Contractor’s Representative, and shall specify 
the powers, functions and authorities thereby delegated or 
revoked.  No such delegation or revocation shall take effect 
unless and until a copy thereof has been delivered to the 
Employer and the Project Manager. 

 Any act or exercise by any person of powers, functions and 
authorities so delegated to him or her in accordance with this 
GC Sub-Clause 17.2.3 shall be deemed to be an act or 
exercise by the Contractor’s Representative. 

17.2.4 From the commencement of installation of the Facilities at 
the Site until Completion, the Contractor’s Representative 
shall appoint a suitable person as the Construction Manager.  
The Construction Manager shall supervise all work done at 
the Site by the Contractor and shall be present at the Site 
throughout normal working hours except when on leave, sick 
or absent for reasons connected with the proper performance 
of the Contract.  Whenever the Construction Manager is 
absent from the Site, a suitable person shall be appointed to 
act as the Construction Manager’s deputy. 

17.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the 
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execution of the Contract who, in the reasonable opinion of 
the Employer, may behave inappropriately, may be 
incompetent or negligent, or may commit a serious breach of 
the Site regulations provided under GC Sub-Clause 22.3.  The 
Employer shall provide evidence of the same, whereupon the 
Contractor shall remove such person from the Facilities. 

17.2.6 If any representative or person employed by the Contractor 
is removed in accordance with GC Sub-Clause 17.2.5, the 
Contractor shall, where required, promptly appoint a 
replacement. 

18. Work Program 18.1 Contractor’s Organization 

 The Contractor shall supply to the Employer and the Project 
Manager a chart showing the proposed organization to be 
established by the Contractor for carrying out work on the 
Facilities within twenty-one (21) days of the Effective Date.  
The chart shall include the identities of the key personnel and 
the curricula vitae of such key personnel to be employed shall 
be supplied together with the chart.  The Contractor shall 
promptly inform the Employer and the Project Manager in 
writing of any revision or alteration of such an organization 
chart. 

18.2 Program of Performance 

 Within twenty-eight (28) days after the Effective Date, the 
Contractor shall submit to the Project Manager a detailed 
program of performance of the Contract, made in a form 
acceptable to the Project Manager and showing the sequence 
in which it proposes to design, manufacture, transport, 
assemble, install and precommission the Facilities, as well as 
the date by which the Contractor reasonably requires that the 
Employer shall have fulfilled its obligations under the 
Contract so as to enable the Contractor to execute the 
Contract in accordance with the program and to achieve 
Completion, Commissioning and Acceptance of the Facilities 
in accordance with the Contract.  The program so submitted 
by the Contractor shall accord with the Time Schedule 
included in the Appendix to the Contract Agreement titled 
Time Schedule, and any other dates and periods specified in 
the Contract.  The Contractor shall update and revise the 
program as and when appropriate or when required by the 
Project Manager, but without modification in the Times for 
Completion specified in the PC pursuant to Sub-Clause 8.2 
and any extension granted in accordance with GC Clause 40, 
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and shall submit all such revisions to the Project Manager. 

18.3 Progress Report 

 The Contractor shall monitor progress of all the activities 
specified in the program referred to in GC Sub-Clause 18.2   
above, and supply a progress report to the Project Manager 
every month. 

 The progress report shall be in a form acceptable to the 
Project Manager and shall indicate: (a) percentage completion 
achieved compared with the planned percentage completion 
for each activity; and (b) where any activity is behind the 
program, giving comments and likely consequences and 
stating the corrective action being taken. 

18.4 Progress of Performance 

 If at any time the Contractor’s actual progress falls behind the 
program referred to in GC Sub-Clause 18.2, or it becomes 
apparent that it will so fall behind, the Contractor shall, at the 
request of the Employer or the Project Manager, prepare and 
submit to the Project Manager a revised program, taking into 
account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for 
Completion under GC Sub-Clause 8.2, any extension thereof 
entitled under GC Sub-Clause 40.1, or any extended period as 
may otherwise be agreed upon between the Employer and the 
Contractor. 

18.5 Procedures 

 The Contract shall be executed in accordance with the 
Contract Documents including the procedures given in the 
Forms and Procedures of the Employer’s Requirements. 

 The Contractor may execute the Contract in accordance with 
its own standard project execution plans and procedures to the 
extent that they do not conflict with the provisions contained 
in the Contract. 

19. Subcontracting 19.1 The Appendix to the Contract Agreement titled List of Major 
Items of Plant and Installation Services and List of Approved 
Subcontractors, specifies major items of supply or services 
and a list of approved Subcontractors against each item, 
including manufacturers.  Insofar as no Subcontractors are 
listed against any such item, the Contractor shall prepare a list 
of Subcontractors for such item for inclusion in such list.  The 
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Contractor may from time to time propose any addition to or 
deletion from any such list.  The Contractor shall submit any 
such list or any modification thereto to the Employer for its 
approval in sufficient time so as not to impede the progress of 
work on the Facilities.  Such approval by the Employer for 
any of the Subcontractors shall not relieve the Contractor 
from any of its obligations, duties or responsibilities under the 
Contract. 

19.2 The Contractor shall select and employ its Subcontractors for 
such major items from those listed in the lists referred to in 
GC Sub-Clause 19.1. 

19.3 For items or parts of the Facilities not specified in the 
Appendix to the Contract Agreement titled List of Major 
Items of Plant and Installation Services and List of Approved 
Subcontractors, the Contractor may employ such 
Subcontractors as it may select, at its discretion. 

19.4 Each sub-contract shall include provisions which would 
entitle the Employer to require the sub-contract to be 
assigned to the Employer under GC 19.5 (if and when 
applicable), or in event of termination by the Employer under 
GC 42.2. 

19.5 If a sub-contractor's obligations extend beyond the expiry 
date of the relevant Defects Liability Period and the Project 
Manager, prior to that date, instructs the Contractor to assign 
the benefits of such obligations to the Employer, then the 
Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design 
and the engineering work in compliance with the provisions 
of the Contract, or where not so specified, in accordance with 
good engineering practice. 

 The Contractor shall be responsible for any discrepancies, 
errors or omissions in the specifications, drawings and other 
technical documents that it has prepared, whether such 
specifications, drawings and other documents have been 
approved by the Project Manager or not, provided that such 
discrepancies, errors or omissions are not because of 
inaccurate information furnished in writing to the Contractor 
by or on behalf of the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility 
for any design, data, drawing, specification or other 
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document, or any modification thereof provided or designated 
by or on behalf of the Employer, by giving a notice of such 
disclaimer to the Project Manager. 

20.2 Codes and Standards 

 Wherever references are made in the Contract to codes and 
standards in accordance with which the Contract shall be 
executed, the edition or the revised version of such codes and 
standards current at the date twenty-eight (28) days prior to 
date of bid submission shall apply unless otherwise specified.  
During Contract execution, any changes in such codes and 
standards shall be applied subject to approval by the 
Employer and shall be treated in accordance with GC Clause 
39. 

20.3 Approval/Review of Technical Documents by Project Manager 

20.3.1 The Contractor shall prepare or cause its 
Subcontractors to prepare, and furnish to the Project 
Manager the documents listed in the  Appendix to the 
Contract Agreement titled List of Documents for 
Approval or Review, for its approval or review as 
specified and in accordance with the requirements of 
GC Sub-Clause 18.2 (Program of Performance). 

 Any part of the Facilities covered by or related to the 
documents to be approved by the Project Manager 
shall be executed only after the Project Manager’s 
approval thereof. 

 GC Sub-Clauses 20.3.2 through 20.3.7 shall apply to 
those documents requiring the Project Manager’s 
approval, but not to those furnished to the Project 
Manager for its review only. 

20.3.2 Within fourteen (14) days after receipt by the Project 
Manager of any document requiring the Project 
Manager’s approval in accordance with GC Sub-
Clause 20.3.1, the Project Manager shall either return 
one copy thereof to the Contractor with its approval 
endorsed thereon or shall notify the Contractor in 
writing of its disapproval thereof and the reasons 
therefor and the modifications that the Project 
Manager proposes. 

 If the Project Manager fails to take such action within 
the said fourteen (14) days, then the said document 
shall be deemed to have been approved by the Project 
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Manager. 

20.3.3 The Project Manager shall not disapprove any 
document, except on the grounds that the document 
does not comply with the Contract or that it is contrary 
to good engineering practice.  

20.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it 
for the Project Manager’s approval in accordance with 
GC Sub-Clause 20.3.2. If the Project Manager 
approves the document subject to modification(s), the 
Contractor shall make the required modification(s), 
whereupon the document shall be deemed to have been 
approved. 

20.3.5 If any dispute or difference occurs between the 
Employer and the Contractor in connection with or 
arising out of the disapproval by the Project Manager 
of any document and/or any modification(s) thereto 
that cannot be settled between the Parties within a 
reasonable period, then such dispute or difference may 
be referred to a Dispute Board for determination in 
accordance with GC Sub-Clause 46.1 hereof.  If such 
dispute or difference is referred to a Dispute Board, 
the Project Manager shall give instructions as to 
whether and if so, how, performance of the Contract is 
to proceed.  The Contractor shall proceed with the 
Contract in accordance with the Project Manager’s 
instructions, provided that if the Dispute Board 
upholds the Contractor’s view on the dispute and if the 
Employer has not given notice under GC Sub-Clause 
46.3 hereof, then the Contractor shall be reimbursed 
by the Employer for any additional costs incurred by 
reason of such instructions and shall be relieved of 
such responsibility or liability in connection with the 
dispute and the execution of the instructions as the 
Dispute Board shall decide, and the Time for 
Completion shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without 
modification of the document furnished by the 
Contractor, shall not relieve the Contractor of any 
responsibility or liability imposed upon it by any 
provisions of the Contract except to the extent that any 
subsequent failure results from modifications required 
by the Project Manager. 



3-46 Section VII.  General Conditions 

  

20.3.7 The Contractor shall not depart from any approved 
document unless the Contractor has first submitted to 
the Project Manager an amended document and 
obtained the Project Manager’s approval thereof, 
pursuant to the provisions of this GC Sub-Clause 20.3. 

 If the Project Manager requests any change in any 
already approved document and/or in any document 
based thereon, the provisions of GC Clause 39 shall 
apply to such request. 

21. Procurement 21.1 Plant  

 Subject to GC Sub-Clause 14.2, the Contractor shall procure 
and transport all Plant in an expeditious and orderly manner 
to the Site. 

21.2 Employer-Supplied Plant 

 If the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer, provides that the 
Employer shall furnish any specific items to the Contractor, 
the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport 
each item to the place on or near the Site as agreed upon by 
the Parties and make such item available to the Contractor at 
the time specified in the program furnished by the Contractor, 
pursuant to GC Sub-Clause 18.2, unless otherwise mutually 
agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the 
same visually and notify the Project Manager of any detected 
shortage, defect or default.  The Employer shall immediately 
remedy any shortage, defect or default, or the Contractor 
shall, if practicable and possible, at the request of the 
Employer, remedy such shortage, defect or default at the 
Employer’s cost and expense.  After inspection, such item 
shall fall under the care, custody and control of the 
Contractor.  The provision of this GC Sub-Clause 21.2.2 shall 
apply to any item supplied to remedy any such shortage or 
default or to substitute for any defective item, or shall apply 
to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its 
obligations of care, custody and control shall not relieve the 
Employer of liability for any undetected shortage, defect or 
default, nor place the Contractor under any liability for any 
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such shortage, defect or default whether under GC Clause 27 
or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense 
transport all the materials and the Contractor’s 
Equipment to the Site by the mode of transport that the 
Contractor judges most suitable under all the 
circumstances. 

21.3.2 Unless otherwise provided in the Contract, the 
Contractor shall be entitled to select any safe mode of 
transport operated by any person to carry the materials 
and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the 
Contractor’s Equipment, the Contractor shall notify 
the Employer by telex, cable, facsimile or electronic 
means, of the description of the materials and of the 
Contractor’s Equipment, the point and means of 
dispatch, and the estimated time and point of arrival in 
the country where the Site is located, if applicable, and 
at the Site.  The Contractor shall furnish the Employer 
with relevant shipping documents to be agreed upon 
between the Parties. 

21.3.4 The Contractor shall be responsible for obtaining, if 
necessary, approvals from the authorities for 
transportation of the materials and the Contractor’s 
Equipment to the Site.  The Employer shall use its best 
endeavors in a timely and expeditious manner to assist 
the Contractor in obtaining such approvals, if 
requested by the Contractor.  The Contractor shall 
indemnify and hold harmless the Employer from and 
against any claim for damage to roads, bridges or any 
other traffic facilities that may be caused by the 
transport of the materials and the Contractor’s 
Equipment to the Site. 

21.4 Customs Clearance 

 The Contractor shall, at its own expense, handle all imported 
materials and Contractor’s Equipment at the point(s) of 
import and shall handle any formalities for customs clearance, 
subject to the Employer’s obligations under GC Sub-Clause 
14.2, provided that if applicable laws or regulations require 
any application or act to be made by or in the name of the 
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Employer, the Employer shall take all necessary steps to 
comply with such laws or regulations.  In the event of delays 
in customs clearance that are not the fault of the Contractor, 
the Contractor shall be entitled to an extension in the Time for 
Completion, pursuant to GC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Bench Mark:  The Contractor shall be responsible for 
the true and proper setting-out of the Facilities in 
relation to bench marks, reference marks and lines 
provided to it in writing by or on behalf of the 
Employer. 

 If, at any time during the progress of installation of the 
Facilities, any error shall appear in the position, level 
or alignment of the Facilities, the Contractor shall 
forthwith notify the Project Manager of such error and, 
at its own expense, immediately rectify such error to 
the reasonable satisfaction of the Project Manager.  If 
such error is based on incorrect data provided in 
writing by or on behalf of the Employer, the expense 
of rectifying the same shall be borne by the Employer. 

22.1.2 Contractor’s Supervision:  The Contractor shall give or 
provide all necessary superintendence during the 
installation of the Facilities, and the Construction 
Manager or its deputy shall be constantly on the Site to 
provide full-time superintendence of the installation.  
The Contractor shall provide and employ only 
technical personnel who are skilled and experienced in 
their respective callings and supervisory staff who are 
competent to adequately supervise the work at hand. 

22.2 Labor: 

22.2.1 Engagement of Staff and Labor 

 Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, 
and for their payment, housing, feeding and transport. 

 The Contractor shall provide and employ on the Site in 
the installation of the Facilities such skilled, semi-
skilled and unskilled labor as is necessary for the 
proper and timely execution of the Contract.  The 
Contractor is encouraged to use local labor that has the 
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necessary skills. 

 The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is 
located. The Employer will, if requested by the 
Contractor, use his best endeavors in a timely and 
expeditious manner to assist the Contractor in 
obtaining any local, state, national or government 
permission required for bringing in the Contractor’s 
personnel. 

 The Contractor shall at its own expense provide the 
means of repatriation to all of its and its 
Subcontractor’s personnel employed on the Contract at 
the Site to the place where they were recruited or to 
their domicile.  It shall also provide suitable temporary 
maintenance of all such persons from the cessation of 
their employment on the Contract to the date 
programmed for their departure.  In the event that the 
Contractor defaults in providing such means of 
transportation and temporary maintenance, the 
Employer may provide the same to such personnel and 
recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, 
staff and labor from amongst the Employer’s 
Personnel. 

22.2.3 Labor Laws 

 The Contractor shall comply with all the relevant labor 
Laws applicable to the Contractor’s Personnel, 
including Laws relating to their employment, health, 
safety, welfare, immigration and emigration, and shall 
allow them all their legal rights. 

 The Contractor shall at all times during the progress of 
the Contract use its best endeavors to prevent any 
unlawful, riotous or disorderly conduct or behavior by 
or amongst its employees and the labor of its 
Subcontractors. 

 The Contractor shall, in all dealings with its labor and 
the labor of its Subcontractors currently employed on 
or connected with the Contract, pay due regard to all 
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recognized festivals, official holidays, religious or 
other customs and all local laws and regulations 
pertaining to the employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

 The Contractor shall pay rates of wages, and observe 
conditions of labor, which are not lower than those 
established for the trade or industry where the work is 
carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the 
general level of wages and conditions observed locally 
by employers whose trade or industry is similar to that 
of the Contractor. 

 The Contractor shall inform the Contractor’s Personnel 
about their liability to pay personal income taxes in the 
Country in respect of such of their salaries, wages and 
allowances as are chargeable under the Laws for the 
time being in force, and the Contractor shall perform 
such duties in regard to such deductions thereof as 
may be imposed on him by such Laws. 

22.2.5 Working Hours 

 No work shall be carried out on the Site on locally 
recognized days of rest, or outside the normal working 
hours stated in the PC, unless: 

(a)  otherwise stated in the Contract, 

(b)  the Project Manager gives consent, or 

(c)  the work is unavoidable, or necessary for the 
protection of life or property or for the safety of 
the Works, in which case the Contractor shall 
immediately advise the Project Manager. 

 If and when the Contractor considers it necessary to 
carry out work at night or on public holidays so as to 
meet the Time for Completion and requests the Project 
Manager’s consent thereto, the Project Manager shall 
not unreasonably withhold such consent. 

 This Sub-Clause shall not apply to any work which is 
customarily carried out by rotary or double-shifts. 

22.2.6 Facilities for Staff and Labor 
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 Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the 
Contractor’s Personnel. The Contractor shall also 
provide facilities for the Employer’s Personnel as stated 
in the Specification. 

 The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent 
living quarters within the structures forming part of the 
Permanent Works. 

22.2.7 Health and Safety 

 The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
Contractor’s Personnel. In collaboration with local 
health authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance 
service are available at all times at the Site and at any 
accommodation for Contractor’s and Employer’s 
Personnel, and that suitable arrangements are made for 
all necessary welfare and hygiene requirements and for 
the prevention of epidemics. 

 The Contractor shall appoint an accident prevention 
officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be 
qualified for this responsibility, and shall have the 
authority to issue instructions and take protective 
measures to prevent accidents. Throughout the 
performance of the Contract, the Contractor shall 
provide whatever is required by this person to exercise 
this responsibility and authority. 

 The Contractor shall send to the Project Manager, 
details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and 
make reports concerning health, safety and welfare of 
persons, and damage to property, as the Engineer may 
reasonably require. 

 The Contractor shall throughout the contract (including 
the Defects Notification Period): (i) conduct 
Information, Education and Consultation 
Communication (IEC) campaigns, at least every other 
month, addressed to all the Site staff and labor 
(including all the Contractor's employees, all Sub-
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Contractors and Employer’s and Project Manager’s' 
employees, and all truck drivers and crew making 
deliveries to Site for construction activities) and to the 
immediate local communities, concerning the risks, 
dangers and impact, and appropriate avoidance behavior 
with respect to of Sexually Transmitted Diseases 
(STD)—or Sexually Transmitted Infections (STI) in 
general and HIV/AIDS in particular; (ii) provide male 
or female condoms for all Site staff and labor as 
appropriate; and (iii) provide for STI and HIV/AIDS 
screening, diagnosis, counseling and referral to a 
dedicated national STI and  HIV/AIDS program, 
(unless otherwise agreed) of all Site staff and labor. 

 The Contractor shall include in the program to be 
submitted for the execution of the Facilities under Sub-
Clause 18.2 an alleviation program for Site staff and labor 
and their families in respect of Sexually Transmitted 
Infections (STI) and Sexually Transmitted Diseases (STD) 
including HIV/AIDS. The STI, STD and HIV/AIDS 
alleviation program shall indicate when, how and at what 
cost the Contractor plans to satisfy the requirements of this 
Sub-Clause and the related specification.  For each 
component, the program shall detail the resources to be 
provided or utilized and any related sub-contracting 
proposed. The program shall also include provision of a 
detailed cost estimate with supporting documentation. 
Payment to the Contractor for preparation and 
implementation this program shall not exceed the 
Provisional Sum dedicated for this purpose. 

22.2.8 Funeral Arrangements  

 In the event of the death of any of the Contractor’s 
personnel or accompanying members of their families, 
the Contractor shall be responsible for making the 
appropriate arrangements for their return or burial, 
unless otherwise specified in the PC.  

22.2.9 Records of Contractor’s Personnel  

 The Contractor shall keep accurate records of the 
Contractor’s personnel, including the number of each 
class of Contractor’s Personnel on the Site and the 
names, ages, genders, hours worked and wages paid to 
all workers. These records shall be summarized on a 
monthly basis in a form approved by the Project 
Manager and shall be available for inspection by the 
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Project Manager until the Contractor has completed all 
work. 

22.2.10 Supply of Foodstuffs 

 The Contractor shall arrange for the provision of a 
sufficient supply of suitable food as may be stated in 
the Specification at reasonable prices for the 
Contractor’s Personnel for the purposes of or in 
connection with the Contract. 

22.2.11 Supply of Water 

 The Contractor shall, having regard to local 
conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the 
Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary 
precautions to protect the Contractor’s Personnel 
employed on the Site from insect and pest nuisance, 
and to reduce their danger to health. The Contractor 
shall comply with all the regulations of the local health 
authorities, including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance 
with the Laws of the Country, import, sell, give barter 
or otherwise dispose of any alcoholic liquor or drugs, 
or permit or allow importation, sale, gift barter or 
disposal by Contractor's Personnel. 

22.2.14 Arms and Ammunition 

 The Contractor shall not give, barter, or otherwise 
dispose of, to any person, any arms or ammunition of 
any kind, or allow Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory 
Labor 

 The contractor shall not employ “forced or compulsory 
labor” in any form. “Forced or compulsory labor” 
consists of all work or service, not voluntarily 
performed, that is extracted from an individual under 
threat of force or penalty. 
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22.2.16 Prohibition of Harmful Child Labor 

 The Contractor shall not employ any child to perform 
any work that is economically exploitative, or is likely 
to be hazardous to, or to interfere with, the child's 
education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social 
development. 

22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor 
onto the Site shall be deemed to be intended to be used 
exclusively for the execution of the Contract.  The 
Contractor shall not remove the same from the Site 
without the Project Manager’s consent that such 
Contractor’s Equipment is no longer required for the 
execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon 
completion of the Facilities, the Contractor shall 
remove from the Site all Equipment brought by the 
Contractor onto the Site and any surplus materials 
remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors 
to assist the Contractor in obtaining any local, state or 
national government permission required by the 
Contractor for the export of the Contractor’s 
Equipment imported by the Contractor for use in the 
execution of the Contract that is no longer required for 
the execution of the Contract. 

22.4 Site Regulations and Safety 

 The Employer and the Contractor shall establish Site 
regulations setting out the rules to be observed in the 
execution of the Contract at the Site and shall comply 
therewith.  The Contractor shall prepare and submit to the 
Employer, with a copy to the Project Manager, proposed Site 
regulations for the Employer’s approval, which approval shall 
not be unreasonably withheld. 

 Such Site regulations shall include, but shall not be limited to, 
rules in respect of security, safety of the Facilities, gate 
control, sanitation, medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 
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22.5.1 The Contractor shall, upon written request from the 
Employer or the Project Manager, give all reasonable 
opportunities for carrying out the work to any other 
contractors employed by the Employer on or near the 
Site. 

22.5.2 If the Contractor, upon written request from the 
Employer or the Project Manager, makes available to 
other contractors any roads or ways the maintenance 
for which the Contractor is responsible, permits the 
use by such other contractors of the Contractor’s 
Equipment, or provides any other service of 
whatsoever nature for such other contractors, the 
Employer shall fully compensate the Contractor for 
any loss or damage caused or occasioned by such other 
contractors in respect of any such use or service, and 
shall pay to the Contractor reasonable remuneration 
for the use of such equipment or the provision of such 
services. 

22.5.3 The Contractor shall also so arrange to perform its 
work as to minimize, to the extent possible, 
interference with the work of other contractors.  The 
Project Manager shall determine the resolution of any 
difference or conflict that may arise between the 
Contractor and other contractors and the workers of 
the Employer in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager 
promptly of any defects in the other contractors’ work 
that come to its notice, and that could affect the 
Contractor’s work.  The Project Manager shall 
determine the corrective measures, if any, required to 
rectify the situation after inspection of the Facilities.  
Decisions made by the Project Manager shall be 
binding on the Contractor. 

22.6 Emergency Work 

 If, by reason of an emergency arising in connection with and 
during the execution of the Contract, any protective or 
remedial work is necessary as a matter of urgency to prevent 
damage to the Facilities, the Contractor shall immediately 
carry out such work. 

 If the Contractor is unable or unwilling to do such work 
immediately, the Employer may do or cause such work to be 
done as the Employer may determine is necessary in order to 
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prevent damage to the Facilities.  In such event the Employer 
shall, as soon as practicable after the occurrence of any such 
emergency, notify the Contractor in writing of such 
emergency, the work done and the reasons therefor. If the 
work done or caused to be done by the Employer is work that 
the Contractor was liable to do at its own expense under the 
Contract, the reasonable costs incurred by the Employer in 
connection therewith shall be paid by the Contractor to the 
Employer.  Otherwise, the cost of such remedial work shall be 
borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance:  In the 
course of carrying out the Contract, the Contractor 
shall keep the Site reasonably free from all 
unnecessary obstruction, store or remove any surplus 
materials, clear away any wreckage, rubbish or 
temporary works from the Site, and remove any 
Contractor’s Equipment no longer required for 
execution of the Contract. 

22.7.2 Clearance of Site after Completion:  After Completion 
of all parts of the Facilities, the Contractor shall clear 
away and remove all wreckage, rubbish and debris of 
any kind from the Site, and shall leave the Site and 
Facilities in a clean and safe condition. 

22.8 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense 
all lighting, fencing, and watching when and where necessary 
for the proper execution and the protection of the Facilities, or 
for the safety of the owners and occupiers of adjacent 
property and for the safety of the public. 

23. Test and 
Inspection 

23.1 The Contractor shall at its own expense carry out at the place 
of manufacture and/or on the Site all such tests and/or 
inspections of the Plant and any part of the Facilities as are 
specified in the Contract. 

23.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test 
and/or inspection, provided that the Employer shall bear all 
costs and expenses incurred in connection with such 
attendance including, but not limited to, all traveling and 
board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test 
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and/or inspection, the Contractor shall give a reasonable 
advance notice of such test and/or inspection and of the place 
and time thereof to the Project Manager.  The Contractor shall 
obtain from any relevant third Party or manufacturer any 
necessary permission or consent to enable the Employer and 
the Project Manager or their designated representatives to 
attend the test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a 
certified report of the results of any such test and/or 
inspection. 

 If the Employer or Project Manager or their designated 
representatives fails to attend the test and/or inspection, or if it 
is agreed between the Parties that such persons shall not do 
so, then the Contractor may proceed with the test and/or 
inspection in the absence of such persons, and may provide 
the Project Manager with a certified report of the results 
thereof. 

23.5 The Project Manager may require the Contractor to carry out 
any test and/or inspection not required by the Contract, 
provided that the Contractor’s reasonable costs and expenses 
incurred in the carrying out of such test and/or inspection 
shall be added to the Contract Price.  Further, if such test 
and/or inspection impede the progress of work on the 
Facilities and/or the Contractor’s performance of its other 
obligations under the Contract, due allowance will be made in 
respect of the Time for Completion and the other obligations 
so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test 
and/or inspection, the Contractor shall either rectify or replace 
such Plant or part of the Facilities and shall repeat the test 
and/or inspection upon giving a notice under GC Sub-Clause 
23.3. 

23.7 If any dispute or difference of opinion shall arise between the 
Parties in connection with or arising out of the test and/or 
inspection of the Plant or part of the Facilities that cannot be 
settled between the Parties within a reasonable period of time, 
it may be referred to an Dispute Board for determination in 
accordance with GC Sub-Clause 6.1. 

23.8 The Contractor shall afford the Employer and the Project 
Manager, at the Employer’s expense, access at any reasonable 
time to any place where the Plant are being manufactured or 
the Facilities are being installed, in order to inspect the 
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progress and the manner of manufacture or installation, 
provided that the Project Manager shall give the Contractor a 
reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test 
and/or inspection of Plant or any part of the Facilities, nor the 
attendance by the Employer or the Project Manager, nor the 
issue of any test certificate pursuant to GC Sub-Clause 23.4, 
shall release the Contractor from any other responsibilities 
under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on 
the Site without the Contractor carrying out any test and/or 
inspection required under the Contract.  The Contractor shall 
give a reasonable notice to the Project Manager whenever any 
such parts of the Facilities or foundations are ready or about 
to be ready for test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to the 
requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or 
foundations, or shall make openings in or through the same as 
the Project Manager may from time to time require at the Site, 
and shall reinstate and make good such part or parts. 

 If any parts of the Facilities or foundations have been covered 
up at the Site after compliance with the requirement of GC 
Sub-Clause 23.10 and are found to be executed in accordance 
with the Contract, the expenses of uncovering, making 
openings in or through, reinstating, and making good the 
same shall be borne by the Employer, and the Time for 
Completion shall be reasonably adjusted to the extent that the 
Contractor has thereby been delayed or impeded in the 
performance of any of its obligations under the Contract. 

24. Completion of 
the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the 
opinion of the Contractor, been completed operationally and 
structurally and put in a tight and clean condition as specified 
in the Employer’s Requirements, excluding minor items not 
materially affecting the operation or safety of the Facilities, 
the Contractor shall so notify the Employer in writing. 

24.2 Within seven (7) days after receipt of the notice from the 
Contractor under GC Sub-Clause 24.1, the Employer shall 
supply the operating and maintenance personnel specified in 
the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer for Precommissioning of 
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the Facilities or any part thereof. 

 Pursuant to the Appendix to the Contract Agreement titled 
Scope of Works and Supply by the Employer, the Employer 
shall also provide, within the said seven (7) day period, the 
raw materials, utilities, lubricants, chemicals, catalysts, 
facilities, services and other matters required for 
Precommissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and 
maintenance personnel have been supplied by the Employer 
and the raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters have been 
provided by the Employer in accordance with GC Sub-Clause 
24.2, the Contractor shall commence Precommissioning of the 
Facilities or the relevant part thereof in preparation for 
Commissioning, subject to GC Sub-Clause 25.5. 

24.4 As soon as all works in respect of Precommissioning are 
completed and, in the opinion of the Contractor, the Facilities 
or any part thereof is ready for Commissioning, the 
Contractor shall so notify the Project Manager in writing. 

24.5 The Project Manager shall, within fourteen (14) days after 
receipt of the Contractor’s notice under GC Sub-Clause 24.4, 
either issue a Completion Certificate in the form specified in 
the Employer’s Requirements (Forms and Procedures), stating 
that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor’s notice under GC 
Sub-Clause 24.4, or notify the Contractor in writing of any 
defects and/or deficiencies. 

 If the Project Manager notifies the Contractor of any defects 
and/or deficiencies, the Contractor shall then correct such 
defects and/or deficiencies, and shall repeat the procedure 
described in GC Sub-Clause 24.4. 

 If the Project Manager is satisfied that the Facilities or that 
part thereof have reached Completion, the Project Manager 
shall, within seven (7) days after receipt of the Contractor’s 
repeated notice, issue a Completion Certificate stating that the 
Facilities or that part thereof have reached Completion as of 
the date of the Contractor’s repeated notice. 

 If the Project Manager is not so satisfied, then it shall notify 
the Contractor in writing of any defects and/or deficiencies 
within seven (7) days after receipt of the Contractor’s 
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repeated notice, and the above procedure shall be repeated. 

24.6 If the Project Manager fails to issue the Completion 
Certificate and fails to inform the Contractor of any defects 
and/or deficiencies within fourteen (14) days after receipt of 
the Contractor’s notice under GC Sub-Clause 24.4 or within 
seven (7) days after receipt of the Contractor’s repeated notice 
under GC Sub-Clause 24.5, or if the Employer makes use of 
the Facilities or part thereof, then the Facilities or that part 
thereof shall be deemed to have reached Completion as of the 
date of the Contractor’s notice or repeated notice, or as of the 
Employer’s use of the Facilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall 
complete all outstanding minor items so that the Facilities are 
fully in accordance with the requirements of the Contract, 
failing which the Employer will undertake such completion 
and deduct the costs thereof from any monies owing to the 
Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the 
care and custody of the Facilities or the relevant part thereof, 
together with the risk of loss or damage thereto, and shall 
thereafter take over the Facilities or the relevant part thereof. 

25.  Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof 
shall be commenced by the Contractor immediately 
after issue of the Completion Certificate by the Project 
Manager, pursuant to GC Sub-Clause 24.5, or 
immediately after the date of the deemed Completion, 
under GC Sub-Clause 24.6.  

25.1.2 The Employer shall supply the operating and 
maintenance personnel and all raw materials, utilities, 
lubricants, chemicals, catalysts, facilities, services and 
other matters required for Commissioning. 

25.1.3 In accordance with the requirements of the Contract, 
the Contractor’s and Project Manager’s advisory 
personnel shall attend the Commissioning, including 
the Guarantee Test, and shall advise and assist the 
Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GC Sub-Clause 25.5, the Guarantee Test 
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and repeats thereof shall be conducted by the 
Contractor during Commissioning of the Facilities or 
the relevant part thereof to ascertain whether the 
Facilities or the relevant part can attain the Functional 
Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees.  The 
Employer shall promptly provide the Contractor with 
such information as the Contractor may reasonably 
require in relation to the conduct and results of the 
Guarantee Test and any repeats thereof. 

25.2.2 If for reasons not attributable to the Contractor, the 
Guarantee Test of the Facilities or the relevant part 
thereof cannot be successfully completed within the 
period from the date of Completion specified in the 
PC or any other period agreed upon by the Employer 
and the Contractor, the Contractor shall be deemed to 
have fulfilled its obligations with respect to the 
Functional Guarantees, and GC Sub-Clauses 28.2 and 
28.3 shall not apply. 

25.3 Operational Acceptance 

25.3.1 Subject to GC Sub-Clause 25.4 below, Operational 
Acceptance shall occur in respect of the Facilities or any part 
thereof when 

(a) the Guarantee Test has been successfully completed and 
the Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed 
or has not been carried out for reasons not attributable 
to the Contractor within the period from the date of 
Completion specified in the PC pursuant to GC Sub-
Clause 25.2.2 above or any other period agreed upon by 
the Employer and the Contractor; or 

(c) the Contractor has paid the liquidated damages 
specified in GC Sub-Clause 28.3 hereof; and 

(d) any minor items mentioned in GC Sub-Clause 24.7 
hereof relevant to the Facilities or that part thereof have 
been completed. 

25.3.2 At any time after any of the events set out in GC Sub-
Clause 25.3.1 have occurred, the Contractor may give 
a notice to the Project Manager requesting the issue of 
an Operational Acceptance Certificate in the form 
provided in the Employer’s Requirements (Forms and 
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Procedures) in respect of the Facilities or the part 
thereof specified in such notice as of the date of such 
notice. 

25.3.3 The Project Manager shall, after consultation with the 
Employer, and within seven (7) days after receipt of 
the Contractor’s notice, issue an Operational 
Acceptance Certificate. 

25.3.4 If within seven (7) days after receipt of the 
Contractor’s notice, the Project Manager fails to issue 
the Operational Acceptance Certificate or fails to 
inform the Contractor in writing of the justifiable 
reasons why the Project Manager has not issued the 
Operational Acceptance Certificate, the Facilities or 
the relevant part thereof shall be deemed to have been 
accepted as of the date of the Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and 
Commissioning shall be carried out in respect of parts 
of the Facilities, the provisions relating to Completion 
and Commissioning including the Guarantee Test shall 
apply to each such part of the Facilities individually, 
and the Operational Acceptance Certificate shall be 
issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as 
buildings, for which no Commissioning or Guarantee 
Test is required, then the Project Manager shall issue 
the Operational Acceptance Certificate for such 
facility when it attains Completion, provided that the 
Contractor shall thereafter complete any outstanding 
minor items that are listed in the Operational 
Acceptance Certificate. 

25.5 Delayed Precommissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed 
with the Precommissioning of the Facilities pursuant 
to Sub-Clause 24.3, or with the Guarantee Test 
pursuant to Sub-Clause 25.2, for reasons attributable to 
the Employer either on account of non availability of 
other facilities under the responsibilities of other 
contractor(s), or for reasons beyond the Contractor’s 
control, the provisions leading to “deemed” 
completion of activities such as Completion, pursuant 
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to GC Sub-Clause 24.6, and Operational Acceptance, 
pursuant to GC Sub-Clause 25.3.4, and Contractor’s 
obligations regarding Defect Liability Period, pursuant 
to GC Sub-Clause 27.2, Functional Guarantee, 
pursuant to GC Clause 28, and Care of Facilities, 
pursuant to GC Clause 32, and GC Clause 41.1, 
Suspension, shall not apply.  In this case, the following 
provisions shall apply. 

25.5.2 When the Contractor is notified by the Project 
Manager that he will be unable to proceed with the 
activities and obligations pursuant to above Sub-
Clause 13.1, the Contractor shall be entitled to the 
following: 

(a) the Time of Completion shall be extended for the 
period of suspension without imposition of 
liquidated damages pursuant to GC Sub-Clause 
26.2; 

(b) payments due to the Contractor in accordance 
with the provision specified in the  Appendix to 
the Contract Agreement titled Terms and 
Procedures of Payment, which would not have 
been payable in normal circumstances due to 
non-completion of the subject activities, shall be 
released to the Contractor against submission of 
a security in the form of a bank guarantee of 
equivalent amount acceptable to the Employer, 
and which shall become null and void when the 
Contractor will have complied with its 
obligations regarding those payments, subject to 
the provision of Sub-Clause 25.5.3 below; 

(c) the expenses towards the above security and 
extension of other securities under the contract, 
of which validity needs to be extended, shall be 
reimbursed to the Contractor by the Employer; 

(d) the additional charges towards the care of the 
Facilities pursuant to GC Sub-Clause 32.1 shall 
be reimbursed to the Contractor by the Employer 
for the period between the notification 
mentioned above and the notification mentioned 
in Sub-Clause 25.5.4 below.  The provision of 
GC Sub-Clause 33.2 shall apply to the Facilities 
during the same period. 
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25.5.3 In the event that the period of suspension under above 
Sub-Clause 25.5.1 actually exceeds one hundred 
eighty (180) days, the Employer and Contractor shall 
mutually agree to any additional compensation payable 
to the Contractor. 

25.5.4 When the Contractor is notified by the Project 
Manager that the plant is ready for Precommissioning, 
the Contractor shall proceed without delay in 
performing Precommissioning in accordance with 
Clause 24. 

Guarantees and Liabilities 

26. Completion 
Time 
Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the 
Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the PC 
pursuant to GC Sub-Clause 8.2, or within such extended time to 
which the Contractor shall be entitled under GC Clause 40  
hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or 
any part thereof within the Time for Completion or any 
extension thereof under GC Clause 40, the Contractor shall pay 
to the Employer liquidated damages in the amount specified in 
the PC as a percentage rate of the Contract Price or the relevant 
part thereof.  The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” 
in the PC as a percentage rate of the Contract Price.  Once the 
“Maximum” is reached, the Employer may consider termination 
of the Contract, pursuant to GC Sub-Clause 42.2.2. 

 Such payment shall completely satisfy the Contractor’s 
obligation to attain Completion of the Facilities or the relevant 
part thereof within the Time for Completion or any extension 
thereof under GC Clause 40.  The Contractor shall have no 
further liability whatsoever to the Employer in respect thereof. 

 However, the payment of liquidated damages shall not in any 
way relieve the Contractor from any of its obligations to 
complete the Facilities or from any other obligations and 
liabilities of the Contractor under the Contract. 

 Save for liquidated damages payable under this GC Sub-Clause 
26.2, the failure by the Contractor to attain any milestone or 
other act, matter or thing by any date specified in the Appendix 
to the Contract Agreement titled Time Schedule, and/or other 
program of work prepared pursuant to GC Sub-Clause 18.2 shall 
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not render the Contractor liable for any loss or damage thereby 
suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part 
thereof before the Time for Completion or any extension thereof 
under GC Clause 40, the Employer shall pay to the Contractor a 
bonus in the amount specified in the PC.  The aggregate amount 
of such bonus shall in no event exceed the amount specified as 
“Maximum” in the PC. 

27. Defect 
Liability 

27.1 The Contractor warrants that the Facilities or any part thereof 
shall be free from defects in the design, engineering, materials 
and workmanship of the Plant supplied and of the work 
executed. 

27.2 The Defect Liability Period shall be five hundred and forty (540) 
days from the date of Completion of the Facilities (or any part 
thereof) or one year from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs, unless 
specified otherwise in the PC pursuant to GC Sub-Clause 27.10. 

 If during the Defect Liability Period any defect should be found 
in the design, engineering, materials and workmanship of the 
Plant supplied or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and agreement with 
the Employer regarding appropriate remedying of the defects, 
and at its cost, repair, replace or otherwise make good as the 
Contractor shall determine at its discretion, such defect as well 
as any damage to the Facilities caused by such defect.  The 
Contractor shall not be responsible for the repair, replacement or 
making good of any defect or of any damage to the Facilities 
arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer;  

(b) operation of the Facilities outside specifications provided 
in the Contract; or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GC Clause 27 shall not 
apply to: 

(a) any materials that are supplied by the Employer under GC 
Sub-Clause 21.2, are normally consumed in operation, or 
have a normal life shorter than the Defect Liability Period 
stated herein;  
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(b) any designs, specifications or other data designed, supplied 
or specified by or on behalf of the Employer or any 
matters for which the Contractor has disclaimed 
responsibility herein; or 

(c) any other materials supplied or any other work executed 
by or on behalf of the Employer, except for the work 
executed by the Employer under GC Sub-Clause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the 
nature of any such defect together with all available evidence 
thereof, promptly following the discovery thereof.  The 
Employer shall afford all reasonable opportunity for the 
Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to 
the Facilities and the Site to enable the Contractor to perform its 
obligations under this GC Clause 27. 

 The Contractor may, with the consent of the Employer, remove 
from the Site any Plant or any part of the Facilities that are 
defective if the nature of the defect, and/or any damage to the 
Facilities caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character 
that it may affect the efficiency of the Facilities or any part 
thereof, the Employer may give to the Contractor a notice 
requiring that tests of the defective part of the Facilities shall be 
made by the Contractor immediately upon completion of such 
remedial work, whereupon the Contractor shall carry out such 
tests. 

 If such part fails the tests, the Contractor shall carry out further 
repair, replacement or making good, as the case may be, until 
that part of the Facilities passes such tests.  The tests shall be 
agreed upon by the Employer and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to 
remedy such defect or any damage to the Facilities caused by 
such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the Employer may, 
following notice to the Contractor, proceed to do such work, and 
the reasonable costs incurred by the Employer in connection 
therewith shall be paid to the Employer by the Contractor or may 
be deducted by the Employer from any monies due the 
Contractor or claimed under the Performance Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of 
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such defect and/or making good of such defect, the Defect 
Liability Period of the Facilities or such part, as the case may be, 
shall be extended by a period equal to the period during which 
the Facilities or such part cannot be used by the Employer 
because of any of the aforesaid reasons. 

27.9 Except as provided in GC Clauses 27 and 33, the Contractor 
shall be under no liability whatsoever and howsoever arising, 
and whether under the Contract or at law, in respect of defects in 
the Facilities or any part thereof, the Plant, design or engineering 
or work executed that appear after Completion of the Facilities 
or any part thereof, except where such defects are the result of 
the gross negligence, fraud, or criminal or willful action of the 
Contractor. 

27.10  In addition, any such component of the Facilities, and during the 
period of time as may be specified in the PC, shall be subject to 
an extended defect liability period.  Such obligation of the 
Contractor shall be in addition to the defect liability period 
specified under GC Sub-Clause 27.2. 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the 
Facilities and all parts thereof shall attain the Functional 
Guarantees specified in the Appendix to the Contract Agreement 
titled Functional Guarantees, subject to and upon the conditions 
therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level 
of the Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, are not met 
either in whole or in part, the Contractor shall at its cost and 
expense make such changes, modifications and/or additions to 
the Plant or any part thereof as may be necessary to meet at least 
the minimum level of such Guarantees.  The Contractor shall 
notify the Employer upon completion of the necessary changes, 
modifications and/or additions, and shall request the Employer 
to repeat the Guarantee Test until the minimum level of the 
Guarantees has been met.  If the Contractor eventually fails to 
meet the minimum level of Functional Guarantees, the Employer 
may consider termination of the Contract, pursuant to GC Sub-
Clause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional 
Guarantees specified in the Appendix to the Contract Agreement 
titled Functional Guarantees, are not attained either in whole or 
in part, but the minimum level of the Functional Guarantees 
specified in the said Appendix to the Contract Agreement is met, 
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the Contractor shall, at the Contractor’s option, either 

(a) make such changes, modifications and/or additions to the 
Facilities or any part thereof that are necessary to attain the 
Functional Guarantees at its cost and expense, and shall 
request the Employer to repeat the Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the 
failure to meet the Functional Guarantees in accordance 
with the provisions in the  Appendix to the Contract 
Agreement titled Functional Guarantees. 

28.4 The payment of liquidated damages under GC Sub-Clause 28.3, 
up to the limitation of liability specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, shall 
completely satisfy the Contractor’s guarantees under GC Sub-
Clause 28.3, and the Contractor shall have no further liability 
whatsoever to the Employer in respect thereof.  Upon the 
payment of such liquidated damages by the Contractor, the 
Project Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of 
which the liquidated damages have been so paid. 

29. Patent 
Indemnity 

29.1 The Contractor shall, subject to the Employer’s compliance with 
GC Sub-Clause 29.2, indemnify and hold harmless the Employer 
and its employees and officers from and against any and all 
suits, actions or administrative proceedings, claims, demands, 
losses, damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, which the Employer may 
suffer as a result of any infringement or alleged infringement of 
any patent, utility model, registered design, trademark, copyright 
or other intellectual property right registered or otherwise 
existing at the date of the Contract by reason of:  (a) the 
installation of the Facilities by the Contractor or the use of the 
Facilities in the country where the Site is located; and (b) the 
sale of the products produced by the Facilities in any country. 

 Such indemnity shall not cover any use of the Facilities or any 
part thereof other than for the purpose indicated by or to be 
reasonably inferred from the Contract, any infringement 
resulting from the use of the Facilities or any part thereof, or any 
products produced thereby in association or combination with 
any other equipment, plant or materials not supplied by the 
Contractor, pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GC Sub-
Clause 29.1, the Employer shall promptly give the Contractor a 
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notice thereof, and the Contractor may at its own expense and in 
the Employer’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

 If the Contractor fails to notify the Employer within twenty-eight 
(28) days after receipt of such notice that it intends to conduct 
any such proceedings or claim, then the Employer shall be free 
to conduct the same on its own behalf.  Unless the Contractor 
has so failed to notify the Employer within the twenty-eight (28) 
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

 The Employer shall, at the Contractor’s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor 
and its employees, officers and Subcontractors from and against 
any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever 
nature, including attorney’s fees and expenses, which the 
Contractor may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right 
registered or otherwise existing at the date of the Contract 
arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or 
designed by or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether in 
contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, which may 
be suffered by the other Party in connection with the 
Contract, other than specifically provided as any 
obligation of the Party in the Contract, and 

(b) the aggregate liability of the Contractor to the Employer, 
whether under the Contract, in tort or otherwise, shall not 
exceed the amount resulting from the application of the 
multiplier specified in the PC, to the Contract Price or, if a 
multiplier is not so specified, the total Contract Price, 
provided that this limitation shall not apply to the cost of 
repairing or replacing defective equipment, or to any 
obligation of the Contractor to indemnify the Employer 
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with respect to patent infringement. 

 

Risk Distribution 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported 
into the country where the Site is located shall be transferred to 
the Employer upon loading on to the mode of transport to be 
used to convey the Plant from the country of origin to that 
country. 

31.2 Ownership of the Plant (including spare parts) procured in the 
country where the Site is located shall be transferred to the 
Employer when the Plant are brought on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the 
Contractor and its Subcontractors in connection with the 
Contract shall remain with the Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the 
Facilities shall revert to the Contractor upon Completion of the 
Facilities or at such earlier time when the Employer and the 
Contractor agree that the Plant in question are no longer required 
for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk 
of loss or damage thereto shall remain with the Contractor 
pursuant to GC Clause 32 (Care of Facilities) hereof until 
Completion of the Facilities or the part thereof in which such 
Plant are incorporated. 

32. Care of 
Facilities 

32.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the 
Facilities pursuant to GC Clause 24 or, where the Contract provides 
for Completion of the Facilities in parts, until the date of 
Completion of the relevant part, and shall make good at its own 
cost any loss or damage that may occur to the Facilities or the 
relevant part thereof from any cause whatsoever during such 
period.  The Contractor shall also be responsible for any loss or 
damage to the Facilities caused by the Contractor or its 
Subcontractors in the course of any work carried out, pursuant to 
GC Clause 27.  Notwithstanding the foregoing, the Contractor shall 
not be liable for any loss or damage to the Facilities or that part 
thereof caused by reason of any of the matters specified or referred 
to in paragraphs (a), (b) and (c) of GC Sub-Clauses 32.2 and 38.1. 
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32.2 If any loss or damage occurs to the Facilities or any part thereof 
or to the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft or other 
aerial objects, or any other occurrences that an experienced 
contractor could not reasonably foresee, or if reasonably 
foreseeable could not reasonably make provision for or 
insure against, insofar as such risks are not normally 
insurable on the insurance market and are mentioned in the 
general exclusions of the policy of insurance, including War 
Risks and Political Risks, taken out under GC Clause 34 
hereof; or 

(b) any use or occupation by the Employer or any third Party 
other than a Subcontractor, authorized by the Employer of 
any part of the Facilities; or 

(c) any use of or reliance upon any design, data or 
specification provided or designated by or on behalf of the 
Employer, or any such matter for which the Contractor has 
disclaimed responsibility herein, 

 the Employer shall pay to the Contractor all sums payable in 
respect of the Facilities executed, notwithstanding that the same 
be lost, destroyed or damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all parts thereof 
lost, destroyed or damaged.  If the Employer requests the 
Contractor in writing to make good any loss or damage to the 
Facilities thereby occasioned, the Contractor shall make good 
the same at the cost of the Employer in accordance with GC 
Clause 39.  If the Employer does not request the Contractor in 
writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change 
in accordance with GC Clause 39, excluding the performance of 
that part of the Facilities thereby lost, destroyed or damaged, or, 
where the loss or damage affects a substantial part of the 
Facilities, the Employer shall terminate the Contract pursuant to 
GC Sub-Clause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor 
used or intended to be used for purposes of the Facilities, except 
(i) as mentioned in GC Sub-Clause 32.2 with respect to the 
Contractor’s temporary facilities, and (ii) where such loss or 
damage arises by reason of any of the matters specified in GC 
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Sub-Clauses 32.2 (b) and (c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or 
any part thereof or to the Contractor’s Equipment by reason of 
any of the matters specified in GC Sub-Clause 38.1, the 
provisions of GC Sub-Clause 38.3 shall apply. 

33. Loss of or 
Damage to 
Property; 
Accident or 
Injury to 
Workers; 
Indemnifica-
tion 

33.1 Subject to GC Sub-Clause 33.3, the Contractor shall indemnify 
and hold harmless the Employer and its employees and officers 
from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and 
expenses, in respect of the death or injury of any person or loss 
of or damage to any property other than the Facilities whether 
accepted or not, arising in connection with the supply and 
installation of the Facilities and by reason of the negligence of 
the Contractor or its Subcontractors, or their employees, officers 
or agents, except any injury, death or property damage caused by 
the negligence of the Employer, its contractors, employees, 
officers or agents. 

33.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GC 
Sub-Clause 33.1, the Employer shall promptly give the 
Contractor a notice thereof and the Contractor may at its own 
expense and in the Employer’s name conduct such proceedings 
or claim and any negotiations for the settlement of any such 
proceedings or claim. 

 If the Contractor fails to notify the Employer within twenty-eight 
(28) days after receipt of such notice that it intends to conduct 
any such proceedings or claim, then the Employer shall be free 
to conduct the same on its own behalf.  Unless the Contractor 
has so failed to notify the Employer within the twenty-eight (28) 
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

 The Employer shall, at the Contractor’s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor 
and its employees, officers and Subcontractors from any liability 
for loss of or damage to property of the Employer, other than the 
Facilities not yet taken over, that is caused by fire, explosion or 
any other perils, in excess of the amount recoverable from 
insurances procured under GC Clause 34, provided that such 
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fire, explosion or other perils were not caused by any act or 
failure of the Contractor. 

33.4 The Party entitled to the benefit of an indemnity under this GC 
Clause 33 shall take all reasonable measures to mitigate any loss 
or damage which has occurred.  If the Party fails to take such 
measures, the other Party’s liabilities shall be correspondingly 
reduced. 

34. Insurance 34.1 To the extent specified in the Appendix to the Contract 
Agreement titled Insurance Requirements, the Contractor shall at 
its expense take out and maintain in effect, or cause to be taken 
out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified in the said Appendix.  
The identity of the insurers and the form of the policies shall be 
subject to the approval of the Employer, who should not 
unreasonably withhold such approval. 

(a) Cargo Insurance During Transport 

 Covering loss or damage occurring while in transit from 
the Contractor’s or Subcontractor’s works or stores until 
arrival at the Site, to the Plant (including spare parts 
therefor) and to the Contractor’s Equipment. 

(b) Installation All Risks Insurance 

 Covering physical loss or damage to the Facilities at the 
Site, occurring prior to Completion of the Facilities, with 
an extended maintenance coverage for the Contractor’s 
liability in respect of any loss or damage occurring during 
the Defect Liability Period while the Contractor is on the 
Site for the purpose of performing its obligations during 
the Defect Liability Period. 

(c) Third Party Liability Insurance 

 Covering bodily injury or death suffered by third Parties 
including the Employer’s personnel, and loss of or damage 
to property occurring in connection with the supply and 
installation of the Facilities. 

(d) Automobile Liability Insurance 

 Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in 
connection with the execution of the Contract. 
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(e) Workers’ Compensation 

 In accordance with the statutory requirements applicable in 
any country where the Contract or any part thereof is 
executed. 

(f) Employer’s Liability 

 In accordance with the statutory requirements applicable in 
any country where the Contract or any part thereof is 
executed. 

(g) Other Insurances 

 Such other insurances as may be specifically agreed upon 
by the Parties hereto as listed in the Appendix to the 
Contract Agreement titled Insurance Requirements. 

34.2 The Employer shall be named as co-insured under all insurance 
policies taken out by the Contractor pursuant to GC Sub-Clause 
34.1, except for the Third Party Liability, Workers’ 
Compensation and Employer’s Liability Insurances, and the 
Contractor’s Subcontractors shall be named as co-insureds under 
all insurance policies taken out by the Contractor pursuant to GC 
Sub-Clause 34.1 except for the Cargo Insurance During 
Transport, Workers’ Compensation and Employer’s Liability 
Insurances.  All insurer’s rights of subrogation against such co-
insureds for losses or claims arising out of the performance of 
the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the 
Appendix to the Contract Agreement titled Insurance 
Requirements, deliver to the Employer certificates of insurance 
or copies of the insurance policies as evidence that the required 
policies are in full force and effect.  The certificates shall 
provide that no less than twenty-one (21) days’ notice shall be 
given to the Employer by insurers prior to cancellation or 
material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such Subcontractors 
are covered by the policies taken out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect 
during the performance of the Contract those insurances 
specified in the  Appendix to the Contract Agreement titled 
Insurance Requirements, in the sums and with the deductibles 
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and other conditions specified in the said Appendix.  The 
Contractor and the Contractor’s Subcontractors shall be named 
as co-insureds under all such policies.  All insurers’ rights of 
subrogation against such co-insureds for losses or claims arising 
out of the performance of the Contract shall be waived under 
such policies.  The Employer shall deliver to the Contractor 
satisfactory evidence that the required insurances are in full 
force and effect.  The policies shall provide that not less than 
twenty-one (21) days’ notice shall be given to the Contractor by 
all insurers prior to any cancellation or material modification of 
the policies.  If so requested by the Contractor, the Employer 
shall provide copies of the policies taken out by the Employer 
under this GC Sub-Clause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the 
insurances referred to in GC Sub-Clause 34.1, the Employer may 
take out and maintain in effect any such insurances and may 
from time to time deduct from any amount due the Contractor 
under the Contract any premium that the Employer shall have 
paid to the insurer, or may otherwise recover such amount as a 
debt due from the Contractor.  If the Employer fails to take out 
and/or maintain in effect the insurances referred to in GC 34.5, 
the Contractor may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount 
due the Employer under the Contract any premium that the 
Contractor shall have paid to the insurer, or may otherwise 
recover such amount as a debt due from the Employer.  If the 
Contractor fails to or is unable to take out and maintain in effect 
any such insurances, the Contractor shall nevertheless have no 
liability or responsibility towards the Employer, and the 
Contractor shall have full recourse against the Employer for any 
and all liabilities of the Employer herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall 
prepare and conduct all and any claims made under the policies 
effected by it pursuant to this GC Clause 34, and all monies 
payable by any insurers shall be paid to the Contractor.  The 
Employer shall give to the Contractor all such reasonable 
assistance as may be required by the Contractor.  With respect to 
insurance claims in which the Employer’s interest is involved, 
the Contractor shall not give any release or make any 
compromise with the insurer without the prior written consent of 
the Employer.  With respect to insurance claims in which the 
Contractor’s interest is involved, the Employer shall not give 
any release or make any compromise with the insurer without 
the prior written consent of the Contractor. 



3-76 Section VII.  General Conditions 

  

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall 
encounter on the Site any physical conditions other than climatic 
conditions, or artificial obstructions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement 
by an experienced contractor on the basis of reasonable 
examination of the data relating to the Facilities including any 
data as to boring tests, provided by the Employer, and on the 
basis of information that it could have obtained from a visual 
inspection of the Site if access thereto was available, or other 
data readily available to it relating to the Facilities, and if the 
Contractor determines that it will in consequence of such 
conditions or obstructions incur additional cost and expense or 
require additional time to perform its obligations under the 
Contract that would not have been required if such physical 
conditions or artificial obstructions had not been encountered, 
the Contractor shall promptly, and before performing additional 
work or using additional Plant or Contractor’s Equipment, notify 
the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site 
that could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s 
Equipment required, including the steps which the 
Contractor will or proposes to take to overcome such 
conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely 
to incur. 

 On receiving any notice from the Contractor under this GC Sub-
Clause 35.1, the Project Manager shall promptly consult with the 
Employer and Contractor and decide upon the actions to be 
taken to overcome the physical conditions or artificial 
obstructions encountered.  Following such consultations, the 
Project Manager shall instruct the Contractor, with a copy to the 
Employer, of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the 
Contractor in following the instructions from the Project 
Manager to overcome such physical conditions or artificial 
obstructions referred to in GC Sub-Clause 35.1 shall be paid by 
the Employer to the Contractor as an addition to the Contract 
Price. 
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If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GC Sub-Clause 35.1, the Time for 
Completion shall be extended in accordance with GC Clause 40. 

36. Change in 
Laws and 
Regulations 

36.1 If, after the date twenty-eight (28) days prior to the date of Bid 
submission, in the country where the Site is located, any law, 
regulation, ordinance, order or by-law having the force of law is 
enacted, promulgated, abrogated or changed which shall be 
deemed to include any change in interpretation or application by 
the competent authorities, that subsequently affects the costs and 
expenses of the Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased or decreased, 
and/or the Time for Completion shall be reasonably adjusted to 
the extent that the Contractor has thereby been affected in the 
performance of any of its obligations under the Contract.  
Notwithstanding the foregoing, such additional or reduced costs 
shall not be separately paid or credited if the same has already 
been accounted for in the price adjustment provisions where 
applicable, in accordance with the PC pursuant to GC Sub-
Clause 11.2. 

37. Force 
Majeure 

37.1 “Force Majeure” shall mean any event beyond the reasonable 
control of the Employer or of the Contractor, as the case may be, 
and which is unavoidable notwithstanding the reasonable care of 
the Party affected, and shall include, without limitation, the 
following: 

(a) war, hostilities or warlike operations whether a state of 
war be declared or not, invasion, act of foreign enemy and 
civil war 

(b) rebellion, revolution, insurrection, mutiny, usurpation of 
civil or military government, conspiracy, riot, civil 
commotion and terrorist acts 

(c) confiscation, nationalization, mobilization, commandeering 
or requisition by or under the order of any government or de 
jure or de facto authority or ruler or any other act or failure to 
act of any local state or national government authority 

(d) strike, sabotage, lockout, embargo, import restriction, port 
congestion, lack of usual means of public transportation 
and communication, industrial dispute, shipwreck, 
shortage or restriction of power supply, epidemics, 
quarantine and plague 

(e) earthquake, landslide, volcanic activity, fire, flood or 
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inundation, tidal wave, typhoon or cyclone, hurricane, 
storm, lightning, or other inclement weather condition, 
nuclear and pressure waves or other natural or physical 
disaster 

(f) shortage of labor, materials or utilities where caused by 
circumstances that are themselves Force Majeure. 

37.2 If either Party is prevented, hindered or delayed from or in 
performing any of its obligations under the Contract by an event 
of Force Majeure, then it shall notify the other in writing of the 
occurrence of such event and the circumstances thereof within 
fourteen (14) days after the occurrence of such event. 

37.3 The Party who has given such notice shall be excused from the 
performance or punctual performance of its obligations under 
the Contract for so long as the relevant event of Force Majeure 
continues and to the extent that such Party’s performance is 
prevented, hindered or delayed.  The Time for Completion shall 
be extended in accordance with GC Clause 40. 

37.4 The Party or Parties affected by the event of Force Majeure shall 
use reasonable efforts to mitigate the effect thereof upon its or 
their performance of the Contract and to fulfill its or their 
obligations under the Contract, but without prejudice to either 
Party’s right to terminate the Contract under GC Sub-Clauses 
37.6 and 38.5. 

37.5 No delay or nonperformance by either Party hereto caused by 
the occurrence of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract, or 

(b) give rise to any claim for damages or additional cost or 
expense occasioned thereby, subject to GC Sub-Clauses 
32.2, 38.3 and 38.4 

 if and to the extent that such delay or nonperformance is caused 
by the occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, 
hindered or delayed for a single period of more than sixty (60) 
days or an aggregate period of more than one hundred and 
twenty (120) days on account of one or more events of Force 
Majeure during the currency of the Contract, the Parties will 
attempt to develop a mutually satisfactory solution, failing which 
either Party may terminate the Contract by giving a notice to the 
other, but without prejudice to either Party’s right to terminate 
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the Contract under GC Sub-Clause 38.5. 

37.7 In the event of termination pursuant to GC Sub-Clause 37.6, the 
rights and obligations of the Employer and the Contractor shall 
be as specified in GC Sub-Clauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GC Sub-Clause 37.5, Force Majeure shall not 
apply to any obligation of the Employer to make payments to the 
Contractor herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) 
and (b) of GC Sub-Clause 37.1 and any explosion or impact of 
any mine, bomb, shell, grenade or other projectile, missile, 
munitions or explosive of war, occurring or existing in or near 
the country (or countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor 
shall have no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part 
thereof; 

(b) destruction of or damage to property of the Employer or 
any third Party; or 

(c) injury or loss of life 

 if such destruction, damage, injury or loss of life is caused by 
any War Risks, and the Employer shall indemnify and hold the 
Contractor harmless from and against any and all claims, 
liabilities, actions, lawsuits, damages, costs, charges or expenses 
arising in consequence of or in connection with the same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any 
other property of the Contractor used or intended to be used for 
the purposes of the Facilities shall sustain destruction or damage 
by reason of any War Risks, the Employer shall pay the 
Contractor for 

(a) any part of the Facilities or the Plant so destroyed or 
damaged to the extent not already paid for by the 
Employer 

 and so far as may be required by the Employer, and as may 
be necessary for completion of the Facilities 

(b) replacing or making good any Contractor’s Equipment or 
other property of the Contractor so destroyed or damaged 

(c) replacing or making good any such destruction or damage 
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to the Facilities or the Plant or any part thereof . 

 If the Employer does not require the Contractor to replace or 
make good any such destruction or damage to the Facilities, the 
Employer shall either request a change in accordance with GC 
Clause 39, excluding the performance of that part of the 
Facilities thereby destroyed or damaged or, where the loss, 
destruction or damage affects a substantial part of the Facilities, 
shall terminate the Contract, pursuant to GC Sub-Clause 42.1. 

 If the Employer requires the Contractor to replace or make good 
on any such destruction or damage to the Facilities, the Time for 
Completion shall be extended in accordance with GC 40. 

38.4 Notwithstanding anything contained in the Contract, the 
Employer shall pay the Contractor for any increased costs or 
incidentals to the execution of the Contract that are in any way 
attributable to, consequent on, resulting from, or in any way 
connected with any War Risks, provided that the Contractor 
shall as soon as practicable notify the Employer in writing of any 
such increased cost. 

38.5 If during the performance of the Contract any War Risks shall 
occur that financially or otherwise materially affect the 
execution of the Contract by the Contractor, the Contractor shall 
use its reasonable efforts to execute the Contract with due and 
proper consideration given to the safety of its and its 
Subcontractors’ personnel engaged in the work on the Facilities, 
provided, however, that if the execution of the work on the 
Facilities becomes impossible or is substantially prevented for a 
single period of more than sixty (60) days or an aggregate period 
of more than one hundred and twenty (120) days on account of 
any War Risks, the Parties will attempt to develop a mutually 
satisfactory solution, failing which either Party may terminate 
the Contract by giving a notice to the other. 

38.6 In the event of termination pursuant to GC Sub-Clauses 38.3 or 
38.5, the rights and obligations of the Employer and the 
Contractor shall be specified in GC Sub-Clauses 42.1.2 and 
42.1.3.  

Change in Contract Elements 

39. Change in the 
Facilities 

39.1 Introducing a Change 

39.1.1 Subject to GC Sub-Clauses 39.2.5 and 39.2.7, the 
Employer shall have the right to propose, and subsequently 
require, that the Project Manager order the Contractor 
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from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, 
in or from the Facilities hereinafter called “Change”, 
provided that such Change falls within the general scope 
of the Facilities and does not constitute unrelated work and 
that it is technically practicable, taking into account both 
the state of advancement of the Facilities and the technical 
compatibility of the Change envisaged with the nature of 
the Facilities as specified in the Contract. 

39.1.2 The Contractor may from time to time during its 
performance of the Contract propose to the Employer with 
a copy to the Project Manager, any Change that the 
Contractor considers necessary or desirable to improve the 
quality, efficiency or safety of the Facilities.  The 
Employer may at its discretion approve or reject any 
Change proposed by the Contractor, provided that the 
Employer shall approve any Change proposed by the 
Contractor to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GC Sub-Clauses 39.1.1 and 39.1.2, no 
change made necessary because of any default of the 
Contractor in the performance of its obligations under the 
Contract shall be deemed to be a Change, and such change 
shall not result in any adjustment of the Contract Price or 
the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute 
Changes is specified in GC Sub-Clauses 39.2 and 39.3, 
and further details and forms are provided in the 
Employer’s Requirements (Forms and Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GC Sub-
Clause 39.1.1, it shall send to the Contractor a “Request 
for Change Proposal,” requiring the Contractor to prepare 
and furnish to the Project Manager as soon as reasonably 
practicable a “Change Proposal,” which shall include the 
following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 
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(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” 
the Contractor shall submit to the Project Manager an 
“Estimate for Change Proposal,” which shall be an 
estimate of the cost of preparing and submitting the 
Change Proposal. 

 Upon receipt of the Contractor’s Estimate for Change 
Proposal, the Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions 
to the Contractor to proceed with the preparation 
of the Change Proposal 

(b) advise the Contractor of any part of its Estimate 
for Change Proposal that is unacceptable and 
request the Contractor to review its estimate 

(c) advise the Contractor that the Employer does not 
intend to proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed 
under GC Sub-Clause 39.2.2 (a), the Contractor shall, 
with proper expedition, proceed with the preparation of 
the Change Proposal, in accordance with GC Sub-Clause 
39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices 
included in the Contract.  If such rates and prices are 
inequitable, the Parties thereto shall agree on specific 
rates for the valuation of the Change. 

39.2.5 If before or during the preparation of the Change 
Proposal it becomes apparent that the aggregate effect of 
compliance therewith and with all other Change Orders 
that have already become binding upon the Contractor 
under this GC Clause 39 would be to increase or decrease 
the Contract Price as originally set forth in Article 2 
(Contract Price) of the Contract Agreement by more than 
fifteen percent (15%), the Contractor may give a written 
notice of objection thereto prior to furnishing the Change 
Proposal as aforesaid.  If the Employer accepts the 
Contractor’s objection, the Employer shall withdraw the 
proposed Change and shall notify the Contractor in 
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writing thereof. 

 The Contractor’s failure to so object shall neither affect 
its right to object to any subsequent requested Changes or 
Change Orders herein, nor affect its right to take into 
account, when making such subsequent objection, the 
percentage increase or decrease in the Contract Price that 
any Change not objected to by the Contractor represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and 
the Contractor shall mutually agree upon all matters 
therein contained.  Within fourteen (14) days after such 
agreement, the Employer shall, if it intends to proceed 
with the Change, issue the Contractor with a Change 
Order. 

 If the Employer is unable to reach a decision within 
fourteen (14) days, it shall notify the Contractor with 
details of when the Contractor can expect a decision. 

 If the Employer decides not to proceed with the Change 
for whatever reason, it shall, within the said period of 
fourteen (14) days, notify the Contractor accordingly.  
Under such circumstances, the Contractor shall be 
entitled to reimbursement of all costs reasonably incurred 
by it in the preparation of the Change Proposal, provided 
that these do not exceed the amount given by the 
Contractor in its Estimate for Change Proposal submitted 
in accordance with GC Sub-Clause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach 
agreement on the price for the Change, an equitable 
adjustment to the Time for Completion, or any other 
matters identified in the Change Proposal, the Employer 
may nevertheless instruct the Contractor to proceed with 
the Change by issue of a “Pending Agreement Change 
Order.” 

 Upon receipt of a Pending Agreement Change Order, the 
Contractor shall immediately proceed with effecting the 
Changes covered by such Order.  The Parties shall 
thereafter attempt to reach agreement on the outstanding 
issues under the Change Proposal. 

 If the Parties cannot reach agreement within sixty (60) 
days from the date of issue of the Pending Agreement 
Change Order, then the matter may be referred to the 
Dispute Board in accordance with the provisions of GC 
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Sub-Clause 46.1. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GC Sub-
Clause 39.1.2, the Contractor shall submit to the Project 
Manager a written “Application for Change Proposal,” 
giving reasons for the proposed Change and including the 
information specified in GC Sub-Clause 39.2.1. 

 Upon receipt of the Application for Change Proposal, the 
Parties shall follow the procedures outlined in GC Sub-
Clauses 39.2.6 and 39.2.7.  However, should the 
Employer choose not to proceed, the Contractor shall not 
be entitled to recover the costs of preparing the 
Application for Change Proposal. 

40. Extension of 
Time for 
Completion 

40.1 The Time(s) for Completion specified in the PC pursuant to GC 
Sub-Clause 8.2 shall be extended if the Contractor is delayed or 
impeded in the performance of any of its obligations under the 
Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GC Clause 39 

(b) any occurrence of Force Majeure as provided in GC 
Clause 37, unforeseen conditions as provided in GC 
Clause 35, or other occurrence of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) of GC 
Sub-Clause 32.2 

(c) any suspension order given by the Employer under GC 
Clause 41 hereof or reduction in the rate of progress 
pursuant to GC Sub-Clause 41.2 or 

(d) any changes in laws and regulations as provided in GC 
Clause 36 or 

(e) any default or breach of the Contract by the Employer, 
Appendix to the Contract Agreement titled ,or any activity, 
act or omission of the Employer, or the Project Manager, 
or any other contractors employed by the Employer, or 

(f) any delay on the part of a sub-contractor, provided such 
delay is due to a cause for which the Contractor himself 
would have been entitled to an extension of time under this 
sub-clause, or 

(g) delays attributable to the Employer or caused by customs, 
or 
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(h) any other matter specifically mentioned in the Contract 

 by such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or impediment 
sustained by the Contractor. 

40.2 Except where otherwise specifically provided in the Contract, 
the Contractor shall submit to the Project Manager a notice of a 
claim for an extension of the Time for Completion, together with 
particulars of the event or circumstance justifying such extension 
as soon as reasonably practicable after the commencement of 
such event or circumstance.  As soon as reasonably practicable 
after receipt of such notice and supporting particulars of the 
claim, the Employer and the Contractor shall agree upon the 
period of such extension.  In the event that the Contractor does 
not accept the Employer’s estimate of a fair and reasonable time 
extension, the Contractor shall be entitled to refer the matter to a 
Dispute Board, pursuant to GC Sub-Clause 46.1. 

The Contractor shall at all times use its reasonable efforts to minimize 
any delay in the performance of its obligations under the 
Contract. 

In all cases where the Contractor has given a notice of a claim for an 
extension of time under GC 40.2, the Contractor shall consult 
with the Project Manager in order to determine the steps (if any) 
which can be taken to overcome or minimize the actual or 
anticipated delay. The Contractor shall there after comply with 
all reasonable instructions which the Project Manager shall give 
in order to minimize such delay. If compliance with such 
instructions shall cause the Contractor to incur extra costs and 
the Contractor is entitled to an extension of time under GC 40.1, 
the amount of such extra costs shall be added to the Contract 
Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of 
any or all of its obligations under the Contract.  Such notice shall 
specify the obligation of which performance is to be suspended, 
the effective date of the suspension and the reasons therefor.  
The Contractor shall thereupon suspend performance of such 
obligation, except those obligations necessary for the care or 
preservation of the Facilities, until ordered in writing to resume 
such performance by the Project Manager. 

 If, by virtue of a suspension order given by the Project Manager, 
other than by reason of the Contractor’s default or breach of the 
Contract, the Contractor’s performance of any of its obligations 
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is suspended for an aggregate period of more than ninety (90) 
days, then at any time thereafter and provided that at that time 
such performance is still suspended, the Contractor may give a 
notice to the Project Manager requiring that the Employer shall, 
within twenty-eight (28) days of receipt of the notice, order the 
resumption of such performance or request and subsequently 
order a change in accordance with GC Clause 39, excluding the 
performance of the suspended obligations from the Contract. 

 If the Employer fails to do so within such period, the Contractor 
may, by a further notice to the Project Manager, elect to treat the 
suspension, where it affects a part only of the Facilities, as a 
deletion of such part in accordance with GC Clause 39 or, where 
it affects the whole of the Facilities, as termination of the 
Contract under GC Sub-Clause 42.1. 

41.2 If 

(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed 
to approve any invoice or supporting documents without 
just cause pursuant to the  Appendix to the Contract 
Agreement titled Terms and Procedures of Payment, or 
commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires 
payment of such sum, with interest thereon as stipulated in 
GC Sub-Clause 12.3, requires approval of such invoice or 
supporting documents, or specifies the breach and requires 
the Employer to remedy the same, as the case may be.  If 
the Employer fails to pay such sum together with such 
interest, fails to approve such invoice or supporting 
documents or give its reasons for withholding such 
approval, or fails to remedy the breach or take steps to 
remedy the breach within fourteen (14) days after receipt 
of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its obligations 
under the Contract for any reason attributable to the 
Employer, including but not limited to the Employer’s 
failure to provide possession of or access to the Site or 
other areas in accordance with GC Sub-Clause 10.2, or 
failure to obtain any governmental permit necessary for 
the execution and/or completion of the Facilities, 

 then the Contractor may by fourteen (14) days’ notice to 
the Employer suspend performance of all or any of its 
obligations under the Contract, or reduce the rate of 
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progress. 

41.3 If the Contractor’s performance of its obligations is suspended or 
the rate of progress is reduced pursuant to this GC Clause 41, 
then the Time for Completion shall be extended in accordance 
with GC Sub-Clause 40.1, and any and all additional costs or 
expenses incurred by the Contractor as a result of such 
suspension or reduction shall be paid by the Employer to the 
Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of 
the Contractor’s default or breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove 
from the Site any Plant, any part of the Facilities or any 
Contractor’s Equipment, without the prior written consent of the 
Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for 
any reason by giving the Contractor a notice of 
termination that refers to this GC Sub-Clause 42.1. 

42.1.2 Upon receipt of the notice of termination under GC Sub-
Clause 42.1.1, the Contractor shall either immediately or 
upon the date specified in the notice of termination 

(a) cease all further work, except for such work as the 
Employer may specify in the notice of termination 
for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to 
leave the Site in a clean and safe condition 

(b) terminate all subcontracts, except those to be 
assigned to the Employer pursuant to paragraph (d) 
(ii) below 

(c) remove all Contractor’s Equipment from the Site, 
repatriate the Contractor’s and its Subcontractors’ 
personnel from the Site, remove from the Site any 
wreckage, rubbish and debris of any kind, and leave 
the whole of the Site in a clean and safe condition, 
and 

(d) subject to the payment specified in GC Sub-Clause 
42.1.3,  

(i) deliver to the Employer the parts of the 
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Facilities executed by the Contractor up to the 
date of termination 

(ii) to the extent legally possible, assign to the 
Employer all right, title and benefit of the 
Contractor to the Facilities and to the Plant as 
of the date of termination, and, as may be 
required by the Employer, in any subcontracts 
concluded between the Contractor and its 
Subcontractors; and 

(iii) deliver to the Employer all non-proprietary 
drawings, specifications and other documents 
prepared by the Contractor or its 
Subcontractors as at the date of termination in 
connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GC 
Sub-Clause 42.1.1, the Employer shall pay to the 
Contractor the following amounts: 

(a) the Contract Price, properly attributable to the parts 
of the Facilities executed by the Contractor as of the 
date of termination 

(b) the costs reasonably incurred by the Contractor in 
the removal of the Contractor’s Equipment from the 
Site and in the repatriation of the Contractor’s and its 
Subcontractors’ personnel 

(c) any amounts to be paid by the Contractor to its 
Subcontractors in connection with the termination of 
any subcontracts, including any cancellation charges 

(d) costs incurred by the Contractor in protecting the 
Facilities and leaving the Site in a clean and safe 
condition pursuant to paragraph (a) of GC Sub-
Clause 42.1.2 

(e) the cost of satisfying all other obligations, 
commitments and claims that the Contractor may in 
good faith have undertaken with third Parties in 
connection with the Contract and that are not 
covered by paragraphs (a) through (d) above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or 
remedies it may possess, may terminate the Contract 
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forthwith in the following circumstances by giving a 
notice of termination and its reasons therefor to the 
Contractor, referring to this GC Sub-Clause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has 
a receiving order issued against it, compounds with 
its creditors, or, if the Contractor is a corporation, a 
resolution is passed or order is made for its winding 
up, other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction, a 
receiver is appointed over any part of its undertaking 
or assets, or if the Contractor takes or suffers any 
other analogous action in consequence of debt 

(b) if the Contractor assigns or transfers the Contract or 
any right or interest therein in violation of the 
provision of GC Clause 43. 

(c) if the Contractor, in the judgment of the Employer 
has engaged in corrupt, collusive, coercive, or 
fraudulent practices, as defined in GC Clause 6, in 
competing for or in executing the Contract. 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract 

(b) has without valid reason failed to commence work 
on the Facilities promptly or has suspended, other 
than pursuant to GC Sub-Clause 41.2, the progress 
of Contract performance for more than twenty-eight 
(28) days after receiving a written instruction from 
the Employer to proceed 

(c) persistently fails to execute the Contract in 
accordance with the Contract or persistently neglects 
to carry out its obligations under the Contract 
without just cause 

(d) refuses or is unable to provide sufficient materials, 
services or labor to execute and complete the 
Facilities in the manner specified in the program 
furnished under GC Sub-Clause 18.2  at rates of 
progress that give reasonable assurance to the 
Employer that the Contractor can attain Completion 
of the Facilities by the Time for Completion as 
extended, 

 then the Employer may, without prejudice to any other 
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rights it may possess under the Contract, give a notice to 
the Contractor stating the nature of the default and 
requiring the Contractor to remedy the same.  If the 
Contractor fails to remedy or to take steps to remedy the 
same within fourteen (14) days of its receipt of such 
notice, then the Employer may terminate the Contract 
forthwith by giving a notice of termination to the 
Contractor that refers to this GC Sub-Clause 42.2. 

42.2.3 Upon receipt of the notice of termination under GC 
Sub-Clauses 42.2.1 or 42.2.2, the Contractor shall, either 
immediately or upon such date as is specified in the notice 
of termination, 

(a) cease all further work, except for such work as the 
Employer may specify in the notice of termination 
for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to 
leave the Site in a clean and safe condition 

(b) terminate all subcontracts, except those to be 
assigned to the Employer pursuant to paragraph (d) 
below 

(c) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination 

(d) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the  
Facilities and to the Plant as of the date of 
termination, and, as may be required by the 
Employer, in any subcontracts concluded between 
the Contractor and its Subcontractors 

(e) deliver to the Employer all drawings, specifications 
and other documents prepared by the Contractor or 
its Subcontractors as of the date of termination in 
connection with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the 
Contractor, and complete the Facilities itself or by 
employing any third Party.  The Employer may, to the 
exclusion of any right of the Contractor over the same, 
take over and use with the payment of a fair rental rate to 
the Contractor, with all the maintenance costs to the 
account of the Employer and with an indemnification by 
the Employer for all liability including damage or injury to 
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persons arising out of the Employer’s use of such 
equipment, any Contractor’s Equipment owned by the 
Contractor and on the Site in connection with the Facilities 
for such reasonable period as the Employer considers 
expedient for the supply and installation of the Facilities. 

 Upon completion of the Facilities or at such earlier date as 
the Employer thinks appropriate, the Employer shall give 
notice to the Contractor that such Contractor’s Equipment 
will be returned to the Contractor at or near the Site and 
shall return such Contractor’s Equipment to the Contractor 
in accordance with such notice.  The Contractor shall 
thereafter without delay and at its cost remove or arrange 
removal of the same from the Site. 

42.2.5 Subject to GC Sub-Clause 42.2.6, the Contractor shall 
be entitled to be paid the Contract Price attributable to the 
Facilities executed as of the date of termination, the value 
of any unused or partially used Plant on the Site, and the 
costs, if any, incurred in protecting the Facilities and in 
leaving the Site in a clean and safe condition pursuant to 
paragraph (a) of GC Sub-Clause 42.2.3.  Any sums due the 
Employer from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid 
to the Contractor under this Contract. 

42.2.6 If the Employer completes the Facilities, the cost of 
completing the Facilities by the Employer shall be 
determined. 

 If the sum that the Contractor is entitled to be paid, 
pursuant to GC Sub-Clause 42.2.5, plus the reasonable 
costs incurred by the Employer in completing the 
Facilities, exceeds the Contract Price, the Contractor shall 
be liable for such excess. 

 If such excess is greater than the sums due the Contractor 
under GC Sub-Clause 42.2.5, the Contractor shall pay the 
balance to the Employer, and if such excess is less than the 
sums due the Contractor under GC Sub-Clause 42.2.5, the 
Employer shall pay the balance to the Contractor. 

 The Employer and the Contractor shall agree, in writing, 
on the computation described above and the manner in 
which any sums shall be paid. 

42.3 Termination by the Contractor 
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42.3.1 If 

(a) the Employer has failed to pay the Contractor any 
sum due under the Contract within the specified 
period, has failed to approve any invoice or 
supporting documents without just cause pursuant 
to the  Appendix to the Contract Agreement titled 
Terms and Procedures of Payment, or commits a 
substantial breach of the Contract, the Contractor 
may give a notice to the Employer that requires 
payment of such sum, with interest thereon as 
stipulated in GC Sub-Clause 12.3, requires approval 
of such invoice or supporting documents, or 
specifies the breach and requires the Employer to 
remedy the same, as the case may be.  If the 
Employer fails to pay such sum together with such 
interest, fails to approve such invoice or supporting 
documents or give its reasons for withholding such 
approval, fails to remedy the breach or take steps to 
remedy the breach within fourteen (14) days after 
receipt of the Contractor’s notice, or 

(b) the Contractor is unable to carry out any of its 
obligations under the Contract for any reason 
attributable to the Employer, including but not 
limited to the Employer’s failure to provide 
possession of or access to the Site or other areas or 
failure to obtain any governmental permit necessary 
for the execution and/or completion of the 
Facilities, 

 then the Contractor may give a notice to the Employer 
thereof, and if the Employer has failed to pay the 
outstanding sum, to approve the invoice or supporting 
documents, to give its reasons for withholding such 
approval, or to remedy the breach within twenty-eight (28) 
days of such notice, or if the Contractor is still unable to 
carry out any of its obligations under the Contract for any 
reason attributable to the Employer within twenty-eight 
(28) days of the said notice, the Contractor may by a 
further notice to the Employer referring to this GC Sub-
Clause 42.3.1, forthwith terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by 
giving a notice to the Employer to that effect, referring to 
this GC Sub-Clause 42.3.2, if the Employer becomes 
bankrupt or insolvent, has a receiving order issued against 
it, compounds with its creditors, or, being a corporation, if 



Section VII.  General Conditions 3-93 

 

a resolution is passed or order is made for its winding up 
(other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed 
over any part of its undertaking or assets, or if the 
Employer takes or suffers any other analogous action in 
consequence of debt. 

42.3.3 If the Contract is terminated under GC Sub-Clauses 
42.3.1 or 42.3.2, then the Contractor shall immediately 

(a) cease all further work, except for such work as may 
be necessary for the purpose of protecting that part 
of the Facilities already executed, or any work 
required to leave the Site in a clean and safe 
condition 

(b) terminate all subcontracts, except those to be 
assigned to the Employer pursuant to paragraph (d) 
(ii) 

(c) remove all Contractor’s Equipment from the Site 
and repatriate the Contractor’s and its 
Subcontractors’ personnel from the Site, and 

(d) subject to the payment specified in GC Sub-Clause 
42.3.4,  

(i) deliver to the Employer the parts of the 
Facilities executed by the Contractor up to the 
date of termination 

(ii) to the extent legally possible, assign to the 
Employer all right, title and benefit of the 
Contractor to the Facilities and to the Plant as 
of the date of termination, and, as may be 
required by the Employer, in any subcontracts 
concluded between the Contractor and its 
Subcontractors, and 

(iii) deliver to the Employer all drawings, 
specifications and other documents prepared 
by the Contractor or its Subcontractors as of 
the date of termination in connection with the 
Facilities. 

42.3.4 If the Contract is terminated under GC Sub-Clauses 
42.3.1 or 42.3.2, the Employer shall pay to the Contractor 
all payments specified in GC Sub-Clause 42.1.3, and 
reasonable compensation for all loss, except for loss of 



3-94 Section VII.  General Conditions 

  

profit, or damage sustained by the Contractor arising out 
of, in connection with or in consequence of such 
termination. 

42.3.5 Termination by the Contractor pursuant to this GC Sub-
Clause 42.3 is without prejudice to any other rights or 
remedies of the Contractor that may be exercised in lieu of 
or in addition to rights conferred by GC Sub-Clause 42.3. 

42.4 In this GC Clause 42, the expression “Facilities executed” shall 
include all work executed, Installation Services provided, and all 
Plant acquired, or subject to a legally binding obligation to 
purchase, by the Contractor and used or intended to be used for 
the purpose of the Facilities, up to and including the date of 
termination. 

42.5 In this GC Clause 42, in calculating any monies due from the 
Employer to the Contractor, account shall be taken of any sum 
previously paid by the Employer to the Contractor under the 
Contract, including any advance payment paid pursuant to the 
Appendix to the Contract Agreement titled Terms and Procedures 
of Payment. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the 
express prior written consent of the other Party, which consent 
shall not be unreasonably withheld, assign to any third Party the 
Contract or any part thereof, or any right, benefit, obligation or 
interest therein or thereunder, except that the Contractor shall be 
entitled to assign either absolutely or by way of charge any 
monies due and payable to it or that may become due and 
payable to it under the Contract. 

44.  Export 
Restrictions 

44.1 Notwithstanding any obligation under the Contract to complete 
all export formalities, any export restrictions attributable to the 
Employer, to the country of the Employer or to the use of the 
Plant and Installation Services to be supplied which arise from 
trade regulations from a country supplying those Plant and 
Installation Services, and which substantially impede the 
Contractor from meeting its obligations under the Contract, shall 
release the Contractor from the obligation to provide deliveries 
or services, always provided, however, that the Contractor can 
demonstrate to the satisfaction of the Employer and of the Bank 
that it has completed all formalities in a timely manner, 
including applying for permits, authorizations and licenses 
necessary for the export of the Plant and Installation Services 
under the terms of the Contract.  Termination of the Contract on 
this basis shall be for the Employer’s convenience pursuant to 
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Sub-Clause 42.1. 

Claims, Disputes and Arbitration 

45. Contractor’s 
Claims 

45.1 If the Contractor considers himself to be entitled to any 
extension of the Time for Completion and/or any additional 
payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall submit a 
notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than 28 days after the 
Contractor became aware, or should have become aware, of the 
event or circumstance.  

 If the Contractor fails to give notice of a claim within such 
period of 28 days, the Time for Completion shall not be 
extended, the Contractor shall not be entitled to additional 
payment, and the Employer shall be discharged from all liability 
in connection with the claim. Otherwise, the following 
provisions of this Sub-Clause shall apply. 

 The Contractor shall also submit any other notices which are 
required by the Contract, and supporting particulars for the 
claim, all as relevant to such event or circumstance. 

 The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim, either on the Site or at 
another location acceptable to the Project Manager. Without 
admitting the Employer’s liability, the Project Manager may, 
after receiving any notice under this Sub-Clause, monitor the 
record-keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project 
Manager to inspect all these records, and shall (if instructed) 
submit copies to the Project Manager. 

 Within 42 days after the Contractor became aware (or should 
have become aware) of the event or circumstance giving rise to 
the claim, or within such other period as may be proposed by 
the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/or additional 
payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 
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intervals, giving the accumulated delay and/or amount 
claimed, and such further particulars as the Project 
Manager may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after 
the end of the effects resulting from the event or 
circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Project 
Manager. 

 Within 42 days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may 
be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or 
with disapproval and detailed comments. He may also request 
any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within such time. 

 Each Payment Certificate shall include such amounts for any 
claim as have been reasonably substantiated as due under the 
relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of 
the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

 The Project Manager shall agree with the Contractor or 
estimate: (i) the extension (if any) of the Time for Completion 
(before or after its expiry) in accordance with GC Clause 40, 
and/or (ii) the additional payment (if any) to which the 
Contractor is entitled under the Contract. 

 The requirements of this Sub-Clause are in addition to those of 
any other Sub-Clause which may apply to a claim. If the 
Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional 
payment shall take account of the extent (if any) to which the 
failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph 
of this Sub-Clause.  

 In the event that the Contractor and the Employer cannot agree 
on any matter relating to a claim, either Party may refer the 
matter to the Dispute Board pursuant to GC 46 hereof. 

46.  Disputes and 
Arbitration 

46.1  Appointment of the Dispute Board 

 Disputes shall be referred to a DB for decision in accordance 
with GC Sub-Clause 46.3. The Parties shall appoint a DB by the 
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date stated in the PC. 

 The DB shall comprise, as stated in the PC, either one or three 
suitably qualified persons (“the members”), each of whom shall 
be fluent in the language for communication defined in the 
Contract and shall be a professional experienced in the type of 
activities involved in the performance of the Contract and with 
the interpretation of contractual documents. If the number is not 
so stated and the Parties do not agree otherwise, the DB shall 
comprise three persons, one of whom shall serve as chairman. 

 If the Parties have not jointly appointed the DB 21 days before 
the date stated in the PC and the DB is to comprise three 
persons, each Party shall nominate one member for the approval 
of the other Party. The first two members shall recommend and 
the Parties shall agree upon the third member, who shall act as 
chairman. 

 However, if a list of potential members is included in the PC, 
the members shall be selected from those on the list, other than 
anyone who is unable or unwilling to accept appointment to the 
DB. 

 The agreement between the Parties and either the sole member 
or each of the three members shall incorporate by reference the 
General Conditions of Dispute Board Agreement contained in 
the Appendix to these General Conditions, with such 
amendments as are agreed between them. 

 The terms of the remuneration of either the sole member or each 
of the three members, including the remuneration of any expert 
whom the DB consults, shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment of the member 
or such expert (as the case may be). Each Party shall be 
responsible for paying one-half of this remuneration. 

 If a member declines to act or is unable to act as a result of 
death, disability, resignation or termination of appointment, a 
replacement shall be appointed in the same manner as the 
replaced person was required to have been nominated or agreed 
upon, as described in this Sub-Clause. 

 The appointment of any member may be terminated by mutual 
agreement of both Parties, but not by the Employer or the 
Contractor acting alone. Unless otherwise agreed by both 
Parties, the appointment of the DB (including each member) 
shall expire when the Operational Acceptance Certificate has 
been issued in accordance with GC Sub-Clause 25.3. 
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 46.2 Failure to Agree on the Composition of the Dispute Board 

 If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole 
member of the DB by the date stated in the first paragraph 
of GC Sub-Clause 46.1,  

either Party fails to nominate a member (for approval by the 
other Party) of a DB of three persons by such date, 

the Parties fail to agree upon the appointment of the third 
member (to act as chairman) of the DB by such date, or 

the Parties fail to agree upon the appointment of a replacement 
person within 42 days after the date on which the sole 
member or one of the three members declines to act or is 
unable to act as a result of death, disability, resignation or 
termination of appointment, 

 then the appointing entity or official named in the PC shall, 
upon the request of either or both of the Parties and after due 
consultation with both Parties, appoint this member of the DB. 
This appointment shall be final and conclusive. Each Party shall 
be responsible for paying one-half of the remuneration of the 
appointing entity or official. 

 46.3 Obtaining Dispute Board’s Decision 

 If a dispute (of any kind whatsoever) arises between the Parties 
in connection with the performance of the Contract, including 
any dispute as to any certificate, determination, instruction, 
opinion or valuation of the Project Manager, either Party may 
refer the dispute in writing to the DB for its decision, with 
copies to the other Party and the Project Manager. Such 
reference shall state that it is given under this Sub-Clause. 

 For a DB of three persons, the DB shall be deemed to have 
received such reference on the date when it is received by the 
chairman of the DB. 

 Both Parties shall promptly make available to the DB all such 
additional information, further access to the Site, and 
appropriate facilities, as the DB may require for the purposes of 
making a decision on such dispute. The DB shall be deemed to 
be not acting as arbitrator(s). 

 Within 84 days after receiving such reference, or within such 
other period as may be proposed by the DB and approved by 
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both Parties, the DB shall give its decision, which shall be 
reasoned and shall state that it is given under this Sub-Clause. 
The decision shall be binding on both Parties, who shall 
promptly give effect to it unless and until it shall be revised in 
an amicable settlement or an arbitral award as described below. 
Unless the Contract has already been abandoned, repudiated or 
terminated, the Contractor shall continue with the performance 
of the Facilities in accordance with the Contract. 

 If either Party is dissatisfied with the DB’s decision, then either 
Party may, within 28 days after receiving the decision, give 
notice to the other Party of its dissatisfaction and intention to 
commence arbitration. If the DB fails to give its decision within 
the period of 84 days (or as otherwise approved) after receiving 
such reference, then either Party may, within 28 days after this 
period has expired, give notice to the other Party of its 
dissatisfaction and intention to commence arbitration. 

 In either event, this notice of dissatisfaction shall state that it is 
given under this Sub-Clause, and shall set out the matter in 
dispute and the reason(s) for dissatisfaction. Except as stated in 
GC Sub-Clauses 46.6 and 46.7, neither Party shall be entitled to 
commence arbitration of a dispute unless a notice of 
dissatisfaction has been given in accordance with this Sub-
Clause. 

 If the DB has given its decision as to a matter in dispute to both 
Parties, and no notice of dissatisfaction has been given by either 
Party within 28 days after it received the DB’s decision, then 
the decision shall become final and binding upon both Parties. 

 46.4 Amicable Settlement  

 Where notice of dissatisfaction has been given under GC Sub-
Clause 46.3 above, both Parties shall attempt to settle the 
dispute amicably before the commencement of arbitration. 
However, unless both Parties agree otherwise, arbitration may 
be commenced on or after the fifty-sixth day after the day on 
which notice of dissatisfaction and intention to commence 
arbitration was given, even if no attempt at amicable settlement 
has been made. 

 46.5 Arbitration 

 Unless indicated otherwise in the PC, any dispute not settled 
amicably and in respect of which the DB’s decision (if any) has 
not become final and binding shall be finally settled by 
arbitration. Unless otherwise agreed by both Parties, arbitration 
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shall be conducted as follows: 

(a) For contracts with foreign contractors:  

(i)  international arbitration with proceedings 
administered by the international arbitration 
institution appointed in the PC, in accordance with 
the rules of arbitration of the appointed institution;, 

(ii)  the place of arbitration shall be the city where the 
headquarters of the appointed arbitration institution 
is located or such other place selected in accordance 
with the applicable arbitration rules; and 

(iii)  the arbitration shall be conducted in the language for 
communications defined in Sub-Clause 5.3; and 

(b) For contracts with domestic contractors, arbitration with 
proceedings conducted in accordance with the laws of the 
Employer’s country. 

 The arbitrator(s) shall have full power to open up, review and 
revise any certificate, determination, instruction, opinion or 
valuation of the Project Manager, and any decision of the DB, 
relevant to the dispute. Nothing shall disqualify the Project 
Manager from being called as a witness and giving evidence 
before the arbitrator(s) on any matter whatsoever relevant to the 
dispute. 

 Neither Party shall be limited in the proceedings before the 
arbitrator(s) to the evidence or arguments previously put before 
the DB to obtain its decision, or to the reasons for 
dissatisfaction given in its notice of dissatisfaction. Any 
decision of the DB shall be admissible in evidence in the 
arbitration. 

 Arbitration may be commenced prior to or after completion of 
the Works. The obligations of the Parties, the Project Manager 
and the DB shall not be altered by reason of any arbitration 
being conducted during the progress of the Works. 

 46.6 Failure to Comply with Dispute Board’s Decision 

 In the event that a Party fails to comply with a DB decision 
which has become final and binding, then the other Party may, 
without prejudice to any other rights it may have, refer the 
failure itself to arbitration under GC Sub-Clause 46.5. GC Sub-
Clauses 46.3 and 46.4 shall not apply to this reference. 
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 46.7 Expiry of Dispute Board’s Appointment 

 If a dispute arises between the Parties in connection with the 
performance of the Contract, and there is no DB in place, 
whether by reason of the expiry of the DB’s appointment or 
otherwise: 

(a)  GC Sub-Clauses 46.3  and 46.4 shall not apply, and 

(b)  the dispute may be referred directly to arbitration under 
GC Sub-Clause 46.5 
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APPENDIX 
A General Conditions of Dispute Board Agreement 

1. Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between: 

the “Employer”; 

the “Contractor”; and 

the “Member” who is defined in the Dispute Board Agreement as being: 

(i)  the sole member of the “DB” and, where this is the case, all references to the 
“Other Members” do not apply, or 

(ii)  one of the three persons who are jointly called the “DB” (or “dispute board”) 
and, where this is the case, the other two persons are called the “Other 
Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is 
called the “Contract” and is defined in the Dispute Board Agreement, which incorporates this 
Appendix. In the Dispute Board Agreement, words and expressions which are not otherwise 
defined shall have the meanings assigned to them in the Contract. 

2. General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of 
the following dates: 

(a) the Commencement Date defined in the Contract, 

(b)   when the Employer, the Contractor and the Member have each signed the 
Dispute Board Agreement, or 

(c)  when the Employer, the Contractor and each of the Other Members (if any) have 
respectively each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may 
give not less than 70 days’ notice of resignation to the Employer and to the Contractor, and 
the Dispute Board Agreement shall terminate upon the expiry of this period. 

3. Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the 
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to 
each of them and to the Other Members (if any), any fact or circumstance which might 
appear inconsistent with his/her warranty and agreement of impartiality and independence. 
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When appointing the Member, the Employer and the Contractor relied upon the Member’s 
representations that he/she is: 

(a)  experienced in the work which the Contractor is to carry out under the Contract, 

(b)  experienced in the interpretation of contract documentation, and 

(c)  fluent in the language for communications defined in the Contract. 

4. General Obligations of the Member 

The Member shall: 

(a)  have no interest financial or otherwise in the Employer, the Contractor or the 
Project Manager, nor any financial interest in the Contract except for payment 
under the Dispute Board Agreement; 

(b)  not previously have been employed as a consultant or otherwise by the 
Employer, the Contractor or the Project Manager, except in such circumstances 
as were disclosed in writing to the Employer and the Contractor before they 
signed the Dispute Board Agreement; 

(c)  have disclosed in writing to the Employer, the Contractor and the Other Members 
(if any), before entering into the Dispute Board Agreement and to his/her best 
knowledge and recollection, any professional or personal relationships with any 
director, officer or employee of the Employer, the Contractor or the Project 
Manager, and any previous involvement in the overall project of which the 
Contract forms part; 

(d)   not, for the duration of the Dispute Board Agreement, be employed as a 
consultant or otherwise by the Employer, the Contractor or the Project Manager, 
except as may be agreed in writing by the Employer, the Contractor and the 
Other Members (if any); 

(e) comply with the annexed procedural rules and with GC Sub-Clause 46.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel or the 
Contractor’s Personnel concerning the conduct of the Contract, other than in 
accordance with the annexed procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the 
Employer, the Contractor or the Project Manager regarding employment by any 
of them, whether as a consultant or otherwise, after ceasing to act under the 
Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and 
of any other parts of the project of which the Contract forms part) by studying all 
documents received which shall be maintained in a current working file; 
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(j) treat the details of the Contract and all the DB’s activities and hearings as private 
and confidential, and not publish or disclose them without the prior written 
consent of the Employer, the Contractor and the Other Members (if any); and 

(k) be available to give advice and opinions, on any matter relevant to the Contract 
when requested by both the Employer and the Contractor, subject to the 
agreement of the Other Members (if any). 

5. General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel 
shall not request advice from or consultation with the Member regarding the Contract, 
otherwise than in the normal course of the DB’s activities under the Contract and the Dispute 
Board Agreement. The Employer and the Contractor shall be responsible for compliance 
with this provision, by the Employer’s Personnel and the Contractor’s Personnel 
respectively. 

The Employer and the Contractor undertake to each other and to the Member that the 
Member shall not, except as otherwise agreed in writing by the Employer, the Contractor, the 
Member and the Other Members (if any):  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before 
arbitrator(s) appointed for any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or 
purported discharge of the Member’s functions, unless the act or omission is 
shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the 
Member harmless against and from claims from which he is relieved from liability under the 
preceding paragraph. 

Whenever the Employer or the Contractor refers a dispute to the DB under GC Sub-Clause 
46.3, which will require the Member to make a site visit and attend a hearing, the Employer 
or the Contractor shall provide appropriate security for a sum equivalent to the reasonable 
expenses to be incurred by the Member. No account shall be taken of any other payments due 
or paid to the Member. 

6. Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board 
Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full 
for: 

(i) being available on 28 days’ notice for all site visits and hearings; 
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(ii) becoming and remaining conversant with all project developments and 
maintaining relevant files; 

(iii)  all office and overhead expenses including secretarial services, 
photocopying and office supplies incurred in connection with his duties; 
and 

(iv)  all services performed hereunder except those referred to in sub-paragraphs 
(b) and (c) of this Clause. 

The retainer fee shall be paid with effect from the last day of the calendar month in which the 
Dispute Board Agreement becomes effective; until the last day of the calendar month in 
which the Taking-Over Certificate is issued for the whole of the Works. 

With effect from the first day of the calendar month following the month in which Taking-
Over Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one 
third This reduced fee shall be paid until the first day of the calendar month in which the 
Member resigns or the Dispute Board Agreement is otherwise terminated. 

(b)  a daily fee which shall be considered as payment in full for: 

(i)  each day or part of a day up to a maximum of two days’ travel time in each 
direction for the journey between the Member’s home and the site, or 
another location of a meeting with the Other Members (if any); 

(ii)  each working day on site visits, hearings or preparing decisions; and 

(iii)  each day spent reading submissions in preparation for a hearing. 

(c)   all reasonable expenses including necessary travel expenses (air fare in less than 
first class, hotel and subsistence and other direct travel expenses) incurred in 
connection with the Member’s duties, as well as the cost of telephone calls, 
courier charges, faxes and telexes: a receipt shall be required for each item in 
excess of five percent of the daily fee referred to in sub-paragraph (b) of this 
Clause; 

(d) any taxes properly levied in the Country on payments made to the Member 
(unless a national or permanent resident of the Country) under this Clause 6. 

The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, 
at each anniversary of the date on which the Dispute Board Agreement became effective. 

If the Parties fail to agree on the retainer fee or the daily fee the appointing entity or official 
named in the PC shall determine the amount of the fees to be used. 

The Member shall submit invoices for payment of the monthly retainer and air fares quarterly 
in advance. Invoices for other expenses and for daily fees shall be submitted following the 
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conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description 
of activities performed during the relevant period and shall be addressed to the Contractor. 

The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after 
receiving each invoice and shall apply to the Employer (in the Statements under the Contract) 
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay 
the Contractor in accordance with the Contract. 

If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any 
other amount which may be required to maintain the operation of the DB; and without 
prejudice to the Employer’s rights or remedies. In addition to all other rights arising from this 
default, the Employer shall be entitled to reimbursement of all sums paid in excess of one-
half of these payments, plus all costs of recovering these sums and financing charges 
calculated at the rate specified in accordance with GC Sub-Clause 12.3. 

If the Member does not receive payment of the amount due within 70 days after submitting a 
valid invoice, the Member may (i) suspend his/her services (without notice) until the 
payment is received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

7. Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board 
Agreement by giving 42 days’ notice to the Member; or (ii) the Member may resign as 
provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the 
Contractor may, without prejudice to their other rights, terminate it by notice to the Member. 
The notice shall take effect when received by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the 
Member may, without prejudice to his other rights, terminate it by notice to the Employer 
and the Contractor. The notice shall take effect when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the 
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by 
both, shall be of no effect. 

8. Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his 
impartiality or independence in relation to the Employer or the Contractor, he/she shall not 
be entitled to any fees or expenses hereunder and shall, without prejudice to their other 
rights, reimburse each of the Employer and the Contractor for any fees and expenses received 
by the Member and the Other Members (if any), for proceedings or decisions (if any) of the 
DB which are rendered void or ineffective by the said failure to comply. 
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9. Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or 
the breach, termination or invalidity thereof, shall be finally settled by institutional 
arbitration. If no other arbitration institute is agreed, the arbitration shall be conducted under 
the Rules of Arbitration of the International Chamber of Commerce by one arbitrator 
appointed in accordance with these Rules of Arbitration. 
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Annex Not Applicable 

DISPUTE BOARD GUIDELINES 
 
1.  Unless otherwise agreed by the Employer and the Contractor, the DB shall visit the 
site at intervals of not more than 140 days, including times of critical construction events, at 
the request of either the Employer or the Contractor. Unless otherwise agreed by the 
Employer, the Contractor and the DB, the period between consecutive visits shall not be less 
than 70 days, except as required to convene a hearing as described below. 

2.  The timing of and agenda for each site visit shall be as agreed jointly by the DB, the 
Employer and the Contractor, or in the absence of agreement, shall be decided by the DB. 
The purpose of site visits is to enable the DB to become and remain acquainted with the 
progress of the Works and of any actual or potential problems or claims, and, as far as 
reasonable, to prevent potential problems or claims from becoming disputes. 

3.   Site visits shall be attended by the Employer, the Contractor and the Project Manager 
and shall be co-ordinated by the Employer in co-operation with the Contractor. The 
Employer shall ensure the provision of appropriate conference facilities and secretarial and 
copying services. At the conclusion of each site visit and before leaving the site, the DB shall 
prepare a report on its activities during the visit and shall send copies to the Employer and 
the Contractor. 

4.   The Employer and the Contractor shall furnish to the DB one copy of all documents 
which the DB may request, including Contract documents, progress reports, variation 
instructions, certificates and other documents pertinent to the performance of the Contract. 
All communications between the DB and the Employer or the Contractor shall be copied to 
the other Party. If the DB comprises three persons, the Employer and the Contractor shall 
send copies of these requested documents and these communications to each of these 
persons. 

5.   If any dispute is referred to the DB in accordance with GC Sub-Clause 46.3, the DB 
shall proceed in accordance with GC Sub-Clause 46.3 and these Guidelines. Subject to the 
time allowed to give notice of a decision and other relevant factors, the DB shall: 

(a)   act fairly and impartially as between the Employer and the Contractor, giving 
each of them a reasonable opportunity of putting his case and responding to 
the other’s case, and 

(b)   adopt procedures suitable to the dispute, avoiding unnecessary delay or 
expense. 

6.   The DB may conduct a hearing on the dispute, in which event it will decide on the 
date and place for the hearing and may request that written documentation and arguments 
from the Employer and the Contractor be presented to it prior to or at the hearing. 
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7.   Except as otherwise agreed in writing by the Employer and the Contractor, the DB 
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or 
audience at hearings to any persons other than representatives of the Employer, the 
Contractor and the Project Manager, and to proceed in the absence of any Party who the DB 
is satisfied received notice of the hearing; but shall have discretion to decide whether and to 
what extent this power may be exercised. 

8.   The Employer and the Contractor empower the DB, among other things, to: 

(a)  establish the procedure to be applied in deciding a dispute,  

(b)  decide upon the DB’s own jurisdiction, and as to the scope of any dispute 
referred to it, 

(c)  conduct any hearing as it thinks fit, not being bound by any rules or 
procedures other than those contained in the Contract and these Guidelines, 

(d)  take the initiative in ascertaining the facts and matters required for a decision, 

(e) make use of its own specialist knowledge, if any, 

(f)  decide upon the payment of financing charges in accordance with the 
Contract, 

(g)  decide upon any provisional relief such as interim or conservatory measures,  

(h)  open up, review and revise any certificate, decision, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the 
dispute, and 

(i)   appoint, should the DB so consider necessary and the Parties agree, a suitable 
expert at the cost of the Parties to give advice on a specific matter relevant to 
the dispute. 

9.   The DB shall not express any opinions during any hearing concerning the merits of 
any arguments advanced by the Parties. Thereafter, the DB shall make and give its decision 
in accordance with GC Sub-Clause 46.3, or as otherwise agreed by the Employer and the 
Contractor in writing. If the DB comprises three persons: 

(a)   it shall convene in private after a hearing, in order to have discussions and 
prepare its decision; 

(b)   it shall endeavour to reach a unanimous decision: if this proves impossible the 
applicable decision shall be made by a majority of the Members, who may 
require the minority Member to prepare a written report for submission to the 
Employer and the Contractor; and 

(c)   if a Member fails to attend a meeting or hearing, or to fulfil any required 
function, the other two Members may nevertheless proceed to make a 
decision, unless: 
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(i) either the Employer or the Contractor does not agree that they do so, or 

(ii)  the absent Member is the chairman and he/she instructs the other 
Members to not make a decision. 

 



  111 

Section VIII.  Particular Conditions 
 
 

The following Particular Conditions shall supplement the General Conditions in Section 
VII. Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions. 
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Particular Conditions 
 
 
The following Particular Conditions (PC) shall supplement the General Conditions (GC).  
Whenever there is a conflict, the provisions herein shall prevail over those in the GC.  The 
clause number of the PC is the corresponding clause number of the GC. 

PC 1. Definitions  

The Employer is:  Council for Development and Reconstruction (CDR)_____ 

The Project Manager is:  Council for Development and Reconstruction (CDR)__ 

The Bank is the Arab Fund for Economic and Social Development Bank (the Bank) _ 

Country of Origin:  all countries and territories as indicated in Section V of the bidding 
documents, Eligible Countries.  

PC 3.1  Interpretation 

e-mails shall not be used for contractual communications 

 

PC 5. Law and Language 

PC 5.1  The Contract shall be interpreted in accordance with the laws of: Lebanon. 

PC 5.2 The ruling language is: _ the English Language___________ 

PC 5.3 The language for communications is: _ the English Language  

PC 7. Scope of Facilities [Spare Parts] (GC Clause 7) 

PC 7.3 The Contractor agrees to supply spare parts for a period of years: ten years  

PC 8. Time for Commencement and Completion  

PC 8.1 The Contractor shall commence work on the Facilities from the Effective Date 
for determining Time for Completion as specified in the Contract Agreement. 

PC 8.2 The Time for Completion of the whole of the Facilities shall be 5 months from 
the Effective Date as described in the Contract Agreement. 

PC 11. Contract Price  

PC 11.2 the prices are to remain firm and fixed for the duration of the Contract.   
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PC 13. Securities  

PC 13.2.1 An optional advance payment of an amount of 25% of the correspondent 
contract value shall be made by within 15days after the contract notification 
upon a request for payment against;  

 
PC 13.2.2 the advance payment security shall be in the form of a bank guarantee issued 

by a Lebanese bank or a foreign bank through a corresponding bank located 
in Lebanon. The advance payment will be set off by the Client by 
percentage deduction of 35% from each payment until the advance payment 
has been fully set off.  

 
PC 13.3.1 the Contractor shall within 10 days after the contract notification provide a 

performance security in the amount of 10% of the contract amount and in 
the same currency(ies) 

PC 13.3.2 The performance security shall be in the form of the “bank Guarantee” 
attached hereto in Section IX, Contract Forms. This guarantee shall be 
issued from a Lebanese bank or a foreign bank through its correspondent in 
Lebanon and shall be valid until the issuance of the Performance Certificate 
at the end of the Defects Notification Period. 

PC 13.3.3 The performance security shall not be reduced on the date of the Operational 
Acceptance. 

However, the bidder shall be forfeited the performance bond for non-
compliance—inability to successfully commission and put into production 
the entire project in the proposed timeframe. Putting the facility systems into 
production means successfully deliver continuous operation of the existing 
equipment for a period of 7 days. 

PC 22 Installation 

PC 22.2.5  Working Hours: Normal working hours are: 8 hours  

PC 22 Installation 

PC 22.9  the contractor shall comply with the specific requirements of the CDR 
Safety, Health and Environmental Regulations. The regulations include 
specific measures and actions available to the employer and the consultant 
in the event of non-compliance by the Contractor including cost implication 
in the contract price. 

PC 24.6 Completion of the facilities Not applicable 

PC 25. Commissioning and Operational Acceptance  
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PC 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 
15 days from the date of Completion.  

PC 26. Completion Time Guarantee  

PC 26.2 

Applicable rate for liquidated damages: one thousandth 1‰ of the Contract Price per 
day. 

The above rate applies to the price of the part of the Facilities, as quoted in the Price 
Schedule, for that part for which the Contractor fails to achieve Completion within the 
particular Time for Completion.   

Maximum deduction for liquidated damages:  10 % of the final Contract Price. ______ 

PC 26.3 No bonus will be given for earlier Completion of the Facilities or part 
thereof. 

PC 27. Defect Liability  

27.1 The Contractor shall a give a warranty against all defective parts caused by errors in 
manufacturing. 

27.2 The Defect Liability Period shall be (360) days from the date of Completion of the 
Facilities (or any part thereof) or one year from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs. 

 If during the Defect Liability Period any defect should be found in materials and 
workmanship of the Plant supplied or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and agreement with the end user regarding 
appropriate remedying of the defects, and at its cost, repair, replace or otherwise make 
good as the Contractor shall determine at its discretion, such defect as well as any 
damage to the Facilities caused by such defect.  The Contractor shall not be responsible 
for the repair, replacement or making good of any defect or of any damage to the 
Facilities arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the Employer;  

(b) operation of the Facilities outside specifications provided in the Contract; or 

(c) normal wear and tear. 

 

PC 30. Limitation of Liability 

Sample Clause  

PC 30.1 (b)  The multiplier of the Contract Price is: _One 
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PC 46. Disputes and Arbitration 

Any dispute between the parties shall be deferred to the competent Lebanese courts.  

Place of Arbitration: Beirut 
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Notification of Award - Letter of Acceptance 

 
 
 
 

______________________ 
 

To:  ____________________________ 
 
This is to notify you that your Bid dated ____________ for execution of the _________________ 
for the Contract Price in the aggregate of _____________________  ________________, as 
corrected and modified in accordance with the Instructions to Bidders is hereby accepted by 
our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose one of the Performance Security Forms 
included in Section IX, - Contract Forms, of the Bidding Document  
 
 
 
Authorized Signature:    
Name and Title of Signatory:    
Name of Agency:    
 
Attachment:  Contract Agreement 
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Contract Agreement 

 
THIS AGREEMENT is made the ________ day of ________________________, _____,  

BETWEEN 
 
(1) ______________________, a corporation incorporated under the laws of ___________ and 
having its principal place of business at ___________________ (hereinafter called “the 
Employer”), and (2) ______________________, a corporation incorporated under the laws of 
________________________ and having its principal place of business at 
________________________ (hereinafter called “the Contractor”). 
 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, 
deliver, install, complete and commission certain Facilities, viz. _________________ (“the 
Facilities”), and the Contractor has agreed to such engagement upon and subject to the terms 
and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 
 
Article 1.  
Contract 
Documents 

1.1 Contract Documents (Reference GC Clause 2) 

The following documents shall constitute the Contract between 
the Employer and the Contractor, and each shall be read and 
construed as an integral part of the Contract: 

(a) This Contract Agreement and the Appendices hereto 

(b) Letter of Bid and Price Schedules submitted by the 
Contractor 

(c) Particular Conditions 

(d) General Conditions  

(e) Specification 

(f) Drawings 

(g) Other completed bidding forms submitted with the Bid 

(h) Any other documents forming part of the Employer’s 
Requirements 

(i) Any other documents shall be added here 

1.2 Order of Precedence (Reference GC Clause 2) 

In the event of any ambiguity or conflict between the Contract 
Documents listed above, the order of precedence shall be the 
order in which the Contract Documents are listed in Article 1.1 



120  Section IX.  Contract Forms 

  

(Contract Documents) above. 

1.3 Definitions (Reference GC Clause 1) 

Capitalized words and phrases used herein shall have the same 
meanings as are ascribed to them in the General Conditions. 

Article 2.  
Contract Price 
and Terms of 
Payment 

2.1 Contract Price (Reference GC Clause 11) 

The Employer hereby agrees to pay to the Contractor the 
Contract Price in consideration of the performance by the 
Contractor of its obligations hereunder.  The Contract Price shall 
be the aggregate of:  __________________, _______________ as 
specified in Price Schedule No. 5 (Grand Summary), 
and_______________, _________________, or such other sums as 
may be determined in accordance with the terms and conditions 
of the Contract. 

2.2 Terms of Payment (Reference GC Clause 12) 

The terms and procedures of payment according to which the 
Employer will reimburse the Contractor are given in the 
Appendix (Terms and Procedures of Payment) hereto. 

The Employer may instruct its bank to issue an irrevocable 
confirmed documentary credit made available to the Contractor 
in a bank in the country of the Contractor. The credit shall be for 
an amount of ________________________; and shall be subject to 
the Uniform Customs and Practice for Documentary Credits 
1993 Revision, ICC Publication No. 600. 

In the event that the amount payable under Schedule No. 1 is 
adjusted in accordance with GC 11.2 or with any of the other 
terms of the Contract, the Employer shall arrange for the 
documentary credit to be amended accordingly. 

 

Article 3.  
Effective Date  

3.1 Effective Date (Reference GC Clause 1) 

The Effective Date or Commencement Date from which the 
Time for Completion of the Facilities shall be when the 
contractor receives the notice to commence from the Employer, 
after the following conditions have all been fulfilled:: 

(a) This Contract Agreement has been duly signed by the 
Employer and the Contractor and notified to the contractor; 

(b) The Contractor has submitted to the Employer the 
performance security; 

Each party shall use its best efforts to fulfill the above conditions 
for which it is responsible as soon as practicable. 

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) 
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months from the date of this Contract notification because of 
reasons not attributable to the Contractor, the Parties shall 
discuss and agree on an equitable adjustment to the Contract 
Price and the Time for Completion and/or other relevant 
conditions of the Contract. 

Article 4.  
Communications 

4.1 The address of the Employer for notice purposes, pursuant to GC 
4.1 is: Council for Development and Reconstruction (CDR) 

Tallet El-Serail – Po Box 11-3170 

Beirut Central District - Lebanon  

The address of the Contractor for notice purposes, pursuant to GC 4.1 
is: ________________________. 

 

Article 5.  
Appendices 

5.1 The Appendices listed in the attached List of Appendices shall be 
deemed to form an integral part of this Contract Agreement. 

5.2 Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and 
construed accordingly. 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to 
be duly executed by their duly authorized representatives the day and year first above 
written. 
 
Signed by, for and on behalf of the Employer 
 
 
  
[Signature] 
 
  
[Title] 
 
in the presence of   
 
 
Signed by, for and on behalf of the Contractor 
 
 
  
[Signature] 
 
  
[Title] 
 
in the presence of   
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APPENDICES 
 
 
Appendix 1 Terms and Procedures of Payment 
Appendix 2 Price Adjustment 
Appendix 3 Insurance Requirements 
Appendix 4 Time Schedule 
Appendix 5 List of Major Items of Plant and Installation Services and List of Approved 

Subcontractors 
Appendix 6 Scope of Works and Supply by the Employer 
Appendix 7 List of Documents for Approval or Review 
Appendix 8 Functional Guarantees 
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Appendix 1.  Terms and Procedures of Payment 

 
 
 
In accordance with the provisions of GC Clause 12 (Terms of Payment), the Employer shall 
pay the Contractor in the following manner and at the following times, on the basis of the 
Price Breakdown given in the section on Price Schedules.  Payments will be made in the 
currencies quoted by the Bidder unless otherwise agreed between the Parties.  Applications 
for payment in respect of part deliveries may be made by the Contractor as work proceeds. 
 
TERMS OF PAYMENT 
 
 
The Employer shall pay to the Contractor: 

(a) The first installment of the advance payment in the amount of 25% of the contract 
amount within 45 days after receiving the documents in accordance with Sub-Clause 
13.2 [Advance Payment]. The repayment amortization rate is (35%) from the interim 
payments until the amount of the guarantee is totally repaid 

(b) the amount certified in each Interim Payment Certificate within 60 days after the 
Employer receives the Statement and supporting documents;  

Payment of the amount due in each currency shall be made into the bank account, nominated 
by the Contractor, in the payment country (for this currency) specified in the Contract. 
 

 
In the event that the Employer fails to make any payment on its respective due date, the 
Employer shall pay to the Contractor interest on the amount of such delayed payment at the 
rate of (SOFR) + 2%  (Annual interest rate is a simple rate Secured Overnight Financing) 
Rate per month for period of delay until payment has been made in full. 
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Appendix 2.  Price Adjustment 

Not Applicable
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Appendix 3.  Insurance Requirements 

 
 
 
Insurances to be Taken Out by the Contractor 
 
In accordance with the provisions of GC Clause 34, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified.  The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, such approval not to be 
unreasonably withheld. 
 
(a) Cargo Insurance 

Covering loss or damage occurring, while in transit from the supplier’s or 
manufacturer’s works or stores until arrival at the Site, to the Facilities (including spare 
parts therefor) and to the construction equipment to be provided by the Contractor or its 
Subcontractors. 
 
Amount Deductible limits Parties insured From To 
 

(b) Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to 
completion of the Facilities, with an extended maintenance coverage for the 
Contractor’s liability in respect of any loss or damage occurring during the defect 
liability period while the Contractor is on the Site for the purpose of performing its 
obligations during the defect liability period. 
 
Amount Deductible limits Parties insured From To 
 
 

(c) Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s 
personnel) and loss of or damage to property (including the Employer’s property and 
any parts of the Facilities that have been accepted by the Employer) occurring in 
connection with the supply and installation of the Facilities. 
The Minimum amount of third party insurance 1,000,000 USD (One million) for 
any one occurrence with number of occurrences unlimited  

(d) Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether or 
not owned by them) in connection with the supply and installation of the Facilities.  
Comprehensive insurance in accordance with statutory requirements imposed in 
Lebanon 

 
(e) Workers’ Compensation 
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In accordance with the statutory requirements applicable in any country where the 
Facilities or any part thereof is executed. 

 
(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any country where the 
Facilities or any part thereof is executed. 

 
(g) Other Insurances 

The Contractor is also required to take out and maintain at its own cost the following 
insurances: 
 
Details: 
 
Amount Deductible limits Parties insured From To 
 

The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GC Sub-Clause 34.1, except for the Third Party Liability, Workers’ 
Compensation and Employer’s Liability Insurances, and the Contractor’s Subcontractors 
shall be named as co-insureds under all insurance policies taken out by the Contractor 
pursuant to GC Sub-Clause 34.1, except for the Cargo, Workers’ Compensation and 
Employer’s Liability Insurances.  All insurer’s rights of subrogation against such co-insureds 
for losses or claims arising out of the performance of the Contract shall be waived under such 
policies. 
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Insurances To Be Taken Out By The Employer 
 
 

Not Applicable 
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Appendix 4.  Time Schedule 
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Appendix 5.  List of Major Items of Plant and Installation Services and 
List of Approved Subcontractors  

 
 
A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are approved for carrying out the items 
of the Facilities indicated below.  Where more than one Subcontractor is listed, the 
Contractor is free to choose between them, but it must notify the Employer of its choice in 
good time prior to appointing any selected Subcontractor.  In accordance with GC Sub-
Clause 19.1, the Contractor is free to submit proposals for Subcontractors for additional 
items from time to time.  No Subcontracts shall be placed with any such Subcontractors for 
additional items until the Subcontractors have been approved in writing by the Employer and 
their names have been added to this list of Approved Subcontractors. 
 
 

Major Items of Plant and 
Installation Services 

Approved Subcontractors/Manufacturers Nationality 
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Appendix 6.  Scope of Works and Supply by the Employer 

Not Applicable 
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Appendix 7.  List of Documents for Approval or Review 

 

Not Applicable 
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Appendix 8.  Functional Guarantees 

 
1. General 

This Appendix sets out 

(a) the functional guarantees referred to in GC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production 
and/or consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculation of liquidated damages for failure to attain the 
functional guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, 
subject to the following preconditions being fully satisfied: 

____________________________________________________________________________________ 

3. Functional Guarantees 

Putting the facility systems into production means successfully deliver continuous 
operation of the existing equipment for a period of 7 days. 

 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 

If the production capacity of the facilities attained in the guarantee test, pursuant 
to GC Sub-Clause 25.2, is less than the guaranteed figure specified in para. 3 
above, but the actual production capacity attained in the guarantee test is not less 
than the minimum level specified in para. 4.3 below, and the Contractor elects to 
pay liquidated damages to the Employer in lieu of making changes, modifications 
and/or additions to the Facilities, pursuant to GC Sub-Clause 28.3, then the 
contractor shall be forfeited the performance bond for non-compliance—inability 
to successfully commission and put into production the entire project in the 
proposed timeframe 
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Performance Security Form – Bank Guarantee2 1 

 
 
To :  Council for Development and Reconstruction 

Tallet El Serail 
P.O. Box 11-3170 
Beirut, Lebanon 
 

 
Dear Sirs, 
 
Re:  Guarantee for Good Performance of the Contract No___ 
 
According to the terms of contract, dated_____, for the 
________________________________________________________, concluded between 
the Council for Development and Reconstruction (hereafter called CDR) and 
___________________________________________, (hereafter called the Contractor), 
the Contractor undertakes to produce a Bank Guarantee for good performance of the contract 
of __% of the value of the contract or the amount of________________ . 
 
We hereby unconditionally and irrevocably guarantee jointly and severally with the 
Contractor as  a primary obligator and not as a surety merely, to pay the CDR upon its first 
demand and without cavil or argument any amounts up to the maximum of ____________ 
______________, in the event according to the binding opinion of the CDR, the Contractor 
would fail to comply with his contractual obligations. 
 
The failure of the Contractor to comply with his contractual obligations shall be advised to us 
in writing with a copy to the Contractor. 
 
This guarantee shall enter into effect on the date of entry into force of the Contract and shall 
remain valid until ……….(insert date) or until 28days after the date of issuing the 
Performance Certificate, whichever comes later. 
 
 
 
DATE: 
 
SIGNATURE OF THE BANK 

                                                 
2 1  The Employer should insert either the Bank Guarantee (4.1) or the Conditional Guarantee (4.2). 
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 Bank Guarantee Form for Advance Payment 

Beneficiary: ____________________  
   
Date: ________________ 
 
ADVANCE PAYMENT GUARANTEE No.: _________________ 
 
We have been informed that ___________________ (hereinafter called “the Contractor”) has 
entered into Contract No. ______________ dated ____________ with you, for the execution 
of _________________________ (hereinafter called “the Contract”).  
 
Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum of ______________ (______________________) is to be made against 
an advance payment guarantee. 
 
At the request of the Contractor, we ______________________ hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of 
________________ (_________________________) upon receipt by us of your first demand 
in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation under the Contract because the Contractor used the advance payment for purposes 
other than toward the execution of the Works. 
 
It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on his account number 
___________ at _______________________________. 

 
The maximum amount of this guarantee is valid shall be progressively reduced in proportion 
to the value of each part-installation of plant and equipment to the site, as indicated in copies 
of the relevant shipping and delivery documents that shall be presented to us.  This guarantee 
shall expire, at the latest, upon our receipt of documentation indicating full repayment by the 
Contractor of the amount of the advance payment. 
Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 
758.  
_____________________  
[signature(s) name of bank or financial institution]  

 

 
 


