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1 INSTRUCTIONS TO TENDERERS 

1.1 Object of the tender 

The Port of Tripoli 

Office d'Exploita<on du Port de Tripoli 

Tel: 00961 6 220180, El Mina, Tripoli LEBANON 

Hereina:er referred to as the “Contrac<ng Authority”, intends through this tender to appoint a highly qualified 

Railway Design and Transport Consultant, hereina:er referred to as the “Consultant” to undertake the review, 

valida<on, update, and comple<on of the design for the Tripoli – Abboudieh Railway Link, hereina:er referred 

to as the “Project”.  

 

1.2 The Tripoli-Abboudieh railway link  

1.2.1 Project Background 

The Agreement on Interna<onal Railways in the Arab Mashreq has been defined as the East Mediterranean 

North-South Axis the railway Latakia – Tartus – Akkar – Dabbousieh / Abboudieh – Tripoli – Beirut – Tyre as shown 

in Figure 1.  

 

Figure 1 – Arab Mashreq Railway Network  
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The project loca<on in regional context is shown in Figure 2.    

 

Figure 2 – project loca<on in regional context (in circle)  
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The 35-km railway link connec<ng Tripoli to Abboudieh passing through Abdeh and Tall Abbass is shown in Figure 

3. 

 

Figure 3 – Railway link connec<ng Tripoli to Abboudieh 

 

 

عارضينتعليمات لل  - ١ 

  لتزام موضوع الإ ١-١

 مرفأ طرابلس
 مصلحة إستثمار المرفأ 

  لبنان طرابلس،الميناء،   ٠٠٩٦١٦٢٢٠١٨٠هاتف: 

تعيين استشاري عالي التأهيل في مجال تصميم السكك  ،  لتزامالإعبر هذا    يرغب،  " سلطة التعاقد" المشار إليه فيما يلي بـ  
تدقيق، تحديث واستكمال تصميم مشروع    ،، يشُار إليه فيما يلي بـ "الاستشاري"، وذلك لتولي مهام مراجعةالنقلالحديدية و

  العبودية، والذي يشُار إليه فيما يلي بـ "المشروع".   –خط السكك الحديدية طرابلس 
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  العبودية  –خط السكك الحديدية طرابلس  ٢-١

 خلفية المشروع   ١- ٢-١

صور ضمن  –بيروت  – طرابلس  –الدبوسية / العبودية  –عكار  –طرطوس  –تحديد مسار السكك الحديدية اللاذقية  تمّ 
جنوب)، وذلك كما هو   –اتفاقية السكك الحديدية الدولية في المشرق العربي باعتباره محور شرق البحر المتوسط (شمال  

 . ١  مبين في الشكل رقم

 . ٢م  السياق الإقليمي في الشكل رقبيّن موقع المشروع ضمن ي

 .كيلومترًا، الذي يربط بين طرابلس والعبودية مرورًا بـ العبدة وتل عباس  ٣٥  خط السكك الحديدية بطول  ٣بيّن الشكل رقم  ي

 

1.2.2 Lebanese railway network 

The history of railways in Lebanon goes back to the end of the 19th Century when a railway line linked Beirut, the 

Beqaa Plain and Damascus. It was a narrow-gauge single-track railway that had a gradient up to 80‰ that 

required a cog wheel on rack rails. 

Simultaneously, a steam narrow gauge tramway line existed between Beirut and Jounieh. Prior to World War I, 

Rayak and Tripoli could be reached by standard gauge railway from Homs, Syria. This was developed more during 

the World War II, when a single standard gauge railway track link between Tripoli – Beirut – Haifa was built along 

the Mediterranean Coast. At that <me, interna<onal trains between Istanbul and Cairo existed and were 

opera<onal up un<l the Pales<nian War.  

Prior to the war in Lebanon, the country had an extensive and well-spanned rail network covering hundreds of 

kilometers of land. The network was owned and operated by the Office des Chemins de Fer et des Transports en 

Commun (OCFTC), which was established in 1961, and which is related to the Ministry of Public Works and 

Transport (MPWT).  

The Lebanese Railway was a system of three networks with a total length of 426Km as follows: 

- 90Km of narrow (1050 mm) gauge from Beirut to the eastern Syrian border; 

- 102Km of standard (1435 mm) gauge from Rayak to the northern Syrian border; 

- 234Km of standard (1435 m) gauge from Nakoura to northern Syrian border via Beirut and Tripoli. 

In 1975, train opera<ons ceased between Tripoli and Abboudieh due to the severe damage caused to the railways 

and in several train sta<ons that had to be abandoned as a result of the Lebanese War. However, several studies 

were conducted for the rehabilita<on of the line. 

Although no rail service currently exists, the OCFTC s<ll owns and manages the rail land property (track right-of-

way, areas previously used as rail sta<ons, etc.).  

The right-of-way viola<ons were iden<fied on the proposed railway link between the Port of Tripoli and the Syrian 

Border at Abboudieh, and it is reported by the OCFTC that these were removed and that the track is considered 

clear and ready for rehabilita<on/reconstruc<on works. 
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   شبكة السكك الحديدية في لبنان  ٢- ٢-١

الحديدية في لبنان إلى أواخر القرن التاسع عشر، حين تمّ  إنشاء خط يربط بين بيروت وسهل البقاع   يعود تاريخ السكك 
بالألف، مما استدعى استخدام نظام السكة    ٨٠كان هذا الخط أحادي السكة وضيّق القياس، مع انحدار يصل إلى    .ودمشق
  .مع عجلة مسننة المسننة

،  الحرب العالمية الأولىقبل    .وبالتوازي، كان هناك خط ترامواي يعمل بالبخار وضيّق القياس يربط بين بيروت وجونية
كان بالإمكان الوصول إلى رياق وطرابلس عبر خط سكك حديدية قياسي انطلاقًا من حمص في سوريا. وقد تم تطوير هذا  

  –إنشاء خط سكك حديدية قياسي أحادي المسار يربط طرابلس    ، حيث تمّ الحرب العالمية الثانية  الخط بشكل أكبر خلال 
حيفا على طول الساحل المتوسطي. وفي تلك الفترة، كانت القطارات الدولية التي تربط بين إسطنبول والقاهرة    –بيروت  

 الحرب الفلسطينية.قيد التشغيل حتى اندلاع 

وكانت هذه الشبكة   .قبل اندلاع الحرب اللبنانية، كان لدى لبنان شبكة سكك حديدية واسعة وممتدة تغطي مئات الكيلومترات
وزارة ترتبط بالتي  و  ١٩٦١، التي أنُشئت عام  (OCFTC)مصلحة سكك الحديد والنقل المشترك  مملوكة ومدارة من قبل  

 الأشغال العامة والنقل. 

 :كيلومترًا، وذلك على النحو التالي  ٤٢٦ تكوّنت شبكة السكك الحديدية في لبنان من ثلاثة أنظمة رئيسية بطول إجمالي يبلغ

 ملم) من بيروت إلى الحدود السورية الشرقية؛   ١٠٥٠كيلومترًا من الخطوط ضيقّة القياس ( ٩٠ - 
 ملم) من رياق إلى الحدود السورية الشمالية؛   ١٤٣٥كيلومترًا من الخطوط قياسية القياس ( ١٠٢ - 
ملم) من الناقورة إلى الحدود السورية الشمالية مرورًا ببيروت   ١٤٣٥كيلومترًا من الخطوط قياسية القياس ( ٢٣٤ - 

  .وطرابلس

، توقفت حركة القطارات بين طرابلس والعبودية نتيجة الأضرار الجسيمة التي لحقت بخطوط السكك الحديدية ١٩٧٥في عام  
 .وعدد من المحطات، والتي تم التخلي عنها بسبب الحرب اللبنانية. ومع ذلك، أجُريت عدة دراسات لإعادة تأهيل هذا الخط

تملك وتدير العقارات   مصلحة سكك الحديد والنقل المشترك على الرغم من عدم وجود خدمات سكك حديدية حالياً، لا تزال
 .الخاصة بالسكك الحديدية (حرم السكة، الأراضي التي كانت مستخدمة كمحطات وغيرها)

مصلحة    وقد أفادتتعديات على حرم السكة في المسار المقترح بين مرفأ طرابلس والحدود السورية عند العبودية،    تحديد  تمّ 
أنه تمت إزالة هذه التعديات، وأن المسار يعُتبر خاليًا وجاهزًا لأعمال إعادة التأهيل /  بإلى    سكك الحديد والنقل المشترك

  .ءشاإعادة الإن

1.2.3 Rail agreements  

The OCFTC is not taking part in interna<onal railway organiza<ons such as the Interna<onal Union of Railways 

(UIC). However, Lebanon is a member of the Conven<on concerning Interna<onal Carriage by Rail (COTIF).  

Inter-government discussions between Syria and Lebanon have focused a few years ago on reviving rail services 

between the two countries. This included the reconstruc<ng of a commercial and passenger link from the Port 

of Tripoli to the northern border crossing at Abboudieh. 
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   تفاقيات السكك الحديدية إ ٣- ٢-١

ومع ذلك، فإن لبنان عضو   UIC . ثلفي المنظمات الدولية للسكك الحديدية م  مصلحة سكك الحديد والنقل المشترك  لا تشارك
  في

 .COTIF ركّزت المناقشات الحكومية الثنائية بين سوريا ولبنان، قبل بضع سنوات، على إعادة تفعيل خدمات السكك الحديدية
البلدين. وشمل ذلك إعادة إنشاء وصلة تجارية لنقل البضائع والركاب من مرفأ طرابلس إلى معبر الحدود الشمالي عند  بين 

  .العبودية

  

1.3 Tripoli-Abboudieh railway project  

1.3.1 Descrip�on  

Based on the design study launched by the CDR and the OCFTC, en<tled “Rehabilita<on of Railway Link between 

Tripoli and Syrian border Project”, dated June 2016, the project’s final objec<ve of the Tripoli-Abboudieh railway 

is to link the Port of Tripoli to Abboudieh at the northern Lebanese-Syrian Border, in order to connect to the 

Syrian rail system.  

It is intended through this 35km link to enable the dispatch of goods (containerized and in bulk) from and to the 

Port of Tripoli towards regional markets, to enable the transport of Passengers from the proposed Sta<ons of 

Tripoli, Abdeh, Tall Abbass & Abboudieh, in addi<on to a sta<on near Rene Mouawad Airport, another near El 

Minieh University and another sta<on in Bahsas area. 

The project consists of the rehabilita<on of the railway and its correspondent Construc<on Works comprising 

the following: 

- To perform the execu<on of 2 rails path, one immediate and one at later stage (Not in actual stage) 

- To perform the execu<on of the rail Bridges over rivers  

- To perform the execu<on of the rail Bridges flying over the R.O.W in Mehammara area 

- To perform the execu<on of the road Bridges over Railway Right of Way, and access roads (In later stage). 

The actual project comprises nine rail Bridges including the flyover.  

The typical sec<on of the rail Bridges is 9,950m wide and composed of 2 tracks of 4,850m each, spaced 25cm, 

(to be confirmed by the Contractor’s Design and Shop Drawings). Figure 4 below shows the proposed railway link 

path. 
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Figure 4 – Tripoli to Abboudieh proposed railway link 

  

  العبودية  –مشروع سكة حديد طرابلس  ٣-١

  الوصف  ١- ٣-١

، بعنوان والنقل المشترك  مجلس الإنماء والإعمار ومصلحة سكك الحديد   استنادًا إلى دراسة التصميم التي أطلقها كل من 
السكك  " النهائي ٢٠١٦  حزيران ، والمؤرخة في  "الحديدية بين طرابلس والحدود السوريةإعادة تأهيل خط  الهدف  ، فإن 

اللبنانية  –لمشروع سكة حديد طرابلس   العبودية عند الحدود  السورية    –  العبودية يتمثل في ربط مرفأ طرابلس بمنطقة 
    .الشمالية، وذلك للاتصال بشبكة السكك الحديدية السورية

) من وإلى مرفأ طرابلس  بضائع العامةكلم تمكين نقل البضائع (المعبأة في حاويات وال  ٣٥  خلال هذا الخط بطوليقصد من  
عباس   وتل  والعبدة  طرابلس  في  المقترحة  المحطات  من  انطلاقاً  الركاب  نقل  تمكين  وكذلك  الإقليمية،  الأسواق  باتجاه 

، وأخرى بالقرب من جامعة المنية، ومحطة إضافية في  مطار رينيه معوضوالعبودية، بالإضافة إلى محطة بالقرب من  
 .منطقة البحصاص

 :يتكون المشروع من إعادة تأهيل خط السكك الحديدية وما يقابله من أعمال إنشائية، وتشمل ما يلي

 تنفيذ مسارين للسكك الحديدية، أحدهما للتنفيذ الفوري والآخر في مرحلة لاحقة (غير مدرج ضمن المرحلة الحالية)؛   - 
 تنفيذ جسور السكك الحديدية فوق الأنهار؛  - 
 في منطقة المحمرة؛  (R.O.W) تعبر فوق حرم السكة  (Flyover) تنفيذ جسور سكك حديدية علوية - 
  .تنفيذ جسور طرق تعبر فوق حرم السكك الحديدية، إضافة إلى طرق الوصول (في مرحلة لاحقة)  - 
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يتضمن المشروع الحالي تسعة جسور سكك حديدية بما في ذلك الجسر العلوي. ويبلغ عرض المقطع النموذجي لجسور  
 سم بينهما (على أن يتمّ ٢٥م، مع تباعد قدره  ٤٫٨٥٠م، ويتكوّن من مسارين، عرض كل منهما  ٩٫٩٥٠السكك الحديدية  

 .أدناه مسار خط السكك الحديدية المقترح  ٤ الشكل رقم  يوضح  .تأكيد ذلك من خلال تصاميم المقاول ومخططات الورشة)

 

1.3.2 Project components 

As men<oned above, the design is prepared for a dual track railway system. The Design speed is 140km/h but in 

prac<ce 100km/h will be adopted for the trains, except in certain curves. The minimum acceptable curve shall 

be 400m radius, which allows a maximum speed of 60 to 70km/h par<cularly in Borge El Yahoudiah (400m radius) 

and in Al Mehamra Area (Naher El Bared Camp with 500m radius).  

The distance between two tracks (center Line to Center line) is 4.25m. The general layout of the railway brings 

out the existence of a large number of crossings with the exis<ng main roads and passages. Many crossings will 

have to be fi>ed with appropriate Rail /Road traffic signalling. This exists mainly in Tripoli Area, and in the 

secondary road crossings. Many road crossings are dirt roads.   

Some road crossings shall require road bridges depending on the importance of the traffic and the difficul<es of 

execu<on. Otherwise, a signalized crossing would have to be implemented. In the design layouts, main roads are 

crossing on a bridge over the Railway. No underground sec<ons are considered in the design. The loca<on of the 

rail and road bridges is shown in Figure 5. 

The design requires the use of the “Mari<me Domaine” mainly in the area of Borge El Yahoudiah, where the 

curve has been modified to 400 m radius. The marine protec<on design will protect the proposed railway against 

waves especially where the sea is very close to the railway.  

The track will enable the dispatch of goods (containerized and in bulk) between the Port of Tripoli and regional 

markets and the transport of Passengers to and from the proposed Sta<ons of Tripoli, Abdeh, Tall Abbass and 

Abboudieh, in addi<on to a sta<on near Rene Mouawad Airport and another sta<on in Bahsas area.  
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Figure 5 – Loca<on of Rail and Road Bridges 

 

  مكونات المشروع   ٢- ٣-١

كم/ساعة، إلا أنه سيتم  ١٤٠إعداد التصميم لنظام سكك حديدية مزدوج المسار. تبلغ سرعة التصميم    كما ذكُر أعلاه، تمّ 
يبلغ الحد الأدنى المقبول لنصف قطر    .كم/ساعة للقطارات، باستثناء بعض المنحنيات١٠٠اعتماد سرعة تشغيل فعلية قدرها  

كم/ساعة، لا سيما في منطقة برج اليهودية (بنصف قطر  ٧٠و ٦٠م، مما يسمح بسرعة قصوى تتراوح بين ٤٠٠المنحنى 
 ). م٥٠٠مخيم نهر البارد بنصف قطر (م) وفي منطقة المحمّرة ٤٠٠

المسافة بين المسارين (من محور إلى محور)   ويظهر المخطط العام للسكك الحديدية وجود عدد كبير من   م  ٤٫٢٥تبلغ 
التقاطعات مع الطرق الرئيسية والممرات القائمة. سيتعين تجهيز العديد من هذه التقاطعات بأنظمة إشارات مناسبة لتنظيم 

الثانوية. حركة السير بين السكك الحديدية والطرق. يتركز ذلك بشكل رئيسي في منطقة طرابلس وعند تقاطعات الطرق  
 .كما أن العديد من تقاطعات الطرق هي طرق ترابية

الطرق جسور طرق،  تطلب إنشاء  يس التنفيذ. وفي الحالات بعض تقاطعات  المرور وصعوبات  وذلك تبعاً لأهمية حركة 
ووفقًا لمخططات التصميم، تعبر الطرق الرئيسية فوق السكك    .الأخرى، سيتوجب تنفيذ تقاطعات مزوّدة بإشارات تنظيمية

مواقع جسور السكك الحديدية    ٥يبُيّن الشكل رقم    .الحديدية بواسطة جسور. ولا يتضمن التصميم أي مقاطع تحت أرضية
  .وجسور الطرق
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يتطلّب التصميم استخدام الأملاك البحرية العامة، ولا سيما في منطقة برج اليهودية، حيث تم تعديل المنحنى ليصبح بنصف 
سيؤمّن تصميم الحماية البحرية حماية خط السكك الحديدية المقترح من تأثير الأمواج، خاصة في المناطق   .م٤٠٠قطر  

   .مسار السكةالتي يقترب فيها البحر بشكل كبير من 

) بين مرفأ طرابلس والأسواق الإقليمية، إضافةً إلى نقل بضائع العامةسيمكّن الخط من نقل البضائع (المعبأة في حاويات وال
مطار رينيه الركاب من وإلى المحطات المقترحة في طرابلس والعبدة وتل عباس والعبودية، فضلاً عن محطة بالقرب من 

  .وأخرى في منطقة البحصاصمعوض 

 

1.3.3 Project main features 

The main features of the project shall include the following:  

- The design of the new layout is based on UIC Norms. The line is 1435mm wide, using UIC 60 rails fixed with 

Fast-clips produced by (Pandrol) on prestressed concrete Sleepers. 

- The layout, the curves, the longitudinal profile and the cross sec<ons are based on UIC Norms.  

- The project consists in the reconstruc<on of 36Km of railway line in Lebanese Territory to be completed by 

5Km in Syrian Territory.  

- Four Sta<ons are to be reconstructed with lines and quays. These sta<ons are: Abboudieh Sta<on; Tal Abbas 

Sta<on; Al Abdeh Sta<on; and, Tripoli Sta<on. 

- A new junc<on line will be constructed from the new terminal quay in the Port of Tripoli.  

- Ten rail bridges will be reconstructed to cater for the placement of two lines. In the present project only one 

line will be installed.  

- Six road bridges will be constructed over the railway line to allow uninterrupted rail and road traffic. 

- The project includes the execu<on and rehabilita<on of the exis<ng roads at bridge loca<ons. These roads 

are situated at the following crossings: 

 Kobbet Chamra  

 Al Hissa Road  

 Al Abdeh Road  

 Abboudieh Road  

 Kafar Melki Road  

 Al Minia Road   

 Hay Al Hikr Road  

 Tall Abbas Road   

 Ballanet Al Hissa  

 Kaabarin Road 

- The new coastal line has been improved to receive two lines but only one line is to be installed in the present 

project.   

- The alignment presents no specific civil engineering problems because the terrain is flat. The horizontal 

radius of curvature is never less than 400 m, and gradients are minimal.  

- The railway line will be designed for a design speed of 140 km/h (or up to 160 km/h if feasible) on the straight 

lines and 90 km/h (or up to 100 km/h if feasible) on curves, therefore making freight and passenger transport 

highly a>rac<ve due to higher speeds compared to road transport, greater safety and lesser transport costs.  
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- The overall capacity of the railroad will be low, given that the system consists of single-track rail lines. 

However, the railroad will have direct access into the Tripoli Port and the intended industrial estates or the 

manufacturing plants to be established at The Tripoli Special Economic Zone which is adjacent to the Port.  

 

  الخصائص الرئيسية للمشروع  ٣- ٣-١

 :تشمل الخصائص الرئيسية للمشروع ما يلي

المسار الجديد على معايير   -  استخدام قضبان   ١٤٣٥يبلغ عرض الخط  .  UICيعتمد تصميم   مثبتة   UIC 60مم، مع 
  د.الإجهاعلى عوارض خرسانية مسبقة    Pandrolمن إنتاج شركة  (Fast-clips) بمشابك تثبيت سريعة

 UIC.يعتمد المخطط العام، والمنحنيات، والمقطع الطولي، والمقاطع العرضية على معايير  - 
م ضمن لك ٥م من خط السكك الحديدية ضمن الأراضي اللبنانية، تسُتكمل بـ  لك ٣٦يتكون المشروع من إعادة إنشاء   - 

  ة.الأراضي السوري
الخطوط   -  أربع محطات مع  إنشاء  إعادة  العبدة، سيتم  عباس، محطة  تل  العبودية، محطة  والأرصفة، وهي: محطة 

  لس.ومحطة طراب
 س. سيتم إنشاء خط تقاطعي جديد من الرصيف الطرفي الجديد في مرفأ طرابل - 
سيتم إعادة إنشاء عشرة جسور سكك حديدية لاستيعاب وضع خطين. وفي المشروع الحالي سيتم تركيب خط واحد  - 

  ط.فق
  ع.جسور طرق فوق خط السكك الحديدية للسماح باستمرارية حركة المرور للسكك والطرق دون انقطاسيتم إنشاء ستة   - 
  :يشمل المشروع تنفيذ وإعادة تأهيل الطرق القائمة عند مواقع الجسور. وتقع هذه الطرق عند التقاطعات التالية - 

 كبة شمرا  
  طريق الحيصة 
  طريق العبدة 
 العبودية  طريق 
  طريق كفر ملكي 
  طريق المنية 
 طريق حي الحكر 
 طريق تل عباس 
  بلانة الحيصة 
   طريق الكعبرين 

المشروع   -  تنفيذ خط واحد فقط في  أنه سيتم  إلا  استيعاب خطين،  قادرًا على  الجديد ليكون  الخط الساحلي  تم تحسين 
  .الحالي

 لا يواجه المسار أي مشاكل هندسية مدنية خاصة نظرًا لكون التضاريس منبسطة. ولا يقل نصف قطر الانحناء الأفقي - 
  .م، كما أن الانحدارات طفيفة٤٠٠عن 

م/ساعة عند الإمكان) لك ١٦٠وقد تصل إلى  (م/ساعة  لك ١٤٠سيتم تصميم خط السكك الحديدية بسرعة تصميم تبلغ   - 
المنحنيات، مما يجعل نقل م/ساعة عند الإمكان) على  لك ١٠٠وقد تصل إلى  (  م/ساعةلك ٩٠على المقاطع المستقيمة، و

البضائع والركاب أكثر جاذبية بسبب السرعات الأعلى مقارنة بالنقل البري، إضافة إلى مستوى أمان أعلى وتكاليف 
  ل.نقل أق
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ستكون القدرة الإجمالية للخط الحديدي منخفضة، نظرًا لأن النظام يعتمد على خطوط أحادية المسار. ومع ذلك، سيكون   -
التصنيع المزمع إنشاؤها   اماكنللسكك الحديدية وصول مباشر إلى مرفأ طرابلس وإلى المناطق الصناعية المستهدفة أو  

 .المجاورة للمرفأالمنطقة الإقتصادية الخاصة في 
 

1.3.4 Stored rails at the Port of Tripoli  

OCFTC placed an order for the rails to be used in the reconstruc<on of the railway line between Tripoli Port and 

Abboudieh on the Northern Border of Lebanon with Syria.  

The men<oned order was placed on February 2014 as per referenced Contract No. 410 dated February 17, 2004 

and the delivery of the rails was carried out in two shipments.  

The first shipment was delivered in February 2005 as per the Bill of lading dated January 27, 2005 and was made 

up of 1915 rails length 24m each totaling some 2753 tons.  

The second shipment was delivered on March 2004 as per the Bill of lading dated February 24, 2005 and was 

made up of 1906 rails, length 24m each totaling some 2740 tons. Total 3821 rails of 24m totaling 5494 tons.  

The rails have been discharged at Tripoli Port and stacked in six areas of the port as shown in Figure 6 below.  

The stacks have been labeled A, B, C, D, E, F. A count of the rails has been carried out and the following counts 

were obtained as shown in Table 1. 

 

Figure 6 – Indica<ve loca<on of the rail’s stacks (A-B-C-D-E-F) 

A 

B 
C 

D E F 
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Table 1 – Rails stacks  

Stack Reference Rails number 

Stack A 525 

Stack B 555 

Stack C 814 

Stack D 515 

Stack E 912 

Stack F 404 

 3725 

  

Characteris�cs of the stacked rails 

- Rail profile UIC 60 Kg/MR 

- Steel grade 900A 

- Rail manufacturer LUCCHINI PIOMBONO – BRESCHIA - ITALY 

- Rail length 24m 

- Fabrica<on: Fabricated in accordance with UIC 860-0 and UIC 861.3-0 

- Stamp on Rails: LUCCINI P105 -1-UIC 60  

Figure 7 below shows stacks A and B stored at the port of Tripoli.  

 

 

Figure 7 – Stacks (A-B) 
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  القضبان المخزنة في مرفأ طرابلس ٤- ٣-١

بطلب القضبان الحديدية المخصصة لاستخدامها في إعادة إنشاء خط السكك مصلحة سكك الحديد والنقل المشترك  قامت  
  الحديدية بين مرفأ طرابلس والعبودية على الحدود الشمالية للبنان مع سوريا. 

، وتم تسليم القضبان  ٢٠٠٤فبراير    ١٧  تاريخ ٤١٠بموجب العقد مرجع رقم    ٢٠١٤تم تقديم الطلب المذكور في فبراير  
 .على شحنتين

بطول   يبقضي ١٩١٥، وتضمنت  ٢٠٠٥يناير    ٢٧وفقًا لسند الشحن المؤرخ في    ٢٠٠٥تسليم الشحنة الأولى في فبراير    تمّ 
    .طناً ٢٧٥٣م لكل قضيب، بإجمالي وزن يقارب  ٢٤

  يب قض ١٩٠٦، وتضمنت  ٢٠٠٥فبراير    ٢٤  تاريخ وفقًا لسند الشحن    ٢٠٠٤أما الشحنة الثانية فقد تم تسليمها في مارس  
    .طنًا ٢٧٤٠م لكل قضيب، بإجمالي وزن يقارب  ٢٤بطول 

 .طنًا ٥٤٩٤م، وبوزن إجمالي يبلغ  ٢٤قضيبًا بطول  ٣٨٢١وبذلك يكون الإجمالي 

 أدناه، حيث تمّ   ٦تفريغ القضبان في مرفأ طرابلس وتكديسها في ست مناطق داخل المرفأ كما هو مبين في الشكل رقم    تمّ 
إجراء عملية عدّ للقضبان، وتم الحصول على الأعداد التالية كما هو   كما تمّ  A - B - C - D - E - F ترقيم الأكوام بالحروف
  .١ موضح في الجدول رقم

أكوام القضبان  – ١الجدول رقم   
عدد القضبان مرجع الكومة  عدد القضبان   

٥٥٢  A 
٥٥٥ B 
٨١٤ C 
٥١٥ D 
٩١٢ E 
٤٠٤ F 

٣٧٢٥  

 خصائص القضبان المخزّنة

 كغ/م ٦٠ UIC مقطع القضيب - 
  900A درجة الفولاذ - 
 إيطاليا  –بريشيا   – LUCCHINI PIOMBINO :مصنع القضبان - 
 م   24 طول القضيب - 
  UIC 861-3-0و  UIC 860-0التصنيع: تم التصنيع وفقاً لمعياري  - 
  LUCCHINI P105 -1- UIC 60 ختم على القضبان - 

 .المخزنة في مرفأ طرابلس Bو A أدناه الأكوام ٧يوضح الشكل رقم 
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1.3.5 Railway system for the Container Terminal at the Port of Tripoli 

The loca<on of the previewed railway system dedicated for the Container Terminal of the Port of Tripoli is shown 

in Figure 8 (in green). 

 

Figure 8 – Loca<on (in green) of the previewed railway system for the Container Terminal of the Port of Tripoli  

 

  نظام السكك الحديدية لمحطة الحاويات في مرفأ طرابلس   ٥- ٣-١

 .الأخضر)موقع نظام السكك الحديدية المقترح والمخصص لمحطة الحاويات في مرفأ طرابلس (باللون  ٨يبُيّن الشكل رقم  
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1.4 Consultant scope of services 

1.4.1 Generali�es  

The Tripoli-Aaboudiyeh Railway project consists in rehabilita<ng and construc<ng the Lebanese sec<on of a rail 

link from the Port of Tripoli to Aaboudiyeh, at the northern Lebanese-Syrian border, to connect to the Syrian rail 

system. The objec<ve of this 35 km link is to enable the movement of goods (containerized and in bulk) between 

the Port of Tripoli and regional markets such as Syria, Iraq and beyond.  

Considered to be a part of a regional network, the Tripoli – Abboudieh Railway project will support the long-term 

economic interests of both Lebanon and Syria. It is an opportunity for both Tripoli Port, the Free Zone and the 

Special Economic Zone, to increase and facilitate trade and logis<cs ac<vi<es. 

The assignment shall comprise a comprehensive technical audit and upgrading of all exis<ng studies and design 

documents, data collect, followed by the development of tender-ready engineering designs and documenta<on, 

in full compliance with applicable interna<onal railway standards, codes, and best prac<ces. In this regard, a 

railway link to Qoleiat Rene Mouawad airport shall be assessed too, in addi<on to the feasibility of dedica<ng a 

passenger railway in the future. 

During the assignment, and no<ng that the Contrac<ng Authority is the Port of Tripoli, and that all design phases 

require approvals from both the Port of Tripoli Authority and the Office des Chemins de Fer et des Transports en 

Commun (OCFTC), close coordina<on shall be maintained with the following key stakeholders: 

- The Ministry of Public Works and Transport (MPWT), 

 The Directorate General of land and Mari<me Transport (DGLMT), 

 The Directorate General of Broads and Buildings (DGRB), 

 The Directorate General of Urban Planning (DGUP), 

 The Tripoli Special economic Zone (TSEZ) at the Port of Tripoli, 

 The Rene Moawad Qoleiat Airport, 

- The Ministry of Na<onal Defense (MND), 

 The Lebanese Army (LA), 

- The Ministry of Interior and Municipali<es (MoIM), 

 The Directorate General of Internal Security (DGIS), 

 The Directorate General of General Security (DGGS), 

 The Civil Defense (CD), 

 The Affected Municipali<es along the railway alignment (Tripoli, Al Mina, Beddaoui, Deir Ammar, 

Minieh, Bhanine, Abdeh/Bebnine, Tell Abbas Sharki, Sheikh Ayash, Abboudieh), 

- The Ministry of Finance (MoF) 

 The Lebanese Customs (LC), 

- The Ministry of Power and Water (MPW) 

 Electricité du Liban (EDL), 

- The Ministry of Telecommunica<ons (MoT), 

- The Ministry of Industry (MoI), 

- The Ministry of Economy and Trade (MoET), 

- The Ministry of Environment (MoE), 

- The Ministry of Public Health (MoPH) 
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- The Ministry of Culture (MoC) 

 The Directorate General of An<qui<es (DGA), 

- The Council for Development and Reconstruc<on (CDR), 

- The Chamber of Commerce, Industry and Agriculture in Tripoli and the North (CCIATN), 

The Contrac<ng Authority shall finance the consultancy services, and the Consultant shall, throughout the 

dura<on of the assignment, develop and assess mul<ple project implementa<on and financing scenarios in order 

to support the selec<on of the most appropriate delivery model for the Project. 

These scenarios shall include, but not be limited to: 

- Conven<onal public procurement (Design–Bid–Build), 

- Design–Build approaches, 

- Public–Private Partnership (PPP) models, including concession schemes where applicable. 

covering the following cases: 

- Tripoli Port to Aboudiyeh railway link for goods,  

- Tripoli Port to Aboudiyeh railway link for goods with Qoleiat Airport link, 

- Passenger railway op<on for both cases. 

For each scenario, the Consultant shall carry out a comprehensive evalua<on covering technical, financial, 

opera<onal, and risk alloca<on aspects, and shall submit a compara<ve analysis clearly iden<fying the 

advantages, constraints, and implica<ons for the Contrac<ng Authority. 

Based on this analysis, the Consultant shall recommend the op<mal implementa<on strategy, ensuring alignment 

with the Project objec<ves, financial viability, possible phasing if needed, and long-term opera<onal 

sustainability. 

The Consultant shall then proceed with the prepara<on of the complete and final tender documents 

corresponding to the selected delivery model, including all technical specifica<ons, drawings, bills of quan<<es, 

and contractual documenta<on required for the successful procurement and implementa<on of the Project as 

per the Authority recommenda<on. In all phases of the Project, the Consultant shall present each completed 

stage of the study to the Contrac<ng Authority and the (OCFTC) in order to obtain their approval prior to 

proceeding with the subsequent stage. The Consultant may also consult certain other official administra<ons to 

obtain their views and approvals, where necessary and as required by need and competence. 

  نطاق خدمات الاستشاري ٤-١

  عموميات  ١- ٤-١

ربط مرفأ التي تحديدية  السكك  الالعبودية إعادة تأهيل وإنشاء الجزء اللبناني من خط    –يتضمن مشروع سكة حديد طرابلس  
اللبنانية السورية الشمالية، بهدف الاتصال بشبكة السكك الحديدية السورية. يهدف هذا    –  طرابلس بالعبودية عند الحدود 

) بين مرفأ طرابلس والأسواق الإقليمية بضائع العامةم إلى تمكين نقل البضائع (المعبأة في حاويات واللك ٣٥الخط بطول  
 .مثل سوريا والعراق وما بعدهما
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العبودية المصالح الاقتصادية طويلة الأمد لكل من    – مشروع سكة حديد طرابلس    سيدعمباعتباره جزءًا من شبكة إقليمية،  
لتعزيز وتسهيل أنشطة  ، والمنطقة الاقتصادية الخاصةالحرةلبنان وسوريا. كما يمثل فرصة لكل من مرفأ طرابلس، المنطقة  

 .التجارة والخدمات اللوجستية

يلي ذلك تطوير  البيانات،  التصميم، وجمع  الحالية ووثائق  الدراسات  تدقيقاً تقنيًا شاملاً وتحديثاً لجميع  المهمة  تشمل هذه 
جاهزة للتنفيذ، وذلك بما يتوافق بشكل كامل مع معايير وأنظمة وأفضل الممارسات الدولية  تلزيم  تصاميم هندسية ووثائق  
القليعات، بالإضافة  رينيه معوض في  في هذا الإطار، يجب أيضًا تقييم إمكانية ربط الخط بمطار    .في مجال السكك الحديدية 

 .إلى دراسة جدوى تخصيص خط سكك حديدية لنقل الركاب في المستقبل

مرفأ طرابلس، وأن جميع مراحل التصميم تتطلب موافقات  إدارة  خلال تنفيذ المهمة، ومع الإشارة إلى أن الجهة المتعاقدة هي  
)، يجب الحفاظ على تنسيق وثيق مع  OCFTCوالنقل المشترك (  من مصلحة سكك الحديدمن كل من إدارة مرفأ طرابلس  
 الجهات المعنية الرئيسية التالية: 

  وزارة الأشغال العامة والنقل - 
 المديرية العامة للنقل البري والبحري   
 المديرية العامة للطرق والمباني   
 المديرية العامة للتنظيم المدني 
 المنطقة الاقتصادية الخاصة  في مرفأ طرابلس  
  القليعات –مطار رينيه معوض  

  وزارة الدفاع الوطني - 
 الجيش اللبناني 

 وزارة الداخلية والبلديات - 
  المديرية العامة للأمن الداخلي 
  المديرية العامة للأمن العام 
 الدفاع المدني 
  ،بحنين المنية،  عمار،  دير  البدّاوي،  الميناء،  (طرابلس،  الحديدية  السكك  مسار  امتداد  على  المتأثرة  البلديات 

  العبدة/ببنين، تل عباس الشرقي، الشيخ عياش، العبودية)
 وزارة المالية  - 

  الجمارك اللبنانية  
 وزارة الطاقة والمياه - 

 مؤسسة كهرباء لبنان  
  الاتصالاتوزارة  - 
  وزارة الصناعة - 
  وزارة الاقتصاد والتجارة - 
 وزارة البيئة - 
  وزارة الصحة العامة - 
 وزارة الثقافة  - 

 المديرية العامة للآثار  
 مجلس الإنماء والإعمار  - 
 غرفة التجارة والصناعة والزراعة في طرابلس والشمال   - 



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 27 

                                                                                               May 14, 2026  

على   ويتعين  الاستشارات،  خدمات  تمويل  المتعاقدة  الجهة  عدة تتولى  وتقييم  تطوير  المهمة،  مدة  طوال  الاستشاري، 
 .سيناريوهات لتنفيذ وتمويل المشروع، وذلك بهدف دعم اختيار نموذج التنفيذ الأنسب للمشروع

 :وتشمل هذه السيناريوهات، دون أن تقتصر على

 تنفيذ)  –مناقصة   –الشراء العام التقليدي (تصميم  - 
  (Design–Build) أسلوب التصميم والتشييد - 
   إذا أمكن.، بما في ذلك عقود الامتياز (PPP) نماذج الشراكة بين القطاعين العام والخاص - 

 :تغطي الحالات التاليةعلى أن 

 العبودية لنقل البضائع    –خط سكة حديد طرابلس  - 
 العبودية للبضائع مع ربط مطار القليعات   –خط سكة حديد طرابلس  - 
 خيار نقل الركاب في كلتا الحالتين   - 

يتعين على الاستشاري إجراء تقييم شامل لكل سيناريو يغطي الجوانب التقنية والمالية والتشغيلية وتوزيع المخاطر، وتقديم  
 .بوضوح المزايا والقيود والانعكاسات على الجهة المتعاقدة  ظهرتحليل مقارن ي

أهداف   التوافق مع  بما يضمن  تنفيذ،  استراتيجية  الخاصة بأفضل  التوصية  بتقديم  الاستشاري  يقوم  التحليل،  هذا  على  بناءً 
   .المشروع، والجدوى المالية، وإمكانية التنفيذ المرحلي عند الحاجة، والاستدامة التشغيلية طويلة الأمد

الإ وثائق  بإعداد  الاستشاري  يقوم  ذلك،  جميع    لتزامبعد  ذلك  في  بما  المختار،  التنفيذ  بنموذج  الخاصة  والكاملة  النهائية 
وفقًا   المشروع  وتنفيذ  التعاقد  لنجاح عملية  اللازمة  التعاقدية  والوثائق  الكميات،  والمخططات، وجداول  الفنية،  المواصفات 

ي عرض كل مرحلة منفدة من الدراسة على  ريتعين على الإستشا  ،في كل مراحل المشروع  .لتوصية الجهة المتعاقدةلقرار و
ة التي تليها. لالحصول على موافقتهما قبل المباشرة بالمرحبغية  السلطة المتعاقدة وعلى مصلحة سكك الحديد والنقل المشترك  

وضمن    ذ رأيها وموافقتها إذا ما إستلزم الأمرمن بعض الإدارات الرسمية الأخرى لأخأن يتقدم الإستشاري  من الممكن ايضا  
 . الحاجة والإختصاص

 

1.4.2 Descrip�on of scope of services  

The Consultant scope of services shall include, but not be limited to: 

1) Review of Exis<ng Documenta<on 

Assessment of all previous studies, surveys, and design documents related to the Tripoli–Abboudieh railway link 

project, including: 

- iden<fica<on of gaps,  

- inconsistencies,  

- and outdated components. 

The Consultant shall take in this regard the overall exis<ng Lebanese railway network and any related approved 

master plan.  
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2) Data Collec<on and Stakeholder Coordina<on 

The Consultant shall undertake a comprehensive data collec<on campaign, including: 

- Collec<on of relevant data and documents from all concerned Ministries, Public Authori<es, and 

governmental departments,  

- Coordina<on with key stakeholders, including public ins<tu<ons, Port Authori<es, transport en<<es, and 

private sector operators,  

- Engagement with logis<cs operators and market players to assess current and future demand, especially, 

but not limited to, the container terminal operator at the Port of Tripoli. 

 

3) Site Visits and Field Assessment 

The Consultant shall carry out detailed site inspec<ons, including: 

- Field visits along the railway corridor from Tripoli to Abboudieh and the link to Qoleiat Airport, 

- Inspec<on and technical assessment of exis<ng railway path from Tripoli to Abboudieh, in addi<on to railway 

assets and materials stored at the Port of Tripoli, 

- Evalua<on of the rail access within the Port of Tripoli, including connec<vity with the container terminal and 

logis<cs areas, 

- Inspec<on and assessment of rails Imported by OCFTC and Stored in the Port of Tripoli for the Railway Link. 

The Consultants shall achieve necessary assessment, including, but not limited to, technical review, 

structural test, to ensure the suitability of the above-men<oned stored rails, to be implemented as per the 

relevant standards and project needs. 

- Iden<fica<on of constraints, and interface condi<ons. 

4) Cross-Border Coordina<on 

Given the strategic regional nature of the Project, the Consultant shall: 

- Review the railway alignment extending beyond Abboudieh towards Syrian territory (approximately 6 km), 

- Coordinate, as required, with relevant Syrian Public Authori<es to ensure technical compa<bility and 

con<nuity of the railway link, 

- Take into considera<on the requirements and expecta<ons of the Syrian side in the design development. 

- The scope of work shall not include any technical design beyond the Lebanese border. Only data and 

constraints collected and provided by the Syrian relevant Public Authori<es shall be taken into considera<on 

in the present review and update project to ensure suitable and reliable link connexion. 

 

5) Update of Surveys and Inves<ga<ons 

Verifica<on and upda<ng, where required, of: 

- Topographic surveys,  

- Geotechnical inves<ga<ons,  

- Hydrological, and environmental data. 

6) Design Review and Update 

Review and upgrading of preliminary and detailed designs, including: 
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- Railway path, 

- Railway alignment (horizontal and ver<cal), 

- Track structure and components, 

- Civil works and structures (bridges, culverts, retaining walls, crossings), 

- Drainage systems, 

- Interfaces with roads, u<li<es, and port infrastructure. 

7) Feasibility Update 

The Consultant shall update and validate the feasibility of the Tripoli–Abboudieh Railway Link, taking into 

considera<on current and projected freight demand, including container traffic (TEUs) handled at the Port of 

Tripoli, as well as bulk and general cargo flows. The assessment shall incorporate regional dynamics, including 

an<cipated reconstruc<on needs in the Syria and the resul<ng transport demand. The Consultant shall also 

evaluate the strategic relevance of reconnec<ng to the Hejaz Railway network and other regional corridors. The 

updated feasibility shall include traffic forecasts, possible implementa<on of a dedicated passenger railway line, 

Qoleiat Airport link, economic and financial analysis, and a high-level assessment of project viability, suppor<ng 

decision-making on the preferred implementa<on strategy. 

 

8) Railway Systems, opera<ons and capacity assessment  

 

- Review and define signaling and communica<on systems, 

- Establish safety and opera<onal requirements, 

- Assess train capacity, axle loads, and opera<onal performance, 

- Evaluate integra<on with port opera<ons, including container throughput (TEUs), bulk and general cargo 

flows, 

- Taking into considera<on the assessment and development of oil and gas transporta<on capabili<es to and 

from the Port of Tripoli, in addi<on to a railway connec<on serving the IPC refinery, 

- Ensure connec<vity in the vicinity of the Port of Tripoli with the railway line toward Beirut and the other 

toward Abdeh, 

- Ensure the design supports current and projected freight demand, 

- Signaling and communica<on systems, 

- Safety and opera<onal requirements, 

- Level crossings and protec<on systems. 

9) Prepara<on of Tender Documents 

Development of: 

- Condi<ons of Contract 

- Technical specifica<ons, 

- Bill of Quan<<es (BoQ), 

- Tender drawings, 

The above-men<oned tender document, if developed under a Private Public Partnership (PPP) model, shall 

ensure non-exclusivity and prevent monopolis<c prac<ces throughout the project lifecycle, including design, 

construc<on, financing, opera<on, and maintenance.  
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It shall also take into considera<on the public fees payable to OCFTC for the use of the infrastructure. 

10) Cost Es<mates and Phasing 

- Prepara<on of updated cost es<mates based on current market condi<ons and proposal of implementa<on 

phasing, where applicable. 

 

11) Support During Tender Process 

- Provision of clarifica<ons to bidders and assistance in the technical evalua<on of submi>ed bids. 

All services under this Tender shall be performed in accordance with interna<onal railway engineering standards, 

applicable na<onal regula<ons, and the requirements of the Contrac<ng Authority. 

According to Ar<cle 13 of the Public Procurement Law, the Contrac<ng Authority must update its es<mates for 

the value of the project before announcing it, except in excep<onal cases where this is not possible, in which 

case the reasons must be clearly and duly jus<fied. 

The Contrac<ng Authority prepares the es<mated value of the project based on realis<c market prices and by 

collec<ng prices from other departments, taking into account any increase that may result from applying the 

op<onal items noted in the specifica<ons document (for example, increases in quan<<es, incen<ves, etc.).  

With regard to framework agreements, the maximum es<mated value of all expected contracts over the dura<on 

of the agreement is considered. When the project is carried out in groups, the es<mated value of all the groups 

that comprise the commitment is calculated. 

The es<mated value of the project must be determined by the Contrac<ng Authority at the <me of its 

announcement or at the start of the tendering procedures. It is prohibited for the Contrac<ng Authority to 

calculate the es<mated value of the procurement project lower or higher than its actual value in order to avoid 

the applica<on of the provisions of the law.  

When calcula<ng the es<mated value of the project, all necessary elements required for its execu<on must be 

considered. The es<mated value of the project must remain confiden<al before and a:er the tender, unless the 

Contrac<ng Authority deems otherwise for purposes related to compe<<on and ensuring the success of the 

tender, or in transac<ons where prices are clearly known.  

In such cases, the es<mated value is disclosed according to proper procedures.  In all cases, confiden<ality cannot 

be invoked before the Court of Audit or controlling authori<es. 

  وصف نطاق الخدمات  ٢- ٤-١

 :يشمل نطاق خدمات الاستشاري، على سبيل الذكر لا الحصر، ما يلي

 مراجعة الوثائق القائمة) ١

 :العبودية، بما في ذلك–الدراسات والمسوح ووثائق التصميم السابقة المتعلقة بمشروع خط سكة حديد طرابلستقييم جميع 

 تحديد الفجوات،  - 
 أوجه عدم الاتساق،   - 
  .والمكونات غير المحدثة أو القديمة - 



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 31 

                                                                                               May 14, 2026  

بكة الحالية القائمة للسكك الحديدية في لبنان وأي مخطط توجيهي شن يأخذ بعين الإعتبار في هذا الصدد الأعلى الإستشاري  
 ذي صلة. معتمد 

 مع البيانات وتنسيق أصحاب المصلحة ج) ٢

 :يقوم الاستشاري بتنفيذ حملة شاملة لجمع البيانات، بما في ذلك

 جمع البيانات والوثائق ذات الصلة من جميع الوزارات والهيئات العامة والإدارات الحكومية المعنية،   - 
التنسيق مع أصحاب المصلحة الرئيسيين، بما في ذلك المؤسسات العامة، وسلطات الموانئ، وكيانات النقل، ومشغلي  - 

 القطاع الخاص،  
التواصل مع مشغلي الخدمات اللوجستية والفاعلين في السوق لتقييم الطلب الحالي والمستقبلي، ولا سيما (دون حصر)  - 

 .مشغل محطة الحاويات في مرفأ طرابلس

 مع الزيارات الميدانية والتقييم الحقليّ ج) ٣

 :يقوم الاستشاري بتنفيذ معاينات ميدانية تفصيلية، تشمل

 زيارات ميدانية على طول ممر السكك الحديدية من طرابلس إلى العبودية وربطه بمطار القليعات،  - 
تفقد وتقييم تقني للمسار السككي القائم من طرابلس إلى العبودية، إضافة إلى أصول ومواد السكك الحديدية المخزنة   - 

 في مرفأ طرابلس،  
 تقييم وصول السكك الحديدية داخل مرفأ طرابلس، بما في ذلك الربط مع محطة الحاويات ومناطق الخدمات اللوجستية،  - 
باستيرادها وتخزينها في مرفأ طرابلس من أجل  مصلحة سكك الحديد والنقل المشترك تفقد وتقييم القضبان التي قامت - 

الفنية   المراجعة  حصر)  (دون  ذلك  في  بما  اللازمة،  التقييمات  بإجراء  الاستشاري  ويقوم  الحديدية.  السكك  خط 
والاختبارات الإنشائية، للتأكد من ملاءمة القضبان المخزنة المذكورة أعلاه للتنفيذ وفق المعايير ذات الصلة واحتياجات 

 شروع، الم
 المختلفة. تحديد القيود وظروف التداخل بين العناصر  - 

 التنسيق عبر الحدود) ٤

 :الاستشاري بما يلينظرًا للطبيعة الإقليمية الاستراتيجية للمشروع، يقوم 

 م)،  لك ٦مراجعة مسار السكك الحديدية الممتد بعد العبودية باتجاه الأراضي السورية (حوالي  - 
 التنسيق، عند الحاجة، مع الجهات العامة السورية المختصة لضمان التوافق التقني واستمرارية خط السكك الحديدية،   - 
  م.أخذ متطلبات وتوقعات الجانب السوري بعين الاعتبار في تطوير التصمي - 
لا يشمل نطاق العمل أي تصميم هندسي خارج الحدود اللبنانية. ويتم أخذ البيانات والقيود المقدمة من الجهات العامة   - 

  وق.السورية المختصة فقط بعين الاعتبار في إطار هذه المراجعة والتحديث، لضمان ربط مناسب وموث

 والتحقيقاتتحديث المسوحات ) ٥

 :التحقق وتحديث ما يلزم من
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 المسوحات الطبوغرافية،   - 
 الدراسات الجيوتقنية،   - 
 .البيانات الهيدرولوجية والبيئية - 

 مراجعة وتحديث التصميم ) ٦

 :مراجعة وتطوير التصاميم الأولية والتفصيلية، بما في ذلك

 مسار السكك الحديدية،   - 
 محاذاة الخط (أفقياً وعمودياً)،  - 
 هيكل السكة ومكوناتها،   - 
 الأعمال المدنية والمنشآت (الجسور، العبارات، الجدران الاستنادية، التقاطعات)،  - 
 أنظمة التصريف،   - 
  .واجهات الربط مع الطرق والمرافق والبنية التحتية للمرفأ - 

 تحديث دراسة الجدوى ) ٧

العبودية، مع الأخذ بعين الاعتبار الطلب الحالي والمتوقع  –وتثبيت جدوى مشروع خط طرابلسيقوم الاستشاري بتحديث  
 .في مرفأ طرابلس، إضافة إلى تدفقات البضائع السائبة والبضائع العامة (TEUs) على الشحن، بما في ذلك حركة الحاويات

يجب أن يتضمن التقييم ديناميكيات الإقليمية، بما في ذلك احتياجات إعادة الإعمار المتوقعة في سوريا وما ينتج عنها من  
مع شبكة   الربط  الاستراتيجية لإعادة  الأهمية  بتقييم  الاستشاري  يقوم  كما  النقل.  على  الممرات  الحجاز  طلب  من  وغيرها 

   .الإقليمية

القليعات،   الركاب، وربط مطار  لنقل  تنفيذ خط مخصص  المرور، وإمكانية  المحدثة توقعات حركة  الجدوى  تشمل دراسة 
التنفيذ   استراتيجية  بشأن  القرار  اتخاذ  يدعم  بما  المشروع،  لجدوى  المستوى  عالي  وتقييمًا  والمالي،  الاقتصادي  والتحليل 

 .الأنسب

 :أنظمة السكك الحديدية والتشغيل والقدرة الاستيعابية) ٨

 مراجعة وتحديد أنظمة الإشارات والاتصالات،   - 
 تحديد متطلبات السلامة والتشغيل،  - 
 تقييم قدرة القطارات، والأحمال المحورية، والأداء التشغيلي،  - 
 وتدفقات البضائع السائبة والعامة،  (TEUs) تقييم التكامل مع عمليات المرفأ، بما في ذلك حركة الحاويات - 
من وإلى مرفأ طرابلس، بالإضافة إلى ربط سككي يخدم  لأخذ بعين الإعتبار تقييم وتطوير قدرات نقل النفط والغازا - 

 ، IPCمصفاة 
المتجه نحو   -  الآخر  المتجه نحو بيروت والخط  الحديد  السكة  الربط في محيط مرفأ طرابلس مع خط  ضمان تحقيق 

 ،العبدة
 والمستقبلي على الشحن،  ضمان أن التصميم يلبي الطلب الحالي  - 
 أنظمة الإشارات والاتصالات،   - 
 متطلبات السلامة والتشغيل،   - 
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 ة.تقاطعات الطرق وأنظمة الحماي - 

 لتزامإعداد وثائق الإ) ٩

 :إعداد ما يلي

 شروط العقد،  - 
 المواصفات الفنية،   - 
 ،  (BoQ)ت جداول الكميا - 
 .الإلتزاممخططات  - 

المذكور  وثائقضمن  تتنبغي أن  ي العام والخاص    ةالمناقصة  القطاعين  أعلاه، في حال إعداده ضمن نموذج الشراكة بين 
)PPPالتمويل،  فيذ)، عدم الحصرية ومنع الممارسات الاحتكارية طوال دورة حياة المشروع، بما في ذلك التصميم، الت ،

  التشغيل والصيانة.  

مقابل استخدام البنية  مصلحة سكك الحديد والنقل المشترككما يجب أن يأخذ في الاعتبار الرسوم العامة الواجب دفعها إلى  
 التحتية.

 التكاليف والتقسيم المرحلي ) ١٠

 .إعداد تقديرات محدثة للتكاليف وفق أسعار السوق الحالية، واقتراح مراحل تنفيذ المشروع عند الاقتضاء

 دعم عملية التلزيم ) ١١

 .تقديم الإيضاحات للمزايدين والمساعدة في التقييم الفني للعروض المقدمة - 

وفقًا لمعايير هندسة السكك الحديدية الدولية، والأنظمة الوطنية المعمول بها،    لتزاميجب تنفيذ جميع الخدمات ضمن هذا الإ
 .ومتطلبات الجهة المتعاقدة

من قانون الشراء العام، يجب على الجهة المتعاقدة تحديث تقديراتها لقيمة المشروع قبل الإعلان عنه، باستثناء    ١٣وفقًا للمادة  
 .الحالات الاستثنائية التي يتعذر فيها ذلك، على أن يتم تبرير الأسباب بشكل واضح ومناسب

تقوم الجهة المتعاقدة بإعداد القيمة التقديرية للمشروع بناءً على أسعار سوق واقعية، ومن خلال جمع الأسعار من الإدارات 
الأخرى، مع الأخذ بعين الاعتبار أي زيادة قد تنتج عن تطبيق البنود الاختيارية الواردة في وثيقة المواصفات (مثل زيادة  

 .الكميات أو الحوافز وغيرها)

وفيما يتعلق بالاتفاقيات الإطارية، يتم احتساب الحد الأقصى للقيمة التقديرية لجميع العقود المتوقعة خلال مدة الاتفاقية. عند  
 .منها الالتزامتنفيذ المشروع ضمن مجموعات، يتم احتساب القيمة التقديرية لجميع المجموعات التي يتكون 

الجهة المتعاقدة عند الإعلان عنه أو عند بدء إجراءات التلزيم. ويمُنع على   التقديرية للمشروع من قبل  القيمة  يجب تحديد 
عند احتساب القيمة   .الجهة المتعاقدة تقدير قيمة المشروع بأقل أو أكثر من قيمته الفعلية بهدف تجنب تطبيق أحكام القانون

 .التقديرية، يجب أخذ جميع العناصر الضرورية لتنفيذ المشروع بعين الاعتبار
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كما يجب أن تبقى القيمة التقديرية سرية قبل وبعد التلزيم، ما لم ترتئِ الجهة المتعاقدة خلاف ذلك لأغراض تتعلق بالمنافسة 
  وضمان نجاح التلزيم، أو في العمليات التي تكون أسعارها معروفة بشكل واضح. 

الحالات يتم الإفصاح عن القيمة التقديرية وفق الأصول. وفي جميع الأحوال، لا يمكن التذرع بالسرية أمام ديوان وفي هذه  
 .المحاسبة أو الجهات الرقابية

  

1.5 Defini�ons, law and language  

1.5.1 Defini�ons 

The following words and expressions shall have the meanings as stated herea:er, except where in the context 

another meaning is obviously required: 

Approved and Approval means approved in wri<ng, including subsequent wri>en confirma<on of previous 

verbal approval. 

Cer�ficate of comple�on means the cer<ficate issued when the en<re Works are complete, and the issuance of 

such cer<ficate shall cons<tute evidence of the Contrac<ng Authority’s acceptance or recep<on of the Works. 

Comple�on or Complete(d) means the full execu<on of the en<re Works, in strict conformity in all respects with 

the Contract. 

Contrac�ng Authority or Employer means the Office d’Exploita�on du Port de Tripoli named as Contrac<ng 

Authority in the tender. 

Consultant or Contractor is the signatory of the contract Agreement which means the company named as the 

beneficiary of the Contract Agreement. 

Consultant staff or Contractor staff means those directors, officers, employees, agents and servants employed 

by the Contractor for <me to <me in the performance of its du<es and obliga<ons in rela<on to the Works, 

including, without limita<on, the Engineer, and Project Superintendents.  

Contract means the Agreement, the Contrac<ng Authority's Requirements, the Tender, and the further 

Documents (if any) which are listed in the Contract Agreement. 

Contract Submi:al means any submi>al if any kind which the Contractor is required under the Contract to 

submit to the Contrac<ng Authority’s and/or Construc<on Manager’s review and Approval, including, without 

limita<on, drawings and specifica<ons during the development of the design, working drawings and final 

specifica<ons, shop drawings, coordina<on drawings, other drawings, catalog cuts design calcula<ons. Test 

results, as-built Documenta<on, schedules, method statements, Detailed Program and the like as required under 

any of the Contract Documents. 

Drawings means the drawings forming part of the Tender and any addi<ons or modifica<ons to, or clarifica<ons 

of, such drawings made by the Contrac<ng Authority and / or the Contractor and Approved by the Contrac<ng 

Authority or on its behalf by the Engineer. 
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Developer means a company or consor<um responsible for planning, financing, and construc<ng an 

infrastructure. 

Engineer  means the en<ty no<fied or which will be no<fied to the Contractor by the Contrac<ng Authority, 

appointed by the Contrac<ng Authority or not according to the ar<cle 31 of the Public Procurement Law to act 

as the Consultant Engineer in connec<on with the performance and comple<on of the Works and whose 

principal du<es will be to act as a technical advisor to the Contrac<ng Authority, to review contract submi>als to 

the extent deemed necessary by the Contrac<ng Authority and to verify that the signatory of the Contract 

Agreement’s design and studies are in accordance with the requirements and with all applicable norms, 

standards and specifica<ons.  

Le:er of Guarantee means any le>er of guarantee provided or to be provided by the Contractor under and/or 

in connec<on with the Contract in favor of the Contrac<ng Authority, including, without limita<on, the Advance 

Payment Le>er of Guarantee (if exis<ng). Any of the Performance Le>ers of Guarantee, any of the Condi<onal 

Le>ers of Guarantee, the Interim Le>er Guarantee and any of the Reten<on Le>ers of Guarantee, may be 

modified from <me to <me in accordance with Contract especially regarding the modifica<on of works and 

requirements.  

Ministry of Public Works & Transport coordinates infrastructure development (ports, roads, logis<cs). 

No�ce to Proceed means the no<ce to be issued by the Contrac<ng Authority to the signatory of the Contract 

Agreement, instruc<ng the Contractor to commence performance of all, or, such part only, of the Works, as shall 

be specified in such no<ce. 

OEPT means Office d’Exploita<on du Port de Tripoli. 

Public Authority means any governmental, regional, or municipal en<ty or agency or any individual represen<ng 

any such en<ty or agency. 

Public-Private Partnership (PPP) means the collabora<ve framework where government and private sector 

jointly finance, develop, and operate an infrastructure or services. 

Requirements means any and all design and/or technical criteria and/or descrip<ons and/or requirements set 

forth in the Tender Documents or elsewhere in the Contract, including, without limita<on, those rela<ng to the 

Works, Construc<on Materials, equipment, design, design systems and/or methods, construc<on, construc<on 

systems, construc<on methods and all other informa<on describing and/or required for the Comple<on and 

guarantee of the Works and forming part of the Contract and any modifica<on thereof or addi<on thereto as 

may from <me to <me be furnished by the Contrac<ng Authority and/or the Contractor and Approved by the 

Contrac<ng Authority, or, which may be agreed by the par<es. 

Scope of Works means the scope of Works and the Drawings set forth in the Tender Documents. 

Site means the land and/or sea-bed and/or reclaimed land in, on or through which the Permanent Works are to 

be constructed, the boundaries of which are iden<fied on the a>ached Drawings, and/or any other land and 

places which may be from <me to <me provided in wri<ng or Approved at its en<re discre<on by the Contrac<ng 

Authority to the Contractor for working space. 

Stakeholders means all par<es with an interest in the project’s success, including government agencies, private 

investors, developers, operators, tenants, local communi<es, and interna<onal partners. 
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Subcontractor means any person, firm or legal en<ty (other than a Supplier), at any <me, retained or employed 

by the Contractor to perform any part of the Works. 

Supplier means any person, firm or legal en<ty which sells or otherwise provides materials to the Contractor or 

any Subcontractor or otherwise undertakes to assist the Contractor or any Subcontractor in the performance of 

any part of the Works, but which, in each such case, does not perform other than incidental or immaterial 

services on the Site with respect thereto. 

Tender or Bid means the Tenderer's signed offer for the Contrac<ng Authority's Requirements and all other 

Documents which the Contrac<ng Authority submi>ed there with as included in the Contract. 

Tripoli Special Economic Zone (TSEZ) means the geographically demarcated area in Tripoli, Lebanon, designated 

to a>ract investment, s<mulate trade, and foster industrial and technological development through a dis<nct 

regulatory, fiscal, and administra<ve framework. 

Works means all consultancy services and associated outputs, including studies, reports, and drawings, whether 

preliminary, interim, or final, required for the comple<on and valida<on of the assignment. This includes all 

ac<vi<es and deliverables necessary to achieve the objec<ves of the Contract, as specified therein or as may 

reasonably be inferred, or as otherwise required for the proper comple<on and acceptance of any part of the 

Works. 

  التعريفات، القانون واللغة  ٥-١

  لتعريفات ا ١- ٥-١

 في  بوضوح  مطلوبًا  الآخر  المعنى  كان  إذا  إلا  أدناه،  موضح  هو  كما  المحددة  المعاني  ذات  التالية  والعبارات  الكلمات  تكون
  :السياق

  .السابقة يةهالشف للموافقة اللاحق الكتابي التأكيد ذلك في بما كتابياً، الموافقة تعني الموافقةو عليه موافق

 يمثل  الشهادة  هذه  وإصدار   الأعمال،  جميع  تكتمل  عندما  إصدارها  يتم  التي  الشهادة  للأعمال،  بالنسبة  تعني  الإنجاز  شهادة
  .الأعمال "استلام"   أو التعاقد  سلطة قبول  على دليلاً 

  .العقد  مع النواحي جميع من بدقة يتوافق بما الأعمال، لجميع الكامل التنفيذ يعني مكتمل أو الإنجاز

  المناقصة.  في متعاقدة كجهة ةالمذكور طرابلس"  مرفأ استثمار "مصلحة تعني العمل رب أو المتعاقدة سلطةال

    العقد. اتفاقية من كالمستفيد  المُسمّاة الشركة به ويقُصد العقد، اتفاقية على الموقِّع الطرف هو الملتزم او الإستشاري

 سلطة  قبل  من  تعيينه  تم  والذي  التعاقد،  سلطة  قبل  من  بإسمه  مستثمر ال  علامإ  سيتم  أو  علامإ   يتم  الذي  الكيان  تعني  لمهندسا
  وإتمام   بأداء  يتعلق  فيما  استشاري  كمهندس  للعمل   العام   الشراء   قانون   من   ٣١  المادة   لأحكام  وفقاً   خارجها  من  أو   التعاقد

  يراه   الذي   المدى   إلى   العقد  مستندات  مراجعة   التعاقد،  لسلطة  تقني  كمستشار  العمل  في  الرئيسية  واجباته  وتتمثل  الأعمال،
 والمواصفات  المعايير  جميع  ومع  المتطلبات  مع  تتوافق  لتزمالم  ودراسات  ميماتص   أن  من  التحقق  ضروريًا،  التعاقد  سلطة

  .بها المعمول
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 العقد.  اتفاقية  في المدرجة وجدت) (إن الإضافية والمستندات المناقصة المتعاقدة، الجهة متطلبات الاتفاقية، يعني العقد

  من   لتزمالم  لدى  يعملون  الذين  جراءوالأ  الوكلاء  العاملين،  الموظفين،  ،راءالمد  يعني  الملتزم  موظفو  او  الإستشاري  موظفو
 راءومد  المهندس،  ،الحصر  لا  المثال  سبيل  على  ذلك،  في  بما  بالأعمال،  المتعلقة  والتزاماته  واجباته  أداء  في  لآخر  حين
 .شروعالم

  التعاقد   لسلطة   العقد  بموجب  اتقديمه  لتزم الم  من  طلبي  نوع  أي   من   للتقديم  مستندات  أيّ   يعني  العقد  بموجب  للتقديم  المستندات
  خلال   المواصفات  ،خرائطال  الحصر،   لا  المثال  سبيل  على  ذلك،  في  بما  ،اعليه  الموافقةو  للمراجعة   مشروعال  راءمد  و/أو

  اتالكتالوج  خرى،الأ  الخرائطو  التنسيق،   خرائط   ،التنفيذ  خرائط  النهائية،  المواصفاتو  العمل  أثناء  الخرائط  التصميم،  تطوير
 شابه  وما  التفصيلي  البرنامج  ،التنفيذ  طرق  الزمنية،  الجداول  ،ةالمنجز  لاعمالأ  وثائق  الاختبارات،  نتائج  التصميم،  حساباتو

  .العقد مستندات  من أي في مطلوب هو كما ذلك

 لها توضيحات أو الرسومات هذه على تعديلات أو إضافات  وأي الإلتزام من جزءًا تشكل التي  الرسومات تعني الرسومات
  .المهندس بواسطة قبله  من أو التعاقد  سلطة قبل  من عليها والموافق لتزمالم و/أو التعاقد  سلطة قبل من

  ذلك،  في  بما التعاقد، سلطة لصالح  العقد بموجب لتزم الم قبل  من تقديمه سيتم أو  يقُدمه ضمان كتاب أي يعني الضمان كتاب
 أو   ،التنفيذ  حسن  ضمان  كتب   من  أي  تعديل  يمكن  ).توجد  (إن  الحساب  على  الدفعة  ضمان  الحصر،  لا  المثال  سبيل  على
  تعديل  لناحية  وبالأخص  للعقد   وفقاً  للتوقيفات  ضمانال  كتب  من  وأي  المؤقت  الضمان  كتاب  أو  المشروطة،  الضمان  كتب

  المطلوبة.  والشروط الأعمال

  .لوجستيات) طرق، ئ،مراف( التحتية البنية تطوير تنسق والنقل العامة الأشغال وزارة

 تنفيذ  ببدء لتزمالم يأمر والذي العقد، اتفاقية على  الموقع إلى التعاقد سلطة يصدره أن يجب  الذي الإشعار يعني البدء إشعار
 الإشعار.  هذا في محدد هو كما فقط، منها جزء أو الأعمال، جميع

OEPT طرابلس مرفأ إستثمار صلحةم تعني.  

  .الوكالات  أو  الكيانات  هذه  من  أيًا  يمثل  شخص  أي  أو  وكالة  أي  أو  بلدي  أو  إقليمي  أو  حكومي  كيان  أي  تعني  العامة  السلطة

 الخاص   والقطاع  الحكومة  من  كل  فيه  يشارك  الذي  التعاوني  الإطار   تعني )PPP(  الخاصو  العام  القطاعين  بين  الشراكة
  .طرابلس في  الخاصة الاقتصادية  المنطقة في  الخدمات أو التحتية البنية وتشغيل وتطوير تمويل في

  آخر   مكان  أي  في  أو  لتزامالإ  مستندات  في  الواردة  المتطلبات  و/أو  الفنية  مواصفاتال  أو  المعايير  وكل  أي  تعني  المتطلبات
 تصميم ال  انظمة  التصميم،  المعدات،  البناء،  مواد  بالأعمال،  المتعلقة  تلك  الحصر،  لا  المثال  سبيل   على  ذلك،  في  بما  العقد،  في

 جزءًا  وتشكل  الأعمال  وضمان  لإنجاز  تتطلب  و/أو  تصف  التي  الأخرى  المعلومات  وكل  البناء   طرق  ،البناء  ،الطرق  و/أو
  سلطة   قبل  من  عليها  والموافقة  لتزمالم  و/أو  التعاقد  سلطة  قبل  من  توفيرها  يتم  قد  إليها  إضافة  أو  لها  تعديل  وأي   العقد  من

  .الأطراف قبل من عليها الاتفاق يتم قد التي أو التعاقد،

 لتزام.الإ مستندات في  الواردة والرسومات الأعمال نطاق  يعني الأعمال نطاق

  والحدود   الدائمة،  الأعمال  تنفيذ  خلالها  من  أو  فيها  يتم  التي  المستصلحة  الأرض  و/أو  البحر  قاع  و/أو  الأرض  يعني  الموقع
  التعاقد  سلطة   قبل  من  معتمدة  أو  كتابياً  لآخر  وقت  من  توفيرها  يتم  قد  وأماكن  أرض   أي   و/أو  المرفقة،   الرسومات  في   المحددة
  .لعملا لتزمالم لإنجاز بالكامل
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  لتزمالم  قبل  من  به  الاحتفاظ  أو  توظيفه  يتم  المورد)،  (بخلاف  قانوني  كيان  أو  شركة   أو  شخص  أي  يعني  ثانويال  تعهدالم
 .الأعمال  من جزء أي لأداء

  لتزم الم  بمساعدة  يتعهد أو  ثانوي مقاول  أي  أو  لمتعاقدل مواد يقدم  أو يبيع  قانوني كيان  أو شركة أو  شخص أي  يعني المورد
  في   مهمة  غير  أو  عرضية  خدمات  سوى  يؤدي  لا  حالة،  كل   في  ولكن  الأعمال،  من  جزء  أي  أداء  في  ثانوي  مقاول  أي  أو

 .ذلك بخصوص الموقع

  سلطة   قدمها  التي  المستندات  جميعلو  التعاقد  سلطة  لمتطلبات  وفقا   لتزامالإ  على  قدمتمال  قبل  من   الموقع  العرض  يعني  العرض
  .العقد من جزءًا تعتبر والتي العرض هذا مع التعاقد

  لجذب  المخصصة  لبنان،  طرابلس،   في   المحددة  الجغرافية  المنطقة  تعني )TSEZ(  طرابلس  الخاصة  الاقتصادية  المنطقة
  .مميز وإداري ومالي تنظيمي إطار خلال من والتكنولوجية  الصناعية التنمية تعزيزو التجارة تحفيز الاستثمار،

 كانت  سواء  والرسومات،  والتقارير  الدراسات  ذلك   في  بما  بها،  المرتبطة  والمخرجات  الاستشارات  خدمات  تعني  الأعمال
  اللازمة   والمخرجات الأنشطة جميع ذلك ويشمل إنجازها. من  والتحقق المهمة لإتمام والمطلوبة نهائية، أو مرحلية  أو  أولية

  الأحوال   من  حال  بأي  مطلوب  هو  كما  أو  منه،  معقول  بشكل  استنتاجها  يمكن  أو  فيه  محددة  هي  كما  العقد،  أهداف  لتحقيق
  الأعمال.  من  جزء أي وقبول السليم للإتمام

 

1.5.2 Language 

Arabic and English languages shall be the languages used for all correspondence and Tender Documents.  

Language shall be as stated in the Contract Agreement. In all cases and at any <me, the Contractor must supply 

to the Contrac<ng Authority, in reasonable <me, at the Contrac<ng Authority verbal or wri<ng request, an Arabic 

transla<on, of any document previously prepared and submi>ed by the Contractor, whatever nature or 

des<na<on is. In the event of any dispute as to the meaning between the Arabic and English texts, the Arabic 

version shall prevail. 

  للغة ا ٢- ٥-١

 هو  كما  اللغة   ستكون  .لتزامالإ  ومستندات  المراسلات  لجميع  تينالمستخدم  تيناللغ  ماه  الإنجليزيةو  العربية  تيناللغ  تكون
 بناءً   معقول،  وقت  في  التعاقد،  سلطة  يزود  أن  لتزمالم على يجب  وقت،  أي   وفي   الحالات  جميع  في .العقد إتفاقية  في  مذكور

 ، لتزمالم  قبل  من  وتقديمه  مسبقًا  إعداده  تم  مستند  لأي  العربية  اللغة  إلى  بترجمة  كتابيًا،  أو  شفهياً  التعاقد  سلطة  طلب  على
 النسخة   تسود  والإنجليزية،  العربية  النصوص  بين  المعنى  حول   نزاع  أي   حدوث  حال  في  وجهته.  أو  طبيعته  عن  النظر  بغض

  .العربية

1.5.3 Law 

The Contract shall be governed by and construed in all respects in accordance with the laws of the Republic of 

Lebanon. This Document, en<tled “Instruc<ons to Tenderers” shall be considered as a part of the Contract 

Agreement. 
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  لقانون ا ٣- ٥-١

  للعارضين"،  "تعليمات  بعنوان  المستند،  هذا  يعتبر  .اللبنانية  الجمهورية  لقوانين  وفقًا  النواحي  جميع  من   ويفسر  العقد  يخضع
 . عقدال إتفاقية من جزءًا

 

1.6 Eligibity 

1.6.1 Eligible tenderers 

This invita<on to tender is open to all qualified companies, including but not limited to, joint-stock companies 

and limited liability companies. Tenderers shall provide evidence of their eligibility to the sa<sfac<on of the 

Contrac<ng Authority as requested according to ar<cle 7 of the Public Procurement Law and to the condi<ons 

of par<cipa<on s<pulated in ar<cles 7 and 8 of the said law. 

The Tenderers, including all members of a Joint Venture and all Subcontractors shall not be affiliated with a firm 

or en<ty: 

1) That has provided consul<ng services related to the Works to the Contrac<ng Authority during the 

preparatory stages of the Works, 

2) That has been hired (or is proposed to be hired) by the Contrac<ng Authority as Engineer or Consultant for 

the Contract. 

  الأهلية  ٦-١

  لعارضون المؤهلونا ١- ٦-١

  المساهمة  الشركات  الحصر  لا  المثال  سبيل  على  ذلك  في  بما  المؤهلة  الشركات  لجميع  مفتوحة  العروض  لتقديم  الدعوة  هذه
ً   التعاقد  سلطة  متطلبات  بحسب  أهليتهم  على  دليل   تقديم  العارضين   على  يجب  المسؤولية.  المحدودة  والشركات  لأحكام   وفقا

  العام.  الشراء قانون من ٨ و ٧ المادتين في عنها المنصوص المشاركة شروط وبحسب  العام الشراء قانون  من ٧ المادة

  :كيان أو بشركة مرتبطين الثانويين، تعهدينالم وجميع الشركاء  العارضين جميع ذلك في بما العارضون، يكون ألا يجب

  .للأعمال قدمت خدمات استشارية تتعلق بالأعمال لصالح سلطة التعاقد خلال مراحل التحضير  - ١

  .تم توظيفها (أو يتم اقتراح توظيفها) من قبل سلطة التعاقد كمهندس أو مستشار للعقد - ٢

 

1.6.2 Eligible materials, equipment and plant 

All Contractor’s Equipment, supplies, and services to be supplied under the Contract, shall have their origin in 

determined eligible source countries as defined in the Lebanese regula<ons, and all expenditures made under 

the Contract will be limited to such materials, Plant or Contractor’s Equipment, other supplies, and services. 
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  المواد، المعدات والمراكز المقبولة  ٢- ٦-١

  قبولة م  دول  منشأ  من  العقد،  بموجب  توفيرها  سيتم  التي  الخدماتو  الإمدادات  ،لتزمالمب  الخاصة   المعدات  جميع  تكون  أن  يجب
  المواد،   هذه   على  مقتصرة  تكون  أن  العقد  بموجب  دفعها  تم  التي  النفقات  جميع  علىو  اللبنانية،  القوانين  بحسب  ومحددة

  .والخدمات الأخرى الإمدادات ،لتزمالمب الخاصة المعدات أو راكزالم

 

1.7 Qualifica�on of the tenderer 

1.7.1 Approved tenderers 

Tenderers to be qualified for award of the Contract, are consultancy firms with proven interna<onal experience 

in railway design, associated, if they are not a local company, to a local engineering company who can act either 

in a Joint Venture or as a subcontractor, and in both cases can be or not the authorized representa<ve of the 

Tenderer. The later men<oned companies, ac<ng in joint venture or as subcontractors for the Tenderer, has to 

be specialized in civil works (such as roads, or airports, or marine works) and not necessary in railway design, 

with the main role is assis<ng the Tenderer in his engineering and administra<ve work and can represent him or 

not in Lebanon.  

Tenderers shall provide the below informa<on and Documents within their Tender.  

All cer<ficates should be originals or legally cer<fied copies of the originals, otherwise the Tenderers’ Tender will 

be rejected. 

The Tenderers shall provide the following informa�on on eligibility and qualifica�ons with their tenders to 

demonstrate the capability and adequacy of their resources to carry out the Works: 

List A 

1 The declara<on (commitment) document as per 

the enclosed Document N1, signed and stamped 

by the Tenderer, with stamps valued at 

1,000,000.00 LBP (one million Lebanese Pounds 

only).  

The commitment must confirm the Tenderer’s 

adherence to the price and the validity of the offer. 

  ١  رقم  المرفق  النموذج  وفق  (التصريح)  التعهد  كتاب
 بقيمة   طوابع   مع  العارض  من  وممهورًا  موقّعًا

  .لبنانية ليرة مليون فقط ل.ل.  1,000,000

 بالسعر   لالتزامه  العارض  تأكيد  التعهد،  يتضمن
 . العرض وبصلاحية

2* Commercial registra<on of the Tendering 

company. 

 العارضة.  للشركة  التجارية الإذاعة 

3 Tender Security as per the enclosed Document N2 

or a cash bond deposited with the Authority. 

ً   العرض  ضمان   كفالة  أو  ٢  رقم   المرفق  للنموذج  وفقا
 .المصلحة  صندوق في تودع نقدية

4* Copy of the Ar<cles of Associa<on of the 

Company, if applicable. 

 . وجودها حال في الشركة تأسيس عقد  عن نسخة
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5* Wri>en Power of A>orney, signed, dated and 

notarized, authorizing the signatory of the Tender 

to commit the Tenderer on behalf of the company. 

 غير  شخص  العرض  وقعّ  إذا  القانوني   التفويض
  بحسب  العارض  عن  التوقيع  حق  يملك  الذي  الشخص
 .بالعدل كاتب لدى  مصدق التجارية، الإذاعة 

6* A comprehensive cer<ficate issued by the 

Commercial Registry that includes details about: 

the founders, members, shareholders, authorized 

signatories, manager, capital, Tenderer’s ac<vi<es, 

and current updates/records. 

 تظهر  التجاري  السجل  عن  صادرة  شاملة  إفادة
  المساهمين،  الأعضاء،  المؤسسين،  :التالية  التفاصيل

  أنشطة  المال،  رأس  المدير،   بالتوقيع،  المفوضين
 الحالية  السجلات/والتحديثات العارض،

7* A cer<ficate issued by the competent court / 

Authority (Commercial Registry) confirming that 

the Tenderer is not in a state of bankruptcy or 

liquida<on. 

   المختصة   الجهة   /  المختصة  المحكمة  عن   صادرة  إفادة
  حالة   في   ليس  العارض  أن  تثُبت  )التجاري  السجل(

 .وتصفية إفلاس

8* A criminal record for the authorized signatory or 

"legal representa<ve," not older than three 

months from the date of the Tender session, and 

free of any disgraceful judgment. 

ً   يمثله  من"  أو  بالتوقيع  للمفوض  عدلي  سجل  لا  "قانونا
  التلزيم،   جلسة  تاريخ  من  أشهر  الثلاثة  تاريخه  يتعدى

 .شائن حكم أي  من خالٍ 

9* A declara<on from the Tenderer indica<ng the 

ul<mate beneficial owner, down to the final level 

of ownership (any individual who directly or 

indirectly owns or effec<vely controls the ac<vity 

of the Tenderer, whether the Tenderer is a natural 

or legal person). The form M18 issued by the 

Ministry of Finance can be used. 

  الاقتصادي   الحق  صاحب  يبيّن  العارض  من  تصريح
  أو   يملك  طبيعي  شخص  كل(  ملكية  درجة  آخر  حتى

ً   يسيطر   الذي  النشاط  على  النهائية  المحصلة  في  فعليا
 مباشرة،  غير  أو  مباشرة  بصورة  العارض،  يمارسه

 ). معنوي  أو  طبيعي  شخص   العارض  هذا  كان  سواء
  وزارة   عن  الصادر  M18  بالنموذج  الاستعانة  يمكن

 .المالية
10 The integrity declara<on form issued by the Public 

Procurement Authority, signed by the Tenderer in 

accordance with the proper procedures. 

  العام   الشراء  هيئة  عن  الصادر  النزاهة  تصريح  نموذج
ً  العارض من مُوَقّع  .للأصول  وفقا

11* A copy of the iden<fica<on cards (ID/passport) of 

the ul<mate beneficial owner(s). 

  )سفر  جواز  /  هوية(  التعريف  بطاقات  عن  نسخة
 .الاقتصادي  الحق )أصحاب( لصاحب

12* A copy of the iden<fica<on cards (ID/passport) for 

each person represen<ng the Tenderer (such as a 

legal agent, representa<ve of a legal en<ty, or 

authorized signatory). 

  لكل   )سفر  جواز  /  هوية(  التعريف  بطاقات  عن  نسخة
  في   العارض  عن  ينوب  من(  العارض  يمثل  شخص
 الشخص  ممثل  قانوني،  وكيل  :التعاقد  سلطة   مع  علاقته

 .)عنه بالتوقيع المفوّض أو المعنوي

13 The present Tender Document, signed on all pages 

with the Tenderer's signature and stamp. 
 جميع  على  وموقــــعٌّ   مؤشّرٌ   الحالي   الشروط  دفتر

 .العارض وختم بإمضاء صفحاته

14* Cer<ficate of non-disqualifica<on issued by the 

Tripoli Port Investment Authority, dated not more 

than three months from the tender submission. 

  

 مرفأ  استثمار  مصلحة  عن  صادرة  إقصاء  عدم  إفادة
 من   أشهر   ثلاثة  من  لأكثر   تاريخها  يعود  لا  طرابلس

 . التلزيم جلسة تاريخ

15* Cer<ficates demonstra<ng experience and 

sa<sfactory past performance in works of a similar 

  أعمال   تنفيذ  في  الأداء  وحسن  الخبرة  تثُبت  شهادات
 )١٠(  العشر  السنوات  خلال  مماثلة  طبيعة  ذات
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nature during the past ten (10) years (from 2015 

to 2025 inclusive), for a minimum cumula<ve 

amount of USD 1,500,000 (excluding VAT), 

including at least one project executed during the 

past five (5) years (from 2020 to 2025 inclusive) 

with a minimum value of USD 750,000 (excluding 

VAT). 

The cer<ficates shall show the descrip<on of the 

works, their value, date of commencement, and 

date of comple<on, together with the relevant 

suppor<ng evidence. 

  بقيمة   ضمناً)،  ٥٢٠٢  إلى   ٠١٥٢  (من  الماضية
  دولار   ٠٠٠,٥٠٠,١  عن  تقل  لا   تراكمية  إجمالية
  أن  على  المضافة)،  القيمة  ضريبة  شاملة  (غير  أمريكي
  خلال   منفذاً   الأقل  على   واحداً   مشروعاً   تتضمن

  ٥٢٠٢  إلى  ٠٢٠٢  (من  الماضية  )٥(  الخمس  السنوات
 أمريكي  دولار  ٠٠٠,٧٥٠  عن  تقل  لا  بقيمة  ضمناً)
  .المضافة) القيمة ضريبة شاملة (غير

  الأعمال،  وصف  الشهادات  هذه  تبُيّن  أن  ويجب
 المتوقع والتاريخ بالأعمال، المباشرة وتاريخ وقيمتها،

  ذات  الداعمة  الثبوتية  بالمستندات  مرفقةً   لإنجازها،
 الصلة. 

16* Qualifica<ons and experience of key personnel 

proposed for the administra<on and execu<on of 

the Contract. 

 لإدارة  المقترحة  الرئيسية  الكوادر  وخبرات  مؤهلات
 .العقد وتنفيذ

17 Project-specific organiza<on chart reflec<ng 

propose key personnel. Also, provide the company 

organiza<on chart showing company 

management and head office. 

  الرئيسية  الكوادر  يعكس  بالمشروع  الخاص   الهيكل
 للشركة  التنظيمي  المخطط  تقديم  يجب  كما  .المقترحة

 .الرئيسي والمكتب الشركة إدارة يظهر الذي

18 Proposals for sub-contrac<ng parts of the Works. الباطن.  من الأعمال من جزء تلزيم مقترحات 

19 Programme and Method Statement. الأعمال لتنفيذ المقترحة والطريقة لبرنامجا . 

20* Stamped and Signed Audited Financial Statements 

of the past 5 years. 

 خبير   من  والموقعة  المختومة  المالي  التدقيق  تقارير
 . الماضية الخمس للسنوات محاسبة

21 A statement in wri<ng cer<fying that the Tenderer 

has visited the site and familiarized himself with 

all condi<ons which may affect his Tender and that 

he has no queries on any ma>er concerning the 

Contract. 

 وتعرّف  الموقع  زار  بأنه  المناقص  فيه  يقر  كتابي  بيان
  وأنه   مناقصته،   على   تؤثر  قد  التي  الظروف  جميع  على
 .بالعقد تتعلق مسألة أي بشأن استفسارات لديه ليس

22* Tenderer’s Quality Assurance Programme and HSE 

Plan. 

 المهنية  والسلامة  الصحة  وخطة  الجودة  ضمان  برنامج
 . للمناقصة

23* Tenderer’s Address: P.O BOX is not acceptable, 

complete Office address to be provided with name 

of contact person and business phone. 

  يجب .البريد صندوق  عنوان  يقُبل لا :العارض عنوان
  الاتصال   جهة  اسم  مع   الكامل  المكتب  عنوان  تقديم
 . التجاري الهاتف ورقم

24* Any other informa<on required to be submi>ed in 

accordance with the Condi<ons for Tender and 

the Specifica<on. 

  لشروط   وفقًا  لتقديمها  مطلوبة  أخرى  معلومات  أي
 .والمواصفات المناقصة

25* Company Por\olio الشركة  أعمال محفظة  
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Addi�onal documents for Lebanese Tenderers/Applicant 

List B 
1* A cer<ficate of the Tender's registra<on with the 

VAT Directorate (or a cer<fied true copy) if they 

are subject to it, or a cer<ficate of non- 

registra<on if they are not subject to VAT. In the 

la>er case, the Tenderer commits to their price 

even if they become registered with the 

Directorate during the execu<on period. 

  على   الضريبة  مديرية  في  العارض  تسجيل  شهادة
  كان   إذا   )الأصل  طبق  صورة   أو(  المضافة   القيمة

 ً   خاضعًا،   يكن  لم  اذا  التسجيل  عدم  شهادة  أو  لها،  خاضعا
  أصبح   وإن  بسعره  العارض   يلتزم   الحالة  هذه  وفي

 .التنفيذ فترة  خلال المديرية هذه في مسجلاً 

2* A valid cer<ficate of the Tenderer's registra<on 

with the Ministry of Finance – Directorate of 

Revenues (or a cer<fied true copy) as of the date 

of the Tender session. 

 مديرية  –  المالية  وزارة  لدى  العارض  تسجيل  شهادة
 بتاريخ  صالحة   الأصل)  طبق  صورة  (أو  الواردات 

 .التلزيم جلسة

3* Cer<ficate of qui>ance issued by the Na<onal 

Social Security Fund valid on the date of the bid 

opening session, confirming that the bidder has 

se>led all due contribu<ons and is eligible to 

par<cipate in public tenders. The bidder must be 

duly registered with the Fund, and any cer<ficate 

bearing the men<on “Establishment Not 

Registered” shall be rejected. 

  لاجتماعيا  للضمان  الوطني  الصندوق  من  ذمة  براءة
 العمومية"  الصفقات  في   للاشتراك  صالحة  أو  شاملة" 
  سدد  قد  العارض  بأن  تفيد   التلزيم  جلسة  بتاريخ  صالحةو

  في   مسجلاً   العارض   يكون  أن   يجب  اشتراكاته.  جميع
  عبارة   عليها  يذُكر  إفادة  كل   وترفض  الصندوق
 مسجلة". غير "مؤسسة

4* Cer<ficate of qui>ance issued by the municipality 

where the tenderer's headquarters is located, as 

per the commercial registra<on cer<ficate, 

confirming that all due municipal fees have been 

fully paid. 

 الرئيسي   المركز  يقع  التي  البلدية  عن  صادرة  إفادة
  في   التسجيل  شهادة  بحسب  نطاقها  ضمن  للعارض

  البلدية   الرسوم  كامل  سدد  بأنه  تفيد  التجاري،  السجل
  <عليه المتوجبة

5* Cer<ficate from the Order of Engineers: The 

Tenderer shall enclose a cer<ficate confirming the 

membership of its proposed Project staff to any 

one of the two Orders of Engineers in Lebanon. 

  العارض   على  يجب  المهندسين:  نقابة  عن  صادرة  إفادة
 المقترح  العمل  فريق  أعضاء   انتساب  تثُبت  إفادة  إرفاق

  لبنان. في المهندسين نقابتي إحدى إلى

6* A signed and stamped declara<on, in which, as 

s<pulated in ar<cle (5) of the banking secrecy law 

dated 3/9/1956 and as s<pulated in eth resolu<on 

of the Council of Ministers no. 4 dated 28/4/2020, 

the Contractor agrees to li: banking secrecy over 

the bank account used to deposit or transfer public 

funds related to this Contract. as per the a>ached 

Schedule 

 بموجبه  يوافق  الشركة،  بخاتم  وممهور  موقّع  صريحت
  السرية   قانون  من  )٥(  المادة  بأحكام  عملاً   المتعهد،

  مجلس  بقرار  وعملاً   ١٩٥٦/ ٣/٩  تاريخ  المصرفية 
  السرية   رفع   على   ،٤/٠٢٠٢/ ٨٢  تاريخ  ٤  رقم  الوزراء

  أو  لإيداع  المعتمد  المصرفي  الحساب  عن   المصرفية 
ً   وذلك   العقد،  بهذا  المتعلقة  العمومية  الأموال  تحويل   وفقا

 .المرفق للنموذج
 

In the event that an offer is submi>ed by a foreign company, this company must take into account one of the 

following condi<ons: 

- The personal presence of the legal representative of the company in the bidding procedures. 

- To have an agent or representative in Lebanon assigned to sign the contract on its behalf. 
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Local companies ac<ng as subcontractors, whether or not they also serve as the Tenderer’s representa<ve, shall 

submit the documents listed in List A above under items 2*, 4*, 6*, 7*, 16*, 17, 25* and in List B above under 

items 1*,2*, 3*, 4* and 5*. 

All submi>ed documents, if not original, shall be duly cer<fied by their original issuing authority, and the 

cer<fica<on date must not exceed six (6) months from the date of the tender submission, unless stated 

otherwise. 

It is the responsibility of the Tenderer to ensure the completeness of the informa<on submi>ed. Failure to do so 

may result in the elimina<on of the tender from considera<on. 

  تأهل العارض  ٧-١.

 العارضون المقبولون ١- ٧-١

 الحديدية،  السكك  تصميم  في  مثبتة  دولية  خبرة  ذات  استشارية  شركات  من  العقد  لتنفيذ  المؤهّلون  العارضون  يكون  أن  يجب
  ضمن   إما  معها  تعمل  أن  يمكن  محلية  هندسية  بشركة  محلية،  شركة  تكن  لم  حال  في  مرتبطة،  الشركات  هذه  تكون  أن  على
  .لا أو للعارض  معتمداً  ممثلاً  بصفتها سواء الحالتين كلتا وفي الباطن، من كمقاول أو )Venture Joint( ائتلاف إطار

  أعمال   في  متخصصة  ،عارضلل  الباطن  من  كمقاولين  أو  ائتلاف  ضمن  العاملة   سواء  أعلاه،  الأخيرة  الشركات  تكون  أن  يجب
  أن   على  الحديدية،  السكك  تصميم  في  بالضرورة  وليس  البحرية)،  الأعمال  أو  المطارات  أو  الطرق  (مثل  المدنية  الهندسة
  .تمثلّه لا أو لبنان في  تمثلّه أن ويمكن والإدارية، الهندسية الأعمال  في  العارض مساعدة على الرئيسي دورها يقتصر

  عروضهم. ضمن أدناه والمستندات المعلومات تقديم العارضين على يتعين

List A 

1 The declara<on (commitment) document as per 

the enclosed Document N1, signed and stamped 

by the Tenderer, with stamps valued at 

1,000,000.00 LBP (one million Lebanese Pounds 

only).  

The commitment must confirm the Tenderer’s 

adherence to the price and the validity of the offer. 

  ١  رقم  المرفق  النموذج  وفق  (التصريح)  التعهد  كتاب
 بقيمة   طوابع   مع  العارض  من  وممهورًا  موقّعًا

  .لبنانية ليرة مليون فقط ل.ل.  1,000,000

 بالسعر   لالتزامه  العارض  تأكيد  التعهد،  يتضمن
 . العرض وبصلاحية

2* Commercial registra<on of the Tendering 

company. 

 العارضة.  للشركة  التجارية الإذاعة 

3 Tender Security as per the enclosed Document N2 

or a cash bond deposited with the Authority. 

ً   العرض  ضمان   كفالة  أو  ٢  رقم   المرفق  للنموذج  وفقا
 .المصلحة  صندوق في تودع نقدية

4* Copy of the Ar<cles of Associa<on of the 

Company, if applicable. 

 وجودها.  حال في الشركة تأسيس عقد  عن نسخة
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5* Wri>en Power of A>orney, signed, dated and 

notarized, authorizing the signatory of the Tender 

to commit the Tenderer on behalf of the company. 

 غير  شخص  العرض  وقعّ  إذا  القانوني   التفويض
  بحسب  العارض  عن  التوقيع  حق  يملك  الذي  الشخص
 .بالعدل كاتب لدى  مصدق التجارية، الإذاعة 

6* A comprehensive cer<ficate issued by the 

Commercial Registry that includes details about: 

the founders, members, shareholders, authorized 

signatories, manager, capital, Tenderer’s ac<vi<es, 

and current updates/records. 

 تظهر  التجاري  السجل  عن  صادرة  شاملة  إفادة
  المساهمين،  الأعضاء،  المؤسسين،  :التالية  التفاصيل

  أنشطة  المال،  رأس  المدير،   بالتوقيع،  المفوضين
 الحالية  السجلات/والتحديثات العارض،

7* A cer<ficate issued by the competent court / 

Authority (Commercial Registry) confirming that 

the Tenderer is not in a state of bankruptcy or 

liquida<on. 

   المختصة   الجهة   /  المختصة  المحكمة  عن   صادرة  إفادة
  حالة   في   ليس  العارض  أن  تثُبت  )التجاري  السجل(

 .وتصفية إفلاس

8* A criminal record for the authorized signatory or 

"legal representa<ve," not older than three 

months from the date of the Tender session, and 

free of any disgraceful judgment. 

ً   يمثله  من"  أو  بالتوقيع  للمفوض  عدلي  سجل  لا  "قانونا
  التلزيم،   جلسة  تاريخ  من  أشهر  الثلاثة  تاريخه  يتعدى

 .شائن حكم أي  من خالٍ 

9* A declara<on from the Tenderer indica<ng the 

ul<mate beneficial owner, down to the final level 

of ownership (any individual who directly or 

indirectly owns or effec<vely controls the ac<vity 

of the Tenderer, whether the Tenderer is a natural 

or legal person). The form M18 issued by the 

Ministry of Finance can be used. 

  الاقتصادي   الحق  صاحب  يبيّن  العارض  من  تصريح
  أو   يملك  طبيعي  شخص  كل(  ملكية  درجة  آخر  حتى

ً   يسيطر   الذي  النشاط  على  النهائية  المحصلة  في  فعليا
 مباشرة،  غير  أو  مباشرة  بصورة  العارض،  يمارسه

 ). معنوي  أو  طبيعي  شخص   العارض  هذا  كان  سواء
  وزارة   عن  الصادر  M18  بالنموذج  الاستعانة  يمكن

 .المالية
10 The integrity declara<on form issued by the Public 

Procurement Authority, signed by the Tenderer in 

accordance with the proper procedures. 

  العام   الشراء  هيئة  عن  الصادر  النزاهة  تصريح  نموذج
ً  العارض من مُوَقّع  .للأصول  وفقا

11* A copy of the iden<fica<on cards (ID/passport) of 

the ul<mate beneficial owner(s). 

  )سفر  جواز  /  هوية(  التعريف  بطاقات  عن  نسخة
 .الاقتصادي  الحق )أصحاب( لصاحب

12* A copy of the iden<fica<on cards (ID/passport) for 

each person represen<ng the Tenderer (such as a 

legal agent, representa<ve of a legal en<ty, or 

authorized signatory). 

  لكل   )سفر  جواز  /  هوية(  التعريف  بطاقات  عن  نسخة
  في   العارض  عن  ينوب  من(  العارض  يمثل  شخص
 الشخص  ممثل  قانوني،  وكيل  :التعاقد  سلطة   مع  علاقته

 .)عنه بالتوقيع المفوّض أو المعنوي

13 The present Tender Document, signed on all pages 

with the Tenderer's signature and stamp. 
 جميع  على  وموقــــعٌّ   مؤشّرٌ   الحالي   الشروط  دفتر

 .العارض وختم بإمضاء صفحاته

14* Cer<ficate of non-disqualifica<on issued by the 

Tripoli Port Investment Authority, dated not more 

than three months from the tender submission. 

  

 مرفأ  استثمار  مصلحة  عن  صادرة  إقصاء  عدم  إفادة
 من   أشهر   ثلاثة  من  لأكثر   تاريخها  يعود  لا  طرابلس

 . التلزيم جلسة تاريخ

15* Cer<ficates demonstra<ng experience and 

sa<sfactory past performance in works of a similar 

  أعمال   تنفيذ  في  الأداء  وحسن  الخبرة  تثُبت  شهادات
 )١٠(  العشر  السنوات  خلال  مماثلة  طبيعة  ذات
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nature during the past ten (10) years (from 2015 

to 2025 inclusive), for a minimum cumula<ve 

amount of USD 1,500,000 (excluding VAT), 

including at least one project executed during the 

past five (5) years (from 2020 to 2025 inclusive) 

with a minimum value of USD 750,000 (excluding 

VAT). 

The cer<ficates shall show the descrip<on of the 

works, their value, date of commencement, and 

date of comple<on, together with the relevant 

suppor<ng evidence. 

  بقيمة   ضمناً)،  ٥٢٠٢  إلى   ٠١٥٢  (من  الماضية
  دولار   ١,٥٠٠,٠٠٠  عن  تقل  لا   تراكمية  إجمالية
  أن  على  المضافة)،  القيمة  ضريبة  شاملة  (غير  أمريكي
  خلال   منفذاً   الأقل  على   واحداً   مشروعاً   تتضمن

  ٥٢٠٢  إلى  ٠٢٠٢  (من  الماضية  )٥(  الخمس  السنوات
 أمريكي  دولار  ٧٥٠,٠٠٠  عن  تقل  لا  بقيمة  ضمناً)
  .المضافة) القيمة ضريبة شاملة (غير

  الأعمال،  وصف  الشهادات  هذه  تبُيّن  أن  ويجب
 المتوقع والتاريخ بالأعمال، المباشرة وتاريخ وقيمتها،

  ذات  الداعمة  الثبوتية  بالمستندات  مرفقةً   لإنجازها،
 الصلة. 

16* Qualifica<ons and experience of key personnel 

proposed for the administra<on and execu<on of 

the Contract. 

 لإدارة  المقترحة  الرئيسية  الكوادر  وخبرات  مؤهلات
 .العقد وتنفيذ

17 Project-specific organiza<on chart reflec<ng 

propose key personnel. Also, provide the company 

organiza<on chart showing company 

management and head office. 

  الرئيسية  الكوادر  يعكس  بالمشروع  الخاص   الهيكل
 للشركة  التنظيمي  المخطط  تقديم  يجب  كما  .المقترحة

 .الرئيسي والمكتب الشركة إدارة يظهر الذي

18 Proposals for sub-contrac<ng parts of the Works. الباطن.  من الأعمال من جزء تلزيم مقترحات 

19 Programme and Method Statement. الأعمال لتنفيذ المقترحة والطريقة لبرنامجا . 

20* Stamped and Signed Audited Financial Statements 

of the past 5 years. 

 خبير   من  والموقعة  المختومة  المالي  التدقيق  تقارير
 . الماضية الخمس للسنوات محاسبة

21 A statement in wri<ng cer<fying that the Tenderer 

has visited the site and familiarized himself with 

all condi<ons which may affect his Tender and that 

he has no queries on any ma>er concerning the 

Contract. 

 وتعرّف  الموقع  زار  بأنه  المناقص  فيه  يقر  كتابي  بيان
  وأنه   مناقصته،   على   تؤثر  قد  التي  الظروف  جميع  على
 .بالعقد تتعلق مسألة أي بشأن استفسارات لديه ليس

22* Tenderer’s Quality Assurance Programme and HSE 

Plan. 

 المهنية  والسلامة  الصحة  وخطة  الجودة  ضمان  برنامج
 . للمناقصة

23* Tenderer’s Address: P.O BOX is not acceptable, 

complete Office address to be provided with name 

of contact person and business phone. 

  يجب .البريد صندوق  عنوان  يقُبل لا :العارض عنوان
  الاتصال   جهة  اسم  مع   الكامل  المكتب  عنوان  تقديم
 . التجاري الهاتف ورقم

24* Any other informa<on required to be submi>ed in 

accordance with the Condi<ons for Tender and 

the Specifica<on. 

  لشروط   وفقًا  لتقديمها  مطلوبة  أخرى  معلومات  أي
 .والمواصفات المناقصة

25* Company Por\olio الشركة  أعمال محفظة  
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 :التالية الشروط أحد الاعتبار بعين الشركة هذه  تأخذ أن يجب أجنبية، شركة  قبل من عرض تقديم تم حال في

 .مناقصةالالحضور الشخصي للممثل القانوني للشركة في إجراءات  - 
 .أن يكون لديها وكيل أو ممثل في لبنان مفوض للتوقيع على العقد نيابة عنها - 

  في   المدرجة  المستندات  تقديم   لا،  أم  العارض  تمثلّ  كانت  سواء  الباطن،  من  كمقاولين  العاملة  المحلية  الشركات  على  جبي
 أعلاه (B) القائمة  في  المدرجة  المستندات  وكذلك  *،٥٢و   ١٧و  *١٦و  *٧و  *٦و  *٤و  *٢  البنود  تحت  أعلاه (A) القائمة
  . *٥و * ٤و *٣و *٢و *١ البنود تحت

 يتجاوز   لا  أن  على  لها،  المصدِرة  الجهة  من  أصولاً   مصدّقة  أصلية،  تكن  لم  حال  في  المقدّمة،  المستندات  جميع  تكون  أن  يجب
 .ذلك خلاف على ينُص لم  ما العرض، تقديم تاريخ من أشهر )٦( ستة التصديق تاريخ

  إلى   يؤدي  قد  ذلك  في  تقصير  أي  وإن  المقدّمة،  المعلومات  ودقّة  اكتمال  من  التأكد  عن  المسؤولية  كامل  العارض  يتحمّل
 .التقييم من العرض استبعاد

 

1.7.2 Evidence of qualifica�on  

All informa<on and Documents required under the Sub-sec<on 1.7.1 shall serve as evidence of qualifica<on and 

of the Tender’s capability to carry out the Contract. Unless specifically listed in the Le>er of Acceptance or in the 

Contract Agreement, these informa<on and Documents shall not from a Contract Document, but the Tenderer 

will remain responsible for the validity, authen<city, and correctness of the informa<on provided. Any Incorrect 

or fraud Document will lead to the direct rejec<on of the Tender. 

  دليل التأهل  ٢- ٧-١

 .دليلاً على التأهل وقدرة العارض على تنفيذ العقد  ١-٧-١والوثائق المطلوبة بموجب المادة  يجب أن تعتبر جميع المعلومات  
ما لم يتم ذكره بشكل محدد في كتاب القبول أو في اتفاقية العقد، لن تشكل هذه المعلومات والوثائق مستندًا من مستندات  

أي مستند غير صحيح أو مزور سيؤدي   .المعلومات المقدمةالعقد، ولكن يبقى العارض مسؤولاً عن صحة وموثوقية ودقة 
  . إلى رفض العرض مباشرة

  
 

1.7.3 Joint ventures 

A tender submi>ed by a joint venture of two or more firms as partners shall comply with the following 

requirements : 

- the tender and, in the case of a successful tender, the Agreement shall be signed so as to be legally binding 

on all partners. 

- one of the partners shall be nominated as being in charge, and this authoriza<on shall be evidenced by 

submi]ng a power of a>orney signed by legally authorized signatories of all the partners . 
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- the partner in charge shall be authorized to incur liabili<es and receive instruc<ons for and on behalf of any 

and all partners of the joint venture, and the en<re execu<on of the Contract, including payment, shall be 

done exclusively with the partner in charge 

- The partners shall submit the Parent Company Guarantee form provided under the annexes, if applicable 

- All partners of the joint venture shall be jointly and severally liable towards the Employer for the execu<on 

of the Contract and a relevant statement to this effect shall be included in the authoriza<on men<oned 

above, as well as in the Le>er of Tender . 
- A copy of the agreement entered into by the joint venture partners shall be submi>ed with the tender and 

clearly defining the scope split and responsibili<es of the partners . 

 الشراكات  ٣- ٧-١

 :مؤلف من شركتين أو أكثر كشركاء، المتطلبات التالية (Joint Venture) يجب أن يستوفي العرض المقدمّ من ائتلاف

  .تجعلهما ملزمين قانوناً لجميع الشركاءيجب أن يكون العرض، وفي حال رسوّ التلزيم، العقد، موقعّين بصورة  - 
المفوضين  -  قانونية موقّعة من  التفويض بموجب وكالة  هذا  يثبت  أن  الشركاء كشريك مسؤول، على  أحد  تعيين  يجب 

  .بالتوقيع قانوناً عن جميع الشركاء 
يفُوض الشريك المسؤول بتحمّل الالتزامات وتلقي التعليمات نيابةً عن جميع شركاء الائتلاف، ويتم تنفيذ العقد بالكامل،  - 

  .بما في ذلك الدفعات، حصراً من خلال الشريك المسؤول
  .يجب على الشركاء تقديم نموذج كفالة الشركة الأم الوارد ضمن الملاحق، عند الاقتضاء - 
بيان   -  العقد، ويجب تضمين  تنفيذ  العمل عن  تجاه صاحب  والتضامن  بالتكافل  الائتلاف مسؤولين  يكون جميع شركاء 

  .صريح بذلك في التفويض المذكور أعلاه، وكذلك في كتاب العرض
يجب إرفاق نسخة عن الاتفاقية المبرمة بين شركاء الائتلاف مع العرض، على أن تحُدد بوضوح توزيع نطاق الأعمال  - 

 .والمسؤوليات بين الشركاء

 
1.7.4 Number of tenders 

A firm shall submit one Tender in the same Tendering process, either individually as a Tenderer or as a partner 

in a Joint Venture. No firm can be a Subcontractor while submi]ng a Tender individually or as a partner of a Joint 

Venture in the same Tendering process.  

A firm, if ac<ng in the capacity of Subcontractor in the Tender, may not par<cipate in more than one Tender. A 

Tenderer or a Subcontractor who submits or par<cipates in more than one Tender cause all the proposals in 

which the Tenderer has par<cipated to be disqualified. 

 العروض عدد  ٤- ٧-١

، إما بشكل فردي كعارض أو كشريك ضمن مجموعة لتزاميجب على الشركة تقديم عرض واحد فقط في نفس عملية الإ
لا يجوز لأي شركة أن تكون متعهدًا ثانويا أثناء تقديم العرض بشكل فردي أو كشريك ضمن مجموعة شركاء في   .شركاء

  .لتزامنفس عملية الإ

  أو   قدم  إذا  واحد.  عرض  من  أكثر  في  المشاركة  لها  يجوز  لا  العرض،  ضمن  ثانوي  متعهد  بصفة  تعمل  الشركة  كانت  إذا
  .العارض فيها شارك التي العروض جميع استبعاد سيتم عرض، من بأكثر ثانوي متعهد أو عارض شارك
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1.8 Tender documents 

1.8.1 Content  

The Tender Documents are those stated below, and should be read in conjunc<on with any Addendum issued in 

accordance with related Clauses. 

(1) INSTRCUTIONS TO TENDEREERS. 

(2) PARTICULAR SPECIFICATIONS. 

(3) PRICES LIST, BILL OF QUANTITES AND PRICES BREAKDOWN 

(4) FORMS OF TENDERS. 

  مستندات الإلتزام ٨-١

  المحتوى  ١- ٨-١

 .هي المستندات المذكورة أدناه ويجب قراءتها بالاشتراك مع أي ملحق يصدر وفقًا للمواد ذات الصلة لتزاممستندات الإإن 

  عارضينلل تعليمات -١
 خاصة ال المواصفات -٢
 الأسعار تحليل - التخمينية الكميات -الأسعار جدول -٣
 العروض نماذج -٤
 

1.8.2 Confiden�ality and examina�on of tender documents 

Confiden<ality and examina<on of Tender documents shall respect Ar<cle 6 of the Public Procurement Law N244 

dated July 29, 2021. The Tender Documents shall not be used for any purpose other than that for which they are 

intended.  

The Tenderer shall examine carefully all Documents for completeness and clarity. If any part is missing or 

indis<nct, he shall inform Contrac<ng Authority. Failure to comply with the requirements of the Tender 

submission will be at the Tenderer/s own risk.  

Pursuant to Clause 1.7.1, Tenders which are not substan<ally responsive to the requirements of the Tender 

Documents will be rejected. 

  السرية وفحص مستندات العروض  ٢- ٨-١

يوليو   ٢٩بتاريخ    ٢٤٤من قانون الشراء العام رقم    ٦يجب أن يتم الحفاظ على سرية وفحص مستندات العروض وفقًا للمادة  
  لأي غرض آخر غير ما تم تحديده لها.  لتزام. يجب عدم استخدام مستندات الإ٢٠٢١

إذا كانت هناك أجزاء مفقودة أو غير   يجب على العارض فحص جميع المستندات بعناية للتأكد من اكتمالها ووضوحها. 
    .لمتطلبات تقديم العروض على مسؤولية العارضواضحة، يجب عليه إبلاغ سلطة التعاقد. سيكون عدم الامتثال 

 .لتزام بشكل جوهري بمتطلبات مستندات الإ، سيتم رفض العطاءات التي لا تفي ١-٧-١وفقًا للفقرة 
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1.8.3 Discrepancies and clarifica�ons  

If the Tenderer finds any ambigui<es in the Documents or discrepancies between Documents or any other 

ma>ers that are unclear, or if he is requiring any clarifica<on of the Tender Documents, he shall inform in wri<ng 

and by hand the Contrac<ng Authority, in a minimum of ten (10) days prior to the date for submission of Tenders, 

who will respond with an addendum six (6) days prior to the date for submission of Tenders.  

Copies of the Contrac<ng Authority's addendum will be forwarded to all Tenderers, including a descrip<on of the 

inquiry but without iden<fying its source.  

Except as provided for in this Clause no representa<on, explana<on or statement made to a Tenderer prior to 

the Contrac<ng Authority’s wri>en acceptance of his Tender whether by the Engineer or any of his assistants or 

by any officer or member of the Contrac<ng Authority’s staff or by anyone as to the meaning of any of the 

Documents forming the Contract or as to anything to be done or not to be done by the Tenderer shall bind the 

Contrac<ng Authority or bind the judgment or powers of the Engineer in the exercise by him of his du<es under 

the Contract. 

  التناقضات والتوضيحات ٣- ٨-١

المستندات أو تناقضات بين المستندات أو أي مسائل غير واضحة، أو إذا كان بحاجة إلى  إذا وجد العارض أي غموض في  
) أيام على الأقل من الموعد المحدد  ١٠، يجب عليه إعلام سلطة التعاقد كتابةً قبل عشرة (لتزامأي توضيح لمستندات الإ

 ) أيام من الموعد المحدد لتقديم العروض.  ٦لتقديم العروض، وسوف يرد سلطة التعاقد بإصدار ملحق قبل ستة (

   مصدره. عن  الكشف دون الاستفسار وصف مع العارضين جميع إلى   الملحق من نسخ إرسال سيتم

 من  العرض  قبول  قبل  لعارض  تقديمه  يتم  تفسير  أو  بيان  أو   توضيح  أي  فإن  المادة،  هذه  في  عليه  منصوص  هو  ما   باستثناء
  لن  آخر  شخص  أي  أو  التعاقد  سلطة  موظفي  من  عضو  أو  مسؤول  أي  أو   مساعديه  أو  المهندس  قبل  من   سواء  التعاقد  سلطة
  .العقد بموجب واجباته أداء في المهندس حكم  على  يحكم أو التعاقد سلطة يلزم

 

1.8.4 Amendment 

At any <me prior to the original or extended date for submission of Tenders, the Contrac<ng Authority may, for 

any reason, whether at his own ini<a<ve or in response to a clarifica<on requested by a Tenderer(s), modify the 

Tender Documents by the issue of an addendum. Any addendum thus issued shall be part of the Tender 

Documents, and shall be communicated in wri<ng by Email or by facsimile to all tenderers of the Tender 

Documents.  

Prospec<ve Tenderers shall acknowledge receipt of each addendum in wri<ng by hand or facsimile to the 

Contrac<ng Authority. To give prospec<ve Tenderers reasonable <me in which to take an addendum into account 

in preparing their Tenders, the Contrac<ng Authority can, if deemed necessary, extend the deadline for 

submission of Tenders. Any addendum thus issued shall be part of the Tender Documents, and shall be 

communicated in wri<ng by Email or by facsimile to all tenderers and shall be published on the central website 

of the public procurement commi>ee. 
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  التعديل  ٤- ٨-١

  بمبادرته  سواء  كان،  سبب  ولأي   التعاقد،  لسلطة  يمكن  العروض،  لتقديم   الممد  التاريخ  أو  الأصلي   التاريخ  قبل  وقت   أي  في
  ملحق   أي  يعتبر  .ملحق  إصدار   خلال  من   لتزامالإ  مستندات  تعديل  العارضين،   أحد   من  توضيح  لطلب  استجابةً   أو  الخاصة

  يجب  الفاكس.  أو  الإلكتروني  البريد  عبر  كتابةً   المستندات  لهذه  جميعال  إبلاغ  ويتم  ،لتزامالإ  مستندات  من  جزءًا  إصداره  يتم
    التعاقد.  لسلطة الفاكس أو اليد طريق عن كتابيًا ملحق  كل استلام تأكيد العارضين على

  الموعد   تمديد  الأمر،  لزم  إذا  التعاقد،  لسلطة  يمكن  عروضهم،  تحضير  في  الملحق  لإدراج  للعارضين  الكافي  الوقت  لإتاحة
  البريد عبر كتابةً  إبلاغه  ويجب ،لتزامالإ مستندات من جزءًا إصداره يتم ملحق أي يعُتبر أن يجب .العروض لتقديم النهائي

  العام الشراء لهيئة المركزي الإلكتروني الموقع  على وينشر لتزامالإ لمستندات عارضينال لجميع الفاكس أو الإلكتروني

 

1.8.5 Communica�ons 

All notes, requests for informa<on and other communica<ons from the Tenderer shall be sent by le>er to the 

Contrac<ng Authority, duly registered at the Contrac<ng Authority headquarter, at the following address: 

Port of Tripoli 

Office d'Exploitation du Port de Tripoli 

Tel: 00961 6 220180 

Tripoli, El Mina 

LEBANON 

 

  الاتصالات  ٥- ٨-١

  التعاقد،  سلطة  إلى   البريد   طريق   عن  العارضين   من  الأخرى  والاتصالات  المعلومات  طلبات  الملاحظات،  جميع  إرسال  يجب
  :التالي  العنوان  على  التعاقد، سلطة مقر في رسمي بشكل وتسجيلها

 طرابلس مرفأ
 طرابلس  مرفا إستثمار مصلحة
 00961 6 220 180 هاتف:

 الميناء  طرابلس،
  لبنان

 

1.8.6 Language of tender 

With reference to sub-Clause 1.5.2, sta<ng that all Tender correspondences, suppor<ng Documents and printed 

literature supplied by the Tenderer must be in Arabic and English In accordance with the provisions of Ar<cle 4 

of the Public Procurement Law. For special cases where these men<oned Documents and literature are to be 

supplied in a language other than English, an accurate Arabic and English transla<on of the relevant passages 
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must be a>ached to the ini<al supplied Documents, in which case, for purposes of interpreta<on of the Tender, 

the Arabic transla<on shall prevail. 

  لغة العرض  ٦- ٨-١

  المطبوعة   والنصوص  الداعمة،  الوثائق  بالعرض،  المتعلقة  المراسلات  جميع  تكون  أن  يجب  ،٢-٥-١  المادة  إلى  بالإشارة
ً   والإنجليزية  العربية  باللغتين  العارض  من  المقدمة  التي  الخاصة  الحالات  في  العام.   الشراء  قانون  من  ٤  المادة  لأحكام  وفقا

 تين اللغ  إلى  المعني  للجزء  دقيقة  ترجمة  إرفاق  يجب  الإنجليزية،  غير  أخرى  بلغة  والنصوص  الوثائق  هذه  تقديم  فيها  يجب
  المعتمد.  هو العربية الى بالترجمة التفسير سيكون الحالة، هذه وفي المقدمة، الأساسية الوثائق مع الإنجليزيةو العربية

 

1.8.7 Informa�on 

All informa<on provided in the Tender Documents is given in good faith, without any responsibility on the part 

of the Contrac<ng Authority.  

The Tenderer shall verify and interpret all informa<on given, at his own responsibility and expense, to enable 

himself to submit a complete Tender, and shall make therefore necessary and adequate inves<ga<on and 

research in order to obtain accurate informa<on which will be him to prepare his offer. 

  المعلومات  ٧- ٨-١

    التعاقد. سلطة عاتق  على مسؤولية أي دون  نية بحسن لتزامالإ مستندات في الواردة المعلومات جميع أعطيت

 تقديم  من  ليتمكن  نفقته،  وعلى   الخاصة   مسؤوليته  على   المقدمة  المعلومات  جميع  وتفسير  من   التحقق  العارض   على  يجب
 .عرضه إعداد من ستمكنه التي الدقيقة المعلومات  على للحصول  اللازمة والبحوث التحقيقات  إجراء وعليه  كامل، عرض

 

1.9 Visit to Tripoli Port Authority  

The Tenderer can visit the Tripoli Port Authority and shall obtain for himself all details required for preparing and 

submi]ng his Tender. The Contrac<ng Authority shall not be responsible for any loss, damage or injury, 

whatsoever, caused to the Tenderer during the visit. The costs of visit shall be at the Tenderer’s own expense and 

his sole responsibility. 

  زيارة مصلحة إستثمار مرفا طرابلس ٩-١

  لن . عرضه  وتقديم  لإعداد   المطلوبة  التفاصيل   كافة   على   والحصول   طرابلس  مرفا  إستثمار  مصلحة  زيارة  عارضلل  يمكن
  تكاليف   تكون  سوف  .زيارةال  خلال  للعارض  تحدث  قد  إصابة  أو  ضرر  أو  خسارة  أي  عن  لةمسؤو  التعاقد  سلطة  كونت
  .الخاصة  ومسؤوليته العارض نفقة على  زيارةال
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1.10 Appointment 

Visits and request for informa<on must be made by prior appointment with the Contrac<ng Authority.  

The Tenderer or his official representa<ve may be invited to a>end a pre-tender mee<ng which will take place 

on the date stated in the le>er of invita<on and when needed. The purpose of the pre-tender mee<ng will be to 

clarify issues and to answer ques<ons on any ma>ers that may be raised at that stage.  

The Tenderer is requested to submit any ques<ons in wri<ng or by fax, to the Contrac<ng Authority not later 

than one week before the pre-tender mee<ng. Minutes of mee<ng, including the text of the ques<ons raised 

and the responses given, will be transmi>ed without delay to all purchasers of the Tender Documents.  

Any modifica<on of the Tender Documents that may become necessary as a result of the pre-tender mee<ng 

shall be made by the Contrac<ng Authority exclusively through the issue of an Addendum and not through the 

minutes of the pre-tender mee<ng. 

Non-a>endance at the pre-tender mee<ng will not be a cause for disqualifica<on of a Tenderer. 

  التعيين  ١٠-١

  .التعاقد سلطة مع مسبق موعد  تحديد طريق عن المعلومات وطلبات زياراتال تتم أن يجب

 كتاب   في  المحدد  التاريخ  في  سيعقد  الذيو  العروض،  لتقديم  سابق  جتماعإ  لحضور  الرسمي  ممثله  أو  العارض  يدُعى  قد
 بأي  المتعلقة  الأسئلة  على  والإجابة  القضايا  توضيح  هو  العروض   لتقديم  سابق  اجتماع  من  الغرض  .الحاجة   وعند  دعوةال

 لا  موعد   في   التعاقد  سلطة  إلى   الفاكس  عبر  أو  كتابيًا  أسئلة  أي  تقديم  العارض  من  يطُلب  .المرحلة   تلك  في   تطُرح  قد   مسألة
  تم  التي  الأسئلة  نص  ذلك  في  بما  الاجتماع،  محضر  إرسال  سيتم  العروض.  لتقديم  السابق  جتماعالا  قبل  أسبوعًا  يتجاوز
    .لتزامالإ في نمشتركيال جميع إلى  تأخير دون تقديمها، تم التي والإجابات طرحها

 حصريًا  العروض،  لتقديم  السابق   جتماعلال  نتيجة  ضروريًا  يصبح  قد  لتزامالإ  مستندات  على  تعديل  بأي  العمل  رب  قومسي
  . العروض لتقديم السابق  جتماعالا  محضر خلال من وليس ملحق إصدار خلال من

  . العارض استبعاد إلى  يؤدي لن  العروض لتقديم السابق جتماعالا حضور  عدم

 

1.11 Cost of tendering 

The Tenderer shall bear all costs associated with the prepara<on and submission of his Tender and the 

Contrac<ng Authority will in no way be responsible for those costs, or the conduct or outcome of the Tendering 

process, nor will then Contrac<ng Authority bear any liability in respect thereof. 

  تكاليف العرض  ١١-١

  عن   أو  التكاليف هذه  عن  مسؤولاً   التعاقد سلطة  يكون  ولن ،رضهع  وتقديم  بإعداد  المرتبطة  التكاليف  جميع  العارض  يتحمل
 .الصدد  هذا في مسؤولية أي التعاقد سلطة يتحمل ولن نتيجتها، أو العروضا تقديم عملية سير
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1.12 Comple�on of tender documents 

The Tender must be for the whole of the Works, fully in accordance with the Tender Documents. A par<al Tender 

will not be considered.  

The originals of all Tender Documents and all copies required to be submi>ed, shall be completed in indelible 

ink or type wri<ng. All forms of Tender any other Document requiring comple<on shall be filled in. 

  إكمال مستندات العرض  ١٢-١

 .لتزامالإ لمستندات الكامل وفقًا الأعمال، لجميع شاملاً  العرض يكون أن يجب

  واضح   بشكل  المطلوبة  النسخ  وجميع  العرض  مستندات  لجميع  الأصلية  النسخ  إتمام  يجب. الجزئية  العروض  في   النظر  يتم  لن
  إتمامه. يتطلب آخر مستند وأي العرض نماذج جميع تعبئة جبي الآلية. الكتابة أو الدائم الحبر باستخدام

 

1.13 Signing of tender 

The Tenderer shall prepare one original and one copy of the Documents comprising the Tender.  

The Documents shall be clearly marked “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 

between them, the original shall prevail. The original and the copy of the Tender shall be returned duly 

completed by wri<ng in indelible ink in the space provided for unit rates and totals.  

In the case of copies, photocopies are acceptable.  All originals and copies shall be signed by a person or persons 

duly authorized to sign on behalf of the Tenderer, as the case may be.  

All pages of the Tender, where entries or amendments have been made, shall be signed by the person or persons 

signing the Tender and stamped. 

The originals of all other Documents shall be stamped and ini<ated by the person or persons signing the Tender. 

In all cases, the form of Tender shall be signed by a person duly authorized to bind the Tenderer to the Contract.  

Proof of authoriza<on shall be provided in the form of a power of a>orney, which shall accompany the Tender. 

  توقيع العرض  ١٣-١

  .للعرض المكونة المستندات من واحدة ونسخة واحد  أصل إعداد  العارض على يجب

 أن   يجب  بينهما،  تعارض  وجود   حال   في   .الحاجة  بحسب  " نسخةو"   " أصلي"   بـ  بوضوح  مميزة   المستندات  تكون  أن  يجب
  المخصصة   المساحة  في  الدائم   الحبر  باستخدام  وموقعين  مكتملين   العرض  من  والنسخة  الأصل  تقديم  يجب  .الأصل  يسود

    الإجمالية. والوحدات للأسعار

 شخص   قبل  من  موقعة  والنسخ  الأصلية  المستندات  جميع  تكون  أن  يجب  المصورة.  النسخ  باستخدام  يسُمح  النسخ،  حالة  في
  لة. الحا بحسب العارض،  عن نيابة بالتوقيع مخولين أشخاص أو
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  وقعوا   الذين  الأشخاص  أو  الشخص  قبل  من  تغييرات،  أو  تعديلات  إدخال  تم  حيثما  العرض،  صفحات  جميع  توقيع  يجب 
  الأشخاص   أو  الشخص  قبل  من  وموقعة  مختومة  الأخرى  الوثائق   لجميع  الأصلية  النسخ  تكون  أن  جبي  .وختمها  العطاء  على
    العرض.  يوقعون الذين

 إثبات  تقديم  يجب  بالعقد.  العارض  لربط  قانوني  بشكل  مفوض  شخص  قبل   من  العرض  توقيع  يتم  أن  يجب  الحالات،  جميع  في
 العرض. مع يرفق أن يجب والذي قانوني، توكيل شكل في التفويض

 

1.14 Altera�ons and correc�on of errors         

The completed Tender Documents shall contain no altera<ons, omissions or addi<ons, except those to comply 

with instruc<ons issued by the Contrac<ng Authority, or as necessary to correct errors made by the Tenderer, in 

which case such correc<ons shall be ini<ated by the person or persons signing the Tender.  

Errors shall be corrected by striking out the original text and inser<ng the correc<on by hand using indelible ink.  

The correc<on of errors by overtyping with or without the use of correc<on fluid shall not be permi>ed and any 

Tender so corrected shall be rejected by the Contrac<ng Authority. 

  التعديلات وتصحيح الأخطاء  ١٤-١

  للتعليمات   وفقًا  تمت  التي  تلك  باستثناء  إضافات،  أو  حذف  أو  تعديلات  أي  على  المكتملة  العرض  وثائق  تحتوي  لا  أن  يجب
 يتم   أن  يجب  الحالة  هذه  وفي  العارض،  ارتكبها   التي  الأخطاء  لتصحيح  ضروري  هو  كما  أو  التعاقد،  سلطة  يصدرها  التي

   العرض.  يوقعون الذين الأشخاص أو الشخص قبل من الأخطاء تصحيح

 يسُمح  لا  .للمسح  قابل  غير  حبر  باستخدام  يدوياً  التصحيح  وإدراج  الأصلي  النص  شطب  طريق  عن  الأخطاء  تصحيح  يجب
  بهذه  تصحيحه  تم   عرض  وأي   بدونه،   أو  تصحيح   سائل  باستخدام   سواء   النص  فوق  الكتابة  طريق  عن   الأخطاء  بتصحيح
 . التعاقد سلطة قبل من رفضه  سيتم الطريقة

 

1.15 Currency 

All financial informa<on and all Tender prices and rates shall be stated in United States Dollars (USD), which will 

be the currency for all transac<ons under the Contract. Payments due to the Contractor shall be made in Fresh 

US dollars and the VAT in Lebanese Pounds calculated based on the exchange rate adopted by the Banque du 

Liban on the date of se>lement. 

  العملة  ١٥-١

 سيكون  الذي  )،USD(   الأمريكي  بالدولار  مذكورة  والأسعار  العروض  أسعار  وجميع  المالية  المعلومات  جميع  تكون  أن  يجب
  على   والضريبة  الفريش  الأميركي  بالدولار  الملتزم  استحقاقات  دفع  يجري  العقد.  بموجب  المعاملات   لجميع  المعتمدة  العملة
ً  محتسبة اللبنانية بالعملة المضافة القيمة  التصفية.  بتاريخ لبنان مصرف قبل من المعتمد للسعر وفقا
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1.16 Du�es, taxes, etc. 

The capital cost for Equipment and costs for opera<ons and management shall include levied customs du<es and 

all other duty payable in Lebanon and elsewhere. The Contrac<ng Authority will not be held responsible for 

paying any dues, taxes, or charges of any kind. 

  الضرائب، ألخ لرسوم، ا ١٦-١

  لبنان  في  المستحقة  الأخرى  الرسوم  وجميع  الجمركية  الرسوم  والإدارة،  العمليات  وتكاليف  للمعدات  التكلفة  تشمل  أن  يجب
  .نوع  أي  من رسوم أو ضرائب أو مستحقات أي دفع عن مسؤولاً  التعاقد  سلطة يكون لن .أخرى وأماكن

  

1.17 Tender validity 

The Tender shall remain valid and open for acceptance for a period of one hundred and eighty (180) days from 

the latest date fixed for receiving Tenders. 

In excep<onal circumstances, prior to expiry of the original Tender validity period, the Contrac<ng Authority may 

request that the Tenderers extend the period of validity for a specified addi<onal period. The request and the 

responses thereto shall be made in wri<ng or facsimile. A Tenderer may refuse the request without forfei<ng his 

Tender security.  

A Tenderer agreeing to the request will be required to extend the validity of his Tender security for the period of 

the extension, and in compliance with the Tender Clauses in all respects. Furthermore, the Tenderer can amend 

his offer and withdraw it before the deadline for submi]ng offers without confisca<ng the guarantee of his offer.  

The amendment or request to withdraw the offer is valid when the Authority receives it before the deadline for 

submi]ng offers. 

  صلاحية العرض  ١٧-١

  .العروض لتقديم محدد  تاريخ آخر من يومًا )١٨٠(  وثمانين مئة لمدة للقبول ومفتوحًا صالحًا العرض يظل أن يجب

  فترة  تمديد  العروض   مقدمي  من   التعاقد  سلطة   يطلب  قد   الأصلية،   العرض  صلاحية   فترة  انتهاء  وقبل  استثنائية،  حالات  في
  الطلب  رفض  للعارض  يمكن  الفاكس.  عبر  أو  كتابة  عليه  والرد   الطلب  تقديم  يتم  أن  يجب  .محددة  إضافية   لمدة  الصلاحية

    .العرض ضمان  مصادرة دون

  من   العرض  لبنود  ووفقًا  التمديد،  لفترة  العرض  ضمان   صلاحية  تمديد  الطلب،  على  يوافقون  الذي  العارضين  من  سيطُلب
  مصادرة   دون  العروض  لتقديم  النهائي  الموعد  قبل  سحبه أو  عرضه  تعديل  للعارض  يمكن ذلك،  على  علاوة.النواحي  جميع

    عرضه. ضمان

  .العروض لتقديم النهائي الموعد قبل الطلب التعاقد سلطة يتسلم عندما ساريًا العرض سحب طلب أو التعديل يكون
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1.18 TENDER SECURITY 

The Tenderer shall furnish, as part of his Tender, a Tender security in the amount of twenty thousand (20,000) 

US Dollars. In case of a Joint Venture, the Tender Security shall be in the name of the Joint Venture. 

The Tender Security shall be in the form of a guarantee from a first-class Lebanese Bank, or a foreign Bank with 

a local branch / affiliate in Lebanon, or through a cash deposit of the whole amount (fresh) at the treasury. The 

format of the Bank guarantee shall be in accordance with the sample form of Tender Security included in the 

Tender Documents.  

The Tender Security shall be valid for the period stated in the Tender. Any Tender not accompanied by an 

acceptable Tender Security shall be rejected by the Contrac<ng Authority and shall be considered as non-

responsive. The Tender Securi<es of unsuccessful Tenderers will be returned Within a maximum period of the 

contract's entry into force.  The Tender Security of the successful Tenderer will be returned when the Tenderer 

has signed the Agreement and furnished the required Performance Security. 

The Tender Security may be forfeited if: 

(1) The Tenderer withdraws his Tender after the deadline for submitting offers, or 

(2) The Tenderer, having been notified of the acceptance of his Tender by the Contracting Authority during the 

period of Tender validity: 

a- Fails or refuses to execute the Form of Agreement; or 

b- Fails or refuses to furnish or increase the Performance Security; or  

c- Refuses to accept the correction of errors in his Tender. 

  ضمان العرض  ١٨-١

 .أمريكي  دولار  )٠٠٠٠٢,(  ألف   عشرون   بمبلغ  عرضه  ضمن  عرض  ضمان  تقديم  العارض  على  يجب
  .الشراكة باسم رضالع ضمان يكون  أن يجب ،شراكة وجود حالة  في

 تابع  /  فرع له أجنبي بنك  عن أو  الأولى، الدرجة  من لبناني بنك عن  صادر   ضمان  شكل في رضالع ضمان  يكون أن يجب
 وفقًا   البنكي  الضمان  نموذج  يكون  أن  يجب  .الخزينة  لدى  )فريش(  الكامل  للمبلغ  نقدي  إيداع  خلال  من  أو  لبنان،  في  محلي

  .لتزامالإ وثائق في المدرج رضالع ضمان لنموذج

 بضمان   مصحوب  غير  عرض   أي  رفض  سيتم  .لتزامالإ  في  المحددة  الفترة  خلال  سارياً  رضالع  ضمان  يكون  أن  يجب
  الناجحين   غير لعارضينل  روضالع ضمانات إعادة  سيتم مستجيب.  غير  اعتباره وسيتم التعاقد  سلطة قبل  من مقبول عرض

  الضمان   ويقدم  العقد  العارض  يوقع  عندما  الناجح  للعارض  لمقدّم  رض الع  ضمان   إعادة  سيتم  العقد.   نفاذ  بدء  أقصاها   مهلة  في
  .التنفيذ حسنل المطلوب

  :حال في رضالع  ضمان مصادرة يتم قد

  أو ،العروض لتقديم النهائي الموعد بعد رضهلع العارض سحب )١
  :رضالع  صلاحية فترة خلال التعاقد  سلطة قبل من رضهع بقبول إخباره تم أن بعد ،العارض  إذا )٢

  أو الاتفاقية؛ نموذج تنفيذ رفض  أو فشل  -أ
  أو ؛التنفيذ حسن ضمان زيادة أو تقديم رفض  أو فشل - ب
 العرض.  في الأخطاء تصحيح قبول رفض  - ج
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1.19 Tender submission 

1.19.1 Sealing and marking of tenders 

All Documents shall be signed, dated, completed and returned as described in Tender Condi<ons and Procedures. 

The Tenderer shall seal the Tender package and address it to: 

Port of Tripoli 

Office d'Exploitation du Port de Tripoli 

Tel: 961 6 220180 

El Mina, Tripoli, LEBANON 

 

And shall mark the Tender package with ONLY the following iden<fica<on: 

"TENDER FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – ABBOUDIEH RAILWAY LINK: 

DO NOT OPEN WITHOUT AUTHORITY" 

The package shall contain two separate and sealed inner envelopes marked as envelope N1 and envelope N2. 

Each envelope shall contain one set of original Documents and one set of copies clearly marked “ORIGINAL” and 

“COPY” in addi<on to an electronic copy of the Technical Proposal and the Program of Works on CD or USB. 

The inner Envelope N1 shall bear the following clear iden<fica<on: 

"TENDER FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – ABBOUDIEH RAILWAY LINK"  

Envelope N1 “Administra<ve and Technical Offer” 

Name of Tenderer / Address of the Tenderer 

This envelope should contain one original and one copy of each of the following: 

a) All information listed in Section 1.7 

b) Any addendum (if any) issued by the Contracting Authority, signed and stamped by the Tenderer. 

 

The inner Envelope N2 shall bear the following clear identification: 

“TENDERING DOCUMENTS FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – 

ABBOUDIEH RAILWAY LINK” 

 

Envelope N2 “Financial Offer” according to the template provided by the Contrac<ng Authority. 

Name of Tenderer / Address of the Tenderer. 

This envelope should contain one original and one copy of each of the following: 

a) Contractor financial offer: Bill of Quantities, Unit Price Schedule, and Unit Rate Analysis. 

 

 تقديم العروض  ١٩-١

  الاتصالات  ١-١٩-١

  على   يجب  .لتزامالإ  وإجراءات  شروط  في   موضح  هو  كما  ومعادة  مكتملة  مؤرخة،  موقعة،  الوثائق  جميع  تكون  أن  يجب
  : إلى هوتوجيه العرض ملف ختم العارض
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  طرابلس مرفأ
  طرابلس  مرفأ إستثمار مصلحة
  00961 6 220 180 هاتف:

 لبنان طرابلس، ،الميناء
 

  :فقط  التالي وفق العرض ملف عنونة يتم أن ويجب

"TENDER FOR FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – ABBOUDIEH 

RAILWAY LINK: DO NOT OPEN WITHOUT AUTHORITY" 

 . N2  والظرف N1 بالظرف  معنونين  ومختومين  منفصلين   داخليين  ظرفين  على  ملف ال  حتويي  أن  يجب
  "أصلي"   بـ  بوضوح  معنونة  النسخ   من  ومجموعة  الوثائق  من  واحدة  أصلية  مجموعة  على  ظرف  كل  يحتوي  أن  يجب

 .فلاش ذاكرة او مدمج قرص على العمل وبرنامج الفني العرض من إلكتونية نسخة إلى بالإضافة "نسخةو" 

 :التالي الواضح التعريف على  N1 الداخلي  الظرف يحتوي أن يجب

"TENDER FOR FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – ABBOUDIEH 

RAILWAY LINK" 

  "فنيالإداري والالعرض "  N1 ظرف
  العارض  عنوان  /  العارض اسم

  : من كل مما يليمصورة واحدة ونسخة واحدة يجب أن يحتوي هذا الظرف على نسخة أصلية 
  العارض تأهل  : ٧-١ مادةجميع المعلومات المدرجة في ال - إ

  .العارضأي إضافة (إن وجدت) صادرة عن سلطة التعاقد، موقعة ومختومة من قبل  - ب
 

 :التالي الواضح التعريف على  N2 الداخلي  الظرف يحتوي أن يجب
“TENDER FOR CONSULTANCY TO REVIEW AND UPDATE THE DESIGN OF TRIPOLI – ABBOUDIEH 

RAILWAY LINK:” 
وفقاً للنموذج الموضوع من قبل سلطة التعاقد.  N2  "العرض المالي"   ظرف

  العارض   عنوان / العارض اسم

  : يلي مما كل من واحدة مصورة ونسخة واحدة أصلية نسخة على  الظرف هذا يحتوي أن يجب
  . الأسعار الافرادية وتحليل الأسعار الافرادية الكشف التخميني، جدول  العرض المالي للمقاول: -أ 
  
 

1.19.2  Variant solu�ons 

Alterna<ves being not required for the present Tender; the Contrac<ng Authority is not obliged to evaluate any 

alterna<ve. 

  الحلول البديلة  ٢-١٩-١

  .بديل أيّ  بتقييم ةملزمً  تليس التعاقد سلطة فإن الحالي،  رضالع في مطلوبة غير  البدائل لأن نظرًا



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 60 

                                                                                               May 14, 2026  

1.19.3  Time limit for submission for tenders 

The Tender must be received by the Contrac<ng Authority at the address stated above not later than 12:00 hours 

on the date stated in the form of invita<on to Tender. The announcement deadline should allow sufficient <me 

for tenderers to prepare their tenders, given the size, complexity, and requirements of the project. Any Tender 

received a:er the specified <me limit will be returned unopened to the Tenderers.  

The Contrac<ng Authority may, at his discre<on, extend the <me limit for the submission of Tender by issuing an 

amendment, in accordance with the Tender Clauses, in which case all rights and obliga<ons of the Contrac<ng 

Authority and the Tenderer previously subject to the original <me limit deadline shall therea:er be subject to 

the new <me limit as extended.  

Any Tender received by the Contrac<ng Authority a:er the <me limit for submission of Tenderers will be returned 

unopened to the Tenderer. 

  الحد الزمني لتقديم العروض  ٣-١٩-١

  اليوم   من   ١٢:٠٠  الساعة  أقصاه  موعد   في  أعلاه  المذكور  العنوان  في  التعاقد  سلطة   قبل  من   العرض  استلام  يتم  أن  يجب
 بالنظر   عروضهم  لتحضير  للعارضين  الكافي  الوقت  الإعلان  مهلة  تتيح  أن  يجب. العروض  تقديم  دعوة  نموذج  في  المحدد

    .العارض إلى  فتحه دون  إعادته سيتم المحدد  الموعد بعد يسُتلم عرض  أي  ومتطلباته. وتعقيداته المشروع  حجم الى

  وفي   ،لتزام الإ  لمواد  وفقاً  تعديل،  إصدار  طريق  عن   العروض  لتقديم  الزمني  الحد   تمديد  ،اتقديره  حسب  التعاقد،  لسلطة  يجوز
  بعد  ستكون  والعارض،  التعاقد   لسلطة  الأصلي  النهائي  للموعد  تخضع  كانت  التي  والالتزامات  الحقوق  جميع  فإن  الحالة،  هذه
   .تمديده تم كما  الجديد الزمني  للحد  خاضعة ذلك

  .العارض إلى فتحه  دون إعادته سيتم العروض لتقديم المحدد  الموعد بعد التعاقد سلطة قبل من يسُتلم عرض  أي

 

1.19.4  Modifica�on and withdrawal of tenders 

The Tenders’ modifica<on or no<ce of withdrawal shall be wri>en, sealed, marked and delivered prior to the 

prescribed <me limit for submission of Tenders, and in accordance with provisions for the submission of Tenders, 

with the inner envelope marked "modifica<on" or "withdrawal" as appropriate.  

Withdrawal of a Tender during the interval between the <me limit for submission of Tenders and the expira<on 

of the period of validity may result in the forfeiture of the Tender security, pursuant to Tender Clauses.  

No Tender may be modified by the Tenderer a:er the <me limit for submission. 

  تعديل وسحب العروض  ٤-١٩-١

  ، روضالع  لتقديم  المحدد  الموعد  قبل  ومُسلّمًا  موسومًا  مختومًا،  مكتوباً،  السحب  إشعار  أو  رض الع  تعديل  يكون  أن  يجب
    .الحالة حسب "سحب"  أو "تعديل"  بـ الموسوم  الداخلي  الظرف وضع مع  ،روضالع تقديم لأحكام ووفقًا
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  ضمان  مصادرة  إلى  رضالع  صلاحية  فترة  وانتهاء  روضالع  لتقديم  المحدد  الموعد  بين  الفترة  خلال  رضالع  سحب  يؤدي  قد
    .لتزامالإ  موادل وفقًا ،رضالع

  .روضالع لتقديم المحدد الموعد بعد العارض قبل من رضع أي تعديل يجوز لا

 

1.20 Tender opening and evalua�on 

1.20.1  Unsuccessful tenderers 

The Tender securi<es of unsuccessful Tenderers will be returned as promptly as possible, in the twenty-eight (28) 

days a:er the expira<on of the period of Tender validity. 

  فتح وتقييم العروض   ٢٠-١

  العارضون غير الناجحون ١-٢٠-١

) يومًا بعد  ٢٨غير الناجحين بأسرع ما يمكن، وذلك في غضون ثمانية وعشرين (  للعارضين  روضسيتم إعادة ضمانات الع
  رض.انتهاء فترة صلاحية الع

  
 

1.20.2  Tender opening 

The Tender commi>ee will open Envelope N1 in the presence of the Tenderer’s representa<ves who choose to 

a>end, at the <me and date stated in the Invita<on of Tenders at the address given for return of Tenders. The 

Tenderers representa<ves who are present shall sign a register evidencing their a>endance.  

The Tender opening commi>ee will take necessary and needed <me to study and evaluate all administra<ve and 

technical offers, and retain only sa<sfactory ones. The commi>ee will fix a date to proceed in the opening of 

Envelope N2 comprising the priced financial offers of successful Tenderers. The Tender opening and evalua<on 

procedures may include many sessions as it may be judged by the Tender opening commi>ee and as stated in 

this Tender. 

  فتح العروض  ٢-٢٠-١

  والتاريخ   الوقت  في  الحضور،  يختارون  الذين  ينضارالع  مقدمي  ممثلي  بحضور N1 الظرف  بفتح  تقييمال  لجنة  ستقوم
  .روضالع لإعادة المحدد العنوان في ،عروضال دعوة في  المحددين

 وتقييم   لدراسة  اللازم  الوقت  التقييم  لجنة  ستأخذ  .حضورهم  يثبت  سجل  على  التوقيع  الحاضرين  العارضين   ممثلي  على  يجب
 يحتوي  الذي N2 الظرف  لفتح  موعدًا  اللجنة   ستحدد  .المقبولة  بالعروض  فقط  وستحتفظ  والفنية،   الإدارية  العروض  جميع
 حسبما  الجلسات   من  العديد  والتقييم  روض الع  فتح   إجراءات  تتضمن  قد   .مقبولينال  للعارضين  المقدرة  المالية   العروض  على 
 .لتزامالإ  اهذ في  عليه منصوص هو كما ،روضالع فتح لجنة تراه
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1.20.3  Tenders evalua�on 

1.20.3.1 Generali�es  

The Contrac<ng Authority will appoint an Evalua<on Commi>ee, which will be in charge for the Tender’s 

evalua<on. During the Tender opening session, the Evalua<on Commi>ee will open each Tender and list all 

Documents placed in the envelope.  

If the informa<on or documents provided in the offer are incomplete or incorrect, or in the absence of a specific 

document, the Contrac<ng Authority may request in wri<ng that the concerned bidder provide clarifica<ons 

regarding their offer, or request the submission or comple<on of the relevant informa<on or documents within 

a specified <me period. All correspondence must be in wri<ng, respec<ng the principles of transparency and 

equality in treatment among bidders in requests for wri>en clarifica<on or comple<on, while adhering to the 

provisions of paragraph 3 of Ar<cle 21 of the Public Procurement Law. 

The Contrac<ng Authority may, at any stage of the tendering process, request in wri<ng from the bidder 

clarifica<ons regarding the informa<on related to their qualifica<ons or their offers, in order to assist in verifying 

the qualifica<ons or examining and evalua<ng the submi>ed offers. 

The Contrac<ng Authority shall correct any purely arithme<c errors discovered during its examina<on of the 

submi>ed offers in accordance with the provisions of the terms of reference, and shall no<fy the concerned 

bidder of the correc<ons immediately. 

No request may be made or allowed for any substan<al change in the informa<on related to qualifica<ons or the 

submi>ed offer, including changes aimed at qualifying a bidder who is not qualified or making a non-compliant 

offer compliant. 

A:er the Tender opening session opened to public, the Evalua<on Commi>ee will take necessary <me to lead 

and control the Tender evalua<on session and ensure that all Tenders are fairly evaluated.  

The Evalua<on Commi>ee will determine whether each Tender is of acceptable quality, complete and 

substan<ally responsive to the Tender Documents without material devia<ons, incoherencies, absurdi<es, 

objec<ons, condi<ons or reserva<ons.  

Evalua<on method will be an a>en<ve analysis of each Document of the Tender.  

If a Tender is not substan<ally responsive, it will be rejected by the Evalua<on Commi>ee and it may not 

subsequently be made responsive by the Tenderer by removal of the non-conformity.  

The Evalua<on Commi>ee at his discre<on, may ask any Tenderer for a clarifica<on of his Tender. This request 

and the response shall be in wri<ng and shall not result in a change in the price or substance of the Tender. 

Comparison of these criteria will lead to establish Tenders to be acceptable.  

From the <me of Tender opening to the <me of Contract award, if any Tenderer wishes to contact the Contrac<ng 

Authority on any ma>er related to the Tender, he should do so in wri<ng. Any effort by the Tenderer to influence 

the Contrac<ng Authority in the Contrac<ng Authority’s Tender evalua<on, Tender comparison, or Contract 

award decisions may result in the rejec<on of the Tenderer’s tender. 

Informa<on rela<ng to the examina<on, clarifica<on, evalua<on and comparison of Tenders and 

recommenda<ons for the award of a contract shall not be disclosed to Tenderers or any other persons not 
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officially concerned with such process even a:er the award to the successful Tenderer has been announced. Any 

effort by a Tenderer to influence the Contrac<ng Authority’s processing of Tenders or award decisions may result 

in the rejec<on of the Tenderer’s Tender.  

The Contrac<ng Authority will open envelope N2 for the bids that have been iden<fied as acceptable, and for 

which the return envelope N1 (administra<ve and technical offer) substan<ally meets the requirements. 

A:er opening Envelope N2, the Contrac<ng Authority will determine for each Tender the Evaluated Tender Price 

and make any correc<on for errors pursuant to related Clauses.  

If the Tender of the successful Tenderer is seriously financially unbalanced in rela<on to the Contrac<ng 

Authority’s es<mate of work to be performed under the Contract, the Contrac<ng Authority may require the 

Tenderer to produce a detailed price analysis for any or all items of the Bill of Quan<<es, to demonstrate the 

internal consistency of those prices with the execu<on methods and schedule proposed.  

In all cases and whatever situa<on is, the Contrac<ng Authority have the right to reject any submi>ed offer, for 

the reason(s) that he might find suitable. Tenderers will have no right for any objec<on or claim due to the 

men<oned rejec<on.  

  العروض  تقييم ٣-٢٠-١

  عموميات ١-٣-٢٠-١

 لجنة  ستقوم  ،روضالع  فتح  جلسة  خلال  .روضالع  تقييم  عن  مسؤولة  ستكون  التي  تقييم،  لجنة  بتعيين  التعاقد  سلطة  قومت
  .الظرف في الموجودة الوثائق جميع وإدراج عرض كل بفتح التقييم

 لسلطة   يَجوز  معيَّنة،  وثيقة  غياب  حال  في  أو  خاطئة  أو  ناقصة  العرض  في  الـمقدَّمة  الـمستندات  أو  الـمعلومات  كانت  حال  في
 ذات  الوثائق  أو  الـمعلومات  استكمال  أو  تقديم  طلب  أو  عرضه،  حول  توضيحات  الـمعني  العارض   من  خطّياً   الطلب  التعاقد
  بين  الـمعاملة  في  والـمساواة  الشفافية   مبادئ   حترام   أن  على  خطية   الـمراسلات  كافة  تكون  . محدَّدة  زمنية  فترة  خلال  الصلة

 قانون   من  ١٢  المادة  من  الثاني  البند  من  ٣  الفقرة  أحكام  مراعاة   مع  الخطية،  الاستكمال  أو  التوضيح  طلبات  في  العارضين
  .العام  الشراء

ً  تطلب أن التلزيم، إجراءات مراحل  من  مرحلة أيِّ   في التعاقد،  لسلطة يمكن  الـمعلومات بشأن إيضاحات العارض  من  خطيا
  .وتقييمها الـمقدَّمة العروض فحص أو الـمؤهّلات من التأكُّد في لـمساعدتها عروضه، بشأن أو بمؤهلاته الـمتعلِّقة

ح  ً  الـمقدَّمة العروض فحصها أثناء تكتشفها محضة حسابية  أخطاء أيَّ  التعاقد سلطة تصُحِّ  وتبلِّغ الشروط، دفتر لأحكام وفقا
  فوري.  بشكل الـمعني العارض إلى التصحيحات

  في  بما  الـمقدَّم،   بالعرض  أو  بالـمؤهلات  الـمتعلِّقة  الـمعلومات  في  جوهري  تغيير  أيِّ   بإجراء  السماح  أو   إجراء  طلب  يمكن  لا
ً   للـمتطلبات  مستوفٍ   غير  عرض   جعل  أو  مؤهَّلاً   العارضين  من  مؤهَّلاً   ليس  مَن  جعل  إلى  الرامية  التغييرات  ذلك   مستوفيا
  .لها

 روضالع  تقييم  جلسة   وتوجيه  لإجراء  اللازم   الوقت  التقييم  لجنة  ستأخذ  للجمهور،  مفتوحة  ستكون  التي  روض الع  فتح   جلسة  بعد
  . عادل بشكل تقييمها تم قد  روضالع جميع أن من والتأكد
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  ، مادية  غلاط ا  دون   لتزامالإ  لوثائق  كبير  حد  إلى  ومطابق  كامل   مقبولة،  جودة  ذا   عرض   كل  كان   إذا  ما  التقييم  لجنة  ستحدد
   .تحفظات أو شروط ،اعتراضات مغالطات، ،تناقضات

  قبل  من  مطابقًا  ليصبح  لاحقًا  تعديله  يمكن  ولا  التقييم  لجنة قبل من  رفضه   فسيتم  كبير،  حد  إلى   مطابق  غير   رضالع  كان   إذا
  .التوافق عدم إزالة طريق عن العارض

  ولا   كتابية،  والردود  الطلبات  هذه  تكون  أن  يجب.رضهلع  توضيحًا  عارض  أي  من  تقديرها،  حسبب  التقييم،  لجنة  تطلب  قد
   المقبولة. روضالع تحديد إلى المعايير هذه مقارنة يؤدي سوف .رضالع جوهر أو السعر في تغيير إلى  تؤدي أن ينبغي

  تتعلق   مسألة  أي   بشأن  التعاقد  سلطة  مع  التواصل   في  عارض  أي  رغب  إذا   العقد،  منح  وقت  وحتى  روضالع  فتح  وقت  من
  أو   ،روضالع  مقارنة  ،روض للع  التعاقد  سلطة  تقييم  على   للتأثير  عارض  من   محاولة   أي   .كتابياً  ذلك  يتم  أن   يجب  ،رضبالع

  .العرض رفض  إلى تؤدي قد العقد منح قرارات

 والتوصيات  ،روضالع  مقارنة  ،روضالع  تقييم  ،روضالع  توضيح  ،روضالع  بفحص  تتعلق  معلومات  أي  إفشاء  عدم  يجب
  أي   . الناجح  للعارض  العقد  منح  إعلان   بعد  حتى  العملية   بهذا  رسميًا  المعني  غير   آخر   شخص  أي  أو  للعارضين   العقد  لمنح

  .العارض   قبل  من  المقدم  رضالع  رفض  إلى  تؤدي  قد  العقد  منح  قرارات  أو  روضالع  معالجة  على  للتأثير  عارض  من  محاولة

  (العرض   N1   العائد  الظرف  كوني  والتي  مقبولة  أنها  على  تحديدها  تم  التي   روض للع N2 الظرف   بفتح  التعاقد  سلطة  قومتس
ً  مستجيب والفني) الإداري   للمتطلبات.  جوهريا

  وفقًا   للأخطاء   تصحيح  أي  بإجراء  قومتو  رض ع  لكل  رضللع  التقييمي  السعر  التعاقد   سلطة  حددتس  ، N2  الظرف   فتح  بعد
  .الصلة ذات للبنود

  العقد،   بموجب  تنفيذها  سيتم  التي  للأعمال  التعاقد  سلطة  لتقدير  بالنسبة  كبير  بشكل  مالياً  متوازن  غير  الناجح  رضعال  كان  إذا
  الداخلي  التناسق  لإثبات  الكميات،  جدول  بنود  كل  أو  لأي  مفصل  سعر  تحليل  تقديم  العارض  من   طلبت  أن  التعاقد  لسلطة  يجوز
   .المقترح الزمني والجدول تنفيذال طرق مع الأسعار لتلك

 يكون  لن  .مناسبة  راهات  قد  التي  للأسباب  مُقدّم،  عرض  أي  رفض   التعاقد  لسلطة  يحق  الظروف،  كانت  وأياً  الحالات  جميع  في
 .المذكور الرفض  بسبب المطالبة أو الاعتراض  في حق أي  لعارضينل

 

1.20.3.2 Evalua�on Methodology (QCBS) 

The evalua<on shall follow a Quality and Cost-Based Selec<on (QCBS) methodology. The evalua<on shall be 

carried out in two stages: 

1) Stage 1: Technical Evalua�on 

The Technical Proposals shall be evaluated first based on their responsiveness to the RFP requirements, as well 

as the experience of the applicant firm and the qualifica<ons of the proposed professional staff.  

Par<cular a>en<on will be given to previous Works on similar assignments, in accordance with the detailed 

methodology outlined below.  
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Financial Proposals (Envelope No. 2) shall remain sealed un<l comple<on of the technical evalua<on. Only 

Tenders that are substan<ally responsive and meet the administra<ve requirements shall proceed to technical 

evalua<on. 

Each compliant Proposal shall be assigned a Technical Score (St).  

A Proposal shall be rejected at this stage if: 

- It is not substan<ally responsive to the Tender Documents  

- It fails to address key requirements, par<cularly the Terms of Reference  

- It does not achieve a minimum overall technical score of 60%  

- It scores less than 50% in any individual criterion 

 

a) Technical Evalua�on Criteria 

The Technical Score (St) shall be based on the following four major criteria: 

a1) Understanding of the Scope of Work (30%) 

This criterion evaluates the extent to which the consultant demonstrates a clear, accurate, and contextualized 

understanding of the Scope of Work, including the outputs to be delivered and their alignment with project 

objec<ves. 

Assessment Indicators 

- A detailed method statement and <meline for execu<on 

- A detailed and complete list of deliverables (avoiding vague or generic statements). 

- Clear descrip<ons of outputs linked to project milestones. 

- Evidence that the proposed outputs are realis<c and achievable within the defined scope and <meline. 

 

a2) Ability to Execute (Weight: 70%) 

This measures whether the consultant has organiza<onal capacity, technical competence, and proven track 

record to deliver the assignment effec<vely. 

Evalua<on Dimensions 

- Technical exper�se 

Relevant skills, qualifica<ons, and subject-ma>er knowledge of the proposed team. 

- Experience & track record 

Evidence of successfully completed similar assignments (suppor<ng documenta<on required). 

- Resource adequacy 

Availability of staff, tools, systems, and opera<onal presence in the project loca<ons (suppor<ng 

documenta<on required). 

- Project management maturity: 

Clear governance structure, work plan, milestones, monitoring, and repor<ng mechanisms (suppor<ng 

documenta<on required). 

 

2) Stage 2: Financial Evaluation 
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a) Financial Score 

The lowest Financial Proposal (Fmin) will be given a financial score (Sf) of 100 points. The financial scores (Sf) of 

the other Financial Proposals will be computed using the following formula: 

Sf = 100 x Fmin/F, in which: 

- Sf is the financial score,  

- Fmin is the lowest price  

- F the price of the proposal under considera<on. 

b) Final Score 

Using the weights indicated below: 

- T = the weight given to the Technical Proposal 

- P= the weight given to the Financial Proposal,  

responsive proposals will be ranked according to their combined technical (St) and financial (Sf) scores: 

S = (St * T) + (Sf * P) 

c) Weights 

The weights given to the Technical and Financial Proposals are: 

T= 0.7 

P= 0.3 

(T + P = 1) 

The Contrac<ng Authority has full discre<on to accept or reject any proposal for any reason, terminate the 

process or take any other ac<on with respect to the described process of appoin<ng the Contractor or any other 

related ma>er, without any liability to any party. The Contrac<ng Authority shall have the sole and exclusive right 

to select the successful bidders, to discon<nue the bidding process and to take any other ac<on, all as it 

determines to be in its best interests and without regard to the Tenderer's financial or other interests.   

  )QCBSمنهجية التقييم ( ٢-٣-٢٠-١

 :مرحلتين على التقييم وينُفذ ،(QCBS) ة والتكلف الجودة على يعتمد اختيار منهجية وفق التقييم إجراء سيتم

 الفني التقييم الأولى: المرحلة - ١

  المتقدمة   الشركة  خبرة  إلى  بالإضافة  العروض،  تقديم  طلب  لمتطلبات  استجابتها  مدى  على  بناءً   أولاً   الفنية  العروض  تقييم  يتم
   المقترحة. المهنية الكوادر ومؤهلات

 .أدناه المفصلة المنهجية وفق مشابهة، مهام في السابقة  للأعمال خاص اهتمام يولى

  للعروض  إلا  الفني  التقييم إلى  الانتقال  يتم  ولا  الفني.  التقييم  من  الانتهاء  حتى  مغلقة  ) ٢  رقم (الظرف   المالية  العروض  تظل
 .الإدارية  الشروط وتلبي الجوهرية المتطلبات تستوفي التي

 :إذا   المرحلة هذه في  العرض يرُفض . (St) الفنية الدرجة  للشروط مستوفي عرض كل منح يتم

 لم يكن مستجيبًا جوهريًا لمستندات المناقصة   - 
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 لم يعالج المتطلبات الأساسية، خصوصًا شروط المرجعية   - 
 ٪  ٦٠لم يحقق الحد الأدنى من الدرجة الفنية الكلية بنسبة  - 
 ٪ في أي معيار فرعي  ٥٠حصل على أقل من   - 

 
 معايير التقييم الفني   )أ

 :رئيسيةعلى أربعة معايير  (St) تبُنى الدرجة الفنية

 )٪٣٠الوزن: (فهم نطاق العمل  -١أ

يقيّم هذا المعيار مدى وضوح ودقة وفهم المستشار لسياق نطاق العمل، بما يشمل المخرجات المتوقع تسليمها ومدى توافقها  
 .مع أهداف المشروع

 :مؤشرات التقييم

 العمل التفصيلي والجدول الزمني للتنفيذ برنامج - 
 قائمة مفصلة وكاملة بالمخرجات (تجنب العبارات العامة أو الغامضة)   - 
 أوصاف واضحة للمخرجات مرتبطة بمعالم المشروع   - 
 أدلة على أن المخرجات المقترحة واقعية وقابلة للتحقيق ضمن النطاق والجدول الزمني المحدد   - 

 )٪٧٠القدرة على التنفيذ (الوزن:   -٢أ

  .يقيس هذا المعيار ما إذا كان لدى المستشار القدرة التنظيمية، والكفاءة التقنية، والسجل المثبت لتنفيذ المهمة بفعالية

 :أبعاد التقييم
 الخبرة الفنية - 

 المهارات والمؤهلات والمعرفة التخصصية للفريق المقترح   
 الخبرة والسجل العملي - 

 أدلة على إنجاز مهام مماثلة بنجاح (مطلوب مستندات داعمة)  
 كفاية الموارد - 

 (مطلوب مستندات داعمة)   المشروع  توفر الموظفين، الأدوات، الأنظمة، والوجود التشغيلي في مواقع  
 نضج إدارة المشروع - 

 هيكلية واضحة للحوكمة، خطة عمل، معالم المشروع، آليات المراقبة والتقارير (مطلوب مستندات داعمة)   

 المالي التقييم الثانية: المرحلة  -٢

 أ) الدرجة المالية

الأدنى المالي  العرض  مالية (Fmin) يمنح  الأخرى    ١٠٠قدرها   (Sf) درجة  المالية  العروض  درجات  تحُسب  نقطة. 
 :باستخدام الصيغة التالية

Sf = 100 x Fmin/F    
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 :حيث
  = Sf الدرجة المالية للعرض - 
 = Fminأقل سعر  - 
 = Fسعر العرض الجاري النظر فيه   - 

 
 

 الدرجة النهائية   )ب

  : باستخدام الأوزان الموضحة أدناه 

 = T  وزن العرض الفني - 
  = P وزن العرض المالي - 

 :  (Sf) والمالية (St) مجموع درجاتها الفنيةسيتم ترتيب العروض المستجيبة وفق 
S = (St * T) + (Sf * P) 

  ج) الأوزان 

 :الأوزان المعتمدة لكل من العرض الفني والعرض المالي هي

- T = 0.7  
- P = 0.3  
- (T + P = 1)  

 
العملية، أو اتخاذ أي إجراء آخر فيما   ةالمتعاقد  سلطةلل إنهاء  كامل الصلاحية لقبول أو رفض أي عرض لأي سبب، أو 

الحق الحصري في    ةالمتعاقد  سلطة لل  . أو أي أمر ذي صلة، دون أي مسؤولية تجاه أي طرف  لتزم يخص عملية تعيين الم
التلزيم، أو اتخاذ أي إجراء آخر يراه في مصلحته إيقاف عملية  الناجحين، أو  العارضين  ، دون مراعاة مصالح  ااختيار 

 .المالية أو غيرهاالعارض 

1.20.4  Correc�on of errors 

Tenders determined to be substan<ally responsive will be checked by the Contrac<ng Authority for arithme<c 

errors.  

Errors will be corrected by the Contrac<ng Authority as follows: 

- Where there is a discrepancy between the amounts in figures and in words, the amount in words will 

govern; and 

- Where there is a discrepancy between the unit rate and the line item resulting from multiplying the unit 

rate by the quantity, the unit rate as quoted will govern; and 

- Where there is a discount applied to the total tender price including the contingency, the total tender price 

shall be retained and the discount applied to the unit prices of the Bill of Quantities items, excluding the 

contingency. 

- If the Tenderer does not accept the corrected amount of tender, his tender will be rejected, and the Tender 

Security will be forfeited in accordance the related Clause. 
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  تصحيح الأخطاء  ٤-٢٠-١

الع للتحقق من الأخطاء الحسابية  روضسيتم فحص  التعاقد  كبير من قبل سلطة  أنها متوافقة بشكل  سيتم   .التي تم تحديد 
  :تصحيح الأخطاء من قبل سلطة التعاقد على النحو التالي

 وبالكلمات، سيكون المبلغ المكتوب بالكلمات هو المعتمد؛عندما يكون هناك تباين بين المبالغ بالأرقام  - 
عندما يكون هناك تباين بين سعر الوحدة والبند الناتج من ضرب سعر الوحدة في الكمية، سيكون سعر الوحدة كما تم   - 

 اقتباسه هو المعتمد؛
  رض عندما يتم تطبيق خصم على إجمالي سعر العطاء بما في ذلك الاحتياطي، سيتم الاحتفاظ بالسعر الإجمالي للع - 

 وتطبيق الخصم على الأسعار الفردية لبنود جدول الكميات، باستثناء الاحتياطي؛ 
 .وفقاً للبند المتعلق  رض، وسيتم مصادرة ضمان العرضه، فسيتم رفض عرضالمبلغ المصحح للع  العارضإذا لم يقبل   - 

  

 
1.21 Award and signing of contract 

1.21.1 Award  

The Contrac<ng Authority will award the contract to the bidder who submi>ed the administra<ve and technical 

proposal that substan<ally meets the requirements in the specifica<ons document and obtained the highest final 

score.  Contractors have the right to submit any claim or objec<on, regardless of its nature, regarding the decision 

to award the contract, in accordance with the Public Procurement Law in Lebanon No. 244 dated 19/7/2021, 

Chapter Seven.  

The Contrac<ng Authority has the right to evaluate any tender according to the evalua<on methodology detailed 

in the terms of reference. The Contrac<ng Authority reserves the right to accept or reject any Tender and to 

cancel the Tendering process and reject all Tenders at any <me prior to award of Contract or withdrawal without 

thereby incurring any liability to the affected Tenderer or Tenderers or any obliga<on to inform them on the 

grounds of the Contrac<ng Authority’s ac<on.  

A:er opening all the bids, in case two or more acceptable Tenderers have equal bid final scores, the successful 

Tenderer will be chosen by a random draw. The Contrac<ng Authority may reject any offer if it determines that 

the price, combined with all other elements of the submi>ed offer, is unusually high compared to the subject of 

the purchase and its es<mated value, provided that the Contrac<ng Authority has requested from the concerned 

bidder in wri<ng the details of the submi>ed offer in a manner that allows it to analyze the detailed informa<on. 

Among the details that the Contrac<ng Authority may request, for example, are: 

A - Informa<on and samples or similar items that prove the quality of the subject of the purchase presented in 

the offer; 

B - Relevant execu<on methods; 

C - Selected technical solu<ons and/or any excep<onally favorable condi<ons available to the bidder for the 

execu<on of the contract. 
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The evalua<on report includes the purchasing en<ty’s decision to reject an offer in accordance with the 

provisions of this ar<cle, the reasons for that decision, and all clarifica<ons made with the bidders.  The 

concerned bidder shall be promptly no<fied of the Contrac<ng Authority's decision and its reasons. 

 منح العقد وتوقيعه ٢١-١

    منح العقد ١-٢١-١

قدّم العرض الإداري والفني المستجيب جوهرياً للمتطلبات في دفتر الشروط    الذي   للعارضقوم سلطة التعاقد بمنح العقد تس
بشأن قرار منح مهما كانت طبيعتها  حق تقديم أي مطالبة أو اعتراض  لعارضين  ل.  درجة نهائية  حصل على أعلىوالذي  
    .  ، الفصل السابع٧/٢٠٢١/ ١٩بتاريخ  ٢٤٤وفقاً لقانون الشراء العام في لبنان رقم  العقد 

حتفظ سلطة التعاقد بالحق في قبول أو  ت. وفق منهجية التقييم المفصّلة في دفتر الشروط رضلسلطة التعاقد تقييم أي ع يحقّ 
تحمل أي مسؤولية  تفي أي وقت قبل منح العقد أو سحبه دون أن   روضورفض جميع الع لتزام وإلغاء الإ رضرفض أي ع

  . المتأثرين أو أي التزام بإعلامهم بأسباب تصرف سلطة التعاقد العارضين أو  العارضتجاه 

الناجح    العارض، سيتم اختيار  الدرجة النهائية المعروضةالمقبولين نفس    للعارضين، في حال كان  روضبعد فتح جميع الع 
العشوائي السحب  العناصر   .عن طريق  بسائر  السعر، مقترناً  أن  إذا قررت  أن ترفض أي عرض  التعاقد  لسلطة  يجوز 

الـمكوِنة لذلك العرض الـمقدم، مرتفع ارتفاعاً غير عاديّ قياساً إلى موضوع الشراء وقيمته التقديرية، وذلك شرط أن تكون  
  شكل يسمح لها بتحليل الـمعلومات التفصيلية.  سلطة التعاقد قد طلبت من العارض الـمعني خطياً تفاصيل العرض الـمقدم ب

  :من التفاصيل التي يمكن أن تطلبها سلطة التعاقد، على سبيل الـمثال لا الحصر

  معلومات وعينات أو ما يشُابهها، تثُبت جودة موضوع الشراء الـمقدم في العرض؛  -أ 

  ذات الصلة؛  نفيذطُرق الت -ب 

  .الحلول التقنية الـمختارة و/أو أيّ شروط مؤاتية بشكل استثنائي متاحة للعارِض لتنفيذ العقد -ج 

يدرج في تقرير التقييم قرار الجهة الشارية بِرَفض عرض ما وفقاً لأحكام هذه الـمادة، وأسباب ذلك القرار وكل الايضاحات  
 ه. يبلغ العارض الـمعني، على الفور، بقرار سلطة التعاقد وأسباب  .التي جرت مع العارضين

 

1.21.2 No�fica�on of award 

The no<fica<on of award shall be done in accordance with the Public Procurement Law in Lebanon, N244 dated 

July 29, 2021, Ar<cle 24. 

   إشعار منح العقد ٢-٢١-١

    .٢٠٢١يوليو  ٢٩تاريخ   ٢٤٤قانون الشراء العام في لبنان، رقم من   ٢٤مادة للإشعار منح العقد وفقاً  سيتمّ 
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1.21.3 Signing the contract agreement 

The Contrac<ng Authority and the successful Tenderer shall sign the Contract Agreement as per the Public 

Procurement Law in Lebanon, N244 dated July 29, 2021, Ar<cle 24, especially clauses (4) and (5). 

  توقيع العقد   ٣-٢١-١

،  ٢٠٢١يوليو    ٢٩تاريخ    ٢٤٤الناجح بتوقيع العقد وفقًا لقانون الشراء العام في لبنان، رقم  العارض  سيقوم سلطة التعاقد و
 .)٥) و(٤، وخاصة الفقرتين (٢٤المادة 

1.21.4  Performance Security 

The Tender Security of the successful Tenderer will be discharged not later than fi:een (15) days a:er the signing 

of the Contract and replaced by a Performance Security valid un<l the statement of recep<on of the Contractor’s 

Works. The Performance Security amount shall be equal to 5% of the Contract value and submi>ed within a 

period of fi:een (15) days from the date of signature of the Contract, to the Contrac<ng Authority. In the event 

of failure to submit the Performance Guarantee, the Bid Security shall be forfeited. 

If, during the execu<on of the Contract, any amounts become due from the Contractor pursuant to the terms 

and condi<ons of the Contract, the Contrac<ng Authority shall be en<tled to deduct such amounts from the 

Performance Guarantee and request the Contractor to replenish the deducted amount within a specified period. 

Should the Contractor fail to do so, he shall be considered in default in accordance with the provisions of 

Paragraph “First” of Ar<cle 33 of the Public Procurement Law. 

The Performance Guarantee shall be returned to the Contractor within one month from the date of final 

acceptance. 

     ضمان حسن التنفيذ ٤-٢١-١

) يومًا من تاريخ توقيع العقد، على ١٥يفرج عن ضمان العرض الخاص بالعارض الفائز في مهلة أقصاها خمسة عشر (
تكون قيمة ضمان  .لتزمعمال الم النهائي لأستلام  الاأن يسُتبدل بـ ضمان حسن التنفيذ ساري المفعول حتى صدور محضر  

  توقيع) يومًا من تاريخ  ١٥% من قيمة العقد، ويقُدَّم إلى سلطة التعاقد خلال مهلة خمسة عشر (٥حسن التنفيذ مساوية لـ  
    .العقد. في حال عدم تقديم ضمان حسن التنفيذ، تتم مصادرة ضمان العرض

لسلطة التعاقد اقتطاع هذه المبالغ من    ، خلال تنفيذ العقد، أي مبالغ وفقًا لأحكام وشروط العقد، يحقّ لتزمالمإذا ترتب على  
إلى استكمال المبلغ المقتطع خلال مهلة محددة. وفي حال عدم قيامه بذلك، يعُتبر ناكلاً   لتزمضمان حسن التنفيذ، ودعوة الم

 .من قانون الشراء العام ٣٣وفقًا لأحكام الفقرة "أولاً" من المادة 

 .لتزملأعمال الم خلال مهلة شهر واحد من تاريخ الاستلام النهائي لتزميعاد ضمان حسن التنفيذ إلى الم

  

1.21.5 Authoriza�on and Ra�fica�on of the Contract 

A) The Contract shall be awarded to the Tenderer who has obtained the highest final score in accordance with 

the condi<ons specified in these Tender Documents. The award shall not become final except a:er the 
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competent authority of the Procuring En<ty signs the Contract, following the expiry of the stands<ll period of 

ten (10) working days star<ng from the date of publica<on of the provisional award decision and the signing of 

the Contract by the provisional Contractor. 

B) The Procuring En<ty shall accept the offer submi>ed by the successful Tenderer and no<fy the Tenderer who 

submi>ed such offer. Simultaneously, it shall publish its decision regarding the acceptance of the successful offer 

(provisional award), which shall enter into force upon expiry of the stands<ll period of ten (10) working days 

star<ng from the date of publica<on.  

The publica<on shall include, at a minimum, the following informa<on: 

- The name and address of the Tenderer who submi>ed the successful offer (the provisional Contractor); 

- The value of the offer; 

- The dura<on of the stands<ll period as specified in this paragraph. 

C) Upon expiry of the stands<ll period, the Procuring En<ty shall no<fy the provisional Contractor of the 

obliga<on to sign the Contract within a period not exceeding fi:een (15) days. 

The Contract shall be signed by the competent authority of the Procuring En<ty within fi:een (15) days from the 

date of signing of the Contract by the provisional Contractor. This period may be extended to thirty (30) days in 

specific cases as determined by the competent authority of the Procuring En<ty. 

Neither the Contrac<ng Authority nor the provisional Contractor shall take any ac<on that contradicts the entry 

into force of the Contract or the execu<on of the Contract during the period between no<fica<on of the 

provisional award and the effec<ve date of the Contract. In the event that the provisional Contractor refuses to 

sign the Contract, the Procuring En<ty shall forfeit the Tender Security. In such case, the Procuring En<ty may 

either cancel the procurement process or select the next best offer among the other compliant bids in 

accordance with the criteria and procedures set out in the Public Procurement Law and the Tender Documents. 

D) The Administra<on shall have the right to terminate the Contract, forfeit the Tender Security, and re-award 

the Contract at the Contractor’s risk and expense in the event that the submi>ed documents are inconsistent 

with reality or if the Contractor fails to submit the required documents for the signing of the Contract. The 

provisions of Ar<cle 24 of the Public Procurement Law shall apply with respect to the signing of the Contract, 

and Ar<cle 33 shall apply with respect to contract termina<on. 

       تفويض وتصديق الإلتزام  ٥-٢١-١

الشروط المحدّدة في هذا الدفتر، ولا يصبح الإلتزام نهائياً  درجة نهائية وفق    أعلى   حاز على  لعارض الذييسند الإلتزام ل  -  أ
البالغة عشرة أيام عمل إبتداء  الا بعد توقيع المرجع الصالح لدى الجهة الشارية على العقد، وذلك بعد إنتهاء فترة التجميد  

  من تاريخ نشر قرار التلزيم المؤقت وتوقيع العقد من قبل الملتزم المؤقت.

تبلغ الجهة الشارية العارض الذي قدم ذلك العرض، كما تنشر بالتزامن  و  تقبل الجهة الشارية العرض المقدم من الفائز  -  ب
قرارها بشأن قبول العرض الفائز (التلزيم المؤقت) والذي يدخل حيز التنفيذ عند انتهاء فترة التجميد البالغة عشرة أيام عمل  

ن على الأقل، المعلومات التالية:    تبدأ من تاريخ النشر، الذي يجب أن يتضمَّ

  إسم وعنوان العارض الذي قدَّم العرض الفائز (الملتزم المؤقت)؛ - 
  قيمة العرض.   - 
  مدةَ فترة التجميد بحسب هذه الفقرة. - 
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  / /١٥نقضاء فترة التجميد، تقوم الجهة الشارية بإبلاغ الملتزم المؤقت بوجوب توقيع العقد خلال مهلة لا تتعدى //أفور    -  ج
  خمسة عشر يوماً.

خمسة عشر يوماً من تاريخ توقيع العقد من قبل الملتزم    )١٥(خلال مهلة    يوقع المرجع الصالح لدى الجهة الشارية العقد
  ثلاثين يوماً في حالات معينة تحدد من قبل المرجع الصالح لدى الجهة الشارية.  )٣٠(المؤقت. يمكن أنَ تمُدد هذه المهلة إلى  

لا تتخذ سلطة التعاقد ولا الملتزم المؤقتّ أي إجراء يتعارض مع بدء نفاذ العقد أو مع تنفيذ الإلتزام خلال الفترة الزمنيّة 
في حال تمنُّع الملتزم المؤقت عن توقيع العقد،  الواقعة ما بين تبليغ العارض المعني بالتلزيم المؤقت وتاريخ بدء نفاذ العقد.

تصُادِر الجهة الشارية ضمان عرضه. في هذه الحالة يمكن للجهة الشارية أن تلغي الصفقة أو أن تختار العرض الأفضل  
  من بين العروض الأخرى الفائزة وفقاً للمعايير والاجراءات المحددة في قانون الشراء العام وفي دفتر الشروط.  

وذلك في حال مغايرة    لتزميحق للإدارة فسخ الإلتزام ومصادرة ضمان العرض وإعادة التلزيم على حساب ومسؤولية الم  -  د
المستندات المقدّمة مع العرض للواقع أو في حال تأخره عن تقديم المستندات اللازمة من أجل توقيع العقـد. تطبق أحكام 

  فيما يتعلق بفسخ العقد. ٣٣من قانون الشراء العام فيما يتعلق بتوقيع العقد، والمادة  24المادة 

  

1.22 Contractor’s obliga�ons, Tax compliance, and execu�on of Work orders 

The Contractor’s personnel shall not benefit from any exemp<ons from taxes, du<es, or customs obliga<ons. The 

Contractor shall ensure compliance with all applicable tax regula<ons concerning his personnel. All expenses 

arising from the provisions of this Ar<cle shall be borne by the Contractor.  If the Contractor considers that the 

Work Orders exceed the contractual obliga<ons or are inconsistent with the proper execu<on of the Works, he 

must submit a jus<fied objec<on within a period of five (5) days in order to preserve his rights. Such objec<on 

shall not suspend the execu<on of the Work Order.  

If it is subsequently established that the objec<on was jus<fied and that the execu<on of such order caused 

damage to the Contractor, the Administra<on may compensate the Contractor upon submission of the necessary 

jus<fica<ons.  If the Contractor delays or fails to fulfill his obliga<ons in this regard, the Administra<on shall have 

the right to carry out such works at the Contractor’s risk and expense, and to deduct their cost, regardless of the 

amount, from his dues. 

  والامتثال الضريبي وتنفيذ أوامر العمل   لتزم التزامات الم ٢٢-١

لا يستفيد عمال الملتزم من أي إعفاءات من ضرائب ورسوم أو موجبات جمركية ويتوجّب على الملتزم أن يحرص على  
عندما   إن كل المصاريف الناتجة عن مقررات هذه المادة تكون على عاتق الملتزم. تطبيق النصوص الضريبية على عماله.  

يشعر الملتزم بأن أوامر العمل تفوق موجبات الإلتزام أو هي مخالفة لحسن تنفيذ الأشغال، يجب عليه أن يقـدم إعتراضاً  
 مبرراً في فترة خمسة أيام إذا أراد أن يحتفظ بحقوقه.  

إن هذا الإعتراض يجب ألا يوقف تنفيذ أمر العمل وإذا تبين فيما بعـد أن الإعتراض كان صحيحاً وأن تنفيذ هذا الأمر قد  
إذا تأخر الملتزم أو أهمل   أوقع بالملتزم ضرراً، يجوز للإدارة أن تعّوض على الملتزم وذلك بعد تقديمه التبريرات اللازمة.

تنفيذ موجباته بهذا الشأن حق للإدارة أن تقوم بهذه الأعمال على حسابه ومسؤوليته، وتحسم أكلافها مهما بلغت قيمتها من  
 استحقاقه. 
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1.23 Obliga�ons covered by the Bill of Quan��es 

The items listed in the Bill of Quan<<es include everything necessary to complete the Works, as s<pulated in the 

Contract Documents, as well as the maintenance and warranty of the facili<es for the specified period. 

These items also cover all requirements for the Works, including the supply of materials and labor, whether 

explicitly men<oned in the specifica<ons or not, as well as all necessary equipment, machinery, and their 

maintenance, management, security, and provision.   

Each item must include all financial costs, including payment of applicable customs du<es, value-added tax, or 

any other fees. 

 الموجبات التي تشملها بنود جدول الأسعار  ٢٣-١

تشمل البنود الوارِدة في جدول الأسعار جميع ما يلزم لإتمام الأعمال، كما هو مشروط في وثائق الإلتزام وكذلك صيانة 
  وضمان المنشآت للمدّة المحدّدة.  

كما تشمل هذه البنود جميع ما يلزم للأعمال من توريد المواد والعمال، سواء ذكرت بالشروط أم لم تذكر وما كان لازماً من 
    .أجهزة ومعدات وآلات ومتطلـبات صيانتها وإدارتها وحراستها وتأمينها

المالية بما في ذلك دفع الرسوم الجمركية المقررة والضريبة على القيمة المضافة أو  يجب أن يشمل البنـــــد جميع التكاليف 
  أية رسوم أخرى. 

 

1.24 Execu�on of incidental Works 

The Contrac<ng Authority reserves the right to carry out any other incidental Works within the scope of this 

Contract, either by reques<ng the Contractor to execute them at the prevailing rates at the <me, or through 

other contractors, without the Contractor having the right to object or claim any compensa<on.  

In such cases, the Contractor must facilitate the Contrac<ng Authority and other contractors in carrying out their 

Works without delay or obstruc<on, and must coordinate with them. The Contrac<ng Authority shall no<fy the 

Contractor of the Works to be executed and invite them to review the file and sign a record. If the Contractor 

fails to a>end, they shall be deemed to have been duly no<fied. 

  تنفيذ أشغال غير ملحوظة   ٢٤-١

بحق تنفيذ أية أشغال أخرى غير ملحوظة ضمن الإلتزام الحاضر، وذلك إما بالطلب من الملتزِم   السلطة المتعاقدةتحتفظ  
  .تنفيذها بالأسعار الرائجة في حينه أو بواسطة متعهدين آخرين دون أن يحق للملتزِم الإعتراض أو المطالبة بأي تعويض

ولسائر المتعهدين تنفيذ أشغالهم دون إبطاء أو عائق، وأن ينسق  سلطة المتعاقدةعلى الملتزِم في مثل هذه الحالة أن يسهل لل
الملتزِم بالأشغال المراد تنفيذها وتدعوه للإطلاع على ملفها ولتوقيع محضر بذلك فإذا    السلطة المتعاقدةتشعِر    العمل معهم.

 لم يحضر يعتبر مبلغاً حكماً.
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1.25 Contractor’s Responsibility for Foreseeable Condi�ons and Local 

Regula�ons 

The Contractor shall take into account all foreseeable factors that may affect the execu<on of the Works. It is 

understood that the Tenderer has considered all such ma>ers when preparing his Tender and is fully aware of 

the laws and regula<ons of the country, its customs, accommoda<on condi<ons, and condi<ons related to the 

execu<on of the Works. 

 عن الظروف المتوقعة والأنظمة المحلية  لتزممسؤولية الم ٢٥-١

من المفهوم أن العارِض أخذ جميع هذه    .المشروعأن يتحسب لجميع العوامل المنظورة التي قد تؤثر على تنفيذ  الملتزم    ىعل
وأحوال السكن وما إلى ذلك    ،عاداتها  ، الأمور بعين الاعتبار عند تحضير عرضه وأنه على علم تام بأنظمة وقوانين البلاد

  من أمورٍ تتعلق بتنفيذ المشروع.

 

1.26 Work Progress and Time for Comple�on 

The Contractor shall provide all means necessary for execu<on, including equipment, machinery, labor, and tools, 

in order to complete the Works within the specified <me, and shall comply with the instruc<ons issued to him 

for this purpose. The Contractor shall submit a detailed work schedule for the execu<on of the Works and obtain 

the Contrac<ng Authority’s approval thereof. The Contractor shall, upon the Contrac<ng Authority’s request, 

submit a detailed descrip<on of the methods of execu<on to be adopted, in order to obtain the Engineer’s 

approval prior to commencement. The Contrac<ng Authority shall have the right to suspend any work for which 

the method of execu<on is not approved. 

The Contractor shall remove and replace any work team promptly upon the Contrac<ng Authority’s request if 

the la>er deems such ac<on necessary to ensure proper and <mely execu<on of the Works. The Contrac<ng 

Authority shall have the right to require the Contractor to modify the methods adopted for execu<ng the Works 

as deemed necessary, without the Contractor having the right to object. The Contrac<ng Authority shall have 

the right to request, in wri<ng, that the Contractor con<nue work during holidays and non-working days if it 

considers that the progress of the Works is slow, in order to ensure comple<on within the <me specified in the 

work program, without any addi<onal financial compensa<on. 

The Contractor shall be responsible for all accidents and damages caused to third par<es as a result of the 

execu<on of the Works and shall directly compensate the affected par<es without the Contrac<ng Authority’s 

interven<on. The Contrac<ng Authority reserves the right to compensate third par<es at the Contractor’s 

expense if the Contractor refuses to do so upon request. The Contrac<ng Authority also reserves the right to 

intervene in emergency situa<ons, without prior no<ce to the Contractor, to carry out any works it deems 

necessary at the Contractor’s expense. The Contractor waives the right to take legal ac<on against the 

Contrac<ng Authority in rela<on to accidents arising from the execu<on of the Works and undertakes to 

indemnify the Contrac<ng Authority and bear all resul<ng consequences. The obliga<ons set forth in this Ar<cle 

form an integral part of the Contractor’s responsibili<es, and the Contractor shall bear them without any 

en<tlement to compensa<on. The Contractor shall not be en<tled to plead ignorance in order to evade his 

responsibili<es. 
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  سير العمل ومهل التنفيذ  ٢٦-١

دوات لكي ينجز الأشغال خلال المهلة المحددة وعليه  أالتنفيذ من معدات وآليات وقوى عاملة ويؤمن الملتزِم جميع وسائل  
لهذا الأمر. إليه تنفيذاً  على الملتزم تقديم جدول زمني تفصيلي لتنفيذ الأشغال وأخذ موافقة    أن يتقيد بالتعليمات التي تبلغ 

لطرق    ٔ مفصلا ٔ  وصفا  ةالأخير  همنه ذلك، أن يقدم لهذ  السلطة المتعاقدةطلب  تعلى الملتزم، وعندما    عليه.  سلطة المتعاقدةال
سلطة للعليها قبل المباشرة بها، حيث يحق    السلطة المتعاقدةتنفيذ الأشغال التي سوف يتبعها وذلك بغية حصوله على موافقة  

  إيقاف أيّ عمل لا يوافق على طريقة تنفيذه. المتعاقدة

أن هذا   ةالأخير  ههذ  تإذا ما رأ  السلطة المتعاقدةالملتزم سحب أي فريق عمل وإستبداله بأقصى سرعة بطلب من    على
الطلب من الملتزم تغيير الطرق المعتمدة    سلطة المتعاقدةلل  يحق  الأمر ضروري لتنفيذ الأشغال بالشكل والسرعة المطلوبين.

الحق بأن    سلطة المتعاقدةلل  إن  الحقّ بالمطالبة بالإعتراض.لتزم  دون أن يكون للم  افي تنفيذ الأشغال حسبما تراه ضروري
تطلب خطياً من الملتزم متابعة العمل في ساعات وأيام العطل إذا لمست أن تقدم الأشغال يسير ببطء وذلك ليتسنى إنهاء  

  أية زيادة مالية على الأسعار. السلطة المتعاقدةالأشغال في المهل المحدّدة في برنامج الأشغال دون أن تتحمل 

ويعوّض مباشرةً على المتضررين دون تدّخل  تنفيذه الأعمال  الملتزم مسؤول عن كل الحوادث والأضرار للغير بسبب    إن
تحتفظ بحق التعويض للآخرين على نفقة الملتزم المسؤول إذا رفض هذا الأخير القيام    السلطة المتعاقدة  إن  .السلطة المتعاقدة

تحتفظ بحق إمكانية تدّخلها في الحالات الطارئة دون أيّ إنذار للملتزم،  السلطة المتعاقدة  بهذا العمل عند الطلب. كما وإن  
قضائياً بشأن الحوادث التي    السلطة المتعاقدةالملتزم عن ملاحقة    يتنازل  لتنفيذ كل الأشغال التي تراها ضرورية، على نفقته.

  ويتحّمل عنها كل النتائج المترتبة عن هذا الموضوع.  السلطة المتعاقدةتحدث من جراء تنفيذ الأشغال ويتعهّد بأن يحل محل  
 لا الموجبات المفروضة في هذه المادة تؤلف قسماً من مسؤوليات الإلتزام وعلى الملتزم أن يتحملها دون أيّة تعويضات.  إن

 يحقّ للملتزم الإدعاء بالجهل للتهرب من مسؤولياته.

 

1.27 Special Condi�ons of the Contract 

- Date of Entry into Force of the Contract 

The date on which the Contractor is officially no<fied by the Contrac<ng Authority, in accordance with the 

applicable procedures, of the ra<fica<on and signing of the Contract by the competent Authority.  

- Date of Commencement of the Contract Execu�on 

Following no<fica<on of the ra<fica<on of the Contract to the Contractor and issuance of the 

Commencement order.  

- Date of Comple�on of the Contract 

Six (6) months from the date the Date of Commencement of the Contract execu<on. 

 شروط خاصة بالإلتزام  ٢٧-١

 بدء نفاذ العقد  تاريخ - 
  وفقاً للأصول بتصديق العقد وتوقيعه من قبل المرجع الصالح.  السلطة المتعاقدةهو تاريخ إبلاغ الملتزم من قبل 

 ابتداء تنفيذ العقد  تاريخ - 
  بعد إبلاغ تصديق الإلتزام للمتعهد وإعطائه أمر المباشرة.

 تاريخ انتهاء العمل بالعقد  - 
  . تاريخ ابتداء تنفيذ العقدشهر من أ) ٦( ستة
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1.28 Time for comple�on and applica�on of delay penal�es 

The <me for comple<on shall commence from the يate of Commencement of Works. This period shall be 

considered final, and the Contractor shall not be en<tled to claim any exemp<on or compensa<on from the 

Contrac<ng Authority due to weather condi<ons, health condi<ons... Sundays and official holidays, during which 

the Contractor is not permi>ed to work without authoriza<on from the Contrac<ng Authority or its 

representa<ve, shall be included in the calcula<on of the execu<on period. 

If delivery within the specified <meframes is prevented by force majeure circumstances beyond the Contractor’s 

control, the Contractor shall provide a detailed explana<on and jus<fy the addi<onal <me requested before the 

expiry of the specified period.  

The Contrac<ng Authority shall have the right to approve or reject the extension request. The Contractor shall 

commence execu<on within a maximum period of one week from the date of no<fica<on of the Contract 

ra<fica<on.  

In the event of delay in the execu<on of the Works beyond the contractual period, the Contractor shall be subject 

to a daily delay penalty: five per thousand (0.5%) of the value of the Works, provided that the total penal<es 

shall not exceed 10% of the Contract value. If this limit is exceeded, the Contractor shall be considered in default, 

and the provisions of Ar<cle 40 of the Public Procurement Law shall apply. 

  مهلة التنفيذ وتطبيق جزاء التأخير  ٢٨-١

التنفيذ اعتباراً من تاريخ   للملتزِم مطالبة    .بالعملأمر المباشرة  تسري مهلة  تكون لهذه المهلة صفة نهائية بحيث لا يحق 
بأي إعفاء أو تعويض من جراء الأحوال الجوية أو الأحوال الصحية الخ… وتدخل في حساب مهلة التنفيذ    السلطة المتعاقدة

  . اأو من يمثلهالسلطة المتعاقدة أيام الآحاد والأعياد الرسمية التي لا يحقّ للملتزِم العمل خلالها بدون إذنٍ من 

إذا حالت دون التسليم ضمن المهل المحددة ظروف قاهرة خارجة عن إرادة الملتزم فعليه شرحها بالتفصيل وتعليل المهلة 
  .الاضافية التي يطلبها وذلك قبل انتهاء المهلة المحددة

حق البت بطلب التمديد سلبا أو إيجابا، وعلى الملتزم المباشرة بالتنفيذ خلال اسبوع على الأكثر من تاريخ  سلطة المتعاقدةلل
   تبليغه تصديق الالتزام.

وفي حال التأخير عن تنفيذ الأشغال ضمن المدة المحددة للعقد يغُرّم الملتزِم جزاء التأخير اليومي: خمسة بالألف من قيمة  
% من قيمة الإلتزام، وفي حال الزيادة يعتبر الملتزم ناكلاً وتطبق بحقه ١٠الأشغال، على ألا يزيد مجموع الغرامة عن  

  من قانون الشراء العام.  ٤٠أحكام المادة 

  

1.29 Suspension of Works 

The Contrac<ng Authority shall have the right to suspend the Contractor’s works in the event of non-compliance 

with the Contract Documents or failure to promptly rec<fy such non-compliance. The Contractor shall not be 

en<tled to any extension of <me or to any compensa<on of any kind as a result of such suspension. 
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  إيقاف العمل   ٢٩-١

الحق بتوقيف أعمال الملتزِم حيثما يكون هنالك مخالفات في التنفيذ لدفتر الشروط وعدم الإنصياع لتصليحها  للسلطة المتعاقدة  
  الفوري ولا يحقّ للملتزِم المطالبة بتمديد مدّة الإلتزام أو بأي تعويضٍ مهما كان نوعه لقاء هذا التوقف. 

  

1.30 Defects Liability Period 

Defects liability period shall not be applied in this Project. 

  مدة الضمان  ٣٠-١

 . في هذا المشروعالضمان بمدة  لن بعمل

  

1.31 Accoun�ng methods 

The Contractor’s account shall be se>led based on the actual quan<<es of Works executed. The Contractor shall 

not make any modifica<ons to the Works without a wri>en order from the Contrac<ng Authority; otherwise, the 

value of the addi<onal Works shall not be paid. The Contrac<ng Authority reserves the right to adjust the 

quan<<es (increase or decrease) for any reason, regardless of the amount. 

 طرق المحاسبة  ٣١-١

بدون أمرٍ خطي على الأشغال  تجري تسوية حساب الملتزِم وفقاً لكميات الأشغال المنفذة فعلاً، ولا يجوز له إجراء أيّ تعديل  
بحق التعديل (زيادة أو نقصاناً) في الكميات مهما    سلطة المتعاقدةالتحتفظ    من الإدارة وإلا فلا تدفع له قيمة الأشغال الزائدة.

  بلغت لأي سببٍ كان.

 

1.32 Organiza�on of interim cer�ficates 

Interim cer<ficates shall be prepared based on the price awarded to the Contractor and the recorded quan<<es. 

The Contractor shall not be paid more than 90% of the value of executed but unaccepted Works, with ten percent 

(10%) of the value withheld as a temporary performance guarantee (reten<ons), deposited in the treasury and 

returned to the Contractor a:er the final acceptance of the Contract. 

The Contrac<ng Authority may decide to stop deduc<ng the ten percent reten<ons once the guarantees provided 

cover the risks of the remaining execu<on of the Contract. The Contrac<ng Authority also has the right to replace 

the ten percent reten<ons with an equivalent guarantee. 
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Acceptance of the Works shall be carried out in two stages—interim and final—by the Acceptance Commi>ee 

formed by the Contrac<ng Authority in accordance with Ar<cle 101 of the Public Procurement Law. 

The Contractor’s signature on the cer<ficates signifies full agreement with all items included therein. If signed 

with reserva<ons, the Contractor must immediately specify the reasons for such reserva<ons under penalty of 

nullifica<on. The Contrac<ng Authority shall rule on the basis of these reserva<ons, and the Contractor retains 

the right to appeal to the competent court regarding the final decision taken by the Contrac<ng Authority.  Errors 

discovered in the statements shall be corrected with the approval of the Contrac<ng Authority, provided they 

are valid and jus<fied. 

  تنظيم الكشوفات المؤقتة   ٣٢-١

%  ٩٠بأكثر من  لتزم، ولا يحاسب الم تنظم الكشوفات المؤقتة على أساس السعر الذي رسا على الملتزِم والكميات المدونة
من قيمة الأشغال المنفذة وغير المستلمة ويوقف عشرة بالمائة من القيمة كضمانٍ مؤقت للأشغال (توقيفات عشرية) موقوفة 

  في الخزينة تعاد إليه بعد إجراء الإستلام النهائي للعقد. 

طاع التوقيفات العشرية عندما تغطي الضمانات المعطاة مخاطر ما تبقى من تنفيذ  قتأن تكف عن إ  للسلطة المتعاقدةويمكن  
  العقد. كما يحق لها استبدال التوقيفات العشرية بضمانة موازية.

  ١٠١سنداً لاحكام المادة    سلطة المتعاقدةاليجري الاستلام على مرحلتين مؤقتاً ونهائياً من قبل لجنة الاستلام التي تشكلها  
  من قانون الشراء العام. 

يتوجب عليه    بتحفظ،وفي حال توقيعه    فيها،على كشوفات الكيول يعني موافقته التامة على كل ما ورد    لتزمإن توقيع الم
المتعاقدةيعود  ووتحت طائلة الابطال أن يوضح فوراً الأسباب التي دعت إلى تحفظه،   أن تفصل في أساس هذا    للسلطة 

الذي تتخذه    لتزمالتحفظ، وللم النهائي  القضاء المختص بشأن القرار  المتعاقدةالمراجعة  المكتشفة في    .سلطة  إن الأخطاء 
 في حال جديتها وصوابيتها.  للسلطة المتعاقدةالكشوفات تصحح بموافقة 

  

1.33 Interim Acceptance 

The interim acceptance shall be conducted by the Acceptance Commi>ee formed by the Contrac<ng Authority 

in accordance with the provisions of Ar<cle 101 of the Public Procurement Law, at the comple<on of the Works 

and based on a wri>en request from the Contractor. The Commi>ee, within the Contrac<ng Authority, shall 

review both the quan<<es of materials used and the executed works, and a report shall be prepared accordingly. 

The Contractor must no<fy the Contrac<ng Authority in wri<ng at least two (2) weeks prior to the comple<on 

date of the Works to arrange for the interim acceptance.  

The report shall record the date and <me of the acceptance process and shall be signed by the Chairman and 

the members of the Commi>ee, regardless of whether they vote in favor or against the acceptance.  

If any defects or deficiencies are iden<fied, the Contrac<ng Authority has the right to refuse the acceptance and 

require the Contractor to carry out the necessary correc<ons before the interim acceptance. If the Contractor 

fails to perform the required correc<ons, the Contrac<ng Authority may take any ac<on it deems appropriate 

and deduct the cost of the correc<ons from the Contractor’s en<tlements in accordance with Ar<cle 33 of the 
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Public Procurement Law. The final cer<ficate shall be carried out within one (1) month from the date of interim 

acceptance, and the Contractor shall be invited to sign the men<oned cer<ficate. 

 الإستلام المؤقـت  ٣٣-١

من قانون الشراء العام،    ١٠١سنداً لأحكام المادة    سلطة المتعاقدةاليجري الإستلام المؤقت من قبل لجنة الاستلام التي تشكلها  
ومن قبل اللجنة المختصة في الادارة سواء بكميات المواد المستعملة   لتزم عند نهاية الأشغال وبناءً على طلبٍ خطي من الم

خطياً عن موعد السلطة المتعاقدة  أو بالنسبة للأشغال وينظم محضر بذلك. على الملتزم، وقبل أسبوعين على الأقل، أن يعلم  
  إنتهاء الأشغال لكي يسلمها بشكل مؤقت.

يسجل في المحضر التاريخ والساعة التي تجرى فيها عملية الاستلام ويوقع عليه رئيس وأعضاء اللجنة مهما كانت وجهة 
 .  على الإستلام عدم موافقةبموافقة أو بال تصويتهم 

إجراء التصليحات    لتزمأن ترفض الإستلام وأن تطلب من الم  سلطة المتعاقدةللوفي حال تبين وجود أي عيوب أو نقص يحقّ  
المؤقتالضرورية   الإستلام  إجراء  الم  .قبل  تنفيذ  ل  لتزمفي حال عدم  يحق  منه من تصليحات  المتعاقدة لالمطلوب   سلطة 

  من قانون الشراء العام.   ٣٣وفقاً للمادة    لتزمالتصرف بالطريقة التي تراها مناسبة وتحسم كلفة التصليحات من إستحقاقات الم
 ينظم الكشف النهائي خلال مدة شهر من تاريخ الاستلام المؤقت، ويدعى الملتزم بعد إنجاز هذا الكشف للتوقيع عليه. 

 

1.34 Final Acceptance 

Regarding the final acceptance, it shall take place at the same date of the interim acceptance. If the Commi>ee 

appointed by the Contrac<ng Authority, pursuant to the provisions of Ar<cle 101 of the Public Procurement Law, 

determines that the executed works comply with the Terms of Reference, the final guarantee shall be returned 

to the Contractor upon a request submi>ed to the Contrac<ng Authority. The currency of this contract is the US 

Dollar. 

Payments due to the Contractor shall be made in fresh US Dollars and the VAT in Lebanese Pounds calculated 

based on the exchange rate adopted by the Banque du Liban on the date of se>lement.  

The price adjustment formula set out in Ar<cle 1-51 of this document, rela<ng to the adjustment of the exchange 

rate of the United States Dollar by the Banque du Liban as of the date of se>lement, shall apply.  

   الإستلام النهائي ٣٤-١

سلطة المتعاقدة الفي حال ارتأت  اللجنة المكلفة من قبل  .  تاريخ الإستلام المؤقت  بنفسبالنسبة للإستلام النهائي، فيجري  
من قانون الشراء العام ، أن الأعمال المنفذة مطابقة لدفتر الشروط أعيدت الكفالة النهائية للملتزِم    ١٠١سنداً لأحكام المادة  

  . ان عملة هذا العقد هي الدولار الاميركي .للسلطة المتعاقدةبناءً على طلب يقدمه 

يجري دفع استحقاقات الملتزم بالدولار الأميركي الفريش والضريبة على القيمة المضافة بالليرة اللبنانية محتسبة وفقاً للسعر 
    .المعتمد من قبل مصرف لبنان بتاريخ التصفية

بتعديل سعر صرف الدولار الاميركي من من هذا الدفتر والمتعلقة    ٥١-١تطبق معادلة تعديل الاسعار الواردة في المادة  
  من قانون الشراء العام.  ١٠١و ٣٢الأحوال، تطبق أحكام المادتين قبل مصرف لبنان بتاريخ التصفية. في مطلق 
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1.35 General Notes 

1.35.1 Review of the Public Procurement Law 

The Contractor acknowledges that by submi]ng the Tender, he have reviewed the Public Procurement Law 

issued under Law No. 244 dated 19 July 2021, published in the Official Gaze>e No. 30 dated 29 July 2021, and 

that he have fully understood its content and meaning, and undertake to comply with its provisions. 

   ملاحظات عامة ٣٥-١

   الإطلاع على قانون الشراء العام  ١-٣٥-١

تاريخ    ٢٤٤يقر الملتزم بأنه بمجرد تقديم العرض، إنما يكون قد إطلع على قانون الشراء العام الصادر بموجب القانون رقم  
وبأنه إطلع على مضمونه وفهم معناه تمام   ،٢٠٢١تموز    ٢٩تاريخ    ٣٠والمنشور بالجريدة الرسمية العدد    ٢٠٢١تموز    ٢٩

 الفهم وبأنه يلتزم بمضمونه.  

 

1.35.2 LiNing of Banking Secrecy 

The Tenderer, upon submi]ng their Tender, is considered commi>ed to li:ing banking secrecy over the bank 

account into which any public funds related to this tender are deposited or transferred, in accordance with 

Council of Ministers’ Decision No. 17 dated 12/5/2020. 

 رفع السرية المصرفية   ٢-٣٥-١

يعتبر العارض فور تقديمه العرض ملتزما برفع السرية المصرفية عن الحساب المصرفي الذي يودع فيه أو ينتقل إليه أي  
  الصادر عن مجلس الوزراء.  ٢٠٢٠/ ١٢/٥تاريخ  ١٧مبلغ من المال العام المتعلق بهذا التلزيم، سندًا للقرار رقم 

 

1.35.3 Applicability of the tender 

The following general provisions apply to this tender to the extent that they do not conflict with the provisions 

of this Tender Document: 

- The Public Procurement Law  

- The Tender Document 

- The Financial Regula<ons of the Port of Tripoli  

            خضوعية الالتزام       ٣-٣٥-١

  تطبيق على هذا الالتزام النصوص العامة التالية بكل ما لا يتنافى وأحكام دفتر الشروط الخاص هذا: 

  قانون الشراء العام.  - 
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  دفتر الشروط الخاص.   - 
  النظام المالي للمديرية العامة للنقل البري والبحري.  - 

 
1.36 Contractor’s responsibility regarding the Works 

Before the Works receipt, the Contractor shall remain responsible for preserving and maintaining these Works. 

The Contractor must promptly repair any damage or defect affec<ng the executed Works as soon as it occurs. If 

the Contractor fails to do so, the Contrac<ng Authority shall no<fy him to commence the repairs within a 

maximum period of one week from the date of receipt of such no<ce.  

If the Contractor does not comply, the Contrac<ng Authority shall have the right to carry out the repairs at the 

Contractor’s expense and responsibility, either directly or through subcontrac<ng, without the Contractor having 

the right to object.  

The costs of such works shall be deducted from the Contractor’s reten<ons or performance guarantees, or 

recovered through legal collec<on if the costs exceed the value of the reten<ons or guarantees. 

Execu<on of the Works must conform to the tender documents specifica<ons ; however, modifica<ons may be 

made during execu<on at the request of the Contrac<ng Authority or based on a wri>en request from the 

Contractor, subject to the Contrac<ng Authority’s approval. If necessary, addi<onal details required for execu<ng 

certain works shall be provided to the Contractor by the Contrac<ng Authority during the execu<on phase.  

The Contractor shall strictly comply with all terms and condi<ons of the Contract in the execu<on, comple<on, 

and maintenance of the project, to the sa<sfac<on of the Contrac<ng Authority, ensuring that the Works conform 

to these requirements.  

The Contractor shall also strictly adhere to the instruc<ons and direc<ves of the Contrac<ng Authority, in all 

ma>ers related to the project, whether such ma>ers are expressly stated in the Contract or not.  

The Contractor shall not receive any instruc<ons or direc<ves except from the Contrac<ng Authority, or her 

authorized representa<ve, within the limits of the authority delegated by the Contrac<ng Authority. 

    مسؤولية الملتزِم فيما يعود للأشغال ٣٦-١

وعليه أن يصلح تلقائياً أيّ تلف أو   مسؤولاً عن المحافظة على أشغال الإلتزام وصيانتها لتزم يبقى الم ،قبل إستلام الأشغال
بوجوب المباشرة بالإصلاح خلال   سلطة المتعاقدةالنذره  ت ،إذا لم يفعل ذلك  .ضررٍ قد يصيب الأشغال المنفذة فور حصوله

    .مهلة أقصاها أسبوع واحد من تاريخ تبلغه مذكرة بهذا الشأن

أن تنفذ الإصلاحات على حسابه ومسؤولياته إما بواسطة الأمانة أو بواسطة التلزيم    للسلطة المتعاقدةإذا لم يمتثل للأمر يحق  
    .دون أن يحق له الإعتراض

هذه   قيمة  الأكلاف  فاقت  إذا  القانوني  التحصيل  بواسطة  أو  الملتزِم  أو ضمانات  توقيفات  من  العملية  هذه  أكلاف  تقتطع 
  التوقيفات أو الضمانات. 
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سلطة  الإلاّ أنه يمكن إجراء تعديلات خلال أعمال التنفيذ بناء لطلب    ;مواصفات دفتر الشروط  يجب أن يتطابق تنفيذ الأعمال  
لبعض    تسلّم التفاصيل الإضافية س،  إذا ما إستلزم الأمر.  للسلطة المتعاقدةبعد موافقة    لتزمأو بناء لطلب خطي من الم  المتعاقدة

    خلال مرحلة التنفيذ. سلطة المتعاقدةالللملتزم بواسطة  التفاصيل تلك التي يتطلب تنفيذها  شغالالأ

  سلطة المتعاقدةالكون  تيجب على الملتزِم أن يتقيد تقيداً تاماً بشروط وأحكام العقد في تنفيذ وإنجاز المشروع وصيانته بحيث  
  بمطابقة الأعمال لهذه الشروط.  ةمقتنع

بكل الأمور المتعلقة بالمشروع سواء ذكرت هذه    سلطة المتعاقدةالكما على الملتزِم أن يتقيد تقيداً تاماً بتعليمات وإرشادات  
  الأمور في الإلتزام أو لم تذكر.  

حسب الصلاحيات المخولة له من قبل    اأو ممثله  سلطة المتعاقدةاللا يحق للملتزِم إستلام أية تعليمات أو إرشادات إلا من  
  .سلطة المتعاقدةال

  

1.37 Rejec�on and removal of non-Compliant Works 

All Works must obtain the approval of the Contrac<ng Authority in all respects.  

The Contrac<ng Authority shall have the right, during the execu<on period, to issue instruc<ons for the removal 

of any Works that are found not to comply with the technical specifica<ons, in order for the Contractor to rec<fy 

them immediately in a manner approved by the Contrac<ng Authority and within a specified period.  

The Contractor shall bear all costs and expenses resul<ng from the above. In the event of the Contractor’s refusal 

or delay in complying with the said instruc<ons of the Contrac<ng Authority, the Contrac<ng Authority shall have 

the right to carry out the required correc<ons at the Contractor’s expense and responsibility, and to deduct the 

costs from the Contractor’s en<tlements. 

   رفض وإزالة الأشغال التي لا تطابق المواصفات ٣٧-١

  التنفيذ خلال فترة    سلطة المتعاقدةيحق لل.  من جميع النواحي  سلطة المعاقدةمن الضروري أن تحوز الأعمال على موافقة ال
عدم مطابقتها للمواصفات الفنية كي يقوم الملتزِم   للسلطة المتعاقدةزالة جميع الاشغال التي تتمّ ويتبيّن  لإصدر التعليمات  تأن  

    .وضمن مهلة محددة سلطة المتعاقدةالوافق عليها تبتصليحها فوراً بطريقةٍ 

 سلطة المتعاقدةالتنفيذ تعليمات  في  يتحمل الملتزِم جميع النفقات والتكاليف الناتجة عما جاء أعلاه. في حال رفضه أو تأخره  
  وحسم تكاليفها من استحقاقاته. لتزمالقيام بالتصليحات على حساب ومسؤولية المللسلطة المتعاقدة ، يحق أعلاه المذكورة

  

1.38 Supervision of the Works 

The Engineer, appointed by the Contrav<ng Authority, shall be the person responsible for supervising the Works 

in accordance with this document related to the project. The Engineer shall have the right to approve or reject 

materials, equipment, methods of execu<on, or completed Works, as well as to interpret the specifica<ons, and 

his decisions shall be binding. 
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Any Work carried out in viola<on of the specifica<ons indicated in the Tender Documents shall be rejected and 

shall not be paid for. The Contractor shall therefore be required to remove and replace such Work with compliant 

Work at his own expense and responsibility. To facilitate supervision, the Contractor or his representa<ve shall 

allow the Engineer or his representa<ve access to the Work site, sources of supply of materials and equipment, 

and all ma>ers related to the Works at any <me, and shall provide all necessary assistance in this regard. 

    مراقبة العمل ٣٨-١

العائد للعمل، وله    هو الشخص المسؤول عن مراقبة الأشغال طبقاً لهذا الدفتر  ،المعين من قبل السلطة المتعاقدة  ،إن المهندس
والآليات أو طريقة التنفيذ أو الأشغال المنفذة وفي طريقة تفسير المواصفات وتكون قراراته  الحق في قبول أو رفض المواد  

   .نافذة

المعينة في   للمواصفات  الملتزِم إزالته    دفترالشروطكل عملٍ يجري خلافاً  يرفض ولا يدفع بدل عنه، ولذا يتوجب على 
تسهيلاً لعمل المراقبة يتوجب على الملتزِم أو من يمثله عدم ممانعة المهندس   .واستبداله بعملٍ مطابق على حسابه ومسؤوليته

أو من يمثله من زيارة موقع الأشغال ومصادر توريد المواد والآليات وكل ما يكون له علاقة بالعمل وذلك في أي وقت 
 يشاء، وأن يقدّم كل مساعدة في هذا الشأن. 

  

1.39 Responsibility of the Supervising Engineer 

The role of the supervising Engineer appointed by the Contrac<ng Authority is to oversee the Works, materials, 

and all stages of execu<on carried out by the Contractor. The supervising Engineer shall prepare reports on the 

progress of the Works and shall immediately no<fy the Contrac<ng Authority of any viola<ons, deficiencies, or 

materials that do not comply with the specifica<ons. 

The supervision exercised by the representa<ve of the Contrac<ng Authority shall not relieve the Contractor of 

his responsibility to perform the Works in a proper and complete manner. 

Any instruc<on or approval given by the Engineer to the Contractor within the limits of the authority granted to 

him shall be binding on the Contractor as if it were issued by the Contrac<ng Authority itself. The Contrac<ng 

Authority shall have the right to replace the supervising Engineer without the Contractor having the right to raise 

any objec<on or protest. 

Note: The provisions of Ar<cle 31 of the Public Procurement Law regarding supervision and execu<on shall apply. 

  مسؤولية المهندس المشرف على الأشغال ٣٩-١

هي الإشراف على العمل وعلى المواد وعلى    السلطة المتعاقدةمن قبل  المعين  المشرف على الأشغال    المهندسإن مهمة  
السلطة  تنظيم تقارير بتقدم العمل، وإخطار    المهندس المشرفعلى  .  يقوم بها الملتزمكافة مراحل التنفيذ أو الأعمال التي  

  .ا أو الأعمال الناقصة أو المواد التي لا تتفق مع المواصفاتاهفوراً بالمخالفات التي يرالمتعاقدة 

   .على العمل لا يعُفي الملتزِم من المسؤولية في أداء العمل على الوجه الأكمل السلطة المتعاقدة مثلإنّ إشراف م
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كل أمر أو موافقة يعطيها المهندس إلى الملتزِم ضمن الصلاحيات الممنوحة له تكون ملزِمة للملتزِم وكأنها صدرت عن 
أن يقدم أي اعتراض أو    لتزمأن تستبدل المهندس المشرف دون أن يحق للم  سلطة المتعاقدةيحق لل  .انفسه  السلطة المتعاقدة

  احتجاج. 

  من قانون الشراء العام فيما يتعلق بالإشراف والتنفيذ.  ٣١تراعى أحكام المادة  ملاحظة:

  

1.40 Contractor’s responsibility 

The Engineer’s comments and instruc<ons shall in no way diminish the Contractor’s responsibili<es. The 

Contractor shall take all necessary measures to execute the Works in accordance with the Tender Documents 

and accepted engineering prac<ces. The Contractor shall be solely responsible for any defects in the Works. The 

Contrac<ng Authority may terminate the Contract if the Contractor becomes unable to fulfill any of his 

contractual obliga<ons due to force majeure. 

Within one (1) week from the date of no<fica<on of the contract award ra<fica<on, the Contractor shall submit 

to the Contrac<ng Authority the name of the proposed manager responsible for supervising the execu<on of the 

Works, along with documents evidencing his qualifica<ons and experience. This manager shall be permanently 

present during working hours, and his absence may result in suspension of the Works. The nomina<on of 

personnel assigned to the project shall remain subject to the Engineer’s approval, and the Engineer shall have 

the right to request the replacement of any personnel without the Contractor having the right to object. The 

Contractor shall strictly comply with the work orders issued by the Engineer to ensure coordina<on among the 

Contractor’s various teams and to facilitate the execu<on of the Works. 

The Contractor shall ensure compliance with occupa<onal safety and public health requirements at work. The 

Contractor shall strictly adhere to any modifica<ons requested by the Engineer during the execu<on of the 

Works, provided that such modifica<ons are issued in wri<ng. Any modifica<ons carried out by the Contractor 

shall not be recognized unless proven to have been instructed in wri<ng. 

Note : The provisions of Ar<cle 31 of the Public Procurement Law regarding supervision and execu<on shall 

apply. 

  مسؤولية الملتزِم  ٤٠-١

إن ملاحظات المهندس وتعليماته لا تـنقص شيئاً من مسؤوليات الملتزِم، وعليه أن يتخذ كافة الإجراءات لإنجاز الأعمال  
الملتزِم هو المسؤول الوحيد عن أي خلل في الأعمال كما أنه ملزَم باتخاذ    الهندسية المعتمدة.صوله ا الأو  دفتر الشروطحسب  

اللازمة لضمان الأعمال. يجوز   المتعاقدة  للالإحتياطات  إلتزاماته سلطة  بأيّ من  القيام  الملتزم  إذا تعذر على  العقد  إنهاء 
  .التعاقدية بنتيجة القوة القاهرة

الصفقة أن يعرض على   إبلاغه تصديق  تاريخ  أسبوع واحد من  الملتزم وضمن مهلة  المتعاقدةعلى  الم  السلطة    ديرإسم 
يبقى هذا المقترح من قبله للإشراف على تنفيذ الأشغال موضوع الإلتزام على أن يبرز وثيقة متعلقة بمؤهلاته وخبراته.  

تسمية العناصر العاملة في  إن    .للتوقيف  عملبصورة دائمة طيلة ساعات العمل، علماً أن غيابه يعرض المتوافرا    ديرالم
  .تقديم أيّ إعتراض   لتزمتظل خاضعة لموافقة المهندس الذي يحق له أن يطلب إستبدال أي عنصر دون أن يحقّ للم لمشروع  ا
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، وبغية تسهيل  لتزمعلى الملتزم أن يلتزم بدقـة بأوامر العمل التي يصدرها المهندس لتجانس العمل بين مختلف فـرق الم
  .الأشغال التي يجري تنفيذها

على الملتزم أن يلتزم بدقة بالتعديـلات التـي تطلب منه   .على الملتزم أن يؤمن موجبات السلامة والصحة العامة في العمل
ما لم يثبت بأن ذلك قد تم  لتزملا يؤخذ بالتعديلات التي قام بها الم.  في فترة تنفيـذ الأشغال من قبل المهندس وبصورة خطية

  .بأمر خطي

  .من قانون الشراء العام فيما يتعلق بالإشراف والتنفيذ ٣١تراعى أحكام المادة  ملاحظة:

 

1.41 Force majeure 

Force majeure shall mean any event or circumstance or combina<on of events and circumstances which are 

wholly outside the control of the par<es, and which gives rise to force majeure as recognized by Lebanese law, 

but not limited to: 

- war and other hostilities (whether war be declared or not), invasion, other act of foreign enemies in 

Lebanon. 

- civil war, rebellion, insurrection, riot, commotion and civil disorder in Lebanon. 

- ionizing radiation or contamination from nuclear fuel or waste or radioactive, toxic or explosive effects of 

any nuclear explosive device in Lebanon. 

- pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speed in Lebanon. 

- riot, commotion on civil disorder unless solely restricted to employees of the Contractor on his sub-

Contractor and arising from the conduct of the works. 

- Earthquake and any operation of the forces of nature against which an experienced Contractor could not 

reasonably have been expected to take precautions. 

 

Neither the Contrac<ng Authority nor the Contractor shall be considered in default or in contractual breach to 

the extent that performance of its obliga<ons is prevented by force majeure which arises a:er the date hereof.             

If, as a result of any happening of force majeure, the Contractor is prevented from performing its obliga<ons, the 

par<es shall use their best endeavors to modify the same obliga<ons in the most prac<cal manner, having regard 

to the circumstances in order to achieve an end result which is the same or as closely similar to that envisaged 

by this Tender Document as may be acceptable to the Contrac<ng Authority and the Contractor.  

Any costs or losses incurred by either party in consequence thereof shall be borne by the party which suffers 

such costs or losses. In the event that execu<on of the Contract agreement is suspended or is seriously modified 

or curtailed for a con<nuous period of one year due to the effects of force majeure, either party may, by giving 

one month's wri>en no<ce to the other party, terminate the Contract Agreement. 

   القوة القاهرة ٤١-١

القاهرة أي حدث أو ظرف أو مجموعة من الأحداث والظروف التي تكون خارجة تمامًا عن سيطرة الأطراف،  تعني القوة 
 :والتي تترتب عليها القوة القاهرة كما هو معترف بها بموجب القانون اللبناني، ولكن ليس على سبيل الحصر



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 87 

                                                                                               May 14, 2026  

الحرب وأعمال العدوان الأخرى (سواء تم إعلان الحرب أم لا)، الغزو، أو أي عمل من أعمال الأعداء الأجانب  - 
 .في لبنان

 .الحرب الأهلية، التمرد، الثورة، الشغب، الاضطرابات المدنية والفوضى في لبنان - 
الإشعاع المؤين أو التلوث الناتج عن الوقود النووي أو النفايات أو الآثار السامة أو المتفجرة لأي جهاز نووي   - 

 .انفجاري في لبنان
الناتجة عن الطائرات أو الأجهزة الجوية الأخرى التي تسير بسرعة الصوت أو أسرع من الصوت موجات الضغط   - 

 .في لبنان
أو مقاولي الباطن التابعين    الشغب أو الفوضى أو الاضطراب المدني إلا إذا كان مقتصرًا فقط على موظفي المتعاقد - 

 .له ويحدث بسبب تصرفات أعماله
 .الخبير اتخاذ احتياطات معقولة ضدها الزلازل وأي عملية من قوى الطبيعة التي لا يمكن للمتعاقد - 

 

أو سلطة التعاقد في حالة تقصير أو خرق تعاقدي إلى الحد الذي يمنع فيه أداء التزاماته بسبب القوة القاهرة    لتزميعُتبر الملن  
على الوفاء بالتزاماته، يجب    لتزمالقاهرة دون قدرة المإذا حالت أي من حالات القوة    .التي تحدث بعد تاريخ توقيع هذا العقد

على الطرفين بذل أفضل جهودهما لتعديل نفس الالتزامات بأكثر الطرق العملية، مع مراعاة الظروف، من أجل الوصول  
  .لتزموالمبما يتوافق مع موافقة سلطة التعاقد  الدفترإلى نتيجة مماثلة قدر الإمكان لتلك التي تم تصورها في هذا 

في حال تم    .أي تكاليف أو خسائر يتكبدها أي من الطرفين نتيجة لذلك ستتحملها الجهة التي تتحمل هذه التكاليف أو الخسائر
لأي من تعليق عملية العقد أو تعديلها بشكل كبير أو تقليصها لمدة مستمرة تزيد عن عام بسبب تأثيرات القوة القاهرة، يمكن  

  . ههذ العقدالطرفين، من خلال إعطاء إشعار خطي مدته شهر واحد للطرف الآخر، إنهاء إتفاقية 

  

1.42 Death of the Contractor 

In the event of the Contractor’s death, the Contrac<ng Authority shall have the right to accept the undertaking 

of the heirs to con<nue the Works under the terms of the Contract, or to terminate the Contract as required by 

the public interest, without the heirs being en<tled to claim any compensa<on or damages as a result . 

   وفاة الملتزِم ٤٢-١

المتعاقدةفي حال وفاة الملتزِم، يحق   إلغاء الإلتزام حسب ما   للسلطة  قبول تعهد الورثة بمتابعة العمل بشروط التلزيم أو 
  تقتضي المصلحة العامة ودون أن يحق للورثة المطالبة بأي عطل أو ضررٍ جراء ذلك. 

 

1.43 Termina�on of the Contract 

1) The Contract shall be terminated automa<cally, without the need for any prior no<ce, in any of the following 

cases: 

a) If a final judgment is issued against the Contractor for commi]ng any offense related to corrup<on, 

collusion, fraud, deceit, money laundering, terrorism financing, conflict of interest, forgery, or fraudulent 

bankruptcy, in accordance with the applicable laws. 
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b) If any of the cases s<pulated in Ar<cle 8 of the Public Procurement Law are met. 

c) In the event of the Contractor’s loss of legal capacity. 

2) If the Contract is terminated for any of the reasons men<oned in this Ar<cle, the procedures set forth in 

Paragraph One of Item Four of Ar<cle 33 of the Public Procurement Law shall apply. 

  فسخ العقد   ٤٣-١

  :يفسخ العقد حكماً دون الحاجة إلى أي إنذار في أي من الحالات التالية - 1
أ. إذا صدر بحق الملتزم حكم نهائي بارتكاب اي جرم من جرائم الفساد أو التواطؤ أو الإحتيال أو الغش أو ّتبييض 

   .الأموال أو تمويل الإرهاب أو تضارب المصالح أو التزوير أو الإفلاس الإحتيالي، وفقاً للقوانين المرعية الاجراء
   .من قانون الشراء العام  ٨ب. إذا تحققت أي حالة من الحالات المذكورة في المادة 

  .ج. في حال فُقدان أهلية الملتزم
  

إذا فسخ العقد لأحد الأسباب المذكورة في هذه المادة تطَبق الإجراءات المنصوص عليها في الفقرة الأولى من البند  - 2
 من قانون الشراء العام.  ٣٣الرابع من المادة 

 
 

1.44 Default 

1) The Contractor shall be deemed in default if he breaches the condi<ons for execu<on of the Contract or the 

provisions of the Terms of Reference, a:er having been formally no<fied by the Contrac<ng Authority to 

comply with all his obliga<ons within a period ranging from a minimum of five (5) days to a maximum of 

fi:een (15) days, and if such period expires without the Contractor fulfilling the requested obliga<ons. 

 

2) The Contractor may not be considered in default except by a reasoned decision issued by the Administra<on, 

based on the approval of the Public Procurement Authority. 

 

3) If the Contractor is deemed in default, the Contract shall be terminated automa<cally without the need for 

any no<ce, and the procedures set forth in Paragraph One of Item Four of Ar<cle 33 of the Public 

Procurement Law shall apply. 

 النكول   ٤٤-١

يعتبر الملتزم ناكلاً إذا خالف شروط تنفيذ العقد أو أحكام دفتر الشروط، وبعد إنذاره رسمياً بوجوب التقيد بكافة موجباته  - 1
من قبل سلطة التعاقد، وذلك ضمن مهلة تتراوح بين خمسة ايام كحد أدنى وخمسة عشر يوماً كحد أقصى، وانقضاء 

  يه.  المهلة هذه دون أن يقوم الملتزم بما طُلب إل
  لا يجوز اعتبار الملتزم ناكلاً إلا بموجب قرار معلل يصدر عن المصلحة بناء على موافقة هيئة الشراء العام.  - 2
إذا اعتبر الملتزم ناكلاً، يفُسخ العقد حكماً دون الحاجة الى أي إنذار وتطُبق الإجراءآت المنصوص عليها في الفقرة  - 3

 من قانون الشراء العام.  33الاولى من البند الرابع من المادة  
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1.45 Du�es of the Contractor’s Project Manager 

The Contractor’s Project Manager shall be responsible for carrying out all ac<ons necessary to ensure the proper 

execu<on of the Works, including but not limited to: 

- Receiving no<fica<on of the approval of the Contract by the competent authori<es and signing the 

administra<ve correspondence.  

- Ac<vely par<cipa<ng in the execu<on of the Works on a con<nuous basis.  

- Preparing and signing the work program, as well as preparing daily and monthly progress reports.  

- Signing the commencement cer<ficate.  

- Being present daily during working hours and confirming such presence by signing the daily logbook.  

- Preparing reports and obtaining the approval of the supervising Engineer prior to commencing execu<on, 

for all project details.  

- Signing statements.  

- Preparing unit rate analyses for addi<onal works not originally included.  

- A>ending interim and final acceptance procedures.  

- Holding weekly mee<ngs with the Contrac<ng Authority’s representa<ves at least once per week.  

If it is established to the Contrac<ng Authority that the absence of the Contractor’s Project Manager is due to 

force majeure such as death, travel, or termina<on of the agreement between the Manager and the Contractor, 

the Contractor shall immediately suspend the Works at his own expense and responsibility un<l a new Manager, 

acceptable to the Contrac<ng Authority, is appointed to complete the Works. 

  واجبات مدير ملتزم الأشغال  ٤٥-١

  الأشغال القيام بجميع الأعمال التي تؤمن حسن تنفيذ الأشغال ومنها:مدير ملتزم يتوجب على 

  تبلغ مصادقة المراجع المختصة على الصفقة وتوقيع المخابرات الإدارية.  - 
  الإشتراك فعلياً في تنفيذ الأشغال بصورة دائمة. - 
  وتوقيعه، إضافة إلى إعداد تقارير يومية وشهرية للأعمال. تنظيم برنامج العمل  - 
  . مباشرة العملتوقيع محضر  - 
  اليومي ضمن دوام العمل وإثبات ذلك بتوقيع دفتر الأشغال اليومي. تواجدال - 
  وأخذ موافقة المهندس المشرف قبل الشروع بالتنفيذ وذلك لكافة تفاصيل المشروع.  التقاريرإعداد  - 
  توقيع الكشوفات.  - 
  إعداد تحاليل الأسعار الجديدة للأشغال الإضافية غير الملحوظة أساساً. - 
  .حضور عمليات الإستلام المؤقتة والنهائية - 
 أقله مرة في الأسبوع.  سلطة المتعاقدةمندوبي الالإسبوعي مع  الإجتماع - 
  

والملتزم، ديرعائد لأسباب قاهرة كالوفاة أو السفر أو فسخ العقد بين الم  لتزمالم  مديرأن غياب    سلطة المتعاقدةللوإذا ثبت  
السلطة  جديد تقبل به    مديرعلى هذا الأخير أن يعمل فوراً إلى التوقف عن العمل على حسابه ومسؤوليته حتى يتم تعيين  

 لإتمام الأشغال.  المتعاقدة
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1.46 Insurance of Workers, Works, and Civil Liability toward Third Par�es 

The Contractor shall insure his workers and the Works executed at his own expense and responsibility against all 

risks or damages arising from any cause related to the execu<on of the Contract, including coverage for civil 

liability toward third par<es. 

These insurance policies do not relieve the Contractor of any responsibility toward the Contrac<ng Authority 

regarding all obliga<ons arising from the provisions of this Contract. 

It is understood that the Contractor remains solely responsible for any damage to his equipment without any 

recourse or claims against the Contrac<ng Authority. 

If the Contractor fails, within one week from the date of being no<fied of the Commencement Date, to provide 

the above-men<oned insurance policies to the Contrac<ng Authority, the Contrac<ng Authority shall have the 

right to arrange such policies at the Contractor’s expense and responsibility. The Contractor is responsible for all 

accidents and damages to third par<es resul<ng from his Work or his workers and must repair, at his own cost, 

any damage he causes. 

Insurance policies do not relieve the Contractor of his responsibili<es toward the Contrac<ng Authority regarding 

any obliga<ons under this Contract. The Contractor must, at his own expense and responsibility, provide security 

and take all measures necessary to protect the Works at all <mes to prevent accidents and damages to Workers 

and third par<es. The Contractor shall bear all responsibili<es directly, resolve any disputes arising therefrom, 

and pay any resul<ng compensa<on without any involvement or contribu<on from the Contrac<ng Authority. 

    التأمين على العمال والأعمال والمسؤولية المدنية تجاه الغير ٤٦-١

على الملتزِم أن يؤمن عماله والأعمال التي يقوم بها على نفقته ومسؤوليته ضدّ جميع الأخطار أو الأضرار الناتجة عن أيّ  
  سبب يتعلق بتنفيذ الإلتزام على أن تغطي المسؤولية المدنية تجاه الغير. 

  بالنسبة لكل الموجبات الناتجة عن مواد هذا الإلتزام.   السلطة المتعاقدةإن هذه البوالص لا ترفع المسؤولية عن الملتزم تجاه 

من المفهوم أن الملتزم يبقى وحده مسؤولاً عن كل الأضرار التي تلحق بمعداته دون القيام بأية مراجعات أو مطالبات من 
  . السلطة المتعاقدة

بوالص التأمين المذكورة أعلاه، يحقّ    السلطة المتعاقدةالعمل إلى    مباشرةإذا لم يقدّم الملتزم بمهلة أسبوع من تاريخ تبلغه  
مسؤول عن كل الحوادث والأضرار للغير   لتزمإن الم  .آنذاك أن تعقد هذه البوالص على نفقته ومسؤوليته  سلطة المتعاقدةلل

  ويتوجب عليه أن يصلح على نفقته جميع الأضرار التي تسبب بها.  عمله او عمالهبسبب 

على    تجاه الادارة بالنسبة لكل الموجبات الناتجة عن مواد هذا الالتزام.  لتزملا ترفع المسؤولية عن الم  بوالص التامينن  أ
ان يتخذ على مسؤوليته وحسابه الحراسة، وجميع التدابير للدلالة الدائمة على الاشغال لمنع الحوادث والاضرار عن    لتزمالم

تحمل جميع مسؤولياته مباشرة، وفض الخلافات الناتجة عنها او دفع ما يترتب عليه من تعويض   ى الملتزمعل  .العمال والغير
 فيها. أي دخل  سلطة المتعاقدةللدون ان يكون 
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1.47 Foreign Workers 

The Contractor shall employ Lebanese labor. However, excep<onally, he may use foreign workers provided that 

their number does not exceed 10% of the total workforce, subject to the Contrac<ng Authority’s approval, and 

that they hold valid work permits issued by the competent authori<es. 

  العمال الأجانب  ٤٧-١

يتوجب على الملتزِم إستخدام اليد العاملة اللبنانية، إلاّ أنه يحق له بصورة إستثنائية استخدام عمال أجانب على أن لا تتجاوز  
العاملين تقبل بها  ١٠نسبتهم   العمال  المتعاقدةال% من مجموع  المراجع    سلطة  إجازة عمل من  وأن يكونوا حائزين على 

 المختصة. 

  

1.48 Subcontrac�ng 

The main Contractor must personally execute the Contract and remains fully responsible to the Contrac<ng 

Authority for the performance of all its clauses and condi<ons.  

It is prohibited for the Contractor to delegate the en<rety of his contractual obliga<ons to another party. If certain 

works require the Contractor to engage specialized en<<es or subcontractors, prior approval from the 

Contrac<ng Authority is required before such delega<on, while the Contractor retains ul<mate responsibility in 

accordance with Ar<cle 30 of the Public Procurement Law. 

The Contractor may assign a Subcontractor to perform part of the Contract, within the allowed limit not 

exceeding 50% of the Contract value. The Contractor must obtain prior approval for subcontrac<ng from the 

Contrac<ng Authority before any delega<on, while retaining final responsibility.  

The Contrac<ng Authority shall issue a reasoned decision of approval or rejec<on within the <meframe specified 

in the Contract (as determined by the Purchaser). Silence upon expira<on of this period shall be considered an 

implicit approval. 

The provisions of Paragraph “First” of Ar<cle 7 of the Public Procurement Law shall apply to the Subcontractor. 

  التعاقد الثانوي   ٤٨-١

  .يجب على الملتزِم الأساسي أن يتولى بنفسه تنفيذ العقد ويبقى مسؤولاً تجاه سلطة التعاقد عن تنفيذ جميع بنوده وشروطه

يمنع عليه تلزيم كامل موجباته التعاقدية لغيره. وفي حال وجود أعمال تقتضي أن يقوم الملتزم بتكليف جهات متخصصة أو  
المسبقة قبل تلزيمهم على أن تبقى المسؤولية النهائية على عاتقه وفقاً  سلطة المتعاقدة  المتعهدين بالباطن، يقتضي موافقة  

  العام.من قانون الشراء  ٣٠للمادة 

يمكن أن يعهد الملتزم إلى مُتعاقد ثانوي (متعهدو الباطن) تنفيذ جزء من العقد ضمن النسبة المسموح بها والتي يجب ألاّ 
    % من قيمة العقد.٥٠تتخطّى 
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على الملتزم أخَذ الموافقة المسبقة على التعاقد الثانوي (متعهدو الباطن) من سلطة التعاقد (قبل التلزيم على أن تبقى المسؤولية  
النهائية على عاتق الملتزم) والتي يجب عليها اتخّاذ قرارها بالموافقة أو الرفض المعلَّل خلال مهلة زمنية تحدد في شروط  

  الجهة الشارية)، ويعد سكوتها عند انقضاء هذه المهلة قراراً ضمنياً بالقبول.  العقد (تحديدها من قبل

  تطبق على المتعاقد الثانوي أحكام البند "أولاً" من المادة السابعة من قانون الشراء العام.  

  

1.49 Project Care 

The Contractor shall be fully responsible for the proper care of the Project from the commencement of the 

Project un<l its comple<on. In the event of any damage or defect to the Project, any part of it, regardless of the 

cause, the Contractor must rec<fy it at his own expense so that the Project, upon comple<on, is in good condi<on 

and fully compliant with the Contract requirements and the Contrac<ng Authority’s instruc<ons. 

  اية بالمشروعنعال ٤٩-١

يكون الملتزِم مسؤولاً عن العناية التامة بالمشروع من حين ابتداء المشروع إلى حين إتمامه، وفي حال حصول أيّ عطل  
أو ضرر للمشروع أو لأي جزء منه مهما كان سببه، يتوجّب على الملتزِم تصحيح ذلك على نفقته الخاصة، بحيث يكون 

  . السلطة المتعاقدةات الإلتزام ولتعليمات المشروع عند إتمامه بحالة جيدة ومطابقاً لمتطلب

  

1.50 Dispute Resolu�on 

Disputes arising from this Contract shall first be addressed by a commi>ee appointed by the Minister of Public 

Works and Transport, including representa<ves of the Port of Tripoli Authority (Contrac<ng Authority). If no 

mutually acceptable solu<on is reached between the Contractor and the Contrac<ng Authority, such disputes 

shall be referred to the competent Lebanese courts, which shall have exclusive jurisdic<on over all disputes that 

may arise between the Administra<on and the Contractor regarding this Contract. 

  حل الخلافات  ٥٠-١

تتضمن ممثلين عن مصلحة مرفأ طرابلس  تحل الخلافات الناتجة عن هذا الالتزام لجنة يعينها وزير الاشغال العامة والنقل،  
المتعاقدة) اللبنانية ذات الأطرافوفي حال عدم التوصل إلى حل يقبل به    ،(السلطة  ، يفصل بهذه الخلافات لدى المحاكم 

  الاختصاص هي وحدها الصالحة للنظر في جميع الخلافات التي قد تنشأ بين الإدارة والملتزم بشأن هذا الإلتزام. 

  

1.51 Price Adjustment 

The provisions of Ar<cle 33 of the Terms and General Condi<ons do not apply to this Contract. Instead, price 

adjustment formulas shall apply under the condi<ons specified below. 
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Price Adjustment Formula 

 

 

And it applies to all items in the Bill of Quan��es and the Schedule of Prices. 

The le:ers in the above equa�ons have the following meanings: 

P The price used for contractor accoun<ng, denominated in Lebanese Pounds. 

Po The price stated in the Bill of Prices (the Contractor’s Offer) in Lebanese Pounds shall be calculated 

in accordance with the exchange rate adopted by Banque du Liban as at the date of the bid opening 

session. 

Do The average closing exchange rate of the United States Dollar, based on the rate adopted by Banque 

du Liban, or any other official rate adopted by the competent authority, as at the date of the bid 

opening session. 

D The average closing exchange rate of the United States Dollar, based on the rate adopted by Banque 

du Liban (or any other official rate adopted by the competent authority), as at the date of issuance 

of the transfer payment order by the Port of Tripoli. 

 

Condi�ons for Applying the Price Adjustment Formulas: 

1) The above formulas apply only to the Contractor’s en<tlements related to the basic amounts, i.e., amounts 

resul<ng from mul<plying the quan<<es of works executed by the prices listed in the Bill of Quan<<es and 

the Price Schedule. 

2) If the applica<on of the above formulas during the execu<on of the contract shows an increase or decrease 

in the value of remaining works compared to the quan<<es in the Bill of Quan<<es and the Price Schedule: 

a) If the devia<on exceeds 25% of the original value, the Administra<on has the right to terminate the 

contract without the Contractor being en<tled to any compensa<on. 

b) If the devia<on exceeds 50% of the original value, the Contractor has the right to request termina<on 

or to request adjustment of the formulas, without being en<tled to any compensa<on. 

3) 10% of the price differences shall be withheld and returned to the Contractor a:er final acceptance. 

4) Temporary statements prepared according to the provisions of the Special Condi<ons of Contract shall be 

based on quan<<es considered as par<al final quan<<es. 

5) The adjustment formula does not apply, and the price is not adjusted if the resul<ng increase is less than 5% 

of the basic price. If the devia<on exceeds this percentage, the Contractor shall be en<tled to all differences 

calculated by the formula, and the price shall be adjusted regardless of any decrease. 

6) 10% reten<ons shall not be returned to the Contractor un<l the adjustment formulas are applied and all 

condi<ons of the Price Adjustment clause are fulfilled. 

  تعديل الأسعار  ٥١-١

المادة   أحكام  الالتزام  العامة بل تسري عليه معادلات تعديل الأسعار   ٣٣لا تطبق على هذا  الشروط والأحكام  دفتر  من 
 بالشروط المبينة أدناه:

  معادلة تعديل الاسعار











0
0 9.010.0

D

D
PP











0
0 9.010.0

D

D
PP
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  وتطبق على جميع مواد الكشف التقديري وجدول الأسعار.
  

 للأحرف في المعادلات أعلاه المعاني التالية: 

P  وهو خاضع للتنزيل بالعملة اللبنانية. لتزمالسعر المعتمد في محاسبة الم  
oP    ًالمعتمد من قبل مصرف  لسعر  لالسعر الوارد في جدول الأسعار (عرض الملتزم) بالعملة اللبنانية تحتسب وفقا

  بتاريخ جلسة فض العروض. لبنان
oD    أو أي سعر رسمي وفقاً للسعر المعتمد من قبل مصرف لبنانمتوسط اقفال سعر صرف الدولار الأميركي ،

  المرجع المختص، بتاريخ جلسة فض العروض.آخر يتم اعتماده من قبل 
D    أو أي سعر رسمي وفقاً للسعر المعتمد من قبل مصرف لبنان  متوسط اقفال سعر صرف الدولار الأميركي)

  مرفأ طرابلس. آخر يتم اعتماده من قبل المرجع المختص) بتاريخ اصدار امر دفع الحوالة من قبل 
      

  شروط تطبيق المعادلات:

العائدة للمبالغ الأساسية أي التي تنتج عن عملية ضرب كمية   لتزمالمعادلات أعلاه إلاّ على استحقاقات الملا تطبق   - 1
  الأشغال المنفذة بالأسعار الواردة في الكشف التقديري وجدول الأسعار.

إذا تبيّن من تطبيق المعادلات أعلاه خلال تنفيذ الالتزام زيادة أو نقصان في قيمة الأشغال المتبقية دون تنفيذ وفقاً   - 2
  للكميات الواردة في الكشف التقديري وجدول الأسعار: 

الحق بالمطالبة بأي   لتزم % من قيمتها الأساسية يحق للإدارة فسخ الالتزام دون أن يكون للم٢٥تفوق نسبتها    -أ
  تعويض. 

طلب الفسخ أو طلب تعديل المعادلات دون أن يكون له   لتزم% من قيمتها الأساسية يحق للم٥٠تفوق نسبتها  -ب
  الحق بالمطالبة بأي تعويض.

  بعد الاستلام النهائي. لتزمعشرة بالماية من قيمة فروقات الأسعار وتعاد إلى الم ١٠يوقف  - 3
يجب أن تستند الكشوفات المؤقتة المنظمة وفقاً للشروط الواردة في دفتر الشروط الخصوصية على كيول تعتبر   - 4

  بمثابة كيول نهائية جزئية.
% من السعر  5لا تسري معادلة التعديل ولا يعدّل السعر عندما تبقى الزيادة التي تحصل تطبيقاً لها دون نسبة   - 5

كافة الفروقات التي تظهرها المعادلة ويعدل السعر مهما بلغت نسبة  لتزم الأساسي وإذا فاقت هذه النسبة يعطى الم
  النقصان. 

إلاّ بعد تطبيق معادلات التعديل وكافة الشروط الواردة في بند تعديل الأسعار.  لتزملا تعاد التوقيفات العشرية إلى الم - 6
    

  
 

1.52 Price Analysis 

The Contractor shall personally prepare a price analysis according to the work areas, type of works, nature of 

materials, es<mated quan<<es, and transport. 

Breaking down the prices into their basic components shall be used as the basis for calcula<ng the total price. 

It is explicitly noted that under no circumstances shall the Contractor claim any error or oversight in the 

prepara<on of the price analysis into basic components as a jus<fica<on to request a revision of the Bill of 

Quan<<es or to claim payment for any omi>ed items. Any omi>ed item is considered included within the other 

items. 
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  تحليل الأسعار  ٥٢-١

  لنقل.وابحسب مناطق العمل ونوع الاشغال وطبيعة المواد وكمياتها المرتقبة  لسعره،أن يجري بنفسه تحليلا"  لتزمعلى الم

إن تحليل الأسعار إلى العناصر الأساسية يستعمل كأساس لحسابات السعر الإجمالي. من الجدير بالذكر وفي أي حال انه لا  
الادعاء بأي غلط أو بسهو في وضع تحليل الأسعار إلى عناصر أساسية للمطالبة بإعادة النظر في الجدول    لتزميحق للم

  التخميني وطلب دفع بعض البنود المنساة بصورة إضافية. إن كل بند منسي يعتبر مشمولاً بالبنود الأخرى.

 

1.53 Taxes and Fees 

The Contractor acknowledges that he has thoroughly reviewed, prior to submi]ng his prices, all legal provisions 

in force as of the date of submission of the proposal documents. He also undertakes the following: 

- To pay all legally imposed taxes and fees, including Value Added Tax (VAT).  

- To comply with labor law.  

- To ensure occupa<onal health, safety, and environmental requirements at work sites, as well as 

precau<onary measures during transport.  

- To maintain order among workers.  

The Contractor’s workers do not benefit from any tax exemp<ons, fees, or customs obliga<ons, and the 

Contractor must ensure that tax provisions are applied to his workers. All expenses arising from the provisions 

of this ar<cle shall be borne by the Contractor. 

  ضرائب ورسوم  ٥٣-١

انه قد راجع بشكل تفصيلي، قبل وضع أسعاره كل النصوص القانونية السارية المفعول بتاريخ تقديمه مستندات   لتزميعتبر الم
 العرض. كما يتعهد بما يلي:

  تسديد جميع الضرائب والرسوم المفروضة قانوناً بما فيه الضريبة على القيمة المضافة.  - 
  الإلتزام بقانون العمل. - 
  النقل.  تأمين موجبات السلامة والصحة العامة والبيئة في مراكز العمل، وموجبات الاحتراز فـي - 
  أن يؤمن النظام بين العمال.  - 

أن يحرص على    لتزممن أية إعفاءات ضرائبية، أو رسوم أو موجبات جمركية ويتوجب على الم  لتزملا يستفيد عمال الم
  . لتزمتطبيق النصوص الضرائبية على عماله. إن كل المصاريف الناتجة عن مقررات هذه المادة تكون على عاتق الم
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1.54 General Condi�ons for price determina�on (comprehensiveness of 

prices) 

The various prices for execu<ng the different works are specified according to the Bill of Quan<<es. Each price is 

an average price that applies to all works of the same type, regardless of any special condi<ons or circumstances 

that may arise during the project. These prices are contractual in nature and include all visible and hidden costs, 

as well as profits. 

They take into account the difficul<es expected in execu<ng the Works and the unexpected difficul<es such as 

long work interrup<ons, obtaining necessary permits from all relevant authori<es... The price also covers 

insurance policies as well as costs for usage cer<ficates. 

Execu<on prices also cover all obliga<ons of the Contractor specified or implied in the market, taxes, fees, 

stamps, customs du<es, financial obliga<ons, all rights of any kind, and all visible and hidden costs, direct and 

indirect, arising from the full execu<on of the works and their delivery in acceptance condi<on. 

 الشروط العامة لتحديد الأسعار (شمولية الأسعار) ٥٤-١

لتنفيذ مختلف الأعمال محددة وفق جدول الأسعار.  إن الأسعار   كلكل سعر هو سعر وسطي سيطبق على    إن  مختلف 
ة ناحية أو في حالة خاصة خلال المشروع.  يمكن أن تمر في أيّ ومهما كان هنالك من أوضاع خاصة  عينه  الأعمال من النوع  

تأخذ   إنهاكما    الأرباح.  إلى  بالإضافةمنظورة  المنة المصاريف المنظورة وغير  الأسعار لها خاصية التعاقد وهي متضّ   إن
الإ المصاعب  بعين  والمصاعب  المتوقعة  عتبار  للأعمال  التنفيذ  تواجه  متوقعة  التي  لأمدٍ إكالغير  العمل   طويل  نقطاع 

   ....وإستصدار التراخيص اللازمة من كافة المراجع

    ستعمال.مصاريف شهادات الإوبوالص التأمين  السعر يتضمن

الإ   إن بعين  تأخذ  التنفيذ  المأسعار  المذكورة وغير  لتزمعتبار كل مسؤوليات  الأسواق  في  والضرائب ال  المحددة  مذكورة 
الجمارك المصاريف غير  الإو  والرسوم والطوابع ورسوم  الأنواع وكل  الحقوق من كل  المالية وكل   منظورة،اللتزامات 

 ستلام.مباشرة التي تأتي من خلال التنفيذ الكامل للأعمال ووضعها في حالة الإالالمباشرة وغير و
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2 TECHNICAL CONDITIONS 

 

2.1 Introduc�on 

These Technical Condi<ons define the scope, methodology, requirements, standards, and deliverables for the 

Consultancy Services related to the review and update of the design of Tripoli – Abboudieh Railway link project. 

They cons<tute an integral part of the Tender Documents and shall be read in conjunc<on with the General 

Condi<ons, Terms of Reference, and all applicable contractual provisions.  

The purpose of these Technical Condi<ons is to ensure that the Consultant undertakes a comprehensive review, 

update, and comple<on of all engineering, opera<onal, environmental, and economic aspects of the Project in 

accordance with interna<onally recognized railway design standards, including UIC codes, EN standards, and 

other relevant best prac<ces. 

The Consultant shall be fully responsible for delivering a complete, coordinated, and implementa<on-ready set 

of studies and tender documents, suitable for interna<onal compe<<ve procurement.  

All outputs shall reflect a high level of engineering accuracy, and consistency, ensuring constructability, 

opera<onal efficiency, safety, and long-term sustainability of the railway system. 

These Technical Condi<ons also establish the required level of coordina<on with the Contrac<ng Authority and 

relevant stakeholders, as well as the approval process for each stage of the assignment. No phase shall proceed 

without formal valida<on by the Contrac<ng Authority and the designated railway authority, ensuring full 

alignment with na<onal priori<es and regulatory requirements. 

All services shall be executed in accordance with best interna<onal engineering prac<ce and shall incorporate a 

risk-aware, value-engineering-oriented approach to ensure op<mal technical and economic outcomes for the 

Project. 

    الشروط الفنية ٢
 

 المقدمة  ١-٢

الاستشاري، ومنهجية العمل، والمتطلبات، والمعايير، والمخرجات الخاصة بالخدمات  تحدد هذه الشروط الفنية نطاق خدمات  
  العبودية.    –الاستشارية المتعلقة بدراسة ومراجعة وتحديث تصميم مشروع خط سكة حديد طرابلس 

وتعُتبر هذه الشروط جزءاً لا يتجزأ من وثائق المناقصة، ويجب قراءتها بالتكامل مع الشروط العامة، ومرجعيات التكليف، 
    .وجميع الأحكام التعاقدية ذات الصلة

إن الهدف من هذه الشروط الفنية هو ضمان قيام الاستشاري بإجراء مراجعة شاملة وتحديث واستكمال لجميع الجوانب 
الهندسية والتشغيلية والبيئية والاقتصادية للمشروع، وذلك وفقاً للمعايير الدولية المعترف بها في تصميم السكك الحديدية، 

، وغيرها من أفضل الممارسات (EN) ة  ، والمعايير الأوروبي(UIC)ة  الحديدي  بما في ذلك معايير الاتحاد الدولي للسكك
 .ذات الصلة
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يتحمل الاستشاري المسؤولية الكاملة عن تقديم مجموعة متكاملة ومنسقة وجاهزة للتنفيذ من الدراسات ووثائق المناقصة، 
  صالحة للاستخدام في عمليات الشراء التنافسي الدولي.  

يجب أن تعكس جميع المخرجات مستوى عالياً من الدقة الهندسية والتناسق، بما يضمن قابلية التنفيذ، والكفاءة التشغيلية، 
 .والسلامة، والاستدامة طويلة الأمد لنظام السكك الحديدية

كما تحدد هذه الشروط الفنية مستوى التنسيق المطلوب مع السلطة المتعاقدة والجهات المعنية ذات الصلة، إضافة إلى آلية  
اعتماد كل مرحلة من مراحل المهمة. ولا يجوز الانتقال إلى أي مرحلة لاحقة دون الحصول على الموافقة الرسمية من  

 .، بما يضمن التوافق الكامل مع الأولويات الوطنية والمتطلبات التنظيميةالسلطة المتعاقدة والجهة الحديدية المختصة

 يتم تنفيذ جميع الخدمات وفقاً لأفضل الممارسات الهندسية الدولية، مع اعتماد نهج قائم على إدارة المخاطر والهندسة القيمية
(Value Engineering)بهدف تحقيق أفضل النتائج الفنية والاقتصادية الممكنة للمشروع ،.  

 

2.2 Applicable Standards and Codes of Prac�ce 

The Consultant shall comply with the latest edi<on of interna<onally recognized standards, codes, and 

guidelines.  

In case of conflict, the more stringent requirement shall apply, subject to approval of the Contrac<ng Authority. 

2.2.1 Railway Engineering Standards 

UIC Leaflets (Interna�onal Union of Railways – UIC)  

- UIC 60: Rail profiles and characteris<cs  

- UIC 719R: Design of railway track geometry  

- UIC 776-1: Loads on bridges due to railway traffic  

- UIC 700: Classifica<on of lines and axle loads  

- UIC 712: Earthworks and forma<on design  

- UIC 774-3: Interac<on between wheel and rail (safety and stability)  

- UIC 860 Series: Railway materials and steel standards  

- UIC 864: Track components and fastening systems  

European Railway Standards (EN / CEN / CENELEC) 

- EN 13803 – Railway applica<ons: Track geometry quality  

- EN 13674 – Rail steel specifica<ons (flat bo>om rails)  

- EN 13481 – Track fastening systems  

- EN 13230 – Concrete sleepers  

- EN 1990–1999 (Eurocodes) – Structural design standards  

o EN 1991: Actions on structures (including railway loads)  

o EN 1992: Concrete structures  

o EN 1993: Steel structures  

o EN 1997: Geotechnical design  
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- EN 50126 – RAMS (Reliability, Availability, Maintainability, Safety)  

- EN 50128 – Railway so:ware systems  

- EN 50129 – Safety-related electronic systems for signaling  

- EN 50122 – Earthing and return current systems  

- EN 50163 – Supply voltages for trac<on systems  

Track and Civil Engineering Standards 

- AREMA Manual for Railway Engineering (USA)  

o Track design, ballast, drainage, and structural standards  

- BS 5400 / BS EN equivalents – Bridge design standards  

- ASTM Standards (as applicable)  

o ASTM A1 / A370: Steel rail testing and mechanical properties  

o ASTM D2487: Soil classification (USCS system)  

- AASHTO LRFD Bridge Design Specifica<ons (for supplementary reference)  

Geotechnical and Ground Inves�ga�on Standards 

- ISO 14688 – Soil iden<fica<on and classifica<on  

- ISO 14689 – Rock classifica<on  

- BS 5930 – Code of prac<ce for ground inves<ga<ons  

- EN 1997 (Eurocode 7) – Geotechnical design principles  

- FHWA Geotechnical Engineering Circulars (GEC series) – Best prac<ce guidance  

Surveying, GIS and Mapping Standards 

- ISO 19115 – Geographic informa<on metadata  

- ISO 19157 – Data quality in GIS  

- ISO 17123 – Field procedures for surveying instruments  

- WGS84 / UTM coordinate system standards  

- Open GIS Consor<um (OGC) standards  

- BIM ISO 19650 Series – Informa<on management using BIM  

Hydrology, Drainage and Hydraulic Design Standards 

- HEC-RAS (US Army Corps of Engineers) – Hydraulic modelling  

- FHWA Hydraulic Design Series (HDS)  

- ISO 11223 – Hydrological data analysis principles  

- CIRIA C753 – The SuDS Manual (Sustainable Drainage Systems)  

- EN 752 – Drainage systems outside buildings  

Structural Design Standards 

- EN 1990–1999 Eurocodes (full suite)  

- AASHTO LRFD Bridge Design Code  

- BS 8110 (legacy reference if required)  

- fib Model Code for Concrete Structures  

- ACI 318 – Concrete structural design (US reference standard)  
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Railway Signaling and Communica�on Systems 

- ERTMS / ETCS Standards (European Rail Traffic Management System)  

- IEC 62267 – Automated urban guided transport safety  

- IEC 61508 – Func<onal safety of electrical systems  

- IEC 62425 – Railway signaling safety systems  

- ITU-T Recommenda<ons – Telecommunica<ons systems  

- IEEE Standards for communica<on systems (as applicable)  

Safety, RAMS and Risk Standards 

- EN 50126 – RAMS lifecycle for railway systems  

- EN 50128 – So:ware safety assurance  

- EN 50129 – Safety cer<fica<on of signaling systems  

- ISO 31000 – Risk management principles  

- IEC 61511 – Func<onal safety systems  

- ISO 45001 – Occupa<onal health and safety management systems  

Environmental and Social Standards 

- IFC Performance Standards (World Bank Group)  

- World Bank Environmental and Social Framework (ESF 2018)  

- ISO 14001 – Environmental management systems  

- ISO 14040 / 14044 – Life cycle assessment  

- EU Environmental Impact Assessment Direc<ve (EIA Direc<ve 2011/92/EU as amended)  

- WHO Environmental Health Guidelines (where applicable)  

Port, Logis�cs and Intermodal Standards 

- UN/CEFACT Standards – Trade and logis<cs data exchange  

- ISO 28000 – Supply chain security management  

- IMO / Port Engineering Guidelines (as applicable)  

- PIANC Guidelines – Port and marine infrastructure engineering  

- TEU/ISO Container Standards (ISO 668 / ISO 1496)  

Construc�on and Contract Management Standards 

- FIDIC Condi<ons of Contract (Latest Edi<ons)  

o Red Book (Construction)  

o Yellow Book (Design-Build)  

o White Book (Consultancy Services)  

- World Bank Procurement Regula<ons (latest edi<on)  

- UNCITRAL Procurement Guidelines (reference framework)  

- ISO 21500 / ISO 21502 – Project management standards  

Materials and Tes�ng Standards 

- ISO 898 – Mechanical proper<es of fasteners  
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- ISO 10816 – Vibra<on measurement  

- EN 10025 – Structural steel standards  

- ASTM C39 / C143 / C496 – Concrete tes<ng standards  

- UIC material specifica<ons for rails and sleepers  

Health, Safety and Construc�on Site Standards 

- ISO 45001 – Occupa<onal Health and Safety  

- ILO Construc<on Safety Guidelines  

- EU Construc<on Site Safety Direc<ve (92/57/EEC)  

- OSHA Standards (reference level where applicable)  

 

2.3 Employer’s Requirements 

2.3.1 Review of Exis�ng Documenta�on 

The Consultant shall carry out a comprehensive, exhaus<ve, and fully traceable technical review of all exis<ng 

documenta<on related to the Tripoli–Abboudieh Railway Project, including but not limited to feasibility studies, 

conceptual and detailed design reports, geotechnical inves<ga<ons, hydrological and hydraulic analyses, 

environmental impact assessments, structural design reports and drawings, railway alignment studies, 

opera<onal concepts, traffic studies, and any previously prepared tender documents or technical memoranda 

issued by public authori<es or previous consultants. 

The objec<ve of this task is to establish a fully validated and updated engineering baseline upon which all 

subsequent design development, feasibility refinement, and tender prepara<on ac<vi<es shall be based.  

The Consultant shall take in this regard the overall exis<ng Lebanese railway network and any related approved 

master plan.  

The Consultant shall cri<cally evaluate all exis<ng documenta<on for technical adequacy, compliance with 

interna<onally recognized railway engineering standards (including UIC codes, EN standards, and equivalent best 

prac<ce frameworks), internal consistency, constructability, maintainability, opera<onal suitability, and long-

term performance reliability. The Consultant shall explicitly iden<fy and document all deficiencies, including 

missing data, obsolete assump<ons, contradictory technical parameters, insufficient design basis, inadequate 

safety provisions, and non-compliance with current interna<onal railway standards. Each iden<fied issue shall 

be classified according to its cri<cality and impact on the Project. Furthermore, the Consultant shall provide a 

structured engineering jus<fica<on for any modifica<on, correc<on, or redesign proposed, ensuring full 

traceability of technical decisions throughout the Project lifecycle. 

This review shall also form the technical founda<on for the subsequent feasibility update and evalua<on of 

alterna<ve implementa<on and financing models, including tradi<onal procurement and Public–Private 

Partnership (PPP) structures.  

Consultant tasks can be summarized as follow (not limited to) : 

- Perform a full audit of all previous feasibility studies, preliminary designs, and engineering reports  



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 104 

                                                                                               May 14, 2026  

- Verify consistency of:  

o alignment geometry (horizontal/vertical)  

o track structure assumptions  

o axle loads and operational parameters  

o bridge and structural design assumptions  

- Iden<fy gaps in:  

o geotechnical data  

o hydrological design  

o environmental baseline  

o utility mapping  

- Assess compliance with:  

o UIC railway standards  

o EN railway and structural standards  

o Eurocodes (EN 1990–1997)  

o RAMS requirements (EN 50126 / 50128 / 50129)  

- Iden<fy outdated design components or non-compliant assump<ons  

- Evaluate opera<onal assump<ons versus current and forecasted demand  

- Review interoperability with regional railway systems  

Expected deliverables (not limited to) : 

- Incep<on Report including methodology, work breakdown, and review strategy  

- Complete Document Inventory Register (fully indexed and categorized)  

- Document Validity Assessment Report  

- Gap Analysis Report (cri<cal / major / minor classifica<on with jus<fica<on)  

- Compliance Assessment Report against UIC / EN / interna<onal railway standards  

- Technical Baseline Defini<on Report (“Design Basis Document”)  

- Risk Iden<fica<on Report linked to exis<ng design deficiencies  

- Recommenda<ons Report for addi<onal inves<ga<ons and design correc<ons  

- Consolidated Engineering Review Summary Report  

 

2.3.2 Data Collec�on and Stakeholder Coordina�on 

The Consultant shall establish a comprehensive, structured, and con<nuously updated data acquisi<on and 

stakeholder coordina<on system covering all relevant ministries, public ins<tu<ons, municipali<es, regulatory 

authori<es, infrastructure operators, u<li<es, port operators, logis<cs stakeholders, and private sector en<<es 

associated with or affected by the Project. 

The Consultant shall be responsible for ensuring that all data required for design, feasibility, environmental 

assessment, and tender prepara<on is collected in a systema<c, auditable, and fully validated manner.  

This shall include formal data requests, technical mee<ngs, workshops, site coordina<on sessions, and structured 

consulta<on processes. 

Special emphasis shall be placed on the Port of Tripoli, including container terminal opera<ons, cargo handling 

systems, TEU throughput analysis, berth produc<vity, storage and logis<cs flows, and future expansion plans. 
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The Consultant shall also assess interface requirements between railway opera<ons and port logis<cs systems, 

including scheduling, yard capacity, and intermodal transfer efficiency. 

The Consultant shall ensure full integra<on of all collected data into a centralized digital project database, 

ensuring compa<bility with GIS and CAD pla\orms. 

The collected data shall support both technical design development and compara<ve evalua<on of project 

implementa<on and financing op<ons (including PPP structures), to be defined at a later stage subject to 

Employer approval. 

Consultant tasks can be summarized as follow (not limited to) : 

- Establish a structured stakeholder engagement framework approved by the Employer  

- Collect technical, opera<onal, environmental, and planning data from:  

o Ministries and national authorities  

o Port of Tripoli Authority  

o OCFTC and transport agencies  

o Municipalities along the corridor  

o Utilities (electricity, telecom, water, roads)  

- Engage private sector stakeholders:  

o logistics operators  

o port terminal operators  

o industrial zones and economic zones  

- Conduct structured interviews and technical workshops  

- Develop freight and passenger demand valida<on models  

- Establish a centralized Project Data Management System (PIMS)  

- Ensure data traceability, valida<on, and version control  

Expected deliverables (not limited to) : 

- Stakeholder Engagement Strategy and Communica<on Framework  

- Comprehensive Data Request Register with tracking status  

- Stakeholder Mapping Matrix (roles, responsibili<es, interfaces)  

- Minutes of Mee<ngs and Workshop Proceedings (all sessions)  

- Validated Integrated Project Data Repository (digital structured format)  

- Freight & Passenger Demand Analysis Report  

- Port Logis<cs and Rail Interface Analysis Report  

- Ins<tu<onal Coordina<on Progress Reports (periodic)  

- Data Valida<on and Cross-Verifica<on Report  

- Stakeholder Requirement Consolida<on Report  

 

 
2.3.3 Site Visits and Field Assessment 

The Consultant shall undertake extensive and repeated field inves<ga<ons along the en<re railway corridor 

between Tripoli and Abboudieh, including all associated infrastructure such as sta<ons, bridges, culverts, 

crossings, drainage systems, port connec<ons, and the proposed Qoleiat Airport rail connec<on. 
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Field inves<ga<ons shall include detailed verifica<on of the exis<ng right-of-way condi<ons, iden<fica<on of 

encroachments, assessment of land use constraints, evalua<on of terrain and geotechnical condi<ons, drainage 

behavior, slope stability risks, and environmental sensi<vi<es along the corridor. 

The Consultant shall also assess the physical condi<on and integrity of all exis<ng railway infrastructure elements, 

including any remaining track components, bridges, structural remnants, and related civil works. 

All railway materials stored at the Port of Tripoli shall be fully inspected, catalogued, and technically assessed. 

The Consultant shall carry out or supervise laboratory tes<ng in accredited facili<es to verify compliance with 

applicable UIC standards or equivalent interna<onal railway material specifica<ons. This shall include mechanical 

strength tes<ng, fa<gue assessment, corrosion evalua<on, weld integrity verifica<on, and suitability for reuse in 

railway reconstruc<on works. 

Field findings shall directly support both design development and feasibility evalua<on under mul<ple 

implementa<on scenarios, including phased delivery op<ons. 

Consultant tasks can be summarized as follow (not limited to) : 

- Perform physical inspec<ons from:  

o Tripoli Port to Abboudieh  

o connection corridor to Qoleiat Airport  

- Assess:  

o existing railway alignment condition  

o right-of-way status and encroachments  

o structural condition of bridges and culverts  

o earthworks stability and drainage systems  

- Inspect port rail interfaces and logis<cs connec<vity  

- Evaluate stored rail materials at Tripoli Port including:  

o visual inspection  

o dimensional verification  

o metallurgical and mechanical testing  

o non-destructive testing (UT / hardness / fatigue checks)  

- Assess suitability of reuse of exis<ng rails per UIC 860 / EN 13674  

- Iden<fy geotechnical risks and unstable zones  

- Iden<fy interface constraints with urban infrastructure  

 

Expected deliverables (not limited to) : 

- Comprehensive Field Survey and Inspec<on Report  

- Railway Corridor Condi<on Assessment Report  

- Structural Inventory and Condi<on Ra<ng Report  

- Port Railway Interface Condi<on Report  

- Stored Rails and Materials Technical Evalua<on Report  

- Laboratory Tes<ng Reports and Cer<fica<on Files  

- GIS-Based Constraints and Encroachment Mapping  

- Photographic and Georeferenced Site Documenta<on Archive  

- Field Risk Iden<fica<on and Mi<ga<on Report  
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2.3.4 Cross-Border Coordina�on 

The Consultant shall review the railway alignment extending beyond the Lebanese border toward Syrian territory 

(approximately 6 km), strictly based on official data, technical constraints, and requirements provided through 

competent Syrian authori<es and transmi>ed via the Contrac<ng Authority. 

The Consultant shall ensure full technical compa<bility and interoperability between the Lebanese railway 

system and the Syrian railway network, including alignment geometry con<nuity, track gauge consistency, axle 

load compa<bility, signaling system interface, communica<on systems compa<bility, and opera<onal procedures 

harmoniza<on. 

The Consultant shall develop interface design principles ensuring seamless freight and poten<al passenger 

connec<vity across the border. However, no independent design work shall be undertaken outside Lebanese 

territory, and all Syrian-side inputs shall be treated as external constraints. 

Cross-border interface data shall be considered as an input for both technical design and feasibility scenarios, 

including freight corridor op<miza<on under alterna<ve procurement models. 

Consultant tasks can be summarized as follow (not limited to) : 

- Review alignment con<nuity up to border interface (~6 km external linkage)  

- Coordinate with Syrian authori<es for data acquisi<on  

- Ensure compa<bility in:  

o track gauge and geometry  

o signaling philosophy  

o operational parameters  

- Incorporate Syrian constraints as external inputs only  

- Ensure Lebanese scope remains strictly within na<onal territory  

- Define interface transi<on condi<ons at border point  

 

Expected deliverables (not limited to) : 

- Cross-Border Railway Interface Technical Report  

- Interoperability and Compa<bility Assessment Matrix  

- Syrian Authority Requirements Consolida<on Report  

- Cross-Border Alignment Con<nuity Study  

- Opera<onal Interface Concept Note  

- Cross-Border Risk and Dependency Analysis Report  

- Coordina<on Log and Communica<on Record  

 

 
2.3.5 Update of Surveys and Inves�ga�ons 

The Consultant shall verify, validate, and update all available survey data including topographic mapping, 

geotechnical inves<ga<ons, hydrological studies, environmental baseline data, and geospa<al informa<on 

systems relevant to the Project corridor. 
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Where exis<ng data is found to be insufficient, outdated, or inconsistent with design requirements, the 

Consultant shall design and execute addi<onal field inves<ga<on campaigns using advanced surveying and 

tes<ng methodologies, including but not limited to high-precision GPS surveying, total sta<on measurements, 

LiDAR scanning, drone-based photogrammetry, geophysical inves<ga<ons, borehole drilling, in-situ tes<ng, 

laboratory soil and material tes<ng, and hydrological modelling. 

All survey outputs shall be fully geo-referenced, quality controlled, and integrated into a centralized GIS pla\orm, 

compa<ble with CAD design environment. 

All updated survey outputs shall support the development of mul<ple engineering and implementa<on 

scenarios, including PPP and conven<onal delivery structures. 

Consultant tasks can be summarized as follow (not limited to) : 

- Validate exis<ng topographic surveys and update gaps  

- Conduct addi<onal geotechnical inves<ga<ons where required  

- Perform hydrological and drainage re-assessment  

- Update environmental baseline condi<ons  

- Ensure GIS consistency and coordinate system harmoniza<on (WGS84 / UTM)  

- Apply modern surveying technologies (LiDAR, UAV where applicable)  

 

Expected deliverables (not limited to) : 

- Survey Valida<on and Data Audit Report  

- Updated Topographic Survey Maps (digital + printed formats)  

- Geotechnical Inves<ga<on Report with laboratory results  

- Hydrological and Drainage Analysis Update Report  

- Environmental Baseline Update Report  

- GIS Integrated Spa<al Database  

- Survey Methodology and Quality Assurance Report  

- Raw Data and Processed Data Repository  

 

 
2.3.6 Design Review and Update 

The Consultant shall undertake a complete engineering review, valida<on, op<miza<on, and upda<ng of all 

railway design components in accordance with interna<onally accepted railway engineering standards. 

This includes op<miza<on of horizontal and ver<cal alignment, refinement of track geometry, detailed design of 

track structure (rails, sleepers, ballast, subgrade layers), design of civil engineering structures (bridges, culverts, 

retaining walls, cut-and-fill sec<ons), drainage systems, slope stabiliza<on works, and full integra<on with 

exis<ng and planned infrastructure networks. 

The Consultant shall ensure that all design solu<ons are construc<ble, safe, durable, cost-effec<ve over the 

lifecycle, and fully compliant with modern railway opera<onal requirements. 

The design shall be developed in a manner compa<ble with mul<ple poten<al implementa<on models, including 

Design–Bid–Build, Design–Build, and PPP-based concession schemes, pending Employer decision. 



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 109 

                                                                                               May 14, 2026  

Consultant tasks can be summarized as follow (not limited to) : 

- Op<mize railway alignment (horizontal and ver<cal geometry)  

- Validate track structure (UIC 60 rail, sleepers, ballast system)  

- Design and verify civil structures:  

o bridges  

o culverts  

o retaining walls  

o crossings  

- Ensure drainage and flood protec<on adequacy  

- Integrate port and urban interfaces  

- Op<mize design for:  

o safety  

o maintainability  

o life-cycle cost 

Expected deliverables (not limited to) : 

- Preliminary Engineering Design Review Report  

- Updated Conceptual Design Package  

- Final Detailed Design Drawings (Tender / IFC level)  

- Structural and Geotechnical Calcula<on Reports  

- Drainage and Hydraulic Design Report  

- Value Engineering and Op<miza<on Report  

- Mul<-disciplinary Design Coordina<on Report  

- Design Risk Register and Mi<ga<on Measures  

- Interface Control Documents (ICDs)  

 

 
2.3.7 Feasibility Update 

The Consultant shall update and validate the full feasibility of the Project, covering technical, economic, financial, 

environmental, opera<onal, and strategic dimensions under current and projected regional condi<ons. 

This shall include updated freight demand forecas<ng based on container traffic (TEUs), bulk cargo, and general 

cargo movements through the Port of Tripoli, as well as regional trade flow scenarios influenced by 

reconstruc<on ac<vi<es and geopoli<cal logis<cs developments. 

The Consultant shall assess the strategic relevance of the railway within regional transport corridors, including 

integra<on poten<al with historical and future rail networks. Passenger transport viability and the proposed 

Qoleiat Airport connec<on shall also be rigorously evaluated. 

The feasibility study shall explicitly include a compara<ve evalua<on of alterna<ve implementa<on and financing 

models, including but not limited to: 

- Tradi<onal public procurement (Design–Bid–Build)  

- Design–Build arrangements  

- Public–Private Partnership (PPP) and concession structures  
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The Consultant shall assess and compare these op<ons on: 

- technical feasibility  

- financial viability  

- risk alloca<on  

- opera<onal sustainability  

- lifecycle cost implica<ons  

Based on the feasibility outputs, the Consultant shall present a structured recommenda<on of the preferred 

implementa<on model for approval by the Contrac<ng Authority. This decision shall cons<tute a formal Project 

Implementa<on Strategy Approval Gate, a:er which all subsequent design finaliza<on and tender prepara<on 

shall be aligned exclusively with the selected model. 

Consultant tasks can be summarized as follow (not limited to) : 

- Forecast freight demand (TEU, bulk, general cargo)  

- Develop passenger demand scenarios  

- Analyze regional reconstruc<on impact (Syria + corridor demand)  

- Evaluate regional railway integra<on (including Hejaz Railway poten<al)  

- Assess Qoleiat Airport rail link feasibility  

- Prepare financial modelling:  

o CAPEX / OPEX  

o NPV / IRR  

- Evaluate implementa<on scenarios and phasing strategies  

Expected deliverables (not limited to) : 

- Comprehensive Updated Feasibility Study Report  

- Freight and Passenger Demand Forecas<ng Models  

- Economic Analysis (NPV, IRR, sensi<vity scenarios)  

- Financial Feasibility and Funding Analysis Report  

- Cost-Benefit Analysis Report  

- Strategic Corridor Integra<on Study  

- Risk and Scenario Comparison / Analysis Report  

- Implementa<on Phasing and Priori<za<on Report  

 
2.3.8 Railway Systems, Opera�ons and Capacity Assessment 

The Consultant shall define, evaluate, and op<mize all railway systems required for safe, modern, and efficient 

railway opera<ons. 

This includes signaling systems, train control systems, telecommunica<ons infrastructure, traffic management 

systems, level crossing protec<on systems, safety systems, and emergency response systems. 

A detailed capacity analysis shall be carried out to determine maximum line throughput, axle load limits, 

headway op<miza<on, freight and passenger scheduling scenarios, and opera<onal bo>lenecks under different 

traffic assump<ons. 
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Integra<on with Port of Tripoli logis<cs systems shall be fully assessed to ensure seamless intermodal transport 

opera<ons in addi<on to the poten<al for oil and gas transport to and from the Port of Tripoli, and a railway 

connec<on serving the IPC refinery و 

The connec<vity in the vicinity of the Port of Tripoli with the railway line toward Beirut and the other toward 

Abdeh is to be studied. 

All systems engineering and opera<onal design shall remain compa<ble with the selected implementa<on model 

approved by the Contrac<ng Authority following the feasibility phase. 

Consultant tasks can be summarized as follow (not limited to) : 

- Define signaling system (ETCS or equivalent)  

- Develop communica<ons system architecture  

- Establish RAMS requirements  

- Define axle load and train performance parameters  

- Conduct capacity simula<on and op<miza<on  

- Integrate port opera<onal flows (TEU, bulk cargo)  

- Define level crossing protec<on systems  

- Ensure opera<onal safety compliance  

Expected deliverables (not limited to) : 

- Railway Systems Engineering Design Report  

- Signaling and Communica<on Systems Concept Design  

- Opera<onal Simula<on and Capacity Analysis Report  

- Safety and Risk Management Systems Report  

- Level Crossing Protec<on Strategy Report  

- Port-Rail Opera<onal Integra<on Study  

- System Architecture and Interface Control Documents  

- Emergency and Opera<onal Response Framework  

 

2.3.9 Prepara�on of Tender Documents 

The Consultant shall prepare a fully coordinated, interna<onally compe<<ve tender package suitable for global 

procurement in accordance with best prac<ce standards. 

This shall include complete technical specifica<ons, contractual condi<ons (FIDIC or equivalent), Bills of 

Quan<<es, measurement methodologies, tender drawings, evalua<on procedures, and all suppor<ng technical 

annexes. 

All documents shall be fully harmonized, internally consistent, and structured to eliminate ambiguity and reduce 

contractual disputes during execu<on. 

Tender documenta<on shall be prepared strictly in accordance with the implementa<on model formally 

approved by the Contrac<ng Authority following the feasibility evalua<on phase. 
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Consultant tasks can be summarized as follow (not limited to) : 

- Prepare FIDIC-based contract condi<ons  

- Develop full technical specifica<ons  

- Prepare Bills of Quan<<es (BoQ)  

- Issue IFC-level drawings  

- Ensure full mul<-disciplinary coordina<on  

- Ensure procurement readiness  

Expected deliverables (not limited to) : 

- Complete Tender Dossier (fully coordinated package)  

- Technical Specifica<ons Book (mul<-disciplinary)  

- Condi<ons of Contract (FIDIC-based or equivalent)  

- Detailed Bills of Quan<<es (BoQ)  

- Tender Drawing Set (final coordinated IFC level)  

- Method of Measurement Document  

- Tender Evalua<on Methodology and Criteria Document  

- Clarifica<on and Addendum Framework  

 

2.3.10 Cost Es�mates and Phasing 

The Consultant shall prepare detailed, robust, and interna<onally benchmarked cost es<mates based on current 

market condi<ons, construc<on indices, and comparable interna<onal railway projects. 

The es<mate shall include all direct and indirect costs, con<ngencies, infla<on assump<ons, design and 

supervision costs, risk allowances, and lifecycle considera<ons. 

The Consultant shall develop mul<ple implementa<on phasing strategies based on funding availability, 

construc<on sequencing, opera<onal constraints, and interface limita<ons. 

Cost es<mates and phasing scenarios shall be structured to reflect alterna<ve implementa<on models evaluated 

during feasibility, and shall be finalized only a:er Employer selec<on of the preferred delivery mechanism. 

Consultant tasks can be summarized as follow (not limited to) : 

- Develop updated CAPEX and OPEX es<mates  

- Apply interna<onal benchmark pricing  

- Develop construc<on packaging strategy  

- Define phased implementa<on op<ons  

- Conduct risk-adjusted cost analysis  

Expected deliverables (not limited to) : 

- Engineer’s Detailed Cost Es<mate Report  

- Work Breakdown Structure (WBS) and Cost Breakdown Structure (CBS)  

- Interna<onal Benchmarking Analysis Report  
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- Implementa<on Phasing Strategy Report  

- Cash Flow and Financial Projec<on Model  

- Risk-Based Con<ngency Assessment Report  

- Funding Scenarios and Priori<za<on Op<ons Report  

 

 
2.3.11 Support During Tender Process 

The Consultant shall provide full technical, contractual, and advisory support to the Contrac<ng Authority 

throughout the en<re tendering process un<l final contract award. 

This shall include responding to bidder queries, issuing technical clarifica<ons, par<cipa<ng in pre-bid mee<ngs, 

preparing addenda and revisions to tender documents, and suppor<ng bid evalua<on commi>ees. 

The Consultant shall prepare comprehensive technical evalua<on reports, compliance assessments, and 

compara<ve analyses of submi>ed bids, ensuring transparency, fairness, and full compliance with applicable 

procurement laws and regula<ons. 

Tender support ac<vi<es shall be fully aligned with the selected procurement and financing model approved by 

the Contrac<ng Authority. 

Consultant tasks can be summarized as follow (not limited to) : 

- Respond to bidder clarifica<ons  

- Issue technical addenda  

- Assist in bid evalua<on  

- Prepare compliance analysis  

- Par<cipate in evalua<on commi>ees  

- Prepare evalua<on reports  

Expected deliverables (not limited to) : 

- Bid Clarifica<on Log and Response Register  

- Pre-Bid Mee<ng Documenta<on  

- Tender Addenda and Amendments  

- Technical Evalua<on Report  

- Compliance and Responsiveness Assessment Report  

- Compara<ve Bid Analysis Report  

- Final Recommenda<on and Award Support Report  
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3 Price Inclusiveness 

3.1 Introduc�on  

This Price Schedule and Bill of Quan<<es (BOQ) defines the structure for the remunera<on of the Consultant’s 

Services under the Contract for the Review, Update of Design, and Prepara<on of Tender Documents for the 

Tripoli–Abboudieh Railway Project. 

The Contract shall be on a lump-sum basis, unless otherwise specified, and shall be deemed to include all costs 

associated with the full and proper execu<on of the Services. This includes, without limita<on, remunera<on of 

personnel, travel, accommoda<on, local and interna<onal transport, surveys and inves<ga<ons, workshops and 

mee<ngs, laboratory and field tes<ng, equipment and instrumenta<on, data acquisi<on and management, 

so:ware and modelling tools, engineering studies, repor<ng and documenta<on, as well as all overheads, 

administra<ve costs, insurance, profit, and any other incidental or con<ngent expenses necessary for the 

complete execu<on of the Services in accordance with the Technical Condi<ons. 

All unit rates and lump-sum prices shall be deemed fully inclusive and fixed contractual amounts, covering full 

compliance with all applicable interna<onal standards, coordina<on with all relevant stakeholders and 

authori<es, and the prepara<on, submission, and delivery of all required reports, studies, drawings, and tender 

documents to the sa<sfac<on of the Contrac<ng Authority. 

The various prices for the execu<on of the different Works defined in the Price Schedules shall be considered as 

comprehensive and fixed contractual prices. They shall apply to all Works of the same nature, regardless of any 

specific condi<ons or varia<ons that may arise during execu<on at any loca<on within the Project. These prices 

cons<tute a binding contractual basis and shall include all direct and indirect costs, as well as any cost 

components necessary to complete the Works in accordance with the highest required technical and engineering 

standards. 

These prices shall take into account all expected and unforeseen difficul<es that may be encountered during 

execu<on, including natural condi<ons such as wind and waves, as well as opera<onal and organiza<onal 

constraints such as prolonged suspension of works, storage of materials, difficul<es of access to the Site, in 

addi<on to the requirements for obtaining permits and approvals from all competent authori<es, and the 

management of storage areas. 

The prices shall also include the costs of implemen<ng and maintaining surveying and se]ng-out controls such 

as stakes and reference points, all safety measures required to prevent accidents, and all relevant insurance 

policies. They shall further include all ac<vi<es related to sampling, tes<ng of materials, and verifica<on of 

compliance with the specifica<ons as required by the Engineer. 

The prices shall also include all costs related to cer<ficates of approval and use. The Contractor shall indemnify 

the Employer against any claims, rights, or demands from any third party related to concession rights or exclusive 

exploita<on rights within the scope of the Works. Furthermore, the prices shall include all obliga<ons of the 

Contractor as defined in the Contract, whether explicitly stated or implied, including all taxes, du<es, stamp 

du<es, customs fees, and all other financial obliga<ons, as well as any direct, indirect, or unforeseen costs arising 

from the full execu<on of the Works up to their final comple<on and acceptance. 
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    شمولية الأسعار ٣
 المقدمة  ١-٣

الخاص    يةهيكل  ان يحدد (BOQ) الكميات  جدولإن جدول الأسعار و العقد  الخدمات الاستشارية بموجب  دراسة  لأتعاب 
 .العبودية  –لمشروع خط سكة حديد طرابلس ومراجعة وتحديث التصميم وإعداد وثائق المناقصة 

، ما لم ينص على خلاف ذلك، ويعتبر شاملاً لجميع التكاليف المرتبطة (Lump Sum)مقطوع  يكون العقد على أساس مبلغ  
بالتنفيذ الكامل والصحيح للخدمات. يشمل ذلك، دون حصر، أتعاب الكوادر البشرية، السفر، الإقامة، النقل المحلي والدولي،  

الم والمخبرية،  الميدانية  الاختبارات  والاجتماعات،  العمل  ورش  والتحقيقات،  وإدارة المسوحات  جمع  والأجهزة،  عدات 
النمذجة،   وأدوات  البرمجيات  الهندسيةالبيانات،  المصاريف غير    ،الدراسات  إلى جميع  إضافة  التقارير والوثائق،  إعداد 

المباشرة والإدارية، التأمين، الربح، وأي مصاريف عرضية أو طارئة ضرورية لتنفيذ الخدمات بشكل كامل وفقاً للشروط 
  .الفنية

الكامل   تعاقدية ثابتة وشاملة، تغطي الالتزام  جميع المعايير الدولية  وفق  تعتبر جميع الأسعار الفردية والمقطوعة أسعاراً 
المعمول بها، والتنسيق مع جميع الجهات والسلطات المعنية، وإعداد وتقديم وتسليم جميع التقارير والدراسات والرسومات 

  .ووثائق المناقصة المطلوبة بما يحقق رضا السلطة المتعاقدة

ن مختلف الأسعار الخاصة بتنفيذ الأعمال المختلفة المحددة ضمن جداول الأسعار تعُتبر أسعاراً تعاقدية شاملة وثابتة، تطُبق إ
على جميع الأعمال من النوع نفسه بغض النظر عن الظروف الخاصة أو أي اختلافات قد تطرأ أثناء التنفيذ في أي موقع 

المشروع. وتشكل هذه الأسعا المباشرة، وأي من مواقع  المباشرة وغير  الكلف  ملزماً، وهي تشمل كافة  تعاقدياً  أساساً  ر 
 .عناصر كلفة لازمة لإنجاز الأعمال وفقاً لأعلى المعايير الفنية والهندسية المطلوبة

قد   التي  المتوقعة  المتوقعة وغير  الصعوبات  ذلك  وتأخذ هذه الأسعار بعين الاعتبار جميع  بما في  تنفيذ الأعمال،  تواجه 
وتخزين  لفترات طويلة،  العمل  انقطاع  مثل  والتنظيمية  التشغيلية  والصعوبات  والأمواج،  الرياح  مثل  الطبيعية  الظروف 
مختلف  من  والموافقات  التراخيص  على  الحصول  متطلبات  إلى  إضافة  العمل،  مواقع  إلى  الوصول  وصعوبات  المواد، 

 .قع التخزين وإدارتهاالجهات المختصة، وموا

كما تشمل الأسعار تكاليف تنفيذ وصيانة وسائل الضبط الهندسي مثل الأوتاد ونقاط المراقبة والاحتياطات اللازمة لتفادي  
وإجراء  العينات،  بأخذ  المرتبطة  الأعمال  جميع  أيضاً  وتشمل  الصلة.  ذات  التأمين  وثائق  جميع  إلى  إضافة  الحوادث، 

 .بقتها للمواصفات المطلوبة من قبل مهندس الإدارةالاختبارات اللازمة للمواد، والتحقق من مطا

الم ويلتزم  والاستخدام.  الاعتماد  بشهادات  المتعلقة  التكاليف  كافة  كذلك  الأسعار  أي    لتزموتتضمن  عن  الإدارة  بتعويض 
 .مطالبات أو حقوق أو ادعاءات من أي طرف ثالث تتعلق بحقوق امتياز أو استثمار في نطاق الأعمال

كما تشمل الأسعار جميع التزامات المتعهد المنصوص عليها في العقد سواء كانت مذكورة صراحة أو ضمنياً، بما في ذلك  
الضرائب والرسوم والطوابع والرسوم الجمركية، وكافة الالتزامات المالية الأخرى، وأي كلف مباشرة أو غير مباشرة أو  

 .عمال ولغاية تسليمها بشكل نهائي وقابل للاستلامغير منظورة قد تنشأ خلال التنفيذ الكامل للأ 
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3.2 Unit Price Schedule 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link 

 
Price 

number 
Descrip�on and type of works, with the unit rate in words and in US dollars 

1 Review of Exis<ng Documenta<on and Engineering Baseline Establishment 
Lump sum: 

2 Data Collec<on and Stakeholder Coordina<on 
Lump sum: 

3 Site Visits, Field Inves<ga<ons and Rail Material Assessment 
Lump sum: 

4 Cross-Border Coordina<on and Interface Studies 
Lump sum: 

5 Update and Verifica<on of Surveys and Inves<ga<ons 
Lump sum: 

6 Review and Update of Railway Design (Civil, Track, Structures, Drainage) 
Lump sum: 

7 Feasibility Study Update (Technical, Financial, Economic, Demand Forecas<ng) 
Lump sum: 

8 Railway Systems Engineering (Signaling, Telecom, Opera<ons, Capacity) 
Lump sum: 

9 Prepara<on of Tender Documents (Specifica<ons, Drawings, Contract, BOQ) 
Lump sum: 

10 Cost Es<mates, Financial Modelling and Implementa<on Phasing 
Lump sum: 

11 Support During Tendering Process (Clarifica<ons, Evalua<on Support) 
Lump sum: 

 
OEPT Director 

Dr Ahmad TAMER 

Certified by 
 

Minister of Public Works and Transport 
 

Fayez RASAMNY 
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  جدول الأسعار ٢-٣

العبودية –استشارية لمراجعة وتحديث تصميم خط سكة حديد طرابلس خدمات   
 

جدول  رقم 
  الأسعار

  الوصف ونوع الأعمال، مع سعر الوحدة مكتوبًا بالكلمات والدولار الأمريكي 

 مراجعة الدراسات والمستندات القائمة وتحديد الأساس الهندسي للمشروع   ١
  مقطوع: 

 الجهات المعنية جمع البيانات والتنسيق مع   ٢
  مقطوع: 

 الزيارات الميدانية والكشوفات الفنية وتقييم مواد السكك الحديدية   ٣
  مقطوع: 

 التنسيق عبر الحدود ودراسات الربط والتكامل   ٤
  مقطوع: 

 تحديث والتحقق من أعمال المسح والدراسات  ٥
  مقطوع:  

 المدنية، المسار، المنشآت، التصريف)مراجعة وتحديث تصميم السكك الحديدية (الأعمال   ٦
  مقطوع: 

 حديث دراسة الجدوى (الفنية، المالية، الاقتصادية، وتوقعات الطلب)   ٧
  مقطوع: 

 أنظمة السكك الحديدية (الإشارات، الاتصالات، التشغيل، السعة)  ٨
  مقطوع: 

  الكميات) عداد مستندات المناقصة (المواصفات، الرسومات، العقد، جداول إ  ٩
  مقطوع: 

  عداد التقديرات المالية، النمذجة المالية، وخطة التنفيذ المرحلي  ١٠
  مقطوع: 

  الدعم خلال عملية المناقصة (الإيضاحات وتقييم العروض)   ١١
  مقطوع: 

 

مصلحة إستثمار مرفأ طرابلس مدير  

 د. أحمد تامر

 

 

 صدّق 

 وزير الأشغال العامة والنقل
 فايز رسامني
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3.3 Es�mated Bill of Quan��es 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link 

 
Price 

number 
Type of Works Unit Quan�ty 

Unit Price  

(USD) 

Total Price  

(USD) 

1 
Review of Exis<ng Documenta<on and 

Engineering Baseline Establishment 
Lump sum 1   

2 
Data Collec<on and Stakeholder 

Coordina<on 
Lump sum 1   

3 
Site Visits, Field Inves<ga<ons and Rail 

Material Assessment 
Lump sum 1   

4 
Cross-Border Coordina<on and Interface 

Studies 
Lump sum 1   

5 
Update and Verifica<on of Surveys and 

Inves<ga<ons 
Lump sum 1   

6 
Review and Update of Railway Design 

(Civil, Track, Structures, Drainage) 
Lump sum 1   

7 
Feasibility Study Update (Technical, 

Financial, Economic, Demand Forecas<ng) 
Lump sum 1   

8 
Railway Systems Engineering (Signaling, 

Telecom, Opera<ons, Capacity) 
Lump sum 1   

9 
Prepara<on of Tender Documents 

(Specifica<ons, Drawings, Contract, BOQ) 
Lump sum 1   

10 
Cost Es<mates, Financial Modelling and 

Implementa<on Phasing 
Lump sum 1   

11 
Support During Tendering Process 

(Clarifica<ons, Evalua<on Support) 
Lump sum 1   

 Subtotal   

 
VAT 

11% 
 

Only: TOTAL  

 

OEPT Director 
 

Dr Ahmad TAMER 
 

 
 

Certified by 
 

Minister of Public Works and Transport\ 

Fayez RASAMN 
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 التخمينية جدول الكميات   ٢-٣

ةالعبودي –خدمات استشارية لمراجعة وتحديث تصميم خط سكة حديد طرابلس   

رقم جدول  
  الأسعار

  الكمية   الوحدة   نوع الأشغال
  السعر الإفرادي 
  (دولار أميركي)

  السعر الإجمالي
  (دولار أميركي)

١  
مراجعة الدراسات 

والمستندات القائمة وتحديد  
  الأساس الهندسي للمشروع

      ١  مقطوع 

٢  
جمع البيانات والتنسيق مع  

  الجهات المعنية
      ١  مقطوع 

٣  
الزيارات الميدانية والكشوفات  

الفنية وتقييم مواد السكك 
  الحديدية 

      ١  مقطوع 

٤  
التنسيق عبر الحدود ودراسات  

  الربط والتكامل
      ١  مقطوع 

٥  
تحديث والتحقق من أعمال 

  المسح والدراسات
      ١  مقطوع 

٦  

مراجعة وتحديث تصميم  
السكك الحديدية (الأعمال  

المدنية، المسار، المنشآت، 
  التصريف)

      ١  مقطوع 

٧  
حديث دراسة الجدوى (الفنية،  
المالية، الاقتصادية، وتوقعات 

  الطلب)
      ١  مقطوع 

٨  
أنظمة السكك الحديدية  

(الإشارات، الاتصالات،  
  التشغيل، السعة)

      ١  مقطوع 

٩  
مستندات المناقصة  عداد إ

(المواصفات، الرسومات، 
 العقد، جداول الكميات) 

      ١  مقطوع 

١٠  
عداد التقديرات المالية،  

النمذجة المالية، وخطة التنفيذ 
 المرحلي 

      ١  مقطوع 

١١  
الدعم خلال عملية المناقصة  

(الإيضاحات وتقييم  
 العروض)

      ١  مقطوع 
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    المجموع   
    ٪ ١١الضريبة على القيمة المضافة 

    الإجمالي  فقط

مصلحة إستثمار مرفأ طرابلس مدير  

 د. أحمد تامر

 

 

 صدّق 

 وزير الأشغال العامة والنقل
 فايز رسامني
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Analysis of Unit Prices 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link 

 

Price  

nbr 
Type of Works Unit Quan�ty 

Labor Cost  

(USD) 

Travel / 

Transport 

(USD) 

Accommoda�on 

(USD) 

Admin & 

Office Costs 

Equipment / 

Tools (USD) 

Other Direct 

Costs (USD) 

Profit / Gain 

(USD) 

Unit Prcie  

(USD) 

1 

Review of Exis<ng 

Documenta<on and 

Engineering Baseline 

Establishment 

LS 1        

 

2 

Data Collec<on and 

Stakeholder 

Coordina<on 

LS 1        

 

3 

Site Visits, Field 

Inves<ga<ons and Rail 

Material Assessment 

LS 1        

 

4 

Cross-Border 

Coordina<on and 

Interface Studies 

LS 1        

 

5 

Update and Verifica<on 

of Surveys and 

Inves<ga<ons 

LS 1        

 

6 
Review and Update of 

Railway Design (Civil, 
LS 1        
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Track, Structures, 

Drainage) 

7 

Feasibility Study Update 

(Technical, Financial, 

Economic, Demand 

Forecas<ng) 

LS 1        

 

8 

Railway Systems 

Engineering (Signaling, 

Telecom, Opera<ons, 

Capacity) 

LS 1        

 

9 

Prepara<on of Tender 

Documents 

(Specifica<ons, 

Drawings, Contract, 

BOQ) 

LS 1        

 

10 

Cost Es<mates, Financial 

Modelling and 

Implementa<on Phasing 

LS 1        

 

11 

Support During 

Tendering Process 

(Clarifica<ons, 

Evalua<on Support) 

LS 1        

 

 

 

 

 



```` 

 

 

 

 
Consultancy to review and update the design of Tripoli – Abboudieh Railway link  

Tender Documents  

 

 

 

 

 

ST-2574-TD-001-D                                                                                                                                                                            Page 125 

                                                                                               May 14, 2026  

 

 
 
 

 تحليل الأسعار 
 

ةالعبودي –تصميم خط سكة حديد طرابلس خدمات استشارية لمراجعة وتحديث   
 

 سعر الوحدة 
(دولار  
 أمريكي)

الربح /  
 المكسب 
(دولار  
 أمريكي)

تكاليف مباشرة  
 أخرى

(دولار  
 أمريكي)

المعدات /  
 الأدوات 
(دولار  
 أمريكي)

تكاليف الإدارة  
 والمكتب 
دولار  )
 (أمريكي

 الإقامة 
(دولار  
 أمريكي)

 السفر / النقل 
(دولار  
 أمريكي)

 تكلفة العمالة 
 (دولار أمريكي) 

 نوع الأشغال  الكمية  الوحدة 
رقم جدول  

 الأسعار 

مراجعة الدراسات والمستندات القائمة   ١         
 وتحديد الأساس الهندسي للمشروع 

١ 

 ٢ جمع البيانات والتنسيق مع الجهات المعنية  ١         
الفنية وتقييم  الزيارات الميدانية والكشوفات  ١         

 مواد السكك الحديدية 
٣ 

التنسيق عبر الحدود ودراسات الربط   ١         
 والتكامل 

٤ 

تحديث والتحقق من أعمال المسح   ١         
 والدراسات 

٥ 

مراجعة وتحديث تصميم السكك الحديدية  ١         
(الأعمال المدنية، المسار، المنشآت،  

 التصريف) 

٦ 

حديث دراسة الجدوى (الفنية، المالية،   ١         
 الاقتصادية، وتوقعات الطلب) 

٧ 
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أنظمة السكك الحديدية (الإشارات،   ١         
 الاتصالات، التشغيل، السعة) 

٨ 

عداد مستندات المناقصة (المواصفات، إ ١         
 الرسومات، العقد، جداول الكميات)

٩ 

المالية، النمذجة المالية، عداد التقديرات   ١         
 وخطة التنفيذ المرحلي 

١٠ 

الدعم خلال عملية المناقصة (الإيضاحات   ١         
 وتقييم العروض) 

١١ 
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VOLUME 4 
 

 

TENDER FORMS  
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رابع الجزء ال  
 
 

 نماذج العرض
 

 

- Integrity Declaration 

- Declaration / Commitment Statement 

- Bid Security / Guarantee Letter 
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Document No. 1 

 

Declaration and Commitment for Participation in Public Works Contracts 

 

I, the undersigned (full name) .................................................................................................................................. 

Legally authorized to sign on behalf of the company or institution ........................................................................ 

Located at ...................................................................... Phone ............................................................................... 

Wish to participate in the public tender for the works: 

" Consultancy to review and update the design of Tripoli – Abboudieh Railway link" 

I acknowledge that I have reviewed the Terms of Reference, the Price Schedule, and all documents in the tender 

dossier, and that I have conducted a site inspection of the work. I confirm that I am ready to fully comply with 

the contract conditions and execute the works accurately, honestly, under my responsibility, and under my 

direct supervision. 

I further commit, in the event that the contract is awarded to me, to: 

1. Comply with all the declarations stated above.  

2. Assume responsibility for:  

o The offered price submitted by me, which includes all preparatory works, equipment, transportation, 

and labor required to deliver materials in good condition.  

o The expenses related to temporary works required for execution, and all rights and compensations due 

to third parties, including related fees and taxes such as VAT.  

o All general and specific costs, including the contractor’s profit.  

3. Not to claim in the future any price increases or additional compensation except as permitted by law.  

4. Consider this declaration and commitment as made under my personal responsibility, with full knowledge, 

and acknowledge that I cannot raise any claim based on ignorance of technical standards, laws, or applicable 

regulations.  

Organized in ...................................................................... 

Bidder’s Signature: ........................................................... 

Financial Stamp: 1,000,000 LBP 
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 ١رقم   المستند
  

  تنفيذ صفقات الأشغال العامةللإشتراك في   تصريح وتعهــــّـد
  

  ......................أنا الموقع أدناه (الاسم الثلاثي) ...............................................................................
  ....................... المفوّض قانونياً التوقيع عن شركة أو مؤسسة .............................................................

  ...................... القائمة على العنوان .................................................هاتف....................................
  

 Consultancy to review and update the design of "  أرغب في الاشتراك بالمناقصة العمومية لأعمال
Tripoli – Abboudieh Railway link Economic Zone - Lebanon  . "  

  
الحسي على العمل الكشف  التلزيم وأجريت  دفتر الشروط ولائحة الأسعار وكافة مستندات ملف  أنّني درست  أني .  وأقرّ 

  مستعد للتقيّد بشروط الصفقة وتنفيذها بكاملها بكلّ دقة وأمانة وعلى مسؤوليتي وتحت إشرافي المباشر.  
    :وأتعهـدّ في حال رسو الإلتزام عليّ 

 بالتقيّد بما ورد في التصريح أعلاه.  - 1
  بالتقيّد على مسؤوليتي:  - 2

o   بالسعر المعروض من قبلي الذي يشمل جميع الأشغال التحضيرية والتجهيزات والنقليات واليد العاملة لتقديم المواد
  وتسليمها بحالة جيدة. 

o  الرسوم للغير ومن جرائها  المترتبة  والتعويضات  الحقوق  العمل وكافة  يستلزمها  التي  المؤقتة  الأشغال  بنفقات 
  والضرائب بما فيها الضريبة على القيمة المضافة. 

o    .بكافة التكاليف العامة والخاصة وربح الملتزم  
  بعدم المطالبة في المستقبل بأي زيادة على الأسعار أو تعويضات إلا في ضوء ما يجيزه القانون. - 3
باعتبار هذا التصريح والتعهّد قد تمّ على مسؤوليتي الشخصية وبمعرفتي التامة وبأنه لا يمكنني اتخاذ أي حجة بادعائي   - 4

  بجهل الأصول الفنية والقوانين والأنظمة المرعية الإجراء. 
 

 
  نظّم في ............................................. 

  
  . توقيع العارض ....................................                                                      

  
  ل. ل.  1,000,000طابع مالي                                                            
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Document No. 2 

 

Bid Guarantee Letter 

Bank: ……………………….................................................................................... ....................................................... ..... 

To the Port of Tripoli Authority, 

Subject: Bid Guarantee Letter in your favor for the amount of ……………..… / ……..……….… only, as instructed by 

Mr. ………………………………………………………………………………………….………….., for participation in (Title of the Tender). 

Bank………………………………………………………………., headquartered in ……………..………………………………, represented 

by Mr. ……………………………, signing below in his capacity as ……………………………, and following the instructions of 

Mr. …………………….…………… (or Messrs. ………………………… or the company …………………………………………………………), 

hereby irrevocably and unconditionally undertakes to pay immediately in cash, without any condition or 

restriction, any amount you demand up to the limit of (specify amount and currency in numbers and words), 

upon your first written request issued and signed by you, without the need to justify the reasons for this demand. 

Our bank explicitly acknowledges that this guarantee is autonomous and independent of any contract or 

agreement between you and Mr. …………………… (or Messrs. ……………… or the company ………………). Under no 

circumstances or at any time shall our bank have the right to refuse or delay payment of any amount demanded 

based on this guarantee. Our bank hereby waives in advance any right to dispute or object to the payment 

request issued by you or by any of your authorized officials, and shall not consider any objection that may be 

raised by Mr. …………………… (or Messrs. ……………… or the company ………………) or by any other party regarding 

the payment of the requested amount. 

This guarantee shall remain valid until ……………………………… and, at the end of this period, its validity shall be 

automatically extended until it is returned to us or until you release us from it. 

Any payment made by our bank under this guarantee upon your request shall reduce the maximum amount of 

the guarantee by the same amount. 

This guarantee is governed by Lebanese law and the jurisdiction of competent courts in Lebanon. 

In compliance with this commitment, we designate our domicile at the headquarters of our institution in 

…………………………………………………………….. 

Place:  

Capacity:  

Name:  

Signature:  
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  ٢المستند رقم 
  

  كتاب ضمان العرض 
  

    ........................……………………….....................................................................مصرف  
  مصلحة إستثمار مرفأ طرابلس.لجانب 

  
 .. .....: كتاب ضمان العرض لصالحكم بقيمة / / فقط، بناء للآمر السيد............................................. الموضوع

 وذلك للإشتراك في (عنوان الصفقة)
 
  .................،  .....................................................................مركزه.............................مصرف ان

.....................،  .................. الموقع عنه أدناه وذلك بصفته .................بالسيد .............................    الممثل
................... (او السادة ..............................................  ...........................وبناء للآمر السيد ..........

  أو الشركة ..............................................)، 

يتعهد بصورة شخصية غير قابلة للنقض او للرجوع عنها بأن يدفع نقداً وفوراً دون أي قيد او شرط أي مبلغ تطالبونه به  
حتى حدود (تحديد القيمة والعملة بالارقام والاحرف) نقداً وذلك عند اول طلب منكم بموجب كتاب صادر وموقع منكم دون  

  أي موجب لبيان اسباب هذه المطالبة. 

قائم بذاته ومستقل كليًا عن أي ارتباط او عقد بينكم وبين الآمر السيد  وعليه يقر مصرفنا صراحة بأن كتاب الضمان هذا  
……) وبانه .............................................. (او السادة ................................. او الشركة …………

لا يحق لمصرفنا في أي حال من الاحوال ولا في أي وقت كان الامتناع او تأجيل تأدية أي مبلغ قد تطالبوننا به بالاستناد 
الى كتاب الضمان هذا . كما يتنازل مصرفنا مسبقاً عن أي حق في المناقشة او في الاعتراض على طلب الدفع الذي يصدر  

. (او  .......................... او حتى ان يقبل أي اعتراض قد يصدر عن السيد ..............  عنكم او عن أي مسؤول لديكم ، 
.......................) او عن غيره (او غيرهم او  ........السادة ...................................... او الشركة ...............

 غيرها) بشأن دفع المبلغ اليكم بناء لطلبكم.

......................... وبنهاية هذه المهلة يتجدد مفعوله تلقائيا الى ان  ....يبقى كتاب الضمان هذا معمولاً به لغاية ........... 
 تعيدوه الينا او الى ان تبلغونا اعفاءنا منه.

 ان كل قيمة تدفع من مصرفنا بالاستناد الى كتاب الضمان هذا بناء لطلبكم، يخفض المبلغ الاقصى المحدد فيه بذات المقدار.  
 .يخضع كتاب الضمان هذا للقوانين اللبنانية ولصلاحيات المحاكم المختصة في لبنان

  ..................... ................................ وتنفيذاً منا لهذا الموجب نتخذ لنا محل اقامة في مركز مؤسستنا في ...........

 المكان : 
  الصفة : 

  :    الاسم
       التوقيع:
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VOLUME 5 
 

 

APPENDICES 

 

 

- Darwings 

- Reports 

To be taken from PoTA. 
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خامس الجزء ال   
 
 

 ملاحق
 

  خرائط - 
  تقارير  - 

  
  للحصول عليها من مصلحة إستثمار مرفأ طرابلس
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