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Bid Conditions and Procedures

Instructions to Bidders

A.  GENERAL

L SCOPE OF BID

1.1 The Council for Development and Reconstruction, hereinafter called "the Employer”,
wishes to receive bids for the construction of Works, as described in the Bidding Data Sheet,
hereinafter referred to as "the Works",

1.2 The successtul bidder will be expected to complete the Works within the time stated
in the Appendix to Form of Bid from the date of commencement of the works.

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (“bidder/tenderer”, “bid/tendered”, *“bidding/tendering”, etc.) are synonymous,
and day means calendar day.

2, SOURCE OF FUNDS
2.1 The source of funds is as stated in the Bidding Data Sheet.
3 ELIGIBLE BIDDERS

31 This invitation to bid is open to all eligible Contractors as stated in the Bidding data
sheet. Bidders shall provide evidence of their eligibility to the satisfaction of the Employer as
requested.

3.2 The bidders, including all members of a Joint venture and all subcontractors shall not
be affiliated with a firm or entity:

(i) that has provided consulting services related to the Works to the Council for
Development and Reconstruction during the preparatory stages of the Works or of
the Project of which the Works form a part, or

(ii)  that has been hired (or is proposed to be hired) by the Council for Development
and Reconstruction as Engineer for the contract.

4. ELIGIBLE MATERIALS, EQUIPMENT AND PLANT

4.1 The materials, Plant or Contractor’s Equipment, other supplies, and services to be
supplied under the Contract, shall have their origin in eligible source countries as defined in
the Bidding Data Sheet, and all expenditures made under the Contract will be limited to such
materials, Plant or Contractor’s Equipment, other supplies, and services.

4.2 For purposes of Sub-Clause 4.1 above, “origin” means the place where the materials,

Plant, equipment, and other supplies are mined, grown, produced, or manufactured, and from
which the services are supplied.
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Bid Conditions and Procedures

5. QUALIFICATION OF THE BIDDER

5.1 To be qualified for award of the Coniract, bidders shall provide the following
information with their bid. Foreign Companies shall not submit information mentioned in
items d, e and f of this clause.

All certificates should be originals or legally certified copies of the originals otherwise the
bidder's bid will be rejected.

a) Legally certified copies of original documents defining the constitution or legal status,
place of registration and principal place of business;

b} A written power of attorney authorizing the signatory of the bid to commit the bid;
¢) Receipt for purchase of the bid documents;

d} Certificate of quittance issued by the National Social Security Fund. Its validity extending
beyond the bid opening date.

e) Certificate of quittance from the Lebanese Order of Public Works and Buildings
Contractors. Its validity extending beyond the bid opening date;

f) Certificate from the Order of Engineers: every Engineer, whether he is a Contractor or an
Engineer employed by a company or establishment classified on the basis of his
employment thereby, shall enclose in his Bid a certificate confirming his membership to

any one of the two Orders of Engineers in Lebanon for the year in which the Bid is
submitted;

g) Major items of construction equipment proposed for carrying out this Contract (Schedule
No.1);

h) The names and CVs of key personnel proposed for administration and execution of this
Contract, both on and off site (Schedule No.2);

i} Proposals for subcontracting any elements of the Works. Bidders should refer to Sub-
Clauses 4.1 and 4.3 of the Conditions of Contract {Schedule No.3);

j)  Manufacturers (Schedule No.4);

k) Bank certificate for access to liquid assets and/or evidence of access to or availability of
credit facilities;

I) Information regarding any current litigation in which the bidder is involved;

m) Program of work and method statement in sufficient detail to demonstrate the adequacy
of the bidder's proposals to meet the technical specifications and the completion time. No
alterations or changes can be made to the specifications;

n) Contractual Commitment completed, stamped and signed;
o) Certificate indicating the permanent address of the Bidder;
p) Certificate of Registration of the Company issued by the Ministry of Finance

q) Additional documents for qualification of the Bidder are required (refer to the Bidding
Data Sheet 5.1).
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Bid Conditions and Procedures

5.2 EVIDENCE OF QUALIFICATION: The information and documents required under
the Sub-Section 5.1 “Qualification of Bidders” shall serve as evidence of qualification and of
the Tenderer's capability to carry out the Contract. Unless specifically listed in the Letter of
Acceptance or in the Contract Agreement, these information and documents shall not form a
Contract Document, but the Bidder will remain responsible for the validity, authenticity, and
correctness of the information provided.

53 Bids submitted by a joint venture of two or more firms as partners shall comply with
the following requirements:

a) Only eligible contractors are allowed to form a joint venture;

b) Each partner of the joint venture shall include all the information listed in Sub-Clause 5.1
above;

¢) The Joint Venture Agreement shall be in the form of the sample agreement attached and
shall be completed, entered into, and signed by the joint venture partners and submitted
with the bid;

d) Omne of the pariners shall be nominated as being in charge; and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of
all the partners;

¢) The partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of the
Contract including payment shall be done exclusively with the partner in charge;

f) In case of a successful bid, the Bidders shall sign the Form of Agreement as to be legally
binding on all partners. All partners of the Joint venture shall be liable jointly and
severally for the execution of the Contract in accordance with the Contract terms.

6. ONE BID PER BIDDER

6.1 A firm shall submit only one bid in the same bidding process, either individually as a
bidder or as a partner in a joint venture. No firm can be a subcontractor while submitting a
bid individually or as a partner of a joint venture in the same bidding process. A firm, if
acting in the capacity of subcontractor in any bid, may participate in more than one bid, but
only in that capacity. A bidder who submits or participates in more than one bid will cause all
the proposals in which the bidder has participated to be disqualified.

7 COST OF BIDDING

71 The bidder shall bear all cosis associated with the preparation and submission of his
bid and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bid process.

8. SITE VISIT

8.1 The bidder is required at his own risk to visit and examine the Site of Works and its
surroundings and obtain for himself on his own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the Works,
The costs of visiting the Site shall be at the bidder's own expense.
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Bid Conditions and Procedures

B. BID DOCUMENTS

9. CONTENT OF BID DOCUMENTS

9.1 The bid documents are those stated below, and should be read in conjunction with
any Addenda issued in accordance with Clause 11:

VOLUME 1/4 = BID CONDITIONS AND PROCEDURES / CONDITIONS OF CONTRACT
VOLUME 2/4 — TECHNICAL SPECIFICATIONS

VOLUME 3/4 —BILL OF QUANTITIES

VOLUME 4/4 — DRAWINGS

9.2 The bidder is expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the bidder’s own risk.
Pursuant to Clause 28, bids which are not substantially responsive to the requirements of the
bid documents will be rejected.

2.3 The bidder shall treat the Bid Documents as private and confidential (except as may
be necessary for the purpose of bidding) and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper or elsewhere. The Bid Documents shall not
be used for any purpose other than that for which they are intended.

10. CLARIFICATION OF BID DOCUMENTS

10.1 A prospective bidder requiring any clarification of the bid documents may notify the
Employer in writing delivered by hand or by facsimile at the Employer's address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification, which he
receives earlier than 14 days prior to the deadline for submission of bids. Copies of the
Employer's response will be forwarded to all purchasers of the bid documents, including a
description of the inquiry but without identifying its source.

10.2  Except as provided for in this clause no representation, explanation or statement made
to a bidder prior to the Employer’s written acceptance of his tender whether by the Engineer
or any of his assistanis or by any officer or member of the Employer’s staff or by anyone as to
the meaning of any of the documents forming the Contract or as to anything to be done or not
to be done by the Contractor shall bind the Employer or fetter or bind the judgement or
powers of the Engineer in the exercise by him of his duties under the Contract.

11. AMENDMENT OF BID DOCUMENTS

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the bid documents by issuing addenda.

11.2  Any addendum thus issued shall be part of the bid documents pursuant to Sub-Clause
9.1, and shall be communicated in writing or by facsimile to all purchasers of the bid
documents. Prospective bidders shall acknowledge receipt of each addendum in writing by
hand or facsimile to the Employer.
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Bid Conditions and Procedures

11.3  To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall, if deemed necessary, extend the deadline
for submission of bids, in accordance with Clause 22,

C. PREPARATION OF BIDS

12. LANGUAGE OF BID

12.1  The bid, and all correspondence and documents related to the bid exchanged by the
bidder and the Employer shall be written in the English language. Supporting documents and
printed literature furnished by the bidder may be another lanpuage provided they are
accompanied by an accurate translation of the relevant passages in English, in which case, for
purposes of interpretation of the bid, the translation shall prevail.

13. COMPLETE BID

13.1  The bid must be for the whole of the Works, fully in accordance with the Bid
Documents. A partial bid will not be considered.

13.2  The Form of Bid with its Appendix, the Bill of Quantities, and any other document
requiring completion shall be completed. The originals of all Bid Documents, and any copies
required to be submitted, shall be completed in indelible ink.

14. BID PRICES

14,1  Unless stated otherwise in the bid documents, the Contract shall be for the whole
Works as described in Sub-Clause 1.1, based on the unit rates and prices submitted by the
bidder.

14,2 The bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. [tems against which no rate or price is entered by the bidder will not be paid

for by the Employer when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities.

143  All duties, taxes (except the VAT) and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date of the deadline for submission of bids, shall
be included in the rates and prices. On the other hand, the Grand Total Tender Price shall
include the VAT. The total VAT shall be inserted separately in the Collection Sheet then
added to the prices of all sections to reach the Grand Total Tender Price, unless otherwise
instructed in the Bidding Data Sheet.

144 The Contract is subject to the VAT rules where applicable, according to the terms of
the law 379, dated 14/12/2001 and according to Appendix 2 related to VAT procedure,
unless otherwise instructed in the Bidding Data Sheet.

145 The bid shall provide a breakdown of all unit prices contained in the Bills of
Quanfities:

a) abreakdown of all unit rates in labor, materials, plant, overhead, profit and other charges.
b) abreakdown of lump sums items,
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Bid Conditions and Procedures

The Employer shall have the right to request, and the Contractor shall provide a further
breakdown of all unit rates and prices including a detailed breakdown of "other charges".

15. CURRENCIES OF BID AND PAYMENT

151  The currencies for the bid and all rates in the Bills of Quantities shall be as stated in
the Bidding Data Sheet.

16. BID VALIDITY

16.1  Bids shall remain valid for a period as stipulated in the Bidding Data Sheet beyond
the deadline for submission of bids specified in the invitation to bid.

16.2  In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified additional
period. The request and the responses thereto shall be made in writing or facsimile. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modify his bid, but will be required to extend the validity
of his bid security for the period of the extension, and in compliance with Clause 17 in all

respects.
17. BID SECURITY

17.1  The bidder shall furnish, as part of his bid, a bid security in the amount stated in the
Bidding Data Sheet.

17.2  In case of a Joint- Venture the bid security shall be in the name of the Joint-
Venture,

17.3  The bid security shall be in the form of a guarantee from a bank located in
Lebanon or a foreign bank with a local branch/affiliate in Lebanon, acceptable to the
Employer. The format of the bank guarantee shall be in accordance with the attached
sample form of bid security. The bid security shall be valid for the period stated in the
Bidding Data Sheet.

17.4  Any bid not accompanied by an acceptable bid security shall be rejected by
the Employer and shall be considered as non-responsive.

17.5 The bid securities of unsuccessful bidders will be returned as promptly as
possible, but not later than 28 days afier the expiration of the period of bid validity.

17.6  The bid security of the successful bidder will be returned when the bidder has
signed the Agreement and fumished the required performance security.

17.7  The bid security may be forfeited if:

1. The Bidder withdraws his Bid during the period of bid validity specified
in the Form of Bid; or

2. The Bidder, having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or
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Bid Conditions and Procedures

b- fails or refuses to furnish (or increase the Performance Security if applicable);
or

¢~ refuses to accept the correction of errors in his bid.
18, ALTERNATIVE PROFOSALS BY BIDDERS

18.1  Bidders shall submit offers that comply with the requirements of the Bid Documents,
including the technical design as indicated in the drawings and specifications. Alternatives
will not be considered.

19, PRE-BID MEETING

19.1 The bidder's designated representative may be invited to attend a pre-bid meeting,
which, if convened, will take place at the venue and time stipulated in the Bidding Data Sheet.

19.2  The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage,

19.3  The bidder is requested, as far as possible, to submit any questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may not be
practicable at the meeting to answer questions received late, but questions and responses will
be transmitted in accordance with the following sub-clause.

19.4  Minutes of the meeting, including the text of the questions raised and the responses
given, together with any responses prepared after the meeting, will be transmitted without
delay to all purchasers of the bidding documents. Any modification of the bidding documents
listed in Sub-Clause 9.1 that may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 11
and not through the minutes of the pre-bid meeting.

19.5 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

20. FORMAT AND SIGNING OF BID

20.1  The bidder shall prepare one original and one copy of the documents comprising the
bid. The documents shall be clearly marked "ORIGINAL" and "COPY" as appropriate. In
the event of discrepancy between them, the original shall prevail.

20.2 The original and the copy of the bid shall be returned duly completed by writing in
indelible ink in the space provided for unit rates and totals. In the case of copies, photocopies
are acceptable. All originals and copies shall be signed by a person or persons duly
authorized to sign on behalf of the bidder, pursuant to Sub-Clauses 5.1(b) or 5.2(d), as the
case may be. All pages of the bid, where entries or amendments have been made, shall be
signed by the person or persons signing the bid and stamped.

20.3  The originals of all other documents as listed in Sub-Clause 9.1 shall be stamped and
initialed by the person or persons signing the bid.

20.4  The bid shall contain no alterations, omissions or additions, except those to comply
with instructions issued by the Employer, or as necessary to correct errors made by the bidder.
Such corrections shall be initialed by the person or persons signing the bid and shall be made
by striking out the original text and inserting the correction by hand using indelible ink; the
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Bid Conditions and Procedures

correction of errors by overtyping with or without the use of correction fluid shall not be
permitted. Any bid not complying with this sub-clause shall be rejected by the Employer.

20.5  If the bidder does not submit an original BOQ completed in indelible ink according
to clause 20.2, his bid will be rejected by the Employer.

D. SUBMISSION OF BIDS

21, SEALING AND MARKING OF BIDS

21.1  All documents shall be signed, dated, completed and retumed in a bid box package,
as described in Bid Conditions and Procedures. The bidder shall obtain the bid box from CDR
Tenders Department along with the tender documents. The bidder shall seal the bid box
package and address it to:

The Council for Development And Reconstruction
Tenders Department
Tallet Al-Serail, Beirut - Lebanon

And shall mark the bid box package with the following identification:
"Bidding Documents for Name of Project as stated in the Bidding Data Sheet "
and the words "Do Not Open before the date stated for the return af bid"

21.2  The bid box package shall contain two separate and sealed inner envelopes marked as
envelope No.1 and envelope No.2. Each envelope shall contain one set of original documents
and one set of copies clearly marked “ORIGINAL” and “COPY™

The inner Envelope No.1 shall bear the following clear identification:
"Bidding Documents for Name of Project as stated in the Bidding Data Sheet "
Envelope No.1 " Administrative and Technical Offer "

MName of Bidder / Address of the Bidder

And shall contain;

o Bid security in the amount and form requested in the Bid Conditions &
Procedures

o Completed Contractual Commitment signed and stamped by the Bidder

o Completed Joint Venture Agreement (if applicable), signed and stamped by the
Bidders

o All information listed in Section 5: Qualification of the Bidder

o  Volume 1: Bid Conditions and Procedures - Conditions of Contract, signed and
stamped by the Bidder

o  Volume 2: Technical Specifications, signed and stamped by the Bidder

o Volume 4: Drawings, signed and stamped by the Bidder (only original drawings
are to be submitted)

o Any addenda issued by the CDR, signed and stamped by the Bidder

o Any other documents required to be completed and submitted by bidders in
accordance with these Instructions to Bidders

The inner Envelope No.2 shall bear the following clear identification:
"Bidding Documents for Name of Project as stated in the Bidding Data Sheet "
Envelope No.2 "Financial Offer"

MName of Bidder / Address of the Bidder
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Bid Conditions and Procedures

And shall contain:

o Completed Form of Bid and Appendix signed and stamped by the Bidder

o Volume 3: Priced Bill of Quantities completed, signed and stamped by the Bidder
o A complete breakdown of Bill Of Quantities prices detailed to include

- labour,

- materials,

- plant,

- overheads,

- profit,

- and other charges

22, DEADLINE FOR SUBMISSION OF BIDS

22.1  Bids must be received by the Employer at the address specified above no later than
the time and date given in the Invitation for Bidders.

22.2  The Employer may, at his discretion, extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 11, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will thereafier be
subject to the deadline as extended.

23, LATE BIDS

23.1  Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause 22 will be returned unopened to the bidder.

24, MODIFICATION AND WITHDRAWAL OF BIDS

24.1 The bidder may modify or withdraw his bid after bid submission, provided that
written notice of the modification or withdrawal, is received by the Employer prior to the
deadline for submission of bids.

24.2  The bidder's modification or withdrawal notice shall be prepared, sealed, marked and
delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL".

243  No bid may be modified by the bidder after the deadline for submission.

244  Withdrawal of a bid during the interval between the deadline for submission of bids

and the expiration of the period of bid validity specified in the Form of Bid may result in the
forfeiture of the bid security pursuant to Clause 17.
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E.  BID OPENING AND EVALUATION

5. BID OPENING

25.1 The Employer will open the bids in the presence of bidder’s representatives who
choose to attend, at the time and date stated in the Invitation for Bids at the address given for
return of bids in Clause 21. The bidders representatives who are present shall sign a register
evidencing their attendance. The bid opening committee will make sure that the
administrative and technical offers are satisfactory. The committee will then proceed to open
Envelope No. 2 comprising the priced financial offers.

The Bid opening and evaluation procedures may include one or two sessions as stated in the
Bidding Data Sheet.

26. PROCESS TO BE CONFIDENTIAL

26.1 Information relating to the examination, clarification, evaluation and comparizon of
bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concerned with such process even afler the award to the
successful bidder has been announced. Any effort by a bidder to influence the Employer's
processing of bids or award decisions may result in the rejection of the bidder’s bid.

27. CLARIFICATION OF BIDS

27.1 To assist in the examination, evaluation and comparison of bids, the Employer may,
at his discretion, ask any bidder for clarification of his bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by facsimile, but no
change in the price or substance of the bid shall be sought, offered or permitted except as
required to confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the bids in accordance with Clause 29,

27.2  From the time of bid opening to the time of Contract award, if any bidder wishes to
contact the Employer on any matter related to the bid, he should do so in writing.

27.3  Any effort by the bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

28, EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS

28.1 During the evaluation of Envelope No.1, the Employer will determine whether each
bid:

a) meets the eligibility criteria of Clause 3;

b} has submitted the requested documents in the Bid Conditions and Procedures;

¢) meets the qualification requirements of Clause 3;

d) has been properly signed;

e) is accompanied by the required securities;

f)  is substantially responsive to the requirements of the bid documents;

g} has provided any clarification and/or substantiation that the Employer may require.
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28.2 A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bid documents, without material deviation or reservation. A material
deviation or reservation is one:

a) which affects in any substantial way the scope, quality or performance of the Works;

b}  which limits in any substantial way, inconsistent with the bid documents, the Employer’s
rights or the bidder’s obligations under the Contract, or

¢) whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

28.3  Ifabid does not meet any of the criteria of Clause 28.1 and 28.2, it will be rejected by
the Employer, and may not subsequently be corrected by withdrawal or correction of the non-
conforming deviation or reservation,

29, CORRECTION OF ERRORS

29.1  Bids determined to be substantially responsive will be checked by the Employer for
arithmetic errors. Errors will be corrected by the Employer as follows:

a) where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern; and

b} where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and

¢) where there iz a discount applied to the total bid price including the contingency, the total
bid price shall be retained and the discount applied to the unit prices of the Bill Of
Quantities items, excluding the contingency.

29.2  The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and, with the concurrence of
the bidder, shall be considered as binding upon the bidder. If the bidder does not accept the
corrected amount of bid, his bid will be rejected, and the bid security will be forfeited in
accordance with Sub-Clause 17.7 (c).

30, CONVERSION TO SINGLE CURRENCY
Mot Used.
31 EVALUATION AND COMPARISON OF BIDS

31.1 The Employer will open Envelope No.2 for bidders determined to be
acceptable and substantially responsive in accordance with Clause 28,

31.2 After opening Envelope No.2, the Employer will determine for each
bid the Evaluated Bid Price by adjusting the Bid Price and making
any correction for errors pursuant to Clause 29.

313 If the bid of the successful bidder iz seriously unbalanced in relation
to the Engineer's estimate of the cost of work to be performed under
the Contract, the Employer may require the bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to
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Bid Conditions and Procedures

demonsirate the internal consistency of those prices with the
construction methods and schedule proposed.

F. AWARD OF CONTRACT

32 PREFERENCE FOR DOMESTIC BIDDERS
Not Used.
33 AWARD

33.1  Subject to Clause 34, the Employer will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the bidding documents and who has
offered the lowest Evaluated Bid Price pursuant to Clause 31, provided that such bidder has
been determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1; and
(b) qualified in accordance with the provisions of Clause 5.

M EMPLOYER'S RIGHT TO ACCEPT OR TO REJECT ANY OR ALL BIDS

341 Notwithstanding Clause 33, the Employer reserves the right to accept or reject any
bid, and to annul the bid process and reject all bids, at any time prior to award of Contract,
without thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds for the Employer's action.

35. NOTIFICATION OF AWARD

35.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing or by facsimile that his bid has been
accepted. This letter shall name the sum, which the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Works by the Contractor
as prescribed by the Contract.

35.2 Upon the fumishing by the successful bidder of a performance security, the Employer

will notify the other bidders that their bids have been unsuccessful and return their bid
security.

36. SIGNING OF AGREEMENT

36.1 The Form of Agreement will be signed at the Employer’s Office by both parties and
notified to the Contractor.

36.2 The Agreement shall be considered embodying the Employer’s Letter of
Acceptance referred to in the Conditions of Contract. All actions and/or activities under the

Contract that relate to the date of the Letter of acceptance shall be deemed to relate to the date
of this Agreement.

37 PERFORMANCE SECURITY
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Bid Conditions and Procedures

371 Within 10 days of the Contract notification, the successful bidder shall furnish to the
Employer a performance security in the form of a bank guarantee in an amount of 10 percent
of the Contract Price in accordance with the Conditions of Contract. The format of the bank
guarantee shall be in accordance with the sample form of performance security included in
the Bid Documents,

372 The bank guarantee shall be issued by a bank registered and licensed to operate in
Lebanon, and acceptable to the Employer

373 Failure of the successful bidder to comply with the requirements of Clauses 36 or 37
shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security.

END OF SECTION
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BIDDING DATA SHEET

The following Bidding Data Sheet will be part of the Contract.

11

The Project of “Maintenance of Bridge Expansion Joints for Lots 3™ aims to
perform the maintenance works for the expansion joints of selected bridges
by replacement/ repair the damaged joints as specified in the project Tender
Documents.

The main indicator for joint defect of the bridge is when it fails to provide the
following functions: (1) withstand traffic loads and allow bnidge movement,
(2) afford a smooth riding surface and safe surface for vehicles, (3) minimize
noise and vibration, and (4) prevent water from infiltrating and damaging
other bridge components.

The bridges within the project scope listed in the following table are located
on high-speed highway roads, serving high traffic volumes and presenting
significant risk factors. In addition, the following table show the
classification of the bridges based on the assigned time for the execution of
joints maintenance works, considering traffic service level constraints during
execution.

Bridges Scope of Works table

Bridge : Group
Lot No Ritoeace Bridge Name Caza A at
BE-III.1 Al Aakbieh Bridge Saida Group-1I
{Day time)
BR-III 2 Al Zahrani Bridge Saida Group-1I
{(Day time)
; Baabda | Group-I
BR-II1 3 Al Hkmeh Bridge (Night time)
BR-IIT 4 City Center Bridge Baabda | Group-I
LOT3 g;gg}’m}
BR-III 5 Naher Brahim Bridge Jbeil (Night time)
Group-1
BR-I1 6 Batroun Interchange Batroun (Night time)
BR-II 7 Mdeirej Bridge Baabda | Group-II
{Day time)
BR-IIT 8 Awali Bridge Saida Group-1
(MNight time)

MAINTENANCE OF THE BRIDGE EXPANSION JOINTS

The maintenance of Bridge Expansion Joints shall focus on preserving the road
facility during the projected design life, in a good condition to provide an
acceptable level of service for the users.



The maintenance work shall mainly include the following:

- Maintenance for the damaged expansion joints, as well as repair works for the
concrete supports and the asphalt approach areas.
- Traffic Management Plan during different construction phases.

Maintenance of the bridge expansion joints

The Maintenance of the existing expansion joint includes mainly one of the
following cases:

(i) In case of minor defects, the repair of existing joints consists of replacing the
damaged parts of the joint and restoring/repairing the deteriorated parts of anchorage
systems without full replacement of existing joints.

(i1) In case of major defects, the rehabilitation of deck expansion joints includes mainly
replacing the existing one with a new one as specified in the project tender documents
and according to the method statement presented hereafter.

It is noted that the rehabilitation operation of existing elastomeric joints shall
include mainly the following activities:

= Install as necessary the temporary signing and channelizing devices for the
TCP in the working area.

= Dismantling of the existing expansion joints and all related materials and
ACCESSOTies.

=  Milling the existing pavement from both sides of the expansion joint.

= Base joint preparation by cleaning and removal of the damaged parts by
using an electrical hammer.

= Installing of steel reinforcement where required (Utilization of epoxy mortar
for steel anchor).

= Base releveling and pouring of deteriorated parts by using high strength and
fast hardening micro-concrefe (Sikacrete or equivalent).

= Joint installation including drill and fixation of anchor bolts by epoxy resin.

=  Milling and surface asphalting from both sides of the expansion joint.

= (Clean and fill the transition strip (Epoxy Based) on both sides of the
expansion joints.

= Dismantle the temporary signing and channelizing devices.

Traffic management and conirol plans:

The traffic management plan shall be implemented during each construction
phase by diverting the traffic to the edge lanes in a safe manner and ensuring
during the work the continuity of traffic circulation with an acceptable service
level It shall include the implementation of all necessary temporary traffic signs

and safety.

The Works shall be executed and completed by the Contractor in accordance
with the Contract Documents.

This Contract is funded by the Governement Of Lebanon.
The Bidder is considered acquainted with and aware of the laws in force in

the Republic of Lebanon, including the Public Procurement Law No 244
dated 19/7/2021.



4.1

51

b)

d)

(k)

)

t)

The countries and territories eligible under the Lebanese Law.

All certificates should be originals or legally certified copies of the originals
by official authorities and dated maximum 6 months before the original bid
submission deadline, otherwise the bidder’s bid will be rejected.

Legally certified copies of original documents defining the constitution or
legal status, place of registration and principal place of business, the founders,
members, shareholders, authorized signatories, capifal, the director and
ongoing contracts;

the power of attorney authorizing the signatory of the bid to commit the bid
shall be cerfified by a notary;

Certificate of quittance issued by the National Social Security Fund. Its
validity extending beyond the bid opening date. The bidder must be registered
with the NSSF, and any statement that include an unregistered institution will
be rejected;

A Bank certificate for access to liquid assets and/or evidence of access to or
availability of credit facilities of not less than Four Hundred Thousand United
States Dollars (400,000 USD) or equivalent sufficient to meet the
construction cash flow for the above coniract for a period of three months.
The bidder is requested to submit an original bank certificate according to the
attached form;

Official Information regarding any current lifigation in which the bidder is
involved;

Certificate of Registration of the bidder issued by the directorate of added tax,
in case the bidder is registered, or a cerfification of non-registration in case
the bidder is not registered. In this case the bidder is committed to its price,
even if he became registered during the execution of the contract;

Signed Declaration of Integrity;

The bidder should submit in Envelope No.1 (Administrative and Technical
Offer) of his offer a signed and stamped declaration, in which, as stipulated in
article (5) of the banking secrecy law dated 3/9/1956 and as stipulated in the
resolution of the Council of Ministries No 4 dated 28/4/2020, he agrees to lift
banking secrecy over the bank account used to deposit or transfer public
funds related to this Contract;

Foreign Companies have to submit a Certificate issued by the Ministry of
Economy and Trade stating that the Company status is not in conflict with the
law of the boycott of Israel issued on 23/06/1955. ( as proof of Eligibility);

Declaration listing all the owners of the economic right (s3.=%1¥1 Gall Claaias
per form M18 issued by the Ministry of Finance ( 5,135 o5 soball YAz z3adll
401 with copies of their identification cards (ID/Passport);

A statement issued by the municipality within which the bidder’s main office
is located, as per the address in the commercial registry, stating that the
bidder has paid the full due imposed municipal fees;



8))

(2

In the event of the participation of a foreign bidder, he shall present all
certificates required above, according to the laws of the country in which he
is located, provided that these statements are duly certified by the competent
authorities. Moreover, this bidder must take into account one of the following
conditions:

- He must be member of a consorfium that includes at least one Lebanese
company that meets the required condifions above.

- The legal representative of the bidder must be present to participate in the
purchasing procedures.

- He mmst have an agent or representative in Lebanon with authority to sign
the contract on his behalf

A legal record of the authorized signatory, dated no more than 3 months
before original bid submission date, free from any judgment. ( Jlx= J=u);

The bidder shall submit an official document issued by the lebanese Ministry
of Economy and Trade proving that foreign companies: “Partnership Limited
by Shares (Société en Commandite par Action)” (Lesbas dnag 3533) or
“Stock Companies™ (iliza i< ;.5) or their branches in Lebanon, are registered in
the Ministry of Economy and Trade. This document should be submitted
before signing the Contract to the awarded Bidder, if applicable;

In order to be qualified for award of the contract, bidders shall provide the
additional qualifying criteria below:

fa) Average Annual Turmnover in construction works of Two Millions United

States Dollars (2,000,000 USD) or equivalent over the past fifieen years. The
bidder is requested to complete the attached qualification form 1 signed by a
certified accountant and provide legally certified copies of original auditor's
reports;

{B) General experience of a mininmm of 15 years in the construction of roads.

The Contractor must provide evidence showing the required number of years
and is requested to complete the attached qualification form 2;

{c) Particular experience :

i A minimmm of one similar road and/ or Bridge contract that have
been safisfactorily and substantially completed as a prime
contractor, between 1st January 2010 and bid submission deadline
with a value of at least one (1) MUSD that has been successfully
and substantially completed and that is similar to the proposed
Works, that include bridge joint installation or bridge joints repair
for minimum 25 linear meter in total. Experience as a subconfractor
will not be considered.

ii. The Bidder shall propose in his bidding documents, the
mamifacturer of Bridge expansion joints to be used under this
project as Reinforced Elastomeric Joints. The proposed joints shall
be proven to be used in Lebanon in the last 15 years.

iii. Material specifications sheet for the intended type of Bridge joints

that the Bidder is expected to use under this project (proposed above
in bullet (i1)) that shows passing the testing requirements specified
in the Specifications (Section No.5.18) of this project (as Elastomer
Qualities, and Chemical composition of elastomer).



(@)

i

1i.

iv.

Projects Certificates: Bidders shall furnish as part of their bid, the following

documents related to the projects certificates:

A copy of the contract signed with the bidder. In case the contract is
signed in Lebanon, the document evidencing that the relevant stamp
duty has been duly collected shall be furnished.

A copy (to be compared to the oniginal) of a certificate issued by the
private or public authority that awarded the project and/or signed the
contract, stating the location, date, type and value of works that the
bidder executed or participated in its execution. The said certificate
should also state the confractunal role of the bidder during the
execution of the said works, in addition to the name and address of
the consultant supervising the works, where applicable, and the
employer who supervised the works or whom the works were
executed on his behalf This cerfificate shall be wvalid only if it
mentions that the project has been provisionally accepted or if it is
attached to the provisional acceptance certificate.

A certificate issued by the bank issuer of the good performance
guarantee of the project acknowledging the issuance of the said
guarantee and stating the guarantee number, its purpose, value, and
validity, along with a copy of the said guarantee. This certificate is
not required whenever the project is executed by a Lebanese
Ministry or a Lebanese Public Establishment. For projects not
requiring a performance guarantee, the bidder shall furnish the
document evidencing that the relevant stamp duty has been duly
collected shall be furnished.

All documents mentioned in Items i) and iii) above should be
certified by all the competent authorities in connection with projects
executed inside Lebanon. As for projects executed outside Lebanon,
the related documents should be certified by the Ministry of Foreign
Affairs in the country where the contract was executed, then by the
embassy or consulate of Lebanon in the said country, and finally by
the Ministry of Foreign Affairs and Emigrants.

fe) Ewidence of suitable personnel consisting of a prime and alternate candidate
for the key positions meeting the minimum experience requirement specified
below. The bidder is requested to submit a detailed curriculum vitae
according to the attached qualification form 3 signed by the candidate;

Position Total Work/Business In Similar
Experience {Years) Work (Years)
Project Manager 15 10
Materials Engineer 10 5
Structural Engineer 12 7

() Equipment

The Contractor shall include in Schedule No. 1 (Refer to Forms & Schedules)
his proposed equipment required on site for completing the Works including
testing and commissioning, all in accordance with the requirements of the
Contract. The Contractor should submit full proof (ie. equipment
registration, lease contract, ...) and details of the arrangement he shall follow
to make his proposed equipment in Schedule 1 above available on site.
Arrangements may be agreement with local firms, lease, purchase, others, ..




3.3(g)

10.1

114

143 144

151

16.1

171

173

175

19.1

211-212

251

No joint venture 15 allowed.

All inquiries sent by fax should be notified to CDR. Tenders Department fax
No. 961-1-081255, attention President of CDR / Head of Tenders
Department, otherwise it would not be considered.

Bidders should send their requests for clanfication earlier than 10 (ten) days
prior to the deadline of submission of bids. CDR should respond earlier than
6 (s1x) days prior to the deadline of submission of bids.

In case of the clarification affected changes to the essential elements of the
Bidding Documents, the Employer shall also publish these changes in the
same manner the bid was initially published.

“Include VAT on the BOQ collection sheet™

The bid and all rates and prices inserted in the Bills of Quantities shall be
expressed in in United States Dollars.

The bid validity period should remain 120 days beyond the deadline for
submission of bids.

The bidder shall furnish, as part of his bid, a bid security in the amount of
Fifty Thousand USD (50,000 USS).

The bid securify should remain valid up to 28 days after the expiration of the
bid validity.

The bid security of the successful bidder shall be returned upon the signing of
the Contract Agreement and submission of the Performance Security.
Subsequently, the bid securities of the unsuccessful bidders shall be returned.

Not applicable.
Name of Project:

Maintenance of Bridge Expansion Joints
Lot3
{Jbeil, Batroun, Baabda, and Saida Cazas)

The Employer will open the technical and financial envelopes, for all bidders,
in the bid opening session. The bidders’ names and the bid prices submitted
by them shall be read out during the session

The Employer shall prepare minutes of the bid opening, including the
mformation disclosed above.

Subsequently, the employer shall perform:

— atechnical evaluation to exclude unseccesfull bidders.

— a detailed evaluation of the financial offers of the technicaly qualified

bidders.

— awarding the contract to the bidder who has offered the lowest
responsive bid.



313

314

353

354

363

372

38

After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 37 be increased at the
expense of the successful bidder up to 50% of the Contract price to protect
the Employer against financial loss in the event of default of the successful
bidder under the Contract.

An Abnormally Low Bid is one where the Bid price, in combination with
other constituent elements of the Bid, appears unreasonably low to the extent
that the Bid price raises concerns with the Purchaser as to the capability of the
Bidder to perform the Contract for the offered Bid price.

In the event of identification of a potentially Abnormally Low Bid, the
Purchaser shall seek written clarification from the Bidder, including a detailed
price analyses of its Bid price, method statement, source of material and
samples and any other requirements of the bidding document.

After evaluation of the price analyses, in the event that the Purchaser
determines that the Bidder has failed to demonstrate its capability to perform
the contract for the offered Bid price, the Purchaser has the option of rejecting
the Bid.

The Client shall publish the Notification of Intention to Award the Contract
to the successful Bidder. The Notification of Intention to Award shall contain,
at a minimum, the following information:

(a) the name and address of the Bidder who presented the best proposal;
{b) the bid price of the successful Proposal;
(c) the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during
the Standstill Period.

The Contract shall not be awarded earlier than the expiry of the Standstill
Period. The Standstill Period shall be ten (10) Business Days unless extended
in accordance with Clause 35. The Standstill Period commences the day after
the date the Client has published his intention to award the contract.

Upon expiry of the Standstill Period, specified in or any extension thereof,
and upon satisfactorily addressing any complaint that has been filed within
the Standstill Period, CDRE shall, send a notification of award to the
successful Bidder, confirming the Client’s intention to award the Contract to
the successfil Bidder and requesting the successful Bidder to sign the draft
negotiated Contract within fifteen (15) Business Days from the date of receipt
of such notification CDR representative shall sign the contract within fifteen
(15) Business Days from the date of signature of the Contractor.

The bid security shall be issued from a reputable bank in Lebanon or a
foreign bank through a correspondent bank located in Lebanon, in the form
and wording of the form of Bid Security.

For the procedures for making a procurement-related complaint refer to
chapter 7 “procedure of complaints™ of the Public Procurement Law No 244
dated 19/7/2021.
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Qualification Forms



Qualification Form 1
ANNUAL TURNOVER

MName of Bidder

The Bidder is requested to complete the information in this form. The
information supplied should be the annual mrnover of the Bidder, in terms of
the amounts billed to clients for each year for work in progress or completed
converted to US Dollars at the rate of exchange at the end of the period
reporied. Experience as a subcontractor should not be considered. This form
must be certified by an auditor and submitted with original or legally certified
copies of auditor’s report. All documents must be certified according to legal

procedures.

Annual construction turnover data

Year

Turnover

US $ equivalent

Y115

Yr 14

Yr13

Y12

Yrll

Yr 10

Yr 9o

Yrd

Yr7

Y16

Y15

Yr4

Y13

Yr2

Y11l

CONTRACTOR’S SEAL AND SIGNATURE

NAME OF AUDITOR

AUDITOR’S SEAL AND SIGNATURE

ADDRESS AND TELEPHONE




Qualification Form 2
GENERAL EXPERIENCE RECORD

Name of Bidder

The Bidder should list all completed road projects within the last fifieen years.

Name of Contract Client Date of Date of Value of completed contract
Start completion (USD)

Contractor’s Seal and Signature




Qualification Form 3
CANDIDATE SUMMARY

MName of Bidder

The Bidder should have the proposed candidate sign and date this form

Position Candidate

[ Prime [ Alternate
Candidate 1. Name of Candidate 2. Date of birth
Information

3. Professional qualifications

Present 4. Name of Emplovyer
Employment
Address of emplover
Contact person
Telephone
Fax

Summarize professional experience in reverse chronological order. Indicate particular

technical and managerial experience relevant to the project.

From To Company/Project/Position/Relevant technical & management experience




FORMS & SCHEDULES



FORM OF CONTRACTUAL COMMITMENT

Name of Project:

To: REPUBLIC OF LEBANON
COUNCIL FOR. DEVELOPMENT AND RECONSTRUCTION

I the undersigned dully authorized to sign
on behalf of
having as permanent Address in Lebanon

Telephone No.:
Facsimile No

Acknowledge my revision and examination of the Bid Conditions and Procedures, Conditions
of Contract, Technical Specifications, Drawings, Bill of Quantities and all other documents
pertaining to the execution of the above-named project.

I proclaim that after reviewing and examining the documents which I may not claim to ignore
and after visiting, inspecting and examining the Site of the Works and its surroundings and
having obtained all required information and being aware of the Confract details, difficulties
and obstacles if any, of the required Works.

I pledge, if my Bid is accepted, to execute and complete all the required Works and remedy
any defects therein in conformity with the said Conditions of Contract, Specification,
Drawings and Bill of Quantities within the Time for completion stated in the Contract
Document.

I also acknowledge that I have put the prices and accepted the stipulations stated in the
Condifions of Confract, taking into consideration all the Bid Documents and contract
conditions and the difficulties that may be encountered, if any, during the execution of the
Works.

Date:

MName of Bidder:
MName:

In the capacity of:
Signature:
Address:

(Stamp 1,000,000 Lebanese Pounds)



FORM OF BID SECURITY (BANK GUARANTEE)

To: Council for Development and Reconstruction
Tallet el Serail

P.OBox 11-3170

Beimt, Lebanon

WHEREAS, [Name of Bidder] (hereinafter called "the Bidder™) has submitted his bid dated
[Date] for the [Name of Project] (hereinafter called "the Bid").

BY THIS GUARANTEE we [Name of Bank] of [Name of Couniry] having our registered
office at (hereinafter called "the Bank") are bound unto the Council for
Development and Reconstruction (hereinafter called "the Employer") in the sum of
USD for which payment well and truly to be made to the said Employer the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 200

THE CONDITIONS of this obligation are:

1. If the bidders withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2. If the Bidder having been notified of the acceptance of his Bid by, the Employer
during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or

b- fails or refuses to furnish the Performance Security, or
c- refuses to accept the correction of the errors in his Bid,

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him as a result of
the occurrence of one or both of the two conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date 148 days after the deadline
for submission of bids or as it may be extended by the Employer at any time prior to this date,
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK
IN THE CAPACITY OF
WITNESS SEAL

(Signature, Name, and Address)

{The bid security submitted by the bidder shall be in sirict conformance with the above sample form. Any alternate
form/text would resulf in the rejection af the bid



FORNM OF BID
Name of Project :

To: REPUBLIC OF LEBANON
COUNCIL FOR. DEVELOPMENT AND RECONSTRUCTION

1- Having examined the Bid Conditions and Procedures, Conditions of Contract, Technical
Specifications, Drawings for the execution of the above-named Project, we, the undersigned,
offer to execute and complete the said Project and remedy any defects therein in conformity
with the said Bid Conditions and Procedures, Conditions of Confract, Technical
Specifications, Drawings and Bills of Quantities for the sum of

-y UsD
(including VAT) or such other sum as may be ascertained in accordance with the said
Conditions.

2- We acknowledge that the Appendix forms an integral part of our Bid.

3- We acknowledge that we have received and incorporated the following Addenda in our
Bid:

4- We undertake, if our bid is accepted, to commence the works as soon as is reasonably
possible, but not exceeding 30 days after receipt of the Order to Commence, and to complete
the whole of the Works comprised in the Contract within the time for completion stated in the
Appendix to Bid.

5- We agree to abide by this Bid for the period of 120 days from the closing date for
submission of bids and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

6- Unless and until an Agreement is prepared and executed, this Bid together with your
written acceptance thereof shall constitute a binding Contract between us.

7- We understand that you are not bound to accept the lowest or any bid you may receive.

Date

Seal and Signature

in the capacity of

duly authorized to sign bids for and on behalf of
Address

Witness

Occupation

Address
(Stamp 1,000,000 Lebanese Pounds)



APPENDIX TO BID

Contract
Clause
Engineer 11(a) v
68.2 (b)
Amount of performance security 101
Amount to be withheld for delay in 141
submittal of Work Program
Amount to be withheld for delay in 142
submittal of Revised Work Program
Minimmum amount of third party 232
Insurance
Time for issue of nofice to commence 41.1
Time for completion 431

To be notified

Ten percent of Contract Price at the
time of signing the contract agreement
and valid until twenty eight (28) days
after the issue of the Defects Liability
Certificate

In the case of the Contractor delay in
submitting the Work Program beyond
14 days, the Engineer may, following
written notice to the Contractor,
suspend from the payments due to the
Contractor the amounts equivalent fo
five percent (5 %) of the net amounts
of each payment certificate (including
any applicable discounts). Such
suspension of payment will remain in
force until such time as the Contractor
has submitted the required program to
the approval of the Engineer No
interest shall be due on the suspended
amount of payments.

In the case of the Contractor delay in
submitting the revised Work Program
beyond 14 days, the Engineer may,
following written notice to the
Contractor, suspend from the payments
due the Confractor the amounts
equivalent fo five percent (5 %) of the
net amounts of each payment certificate
{including any applicable discounts).
Such suspension of payment will
remain in force until such time as the
Contractor has submitted the required
program to the approval of the
Engineer. No interest shall be due on
the suspended amount of payments.

1,000,000 USD (One million) for any

one occurrence with number of
occurrences unlimited

Based on Employer

Three Hundred and Sixty Five (363)
days



Amount of ligquidated damages
Limit of liquidated damages
Defects Liability Period

Payment for Materials on Site for bridge
expansion joints

Minimmm amount of interim certificate

Percentage of retention
Limit of retention

Advance Payment

Time of Payment - Interest rate for late
payment

Increase or Decrease in Cost

{Price adjustement)

471
471
491

60.1 ()

60.5
60.5

60.7

70.1

0.2% per day of the Contract Price
10 per cent of Contract Price
Three hundred sixty five (365) days

Subject to the Engineer’s certification,
the Contractor shall be entitled to
payment for materials for bndge
expansion joints delivered to the Site.
Such payment shall be made in
accordance with the breakdown of unit
prices, limited to the proportion of the
unit rate attributable fo the matenal
cost, and shall be subject to the
Contractor providing  satisfactory
evidence of ownership, compliance
with the Specifications, and adequate
protection and storage on Site in a
manner approved by the Engineer.

Three Hundred Thousand U.S. Dollars.
The statement amount shall be paid in
Lebanese Pounds, based on the
prevailing exchange rate set by the
Central Bank of Lebanon

10 per cent of payment

10 per cent of Contract Price

Shall be 15% of the contract price, and
shall be repaid through percentage
deductions at a rate of 25% from the
interim payments certificate.

Anmial interest rate is a simple rate
Secured Overnight Financing Rate
{SOFR) + 2%

Delete Sub-Clause 70.1 and substitute
with the following: The amounts
payable to the Contractor pursuant to
Clause 60.1 shall be adjustable only
according to the following formula:

VI=V0=(D1/D0)
Where:

s V0 = The amount due as
stated in the statement.

s V1 = The amount payable
on the payment date.



Termination of contract

Bank secrecy

Date

Seal and Signature

80

81

« DO = The US. dollar
exchange rate set by the
Central Bank of Lebanon on
the statement 1ssuance date.

«» DI = The US. dollar
exchange rate set by the
Central Bank of Lebanon on
the payment date.

The adjustment will not be appled
unless the increase (or decrease)
the U.S. dollar exchange rate
exceeds 10%.

Any condition related to termination of
contract should refer to clause 33 of the

law no 244 of public procurement in
Lebanon dated 29/7/2021

As stipulated in article (5) of the
banking secrecy law dated 3/9/1956
and as stipulated in the resolution of
the Council of Ministries No4
dated 28/4/2020, the
Contractor/Consultant agrees to hft
banking secrecy over the bank
account used to deposit or transfer
public funds related to this Contract



DECLARATION OF INTEGRITY

Name of Bid:

Contracting Authority:

Name of the bidder/authorized signatory for the company -

Company Name:

We the undersigned confirm the following:

1. Neither we nor our employees, partners, agents, shareholders, advisors or their relatives
have any relationships that may give rise to a conflict of interest in the subject matter of this
transaction.

2. We will inform the Public Procurement Authority and the contracting authority in the event
of a conflict of interest or discovery.

3. Neither nor will any of our employees, pariners, agents, shareholders, advisors or their
relatives engage in fraudulent, corrupt, coercive or obstructive practices in connection with
our offer or proposal.

4. Neither we, nor any of our partners, agents, shareholders, consultants, or their relatives,
made any payments to the employees, partners, or employees parficipating in the purchase
process on behalf of the contracting authority, or to anyone else

5. In the event that we violate this declaration and undertaking, we will not be eligible to
participate in any public bidding whatever its subject and we accept in advance any exclusion
measure taken against us and we undertake at our fiull will not to dispute it.

Any false information will expose us to prosecution by the competent references.

Dated on day of ; [insert date of signature]




FORM OF BANK CERTIFICATE FOR FINANCIAL CAPABILITIES

To : The Council for Development and Reconstruction (CDR) Beirut, Lebanon.

Project :

This letter has been issued upon the request of

{Name of Contractor) without any responsibility on our part.

To the best of our knowledge and belief, we hereby cerfify that

[name and address of confractor], at present has access to, or has available liquid assets, lines
of credit, unencumbered assets and other financial means, net of other commitments,
sufficient to meet the construction cash flow for the above contract and valued at USD
.......... for a period of ... _months starting from contract notification date®.

For and on behalf of

[name of Bank] [Date]

[Signature of Bank Represeniative]

= For Jomnt Ventures, the partners should submit according to theiwr percentage
shown 1n clause 5.3 (g) of the Bidding Data Sheet, bank certificates amounting to or
exceeding the required value stated in the bidding data sheet.



SCHEDULE NO. 1
MAJOR ITEMS OF CONTRACTOR'S EQUIPMENT

Description No. Year of New Owned or Estimated Power | Capacity
(Type, Model, of Manufacture or Leased CIF Value Rating
Make) Each (Used) Used
* The Bidder shall enter in this Schedule under appropriate headings all major items of Contractor's

Equipment which he proposes to bring on Site.

SCH 1



SCHEDULE NO. 2
KEY PERSONNEL

Designation

MName and
MNationality

Summary of
Experience

Qualifications, and
Present Occupation

Headguarters:

Partner/Director
in charge

Other key staff
(list Below)

Site Office:

Site Superintendent
Deputy Superintendent
Supervising Engineers
Construction Supervisors

Orther key staff
(List below)

* The Bidder shall list in this Schedule the key personnel that he proposes to employ at
headquarters and on site to execute the Works, together with their qualifications, experience,

positions held and nationality

SCH2



SCHEDULE NO. 3
SUB-CONTRACTORS

Element

Approximate valoe

MName and Address of
Sub-Contractor

Statement of Similar
Works Previously
Executed

The Bidder shall list in this Schedule those parts of the Works (and their approximate
values) for which he proposes to employ sub-contractors, together with the names and
addresses of the proposed sub-contractors. The Bidder shall also enter a statement of similar
works previously executed by the proposed sub-contractors, including description, location
and value of work, vear completed, and name and address of employer/engineer.
Motwithstanding the provision of this information, the Bidder, if awarded the Contract, will
be required to submit applications to subcontract any part of the Works as stated in the

Conditions of Contract.

SCH 3




SCHEDULE NO. 4
MANUFACTURERS

Goods or Materials Name of Manufacturer

The Bidder shall enter in this Schedule the names of manufacturers (and, where
appropriate, model numbers) of major items of goods or materials that he proposes to
incorporate in the Works. Notwithstanding the provision of this information, submission
of details of goods and materials for approval, as required by the Specification, will be
required from the Contractor.

SCH 4
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Conditions of Contract

PREFACE
The Conditions of Contract comprise two parts:

PartI - General Conditions
Part II = Conditions of Particular Application (COPA)

1= PART I - GENERAL CONDITIONS

The Conditions of Contract, Part I- General Conditions, shall be those forming Part I of the
“CONDITIONS OF CONTRACT FOR WORKS OF CIVIL ENGINEERING
CONSTRUCTION", fourth edition 1987, reprinted 1992 with further amendments, published
by the FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS (FIDIC) P.O.
Box 86, CH 1000 Lausanne 12, Switzerland. Part I is not included in the bidding documents
and should be obtained from the above mentioned address. The Contractor is deemed to have
full knowledge of the General Conditions.

2= PART II - CONDITIONS OF PARTICULAR APPLICATION — (COPA)

The General Conditions are amended and supplemented by the Conditions of Particular
Application (COPA), Part II and appendices which follow. In the event of any conflict
between the General Conditions, Part I, and the Conditions of Particular Application = Part II,
the latter shall govern.

The modified clauses in this PART II represent project particular circumstances and
requirements.

Clause numbers in PART Il correspond to those in PART I, except for clauses with number
higher than 72 for which are additional.
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Conditions of Contract

Definitions And Interpretation
1.1 Definitions

Insert the following definitions (as appropriate) to the definitions in Sub-Clause 1.1:

(a) (1) The "Employer" is:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail — Po Box 11-3170
Beirut Central District - Lebanon

(a) (iv) The "Engineer” is:
As stated in the Appendix to Bid

(a) {iv) is also amended by the addition of the following words after the word
‘Conditions*: "or any other competent person appointed by the Emplover, and
notified to the Contractor, to act in capacity of the Engineer, without requiring
approval of the Contractor."

(b) (v) is amended by the addition of the following words at the end:

"The word 'Tender' is synonymous with "Bid', and the words 'Appendix to Tender'
with 'Appendix to Bid' and the words Tender Documents' with 'Bidding Documents'."

(e) (ii) The reference given to be changed to Sub-Clause 60.5.

{iv) The reference given to be changed to Sub-Clause 60.13.

Engineer and Engineer’s Representative
2.1 Engineer’s Duties and Authority
Add the following to Sub- Clause 2.1(b):

The Engineer shall obtain the specific approval of the Employer before taking any of the
following actions specified in Part I:

(i)  giving consent for the subcontracting of any part of the Works under Clause 4;

(ii) notifying extension of time or additional cost which is determined under Clause 12;
(iii) suspending the progress of the Work under Clause 40;

(iv) determining an extension of time under Clause 44;

(v) issuing taking over certificates in respect of the Works under Clause 48;

(vi) issuing a variation under clause 51, except in an emergency situation, ,as reasonably
determined by the Engineer;

(vii) fixing rates or prices under Clause 52;
(viil) determining of provisional sums under Clause 58;

(ix) determining of additional or reduced cost under Clause 70.
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Conditions of Contract
Assignment and Subcontracting

4.1 Subcontracting

In paragraph two, covering exceptions for which Engineer’s consent is not required:

Delete "(a) the provision of labour";

against (b), delete existing text, and replace with "the purchase of materials or Plant which are
in accordance with the standards specified in the Contract, or"

against (c), delete existing text, and replace with "the purchase or the subcontracting of any
part of the Works for which the manufacturer or supplier or the Subcontractor is named in the
Contract.”

Add (d), Maximum aggregate value of subcontracted works shall not exceed the percentage
amount of the Contract Price specified in the Appendix to Bid.

4.3 Subcontracting Additional Requirements

Add the following new Sub=Clause 4.3:

“In addition to obtaining the Engineer's consent pursuant to Sub-Clause 4.1, the Contractor
shall:

a) notify the Engineer within 14 days of signing the Contract, and before commencing
work on Site, of any paris of the Works he intends to subcontract for which approval of
the Engineer is required under Sub-Clause 4.1. For each subcontract the following shall
be provided:

(i) the name, address and telephone and fax numbers of the Subcontractor;
(ii) the nature and scope of the works to be subcontracted;

(iii) information on the Subcontractor's experience of similar works and details of the
Subcontractor's site supervision, sources of labour and Equipment and financial
capabilities, in sufficient detail to enable the Engineer to determine if the
Subcontractor is able to undertake and complete the subcontract works within the
time and to the standards required by the Contract;

(iv) the approximate value of the subcontract works based on the Contract prices;

(v) the percentage of (iv) above and the overall percentage of subcontracted works as a
proportion of the Contract Price;

(vi) confirmation that the subcontract includes terms and conditions and all obligations
and responsibilities contained in the Contract, in so far as these apply to the
subcontract;

b)  notify the Engineer at least 21 days prior to the date that the Contractor requires
approval from the Engineer, of any proposed change to the Subcontractors notified
under (a) above and of any additional parts of the Works he intends to subcontract.
Similar information to that listed under (a) above shall be given for each subcontract;

¢} include in his monthly reports to the Engineer, details of all subcontracts entered into,

the names of the Subcontractors and the numbers of staff and labour for each
Subcontractor on Site during the month;
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Conditions of Contract

d) provide, if requested by the Engineer, copies of documents such as wage sheets and
details of the names and employment references for site staff and labor, invoices for the
supply of materials, etc;

e) include conditions and requirements in subcontracts similar to those in the Contract
regarding assignment and sub-subcontracting the whole or part of the subcontract
works including requirements similar to those under (a) to (d) above. Any approval by
the Contractor to a Subcontractor regarding such assignment or sub-subcontracting shall
be subject to the prior approval of the Engineer.”

Contract Documents
5.1 Language/s and Law

The language is English for this Contract,
(a) The law is that in force in the Republic of Lebanon.

5.2  Priority of Contract Documents
Delete the documents listed 1- 6 and Substitute:

(1) The form of Agreement;

(2) The addendum(s) to Tender Documents (if any);

(3) The Appendix to Bid

(4) The Conditions of Particular Application (Part II);

(5) The General Conditions of Contract (Part I);

(6) The General Requirements and Preliminaries (if any);

(7)  The Specifications;

(8) The Drawings;

(9) The priced Bill of Quantities

(10) The breakdown of Bill of Quantities prices

(11) Any other document forming part of the Contract including the Contractor’s Bid insofar
as it is not covered by any of the foregoing;

6.1 Cuostody and Supply of Drawings and Documents

Add the following paragraph at the end of Sub-Clause 6.1:

"The Employer without any obligation will make available, at his premises, all drawings,
maps and investigation data relating to the works that are available with the Employer at the
time of request by the Contractor. Provision of drawings, maps and investigation data that are
not available from the Employer, will be the responsibility of the Contractor at his own
expense.”

6.3 Disruption of Progress

Insert after the words "drawing or instruction” the words "or approval”

6.4 Delays and Cost of Delay of Drawings

Insert after the words "drawing or instruction” the words "or approval”,

T P Failure by Contractor to Submit Drawings

Insert after the words "drawings or instructions” the words "or approvals".
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Conditions of Contract
7.2 Permanent Works Designed by the Contractor
Add the following at the end of paragraph a.

“At least 30 days prior to commencement of work on any section, the Contractor shall submit
his proposed Permanent Work Design to the Engineer for approval. For cach section of the
works, construction shall not commence before receipt of approval from the Engineer for the
relevant Permanent Work Design.”

7.4  As-Built Drawings

Add the following Sub-Clause 7.4:

"The Contractor shall prepare, and keep up-to~date, a complete set of "as-built" records of the
execution of the Works, showing the exact "as-built" locations, sizes and details of the work
as executed, with cross-references to relevant specifications, schedules of particulars and data
sheets. These records shall be stored electronically using computer aided design (CAD) and
Geographic Information System (GIS) software which is compatible with the systems used by
the Employer and Engineer. Copies of all records shall be kept on the Site for the purpose of
preparing and updating the “as-built” documents and drawings. The Contractor shall obtain
the consent of the Engineer as to the size, the referencing system, and other pertinent details
of the as-built drawings. Three hard copies and one soft copy completed within a period of 4
weeks following the completion of Works or Section shall be submitted to the Engineer's
approval. The Works or Section shall not be considered to be completed for the purposes of
taking over in accordance with Clause 48 until the relevant as-built drawings have been
submitted to and approved by the Engineer."

General Obligations
8.1 Contractor's General Responsibilities
Add the following paragraph at the end of Sub- Clause 8.1:

“The Works as completed by the Contractor shall be wholly in accordance with the Contract,
as defined therein. The Works shall include any work which is necessary to satisfy the
Specification, Schedules, Bills of Quantities or is implied by the Contract. The Contractor
shall be responsible for all works not mentioned in the Contract but which may be inferred to
be necessary for stability or completion or the safe, reliable and efficient operation of the
Works., The Contractor shall, before commencement of works, review the Contract
Documents and complete them and shall inform the Engineer of any discrepancy found in the
documents or missing work item necessary for the completion of the Works to the required
standards. Failure to inform the Engineer will result in the obligation of the Contractor to
complete these works at his own expense.

The whole of the construction materials, plant and labour to be provided by the Contractor
and the manner and speed of performance of the Works shall be consistent with the terms of
the Contract.”

10.1 Performance Security
Delete Sub-Clause 10.1 and Substitute by the following:

"The Contractor shall provide security for his proper performance of the Contract to the
Employer within 10 days after the Contract notification. The Performance Security shall be
in the form of a bank guarantee in accordance with the specimen attached hereto. The amount
of the bank guarantee shall be 10% of the Contract price. The guarantee shall be payable on
the Employer's first demand and issued by a bank located in Lebanon or by a foreign bank
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Conditions of Contract

through its correspondent bank located in Lebanon. The Performance Security shall be
denominated in the currency in which the Contract Price is payable. When providing such
security to the Employer, the Contractor shall notify the Engineer of so doing.

Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or legislation
or as result of a variation amounting to more than 15 percent of the original Contract Price,

the Contractor, at the Engineer’s written request, shall promptly increase the value of the
Performance Security by an equal percentage.”

The performance security of a Joint Venture shall be in the name of the Joint Venture, "

10.2 Period of Validity of Performance Security
Delete Sub=Clause 10.2 and Substitute by the following;

"This Guarantee is valid until (insert dare) or 28days after the date of issue of the Defects
Liability Certificate whichever comes later."

10.3 Claims under Performance Security

Delete Sub=Clause 10.3,

10.4 Cost of Performance Security

Add the following new Sub-Clause 10.4:

"The cost of complying with the requirements of this Clause shall be borne by the
Contractor."

11.1 Inspection of Site
Delete Sub-Clause 11.1 and Substitute by the following:

"If available the Employer shall have made accessible to the Contractor, before submission by
the Contractor of the Tender, such data on hydrological and sub-surface conditions made
available to and obtained by or on behalf of the Employer from investigations undertaken
relevant to the Works but the Contractor shall be responsible for his own interpretation
thereof. The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have satisfied himself
(so far as is practicable, having regard to considerations of cost and time) before submitting
his Bid, as to:

a)  the form and nature thereof, including the sub-surface conditions,
b)  the hydrological and climatic conditions,

c) the extent and nature of work and materials necessary for the execution and completion
of the Works and the remedying of any defects therein, and

d) the means of access to the site and the accommodation he may require and, in general,
shall be deemed to have obtained all necessary information, subject as above mentioned,
as to risks, contingencies and all other circumstances which may influence or affect his
bid."

¢)  Traffic conditions and traffic diversion requirements, if applicable.
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11.2 Access to Data
Add the following new Sub-Clause

“Whenever data is made available by the Employer in accordance with Sub-Clause 11.1 it
shall be deemed to include data listed elsewhere in the Contract as open for inspection at
Employer's offices or at the Engineer's premises.”

12.2 Not Foreseeable Physical Obstructions and Conditions
Add the following paragraph at end of Sub-Clause 12.2

“No costs shall be payable to the Contractor that are associated with any extension of time
determined under this Sub-Clause.

Since the Contractor has to investigate and identify utilities and since this research is within
his obligations, the following will not be considered as unforeseeable physical obstructions or
conditions:

(a) any existing utility from whatsoever kind within the Works area, either acknowledged
by the Contractor prior to the start of the Works or not,

(b) the nature of the soil in any part or section of the Works and

(c) any required partitioning of the Works and temporary usage of incomplete parts or
sections of the Works. Such requirement being issued either by the Engineer or by the
local authorities.™

14.1 Programme to be Submitted
Add the following at the end of Sub-Clause 14.1:

"The Contractor shall submit for approval by the Engineer three (3) hard copies of the
programme of works (work schedule) and one soft copy in an approved format within 21
days after the date of the Contract notification. There shall be no excuse for not submitting the
baseline and the monthly updated schedules on time and within the required criteria. If the
Contractor does not submit the work programme on time and within the required criteria the
Engineer may withhold the amount stated in the Appendix to Bid from the next payment
certificate and continue to withhold this amount until the payment following the date on
which the overdue work programme has been submitted in an approved format".

14.2 Revised Programme
Add the following at the end of Sub-Clause 14.2:

"The Revised programme shall be submitted for approval by the Engineer within 14 days of a
request by the Engineer. The Engineer may request the revised programme at any time and for
any reason that he sees fit. If the Confractor does not submit the revised programme on time
and within the required criteria the Engineer may withhold the amount stated in the Appendix
to Bid from the next payment certificate and continue to withhold this amount until the
payment following the date on which the overdue revised programme has been submitted in
an approved format".

14.3 Cash Flow Estimate to be Submitted

Add the following at the end of Sub-Clause 14.3:
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"The detailed Cash Flow Estimate shall be submitted for approval by the Engineer within 21
days after the date of the Contract notification in a format and a level of detail approved by
the Engineer. A revised cash flow estimate shall be submitted for approval by the Engineer
within 14 days from the date requesied by the Engineer."

14.5 Report of Delays
Add the following new Sub-Clause 14.5:

“The contractor shall promptly report in writing to the Engineer the occurrence of any event
or condition that might delay or prevent completion of the works in accordance with the
programme and indicate steps being taken to meet the situation.”

14.6 Form and Detail of Programme
Add the following new Sub=Clause 14.6:

“The programme referred to in Sub-Clauses 14.1 and 14.2 shall indicate all the activities of
the Contract in their correct sequence and order with a minimum detail at the Bill Of
Quantities level, and shall be based on a precedence network diagram using the Critical Path
Method (CPM). The programme shall also be resource loaded (manpower, material and
equipment) and cost loaded. This programme shall be the basis for monitoring the progress or
otherwise of the works and will be considered as the “Baseline Schedule”. The programme
shall be computerized and prepared using a professional project management software
package approved by the Engineer. This baseline schedule shall be regularly updated and
submitted to the Engincer on a regular basis within the first week of every month for the
preceding month.”

14.7 Progress Reports to be Submitted

Add the following new Sub-Clause 14.7:

The Contractor shall submit to the Engineer reports on the Works progress, including a
description of the Contractor’s Manpower, Materials and Equipments on Site, in such form
and details and at such intervals as the Engineer shall prescribe.

15.2 Language Ability of Coniractor’s Representative

Add the following new Sub-Clause 15.2:

"If the Contractor’s authorized representative is not, in the opinion of the Engineer, fluent in

English, the Contractor shall have available on site at all times a competent interpreter to
ensure the proper transmission of instruction and information."

16.3 Language Ability of Superintending Staff

Add the following new Sub-Clause 16.3:
"A reasonable proportion of the Contractor’s superintending staff shall have a working
knowledge of English. The Contractor shall have available on site at all times a sufficient

number of competent interpreters to ensure the proper transmission of instructions and
information."

17.1 Setting-Out

Add the following after the last paragraph of Sub=Clause 17.1:
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"The Contractor shall inform the Engineer sufficiently in advance, not less than 48 hours
before, of his intention to set out or give levels for any part of the Works so that timely
arrangements may be made for checking or issuing instructions.

The drawings, lines and levels in the original Bidding Documents shall be treated as baseline
information and the Contractor shall, without any additional cost and time be responsible for
verifications, surveys, preparation of revised drawings and obtaining approval of the Engineer
before the starts the works.

The Contractor shall also be responsible for the verification of the survey control points,
benchmarks and such other information provided to him, and any errors or delays in the

works caused by the Contractor's failure to verify the accuracy for such data will not be an
acceptable cause for extension of time and additional cost to the Employer.”

19.1 Safety, Security and Protection of the Environment

Add the following to Sub-Clause 19.1:

"(d)  the Contractor shall protect the Works during inclement weather and shall use all
reasonable means to proceed with performance of the Works during such weather and
to prevent or minimize delays resulting there from,

(e) use reasonable efforts to keep the Site and the Works clear of unnecessary obstruction
so as to avoid danger to persons and provide fencing, lighting, guarding and watching
of the works until Completion and taking over,

(f) the Contractor shall comply with specific Safety, Health and Environmental
requirements as issued by the Employer; see Sub-Clause 79.1."

20.4 Employer’s Risks
Delete Sub~Clause 20.4 and Substitute by the following:
“The Employer’s risks are:

a) insofar as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed :

i) war and hostilitics (whether war be declared or not), invasion, act of forcign
enemies;

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;

iii) ionizing radiation, or contamination by radicactivity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive
or other hazardous properties of any explosive nuclear assembly or nuclear
component thereof;

iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds;

v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the works;

b)  loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent works, except as may be provided for in the Contract;
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¢) loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

d) any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced Contractor :

(i) could not have reasonably foreseen, or

(ii)could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures :
- Prevent loss or damage to physical property from occurring by taking
appropriate measures, or
-  Insure against such loss or damage.”

21.1 Insurance of Works and Contractor’s Equipment

Add the following words at the end of sub-paragraph (a) and immediately before the last word
of subparagraph (b) of Sub-Clause 21.1:

"it being understood that such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred,"

21.2 Scope of Cover

Amend subparagraph (2) of Sub-Clause 21.2 by deleting the words "... from the start of work
at the Site ..." and by the substitution therefore the words "from the first working day after the
Commencement Date".

Add the following as Sub-Clause (c) under Sub-Clause 21.2:

(c) it shall be the responsibility of the Contractor to notify the insurance company of any
change in the namre and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

21.4 Exclusions
Delete Sub-Clause 21.4 and Substitute by the following:

There shall be no obligation for the insurance in Sub-Clause 21.1 to include loss or damage
caused by the risks listed under Sub-Clause 20.4 paragraphs (a) (i) to (iv) of the Conditions of
Particular Application, but shall include for all other Employer risks.

25.1 Evidence and Terms of Insurances
Delete Sub-Clause 25.1 and Substitute by the following:

All insurances required by the Contract shall be effected with insurers approved by the
Employer and the terms of all insurance policies shall be approved by the Employer. Before
commencing work on Site, the Contractor shall provide evidence to the Employer that the
insurances have been effected and, not later than 30 days from the Commencement Date , the
Contractor shall provide copies of the policies to the Employer and shall notify the Engineer
accordingly.
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25.5 Source of Insurance
Add the following new Sub=Clause 25.5:

“The insurers shall be registered at the Ministry of Commerce of the Republic of Lebanon and
shall be licensed to operate in Lebanon in accordance with the Lebanese Law.,”

30.2 Transport of Contractor's Equipment or Temporary Works

Retitle sub-Clause 30.2 as: 30.2 Transport of Materials, Plant, Contractor’s Equipment or
Temporary Works

Add the words "Materials and Plant" before the phrase " Contractor's Equipment or
Temporary Works" in the 4™ line.

30.3 Transport of Materials or Plant
Delete this Sub-Clause entirely and Substitute by the following:

The Contractor shall bear responsibility for damages that he may inflict on road facilities
pursuant to Clause 30.1 of these Conditions, and for the immediate rectification of any such
damages.

31.2 Facilities for Other Contractors
Delete Sub-Clause 31.2 and Substitute by the following:

The Contractor shall, if so instructed by the Engineer or if specified in the Contract, provide
any of the following services for the Employer's workmen or any such other contractor or
authority carrying out work on or near the Site:

a) use of road or tracks which the Contractor is responsible to maintain
b) use of the Contractor’s Temporary Works or Equipment
c) use of any other services instructed by the Engineer

The Engineer shall determine the amount of addition (if any) to the Contract Price in respect
of such services in accordance with Clause 52 and shall notify the Contractor accordingly,
with a copy to the Emplover.

The Engineer in determining any additional cost pursuant to this clause will take into
consideration wherever the said services provided by the Contractor in accordance with its
provisions or the faciliies made available in this regard are services or facilities already
provided for in the Contract and shall not carry additional costs to the Employer.

33.2 Disposal of Contractor’s Equipment, etc
Add new Sub-Clause 33.2 as follows:

If the Contractor fails to remove any Contractor's Equipment, surplus material and
Temporary Works pursuant to Sub-clause 33.1 within such reasonable time after completion
of the Works as may be allowed by the Engineer then the Employer may:

(a) sell any which are the property of the Contractor, and

(b) return any which are not the property of the Contractor to the owner
thereof at the Contractor’s expense.
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After deducting from any proceeds of sale the costs of and expenses in connection with such
sale and return, the Employer shall pay the balance (if any) to the Contractor but to the extent
that the proceeds of any sale are insufficient to meet all such costs and expenses, the excess
shall be a debt due from the Contractor to the Employer and shall be deductible or recoverable
by the Employer from any monies due or that may become due to the Contractor under the
Contract or may be recovered by the Employer from the Contractor as a debt due.

33.3 Engineer’s or Employer’s Temporary Facilities
Add new Sub-Clause 33.3 as follows:

The Contractor shall maintain on Site until the end of the Defects Liability Period or for such
shorter period as may be instructed by the Engineer, all temporary facilities provided for the
Engineer or the Employer's staff and all facilities and equipment reasonably required by the
Engineer for inspection or testing of the Works during the Defects Liability Period.

Labour

Add the following new Sub-Clauses 34.2 to 34.17:

34.2 Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less favorable than
those established for the trade or industry where the work is carried out. In the absence of any
rates of wages or conditions of labour so established, the Contractor shall pay rates of wages
and observe conditions of labour which are not less favorable than the general level of wages
and conditions observed by other employers whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

34.3 Employment of Persons in Service of Others

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst
persons in the service of the Employer or the Engineer.

34.4 Repatriation of Labour

The Contractor shall be responsible for the return to the place where they were recruited or to
their domicile of all such persons as he has recruited and employed for the purposes of or in
commection with the Contract and shall maintain such persons as are to be so retumed in a
suitable manner until they have left the Site or, in the case of persons who are not nationals of
and have been recruited outside Lebanon, shall have left Lebanon.

34.5 Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain
such accommodation and amenities as he may consider necessary for all hig staff and labor,
employed for the purposes of or in connection with the Contract, including all fencing, water
supply (both for drinking and other purposes), electricity supply, sanitation, cook house, fire
prevention and fire fighting equipment, air conditioning, cookers, refrigerators, furniture and
other requirements in connection with such accommodation or amenities. On completion of
the Contract, unless otherwise agreed with the Employer, the temporary camp/housing
provided by the Contractor shall be removed and the site reinstated to its original condition,
all to the approval of the Engineer,
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34.6 Measures Against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff and labour
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to
health and the general nuisance caused by the same. If necessary, the Contractor shall provide
his staff and labour with suitable prophylactics for the prevention of malaria, and take steps to
prevent the formation of stagnant pools of water. He shall comply with all the regulations of
the local health authorities in these respects and shall in particular arrange to spray thoroughly
with approved insecticide all buildings erected on the site. Such treatment shall be carried out
at least once a year or as instructed by the Engineer. The Contractor shall warn his staff and
labour of the dangers of local hazards.

34.7 Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders and requirements as may be made by the Government
or the local medical or sanitary authorities, for the purpose of dealing with and overcoming
the same.

34.8 Burial of the Dead

The Contractor shall make any necessary arrangements for the transport, to any place required
for burial, of any of his expatriate employees or members of their families who may die in
Lebanon. The Contractor shall also be responsible for making any arrangements with regard
to burial of any of his local employees who may die while engaged upon the works.

349 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst his staff and labour and to preserve the peace and
to protect persons and property in the neighborhood of the Works against such conduct.

34.10 Visas, Residence and Work Permits Ete.

The Contractor shall obtain all visas, residence permits, work permits and other permissions
required for the employment of expatriate personnel. The Employer will provide assistance in
obtaining such visas and permits but without thereby incurring any liability towards the
Contractor.

34.11 Identification of Labour

All staff and labour on the Site shall be provided with identification as follows:

(a) identification badges incorporating the name and the photograph of the person and the
name of the direct employer (Contractor, Subcontractor, ete.).

(b) hard hats with the name of the direct employer.

34.12 Accidents

The Contractor shall have in his staff on Site an officer dealing with questions regarding the
safety and protection against accidents of all staff and labor. In the event of an accident, the
Contractor shall immediately inform the engineer and shall give a full written report of the
accident to the engineer. This officer shall be qualified for this work and shall have the
authority to issue instructions and shall take protective measures to prevent accidents. The
name and qualification of this safety officer shall be submitted to the Engineer within 14 days
of the notice of commencement of works.

Page 13 of 34



Conditions of Contract
34.13 Health and Safety
Due precautions shall be taken by the Contractor to ensure the safety of his staff and labour
and, in collaboration with and to the requirements of the local health authorities, to ensure that
medical staff, first aid equipment and stores, sick bay and suitable ambulance service are
available at the camps, housing and on the Site at all times throughout the period of the

Contract and that suitable arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

34.14 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all recognized
festivals, days of rest and religious or other customs.

34.15 Labour Laws
The Contractor shall comply with all laws and regulations regarding the employment of

labour in Lebanon, including any laws or regulations that come into force after the date of
the Bid.

34.16 Supply of Water

The Contractor shall provide on the Site an adequate supply of drinking and other water for
the use of his staff and labour.

34.17 Alcoholic Liquor or Drugs

The Contractor shall not sell or give to any person nor allow the importation on to the Site or
to any accommodation provided for his labor, of alcoholic liquor or narcotic drugs.

36.4 Costs of Tests Not Provided For

Add the words "those stated in the Contract or" before the words "the Site” in the 2nd line of
sub-paragraph (c).

Commencement and Delays
41.1 Commencement of Works

Add the following words “but not exceeding 30 days” after the words “as soon as is
reasonably possible”

Replace “the Engineer” in the second line by “the Employer™.

42.1 Possession of Site and Access Thereto

Replace “the Engineer’s notice to commence™ in paragraph (b) with “Employer’s notice to
commence”.

Add a final paragraph as follows:
"The Contractor shall not commence work on any Section or site unless he has given 14 days'
written notice to the Engineer of his intention to do so, and the work on the site in question is

shown on the latest programme consented to in accordance with Sub-Clause 14.1 at the
appropriate date. Before commencing any work the Contractor shall have agreed with the
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Engineer any survey of original ground levels and other records of existing works which may
be required by the Engineer for measurement and as-built records.”

42.2 Failure to Give Possession
Delete paragraph (b).

44.1 Extension of Time for Completion
Add the following paragraph at the end of Sub-Clause 44.1:

"In determining any extension of the Time for Completion under this Sub-Clause, the
Engineer shall be entitled to take into account the effect of work omitted by any order issued
by him pursuant to Sub-Clause 51.1 but he shall have no power to reduce the Time for
Completion stated in the Appendix to Bid."

Notwithstanding any provisions to the contrary elsewhere in these conditions, there shall be

no costs to be paid to the Contractor in respect of any extension of time granted to the
Contractor

47.1 Liguidated Damages for Delay

Add the phrase "except for any monies payable pursuant to Sub-Clause 47.3" after the words
"such default” in line 6.

Add the following at the end of Sub-Clause 47.1:

The liguidated damages shall be payable in the currencies and proportions in which the
Contract Price is payable.

47.3 Costs of Supervision Resulting from Delays
Add new Sub-Clause 47.3 as follows:

"In addition to the damages stipulated in Sub-Clause 47.1, the Contractor shall be obliged to
bear the additional cost for the Engineer during the period of delays, If the delay exceeds 20%
of the programmed Contract Period, submitted by the Contractor in accordance with sub-
clause 14.1, and results from an action or omission by the Contractor as determined by the
Engineer. This additional cost for the Engineer shall be calculated on the basiz of the
Engineer's remuneration from the Employer for his services on the Contract and as follows:

(a) if the delay is determined to be solely due to the Contractor’s actions or inaction, then the
Contractor shall bear 50% of the Engineer’s supervision fees for the period exceeding
20% of the Contract Period as defined in Sub- Clause 47.3.

(b) if the delay is determined to be due to both the Contractor’s and Engineer’s actions or

inaction, then the Contractor shall bear 25% of the Engineer’s supervision fees for the
period exceeding 20% of the Contract Peried as defined in Sub- Clause 47.3.

48.1 Taking Over Certificate
Add the following paragraph at the end of Sub-Clause 48.1:

“Provided that, in any case, no Taking Over Certificate shall be issued or shall be deemed to
have been issued until the Contractor has provided to the Engineer:
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(a) operation and maintenance manuals required under the Contract in respect of the Works or
Section, and

(b) the as-built drawings and final measurements for the Works or Section.

Notwithstanding any provisions to the contrary elsewhere in this Clause, the Employer shall
issue or authorize the Engineer on his behalf to issue the Taking-Over Certificate for the
whole of the Works, and for sections or parts of the Works.”

48.2 Taking-Over of Sections or Parts
Add the following paragraphs at the end of Sub-Clause 48.2:

“MNotwithstanding the foregoing, no Taking— Over Certificate shall be issued until all work
including plants, civil, electrical, mechanical and rehabilitation works within a section have
been substantially completed and all damage to public or particular properties has been
substantially repaired.

The Contractor shall take into consideration that putting new services and utilities into
operation during construction and opening of new roads or sections of constructed roads to
traffic during construction shall not constitute a case for Taking-Over of sections or parts
under Sub- Clauses 48.2(b) and 48.2(c) unless provided for elsewhere under the Contract.”

Defecis Liability
49.1 Defects Liability Period
Add the following paragraph at the end of Sub-Clause 49.1:

"The Defects Liability Period for this Contract is mentioned in the Appendix to Bid.
However, with respect to defects appearing after the interconnection of two or more sections
which have been taken over separately, the Contractor's responsibility shall remain to exist for
all interconnected sections until the latest of the defects Liability Periods have expired”.

49,2 Completion of Outstanding Work and Remedying Defects
Delete Sub-Clause 49.2 and Substitute the following:

To the intent that the Works shall, at or as soon practicable after the issue of the Taking-Over
Certificate and prior to the expiration of the Defects Liability Period, be delivered to the
Employer in the Condition required by the Contract, fair wear and tear excepted, to the
satisfaction of the Engineer, the Contractor shall:

a) attend to and complete and/or correct all work, if any, outstanding on the date stated
in the Taking-Over Certificate as soon as practicable after such date, but in any event
within 28 days of the date of issue of such Taking-Over Certificate and,

b) execute all such work of amendment or reconstruction, and remedying defects,
shrinkages or other faults as the Engineer may, whether during or within 14 days of
the expiration of the relevant Defects Liability Period, as a result of inspections made
by or behalf or the Engineer prior to its expiration, instruct the Contractor to execute.
The Contractor shall attend to execute all such work as soon as practicable, but in any
event within 14 days of the date of receipt of such instructions.

Provided that at all fimes due regard shall be taken by the Contractor to occupancy,

operational and utilization requirements of the Taken-Over Works, and reasonable
arrangements be made for access to enable execution and completion of all such work and
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remedying all such defects within the times prescribed or other times as may be agreed giving
regard to occupancy, operation and utilization.

49.5 Extension of Defecis Liability
Add the following new Sub-Clause 49.5:

"The provisions of this Clause shall apply to all replacements or renewals of Plant carried out
by the Contractor to remedy defects and damages as if the replacements and renewals had
been taken over on the date they were completed. The Defects Liability Period for the Works
shall be extended by a period equal to the period during which the works cannot be used by
reason of a defect or damage. If only part of the Works is affected the Defects Liability
Period shall be extended only for that part. In neither case shall the Defects Liability Period
extend beyond 3 years from the date of taking over.

When progress in respect of plant has been suspended under Clause 40, the Contractor’s
obligations under this Clause shall not apply to any defects occurring more than 2 Years after
the Time for Completion established on the date of the Letter of Acceptance”.

Alterations, Additions and Omissions
51.1 Variations
Delete Sub clause 51.1 (b) and substitute by the following:

(b) omit any such work without payment to the Contractor of any monetary
compensation, including but not limited to loss of profit and overhead recovery on the omitted
works..

51.2 Instroction for Variations
Delete Sub clause 51.2 and substitute by the following:

"The Contractor shall not make any such variation without an instruction of the Engineer.
The Contractor shall proceed with the varied work immediately upon receipt of an instruction
to that effect from the Engineer, regardless of whether or not an agreement on price has been
reached.”

52.1 Valuation of Variations

Add the following paragraphs at the end of Sub- Clause 52.1:

“For the purpose of evaluating and agreeing suitable rates or prices as prescribed under Sub-
Clause 52.1 and this Sub-Clause 52.2, the Contractor shall, whenever so requested by the
Engineer, submit to the Engineer a complete, substantiated build up of his proposed rates
and/or prices in such detail and format required by the Engineer, allocated to component costs
of 'labour', 'materials’, ‘plant', 'equipment’, 'other charges' and 'overhead and profit'. If the
Contract rates and prices cannot be used as a basiz for valuation due to the absence of
comparable items in the Contract, the Contractor shall submit to the Engineer a complete
substantiated build up of the rate and/or prices in such detail and format required by the
Engineer including the direct cost of labour, materials, plant, equipment and other charges and
overhead and profit.”
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52.2 Power of Engineer to Fix Rates
Add the following paragraph at the end of first paragraph of Sub=Clause 52.2:

"Provided further that no change in the unit rates or prices for any item contained in the
Contract shall be considered unless the final quantity of the work done increases by more than
25% from the quantity set out in the Bill of Quantities for the particular item and the change
exceeds an amount of more than 2% of the Contract Price. Rate adjustment shall be applicable
only to quantities in excess of 25% over the original quantity entered in the Bill of Quantities
for any applicable item. Rate adjustment is applicable in case of variation order or re-
measurement of quantities."

Add the following at the end of Sub-Clause 52.2:

"Where the Contract provides for the payment of the Contract Price in more than one
currency, the amount or proportion payable in each of the applicable currencies shall be
specified when the rates or prices are agreed, fixed, or determined as stated above, it being
understood that in specifying these amounts or proportions the Contractor and the Engineer
(or, failing agreement, the Engineer) shall take into account the actual or expected currencies
of cost (and the proportions thereof) of the inputs of the varied work without regard to the
proportions of various currencies specified in the Appendix to Bid for payment of the
Contract Price".

52.3 Variation Exceeds 15 percent
Replace '15 percent' with "25 percent' wherever it occurs in this Clause.
Add the following at the end of Sub-Clause 52.3:

“The effect on the final Contract Price due to remeasurement shall not be considered within
the 25% addition or omission referenced in Sub-Clause 52.3.

Where the Contract provides for the payment of the Contract Price in more than one currency,
the amount or proportion payable in each of the applicable currencies shall be specified when
such further sum is agreed or determined, it being understood that in specifying these amounts
or praportions the Contractor and the Engineer (or, failing agreement, the Engineer) shall take
into account the currencies (and the proportions thereof) in which the Contractor's Site and
general overhead cost of the Contract were incurred without being bound by the proportions
of various currencies specified in the Appendix to Bid for payment of the Contract Price".

Procedure for Claims

53.1 Notice of Claims

Add the following at the end of the paragraph:

“If the Contractor fails to give notice of claim within such period of 28 days, then the
contractor shall not be entitled to additional payment, the time period shall not be extended
and the Employer shall be discharged from all liability in connection with the claim.

The Contractor shall also submit other notices which are required by the Contract and any

particulars and contemporary records supporting the claim, all as relevant to such event or
circumstance.

53.4 Failure to Comply

Delete Sub clause 53.4 and substitute by the following:
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If the Contractor fails to comply with any of the provisions in this Clause in respect of any
claim which he seeks to make, he shall not be entitled to any additional payment.

MNotwithstanding any other provision of the Contract, including without limitation the
provisions of Sub-Clause 6.14 of the Conditions of Contract, if the Contractor fails to comply
with any of the provisions of the Contract, including without limitation the provisions of Sub-
Clauses 6.4, 44.1, 44.2, 44.3, 53.1, 53.2 and/or 53.3 of the Conditions of Contract, in respect
of any act, event or omission of whatever nature which in the opinion of the Contractor
should result in an increase in the Contract Price and/or an extension of the Time for
Completion, such failure shall constitute on the part of the Contractor a definitive and
irrevocable waiver of, and release of the Engineer and the Employer from, any and all claims
arising from any such act, event or omission and the Contractor shall be irrevocably stopped
from raising any claims arising from any such act, event or omission thereafter.

Contractor's Equipment, Temporary Works and Materials
54.3 Customs Clearance
Delete Sub~Clause 54.3 and substitute by the following:

The Contractor shall be solely responsible for obtaining clearance through customs for
Contractor's Equipment, materials ete. imported for the Works.

54.9 Temporary Facilities and Services for The Engineer

Add the following new Sub-Clause 54.9:

"If the Contractor fails to provide and maintain any of the Temporary Works and services
required for the use of the Engineer's Representative and his staff and for the use of the
employer's Representative if applicable, then the Employer shall after serving a notice to the
Contractor specifying this default be entitled to provide and maintain such Temporary Works

and services and shall be entitled to recover from the Contractor the cost thereof or may
deduct the same from any monies due or that become due to the Contractor.”

Measurement

56.1 Work to be Measured

Add the following at the end of Sub-Clause 56.1:

“For the purpose of ascertaining and determining the value of the Works as stated in this
Clause, the Measurement of the Works as executed and associated As-Built Drawings shall be

carried out by the Contractor progressively and timely, and submitted to the Engineer for his
approval”.

57.1 Method of Measurement
Delete Sub=Clause 57.1 and Substitute by the following:
The Works shall be measured net in accordance with the Method of Measurement included

with the Specification and in accordance with the descriptions of items and preambles stated
in the Specification and Bill of Quantities.

57.2 Breakdown of Lump Sum Items

Retitle Sub-Clause 57.2 as “Breakdown of Lump Sum [tems and Unit Rates™
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Delete the text of Sub-Clause 57.2 and Substitute with the following:

For the purposes of statements, under Sub-Clause 60.1, the Contractor shall submit with his
Bid the following information concerning the Contract Price:

(a) abreakdown of all lump sums included in the bid;

(b) a breakdown of all unit rates and prices contained in the priced Bill of Quantities,
showing the costs of labour, materials, plant, equipment and other charges;

The Engineer shall have the right to request, and the Contractor shall provide a further
breakdown of all unit rates and prices including a detailed breakdown of "other charges".

Certificates and Payment

Delete Sub-Clauses 60.1 to 60.10 and Substiute with the following Sub-Clauses 60.1 to
60.14.

60.1 Monthly Statements

The Contractor shall submit a statement in 2 copies to the Engineer at the end of each month,
in a tabulated form approved by the Engineer, showing the amounts to which the Contractor
considers himself to be entitled. The statement shall include the following items, as
applicable, which shall be taken into account in the sequence listed:

a) the estimated Contract value of the Temporary and Permanent Works executed up to the
end of the month in question, determined in accordance with Sub-Clause 56.1, at the unit
rates and prices included in the Contract;

b} the actual value certified for payment for the Temporary and Permanent Works executed
up to the end of the previous month, at the unit rates and prices included in the Contract;

c) the estimated Contract value at the unit rates and prices included in the Contract of the
Temporary and Permanent Works for the month in question obtained by deducting (b)
from (a);

d) the value of any variations executed up to the month in question, less the amount certified
in the previous Interim Payment Certificate, expressed in the relevant amounts of foreign
and local currencies, pursuant to Clause 52;

¢} any amount to be withheld under;

(i) the retention provision of Sub-Clause 60.5, determined by applying the
percentage set forth in Sub=Clause 60.5 and,

{iiy the suspension and payment deduction provisions of Sub-Clause 79.1
Safety, Health and Environmental Regulations;

(iii} the withholding provisions of Sub-Clauses 14.1 and 14.2;

f) any amount to be deducted as repayment of the Advance Payment under the provision of
Sub-Clause 60.7.

g) Subject to the Conditions of Contract and to item (h) of this sub-clause, any other sum

expressed in the applicable currency or currencies to which the Contractor may be entitled
to under the Contract,
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h) The Employer’s financial procedures require that ovemun in quantities of Bill of
Quantities and items with new rates or for extra payment, be processed in the form of
comparative schedules of quantities and approved by the Employer prior to inclusion for
payment in the interim certificates.

60.2 Monthly Payments

The Contractor's statements shall be approved or amended by the Engineer in such a way that
in his opinion, it reflects the amounts due to the Contractor in accordance with the Contract,
after deduction, other than pursuant to Clause 47, of any sums which may have become due
and payable by the Contractor to the Employer. In cases where there is a difference of opinion
as to the value of any item, the Engineer’s view shall prevail.

Within 28 days of receipt of the monthly statement referred to in Sub-Clause 60.1, the
Engineer shall determine the amounts due to the Contractor and shall issue to the Employer
and the Contractor a certificate herein called "Interim Payment Certificate”, certifying the
amounts to the Contractor,

Provided that the Engineer shall not be bound to certify any payment under this sub-clause if
the net amount thereof, after all retentions and deductions, would be less than the Minimum
Amount of Interim Payment Certificates stated in the Appendix to Tender. However, in such
case, the unpaid certificate amount will be added to the next interim payment, and the
cumulative unpaid certified amount will be compared to the minimum amount of interim
payment,

Payment items of TEMPORARY WORKS AND SERVICES if listed in the Bill of Quantities
shall be paid as well be certified by the Engineer taking regard to the initial running and
closing out components of these works and shall also be progress related to the execution of
the permanent works.

MNotwithstanding the terms of this Clause or any clause of the Coniract, no amount will be
certified by the Engineer for payment until the performance security has been provided by the
Contractor and approved by the Employer.

60.3 Materials and Plani

This Contract is not subject for payment of materials brought by the Contractor and stored on
the Site for incorporation in the Permanent Works. The Contractor shall be deemed to have
included for this procedure in his unit rates and Contract Price.

60.4 Place of Payment

Payments to the Contractor by the Employer shall be made in the currencies in which the
Contract Price is payable, into a bank account or accounts nominated by the Contractor,

60.5 Retention Money

A retention amounting to the percentage stipulated in the Appendix to Bid of the amounts due
in each cwrrency, determined in accordance with the procedure set out in Sub-Clause 60.1(e)
shall be made on all payments under this Contract, except the advance payment. If no, or no
other, percentage is mentioned in the Appendix to Bid, the percentage of the retention shall be
10%.

60.6 Payment of Retention Money

Upon the issue of the Taking-Owver Certificate with respect to the whole of the Works, one
half of the Retention Money shall be certified by the Engineer for payment to the Contractor,
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Upon the issue of a Taking-Over Certificate with respect to a Section or part of the permanent
works only such proportion thereof as the Engineer determines having regard to the relative
value of such Section or part of the permanent works, will be certified by the Engineer for
payment to the Contractor.

Upon the expiration of the Defects Liability Period for the Works the other half of the
Retention money shall be certified by the Engineer for payment to the Contractor, provided
that, in the event of different Defects Liability Periods being applicable to different sections
or Parts of the Permanent works pursuant to Clause 48, the expression "expiration of the
Defects Liability period” shall, for the purposes of this Sub-Clause, be deemed to mean the
expiration of the latest of such periods.

Provided also that if at such time, there shall remain to be executed by the Contractor any
work instructed, pursuant to Clause 49 and 50, in respect of the Works, the Engineer shall he
entitled to withhold certification until completion of such work of so much of the balance of
the Retention Money as shall, in the opinion of the Engineer, represent the cost of the work
remaining to be executed.

60.7 Advance Payment

Unless agreed otherwise in the Contract Agreement, the Employer will make an interest-free
Advance Payment to the Contractor in an amount stated in the Appendix to Bid. The advance
payment shall be used exclusively towards site mobilization, launching of works, material
purchase at an early stape of the project, for the purpose of limiting the contractor burden
related to price variation. Payment of such advance amount will be due under separate
certification by the Engineer after (2) execution of the Contract Agreement thereto: (b)
provision by the Contractor of the performance security in accordance with Sub Clause 10.1;
(c) provision by the Contractor, of an unconditional bank guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to the advance payment; and (d)
issuance of a notice of commencement of Works by the Employer. Such bank guarantee shall
remain effective until the advance payment has been repaid pursuant to the paragraph below,
but the amount thereof shall be progressively reduced by the amount repaid by the Contractor
as indicated in interim Payment Certificates issued in accordance with this Clause.

The Advance Payment shall be repaid through percentage deductions at a rate stated in the
Appendix to bid from the interim payments certified by the Engineer in accordance with this
clause until such time the advance payment has been fully repaid; always provided that the
advance payment shall be completely repaid prior to the time when 80 percent of the Contract
Price has been certified for payment.

60.8 Time of Payment and Interest

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this clause, or to any other term of the Contract, shall, subject to clause
47, be paid by the Employer to the Contractor within 60 days after the Contractor’s monthly
statement certified by the Engineer has been received by the Employer, in the case of the final
Certificate pursuant to Sub-Clause 60.13 within 84 days after the agreed and certified Final
Statement by the Engineer and written discharge have been received by the Employer. In the
event of the failure of the Employer to make payments within the time stated, then the
Employer shall pay to the contractor simple annual interest at the rate stated in the Appendix
to Form of Bid.

The Contractor shall not be entitled to compound interest under any circumstances.

60.9 Correction of Certificates

The Engineer may by any Interim Payment Certificate make any correction or modification in
any previous Interim Payment Certificate which has been issued by him, and shall have
authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of
such work in any Interim Payment Certificate.
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60.10 Statement at Completion

Mot later than 56 days after the issue of the Taking-Over Certificate in respect of the whole of
the Works, the Contractor shall submit to the Engineer a draft Statement at Completion fully
substantiated with supporting documents showing in detail, as approved by the Engineer, and
subject to all supporting final measurement to have been previously prepared and submitted
by the Contractor to the Engineer in accordance with the Contract:

{a) The final value of all work done in accordance with the Contract up to the date stated
in such Taking-Over Certificate.

(h) Any further sums which the Contractor considers to be due, and

(c) An estimate of amounts which the Contractor considers will become due to him under
the Contract. Such estimated amounts, fully substantiated, in detail as approved by the
Engineer, shall be shown separately in such Statement at Completion. Claims and new
rates that have not been previously duly notified and particularised by the Contractor
under the Contract, although may be listed, shall be processed separately by the
Contractor under the applicable Clauses of the Contract and shall not be due for any
certification by the Engineer within the Interim Certificate that may be issued in
respect of the Statement at Completion

The Statement at Completion shall thus be Contractor’s total statement for all sums he
considers to be his entitlement under the Contract excepting the second portion of the
Retention money and other works that may arise as may be instructed during the Defects
Liability Period.

If the Engineer disagrees with or cannot verify any part of the draft Statement at Completion
the Contractor shall submit such further information as the Engineer may reasonably require
and shall make such changes in the Statement as may be agreed between them. The
Contractor shall then prepare and submit to the Engineer a revised Statement at Completion as
agreed (for the purposed of these Conditions referred to as the Statement at Completion)

If following discussions between the Engineer and the Contractor and any changes to the draft
Statement at Completion which may be agreed between them, it becomes evident that a non=
conformity or a dispute exists, the Engineer shall issue to the Employer an Interim Payment
Certificate for those parts of the draft Statement at Completion which are not in dispute or not
in non~conformity. The non~conformity or dispute shall then be settled in accordance with
Clause 53 or Clause 67 respectively. The Statement at Completion shall then be agreed upon
settlement of the non-conformity or/and the dispute as the case may be.

60.11 Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft Final
Statement with supporting documents showing in detail, in the form approved by the
Engineer;

{a) The value of all work done in accordance with the Contract and all sums due to the
Contractor under the Contract as shall have been agreed in the Statement at Completion,
and

(b) the second portion of the Retention Money due, and

(c) any other sums that are considered due during the Defects Liability Period for further
works instructed by the Engineer during such period.
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The Engineer shall attend to the draft Final Certificate in the manner prescribed under Sub-
Clause 60.10 for the Certificate at Completion and in this regard for the purpose of these
conditions the revised Statement submitted by the Contractor as agreed shall be referred to as
the “Final Statement”.

60.12 Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a
copy to the Engineer, a written discharge confirming that the total of the Final Statement
represents full and final settlement of all moneys due to the Contractor arising out of or in
respect of the Contract. Provided that such discharge shall become effective only after
payment due under the Final Certificate issued pursuant to Sub-Clause 60.13 has been made
and the Performance Security referred to Sub-Clause 10.1 has been returned to the Contractor.

60.13 Final Payment Certificate

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer
shall issue to the Employer (with a copy to the Contractor) a final Certificate stating:

(a) the amount which, in the opinion of the Engineer, is finally due under the Contract and

(b) after giving credit to the Employer for all amounts previously paid by the Employer and
for all sums to which the Employer is entitled under the Contract, other than Clause 47,
the balance, if any, due from the Employer to the Contractor or from the Contractor to
the Employer as the case may be.

60.14 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or execution of the Works unless the Contractor shall have
included a claim in respect thereof in his Final Statement and (except in respect of matters
arising after the date of the Taking Over Certificate in respect of the whole of the Works) in
the Statement at Completion referred to in Sub-Clause 60.10.

62.1 Defecis Liability Certificate

Delete Sub-clause 62.1 and gubstitute by the following:

After the expiration of the Defects Liability Period of the whole of the Works, or if different
defects liability periods shall become applicable to different sections or parts of the
Permanent Works for which the Contractor formally notified its request(s) for inspection and
verification that the Contractor has discharged all its obligations with respect to such parts or
sections, the expiration of the latest such period, and as soon thereafier as any works
instructed pursuant to Clauses 49 and 50, have been completed to the satisfaction of the
Engineer, the Contractor may give a notice to that effect to the Engineer with a copy to the
Employer. Such notice shall be deemed to be a request by the Contractor to the Engineer and
the Employer to issue a Defects Liability Certificate (Final Taking-Over). The Employer after
due recommendation by the Engineer shall within 60 days issue or authorize the Engineer to
issue on his behalf a Defects Liability Certificate for the whole of the Works. The Defects
Liability Certificate shall be a condition precedent to the payment to the Contractor of the
second portion of the Retention Money in accordance to the Conditions set out in Sub-Clause
60.6.

Remedies
63.5 Assignment and Subcontracting, Additional Remedies

Add the following new Sub-Clause 63.5:
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"Without prejudice to the remedies under Sub-Clause 63.1 or any other Clause in the
Contract, if the Contractor assigns or subcontracts the whole or any part of the Works in
contravention of Sub-Clauses 3.1 or 4.1 or if a Subcontractor assigns or subcontracts the
whole or part of the subcontracts works in contravention of Sub-Clause 4.3(e), the Engineer
may, subject to the prior consent of the Employer, take action in respect of either or both of
the following:

(a) instruct the Contractor to dismiss and remove immediately, or within such other time as
may be specified in the instruction, the Subcontractor, or the sub-Subcontractor from the
Site;

(b) deduct, as penalty from moneys otherwise due to the Contractor, up to 15% of the value
of the works assigned, subcontracted or sub-subcontracted, based on the Contract Price,
as estimated by the Engineer.

If there is insufficient money due to the Contractor to cover the deduction referred to in Sub=
Clause 63.5 (b), the Employer shall have the right to call on the Contractor’s performance
security in order to recover the said moneys.

The Contractor shall not be entitled to any extension of time for completion under Sub-Clause
44.1 arising out of any delay caused by the dismissal and removal of the Subcontractor or
sub-Subcontractor from the Site.”

Special Risks
65.2 Special Risks
Delete Sub-Clause 65.2 (a) and Substitute by the following:

(a) "The Special Risks are the risk defined under paragraph (a), sub-paragraphs (i) to (v) of
Sub-Clause 20.4."

Settlement of Disputes

Delete Sub=Clauses 67.1, 67.2, 67.3, and 67.4 and Substitute with the following:

67.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of, the Contract or the execution of the Works, whether during
the execution of the Works or after their completion and whether before or after repudiation
or other termination of the Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Enpineer, with a copy to the other party. Such reference
shall state that it is made pursuant to this Clause. Mo later than the eighty-fourth day after the
day on which he received such reference the Engineer shall give notice of his decision to the
Employer and the Contractor. Such decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall in every
case, continue to proceed with the Works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and unitil
the same be revised, as hereinafter provided, in a Amicable Settlement or litigation.

If the Employer or the Contractor are dissatisfied with any decision of the Engineer, or if the
Engineer fails to give notice of his decision on or before the eighty-forth day after the day on
which be received the reference, then either the Employer or the Contractor may commence
Amicable Settlement.
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67.2 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this contract or the interpretation thercof.

67.3 Jurisdiction

Any dispute between the Parties which cannot be settled amicably, shall be submitted to the
courts of proper jurizdiction in the Republic of Lebanon.

Notices
68.2 Notice to Employer and Engineer
For the purposes of this Sub-Clause the respective addresses are:
(a) Employer's address:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail — Po Box 11-3170
Beirut Central District — Lebanon

(b) Engineer's address:
As stated in the Appendix to Form of Bid

Default of Employer
69.1 Default of Employer
Delete Sub-Clausze 69.1 (a).

Delete Sub-Clause 69.1 (d).

69.4 Contractor's Entitlement to Suspend the Work

Delete Sub-clause 69,4 and Substitute by the following:

The Contractor may, if the Employer fails to pay the amount due under any certificate of the
Engineer within 60 days after the expiry of the time stated in Sub-Clause 60.8 within which
payment is to be made, subject to any deduction that the Employer is entitled to make under
the Contract, after giving 60 days prior notice to the Emplover, with a copy to the Engineer,
reduce the rate of work in a manner that the Contractor shall clearly specify and reflect in a
revised programme of work, showing the rate of work to be reduced and intended reduction in
resources, fully documented and submitted for the Engineer’s verification,

69.5 Resumption of Work

Delete Sub-clause 69,5 and Substitute by the following:

Where the Contractor reduces the rate of work, having given notice in accordance with Sub-
Clause 69.4, and the Employer subsequently pays the amount due or part of the amount due in

any form of payment, the Contractor shall resume normal working as soon as reasonably
possible but in any case not exceeding 30 days from such payment.
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Changes in Cost and Legislation

70.1 Inecrease or Decrcase of Cost (Price Adjustment)

Delete Sub-Clause 70.1 and Substitute by the following:

"The amounts payable to the Contractor pursuant to Sub-Clause 60.1, ghall be adjustable only
in respect of rise or fall in cost for the following items:

Description Equation
A Reinforcement Steel Py =Py * {0.15% L, /Ly +0.70 * Lme; / Lmey * Ey / Ey + 015}
Applicable to the cost of completed steel reinforcement works
Excavation , BackFilling, and | Py=Py* {0.15*L, /L, +025*F,/F;+0.10 * Eqp, / Eqpy * E, / Ey
B Aggregate base and sub-base | +0.50}
COUrscs

C Concrete Works Pi=Py* {0453%C /Cy+015% Ly /Ly +0.10*F, [ Fy + 0.30}
Applicable to the cost of conerete excluding the steel reinforcement
price

D Industrial Steel, steel beams and | Py=Py * {015 * L/ Ly +0.70 * Lmb,; / Lmb, * E; / Ey + 0,15}

Air conditioning Ducts
Applicable to the cost of Industrial Steel, steel beams and Air
conditioning Duets installed including Labor and workmanship.

E Copper Py=Py* {005*L, /Ly +0.70*Cf, /Cfy * E;  Eg + 0,15}
Applicable to the cost of copper installed including Labor and
workmanship.

Fal Aluminum Works  including | P, =Pg * {015 * L, / Lo+ 0.10 * Ver, / Very * E; / Ep + 0.60 * Alu, /

B glass Aluy * Ey /By +0.15)

Applicable to the cost of Aluminum Works including glass installed
including Labor and workmanship.
F.2 Aluminum Works excluding Pi=Pp* {0.15*L; /Ly +0.70 * Aly, / Alu, * E; / E; + 0.15}
£lass
Applicable to the cost of Aluminum Works excluding glass installed
neluding Labor and workmanship.
G Ductile Iron Pipes Po=Py* {005*L, /Ly +0.70*TH /TH * E, / Eg + 0.15)}
Applicable to the cost of installed pipes

H Steel Pipes Py=Py*{0.15*L, /Ly +0.70* Ta,/ Ta, * E, / E; + 0.15}
Applicable to the cost of installed pipes

I Pumps, Air Compressors, | Py=Py* {0.15* L, /Ly + 0.70 * Pu; / Puy * E; / E; + 0.15}

Hydraulic systems
Applicable to the cost of installed pumps
I GRP Pipes Po=Pp* {015 *L, /Ly + 014 * Rty / Rty * Yy / Yo + 028 * Gf, /

Gy * Yy /Yy + 0,43}

Applicable to the cost of installed pipes
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Polyethylene Pipes

Pi=Py* {0.15* L /Ly + 0.70 * Et; / Etg * Yn / Yny + 0.15}

Applicable to the cost of installed pipes

Bituminous Binder and Wearing
Course prime and tack coat

Py=Pp* {0.15+05*L, /Lo + 045 * [(1.12* B, + 66) / (1.12 * B,
+ 66)] +0.25 * F, / Fy} when contract price is in USD

Electrical Works related to

Py=Py* {015*L, /Lo + 055 *Cf, /CR *E, / Ep + 0.15 * Lma, /

Buildings and similar Lma, * E, / Ey+ 0.15}
Applicable to the cost of Electrical works completed and not supplied

Wood Works Pi=Py* {0.15*L, /Ly +0.70 * Bo, / Boy * E, / E; + 0.15}
Applicable to the cost of Wood Works installed including Labor and
workmanship.

Where:

Alyy = “Aluminium Brut” index as issued by the french establishment INSEE for the
Calendar month in which the bid opening took place.

Alu; = Weighted Average (Moyenne Pondérée) for “Aluminium Brut” index as issued by
the french establishment INSEE during the period of executed works included in

the monthly statement.

B0 = Awverage price for “Bitumine 3.5 Pet” in American § as per Platts Bulletin for the
Calendar month in which the bid opening took place.

Bl = Weighted Average (Moyenne Pondérée) for “Bitumine 3.5 Pet” Average Price in
American § as per Platts Bulletin during the period of executed works included in

the monthly statement.

Bo;, =*“BT18a— Menuiserie bois et sa quincaillerie intérieure y compris * index as issued
by the french establishment INSEE for the Calendar month in which the bid

opening took place.

Bo; = Weighted Average (Moyenne Pondérée) for “BT18a — Menuiserie bois et sa
quincaillerie intérieure y compris™ index as issued by the french establishment
INSEE during the period of executed works included in the monthly statement.

C; = Cement (Ciment en Vrac) ton Price as issued by the Cementeries on bid opening
day.
C; = Weighted Average (Moyenne Pondérée) for the Cement (Ciment en Vrac) ton Price

as issued by the Cementeries during the period of executed works included in the

monthly statement.

Cfy = “Fils en cuivre ou alliage” index as issued by the french establishment INSEE for
the Calendar month in which the bid opening took place.
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Cfi = Weighted Average (Moyemme Pondérée) for “Fils en cuivre ou alliage™ index as
issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Es = Closing exchange rate for the Euro vs the contract currency as per the bulletin
published by the Central Bank of Lebanon on bid opening date.

E; = Weighted Average (Moyenne Pondérée) closing exchange rate for the Euro vs the
contract currency as per the bulletin published by the Central Bank of Lebanon,
during the period of executed works included in the monthly statement.

Eqpy = Average for both “Machines agricoles frangaises exportées” and “Véhicules
utilitaires” Indices as issued by the french establishment INSEE for the Calendar
month in which the bid opening took place.

Egp; = Weighted Average (Moyenne Pondérée) for “Machines agricoles francaises
exportées” and *Veéhicules utilitaires” Indices as issued by the french establishment
INSEE during th e period of executed works included in the monthly statement.

Et; = “Polyethylene (high density)” index as issued by Bank of Japan, Research and
Statistics Department for the Calendar month in which the bid opening took place,

Et;, = Weighted Average (Moyenne Pondérée) for “Polyethylene (high density)” index
as issued by Bank of Japan, Research and Statistics Department during the period
of executed works included in the monthly statement.

Fo = Gaz Oil (Mazout) Market Price as issued by the Ministry of Industry on bid
opening day.
Fi = Weighted Average (Moyenne Pondérée) Gaz Oil (Mazout) Market Price as issued

by the Ministry of Industry during the period of executed works included in the
monthly statement.

Gfy = “Glass fiber and Glass Fiber Products” index as issued by Bank of Japan, Research
and Statistics Department for the Calendar month in which the bid opening took
place.

Gf; = Weighted Average (Moyenne Pondérée) for “Glass fiber and Glass Fiber Products™
index as issued by Bank of Japan, Research and Statistics Department during the
period of executed works included in the monthly statement.

Ly = Minimum monthly wage excluding any additional benefits i.e transportation, etc..., on
bid opening day.
L, = Weighted Average (Moyenne Pondérée) monthly wage excluding any additional

benefits i.e transportation, etc ..., for the Calendar month during the period of
executed works included in the monthly statement,

Lmay = “Fils en aciers non alliés de qualité” index as issued by the french establishment
INSEE for the Calendar month in which the bid opening took place.

Lma; = Weighted Average (Moyenne Pondérée) for “Fils en aciers non alliés de qualité”
index as issued by the french establishment INSEE during the period of executed
works included in the monthly statement.

Lmby = “Petites barres rondes en aciers non alliés de qualité” index as issued by the french
establishment INSEE for the Calendar month in which the bid opening took place.
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Lmb;, = Weighted Average (Moyenne Pondérée) for “Petites barres rondes en aciers non
alliés de qualité” index as issued by the french establishment INSEE during the
period of executed works included in the monthly statement.

Lmey = “Barres Crénelées ou nervurés pour béton armé” index as issued by the french
establishment INSEE for the Calendar month in which the bid opening took place.

Lme; = Weighted Average (Moyenne Pondérée) for “Barres Crénelées ou nervurés pour
béton armé” index as issued by the french establishment INSEE during the period
of executed works included in the monthly statement.

Py = Price as shown in the Original Bill of Quantities
P, = Adopted Price for contractor reimbursement.

Py, = “Pompes, compresseurs et systémes hydrauliques exportés™ index as issued by the
french establishment INSEE for the Calendar month in which the bid opening took
place.

Pu; = Weighted Average (Moyenne Pondérée) for “Pompes, compresseurs et systémes
hydrauliques exportés” index as issued by the french establishment INSEE during
the period of executed works included in the monthly statement.

Rty = “Thermosetting resins” index as issued Bank of Japan, Research and Statistics
Department for the Calendar month in which the bid opening took place.

Rty = Weighted Average (Moyenne Pondérée) for “Thermosetting resins” index as issued
by Bank of Japan, Research and Statistics Department during the period of
executed works included in the monthly statement.

Tay = “Tubes en acier et accessoires” index as issued by the french establishment INSEE
for the Calendar month in which the bid opening took place.

Ta; = Weighted Average (Moyenne Pondérée) for “Tubes en acier et accessoires” index
as issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Tfh = "Piéces de fonderie en fonte™ index as issued by the french establishment INSEE
for the Calendar month in which the bid opening took place.

Ty = Weighted Average (Moyenne Pondérée) for “Piéces de fonderie en fonte™ index as
issued by the french establishment INSEE during the period of executed works

included in the monthly statement.

Very = “Verre et articles en verre” index as issued by the french establishment INSEE for
the Calendar month in which the bid opening took place.

Ver; = Weighted Average (Moyenne Pondérée) for “Verre et articles en verre” index as
issued by the french establishment INSEE during the period of executed works
included in the monthly statement.

Yoy = Closing exchange rate for the Yen vs the contract currency as per the bulletin
published by the Central Bank of Lebanon on bid opening date.

Yn; = Weighted Average (Moyenne Pondérée) closing exchange rate for the Yen vs the

contract currency as per the bulletin published by the Central Bank of Lebanon,
during the period of executed works included in the monthly statement.
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Construction items listed in the preamble of the BOQ are subject to price adjustment.
In case a construction item includes more than one material/trade subject to price
adjustment, then this item is subject to adjustment using the corresponding formulas
for the major materials and applied to their respective shares in the unit price of this
1tem.

Unit Price adjustment will be calculated up to five decimal places.

The price adjustment formulae shall apply on the monthly payment certificates and the
cumulative increases “A™ that occurred (or the cumulative decreases “B” that occurred) and
shall be calculated on the value of the works in the successive monthly payment certificates,
according to the following:

a) a price adjustment formula shall apply only if the amount of the cumulative increase
(or the cumulative decrease) of an adjusted Contract price exceeds 3% of the original
contract amount “C”.

b) when A>0.03C, indemnities for the increase of prices equivalent to A-0.03C shall be
paid to the Contractor in the successive monthly payment certificates.

¢) when B=0.03C, an amount equivalent to B-0.03C shall be deducted from the
Contractor’s monthly payment certificates, due to the decrease of prices.

d) the Employer has the right to recover any increase paid to the Contractor if the
cumulative increase of an adjusted Contract price falls below 3% of the original
contract amount; also the Employer has the obligation to return to the Contractor
any deduction already applied on the monthly payment certificates, if the
decrease falls below 3% of the original contract amount.

70.2 Subsequent Legislation
Delete Sub-Clause 70.2 and Substitute by the following:

" If, after the day 28 {twenty eight) days prior to the latest date for submission of tenders for
the Contract, there occur in Lebanon changes to any Law, Decree or Decision of the Council
of Ministers which causes additional or reduced cost to the Contractor, in the execution of the
Contract, such additional or reduced cost shall, after due consultation with the Contractor and
approval of the Employer , be added to or deducted from the Contractor Price.
Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or
credited if the same shall already have taken into account in the indexing of any inputs to the
Price Adjustment Formulae in accordance with the provisions of Sub-Clause 70.1."

Currency and Rates of Exchange
72.2 Currency Proportions

Delete Sub=-Clause 72,2,

72.3 Currencies of Payment for Provisional Sums

Delete the words "Sub-Clauses 72.1 and 72.2" from the 4th line and Substitute the words
"Sub-Clause 60.4".
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72.4 Substantial Changes in Currency Requirements

Add the following new Sub=Clause 72.4:

"The foreign and local currency portions of the balance of the Contract Price if applicable to
this contract shall be amended by agreement between the Employer and the Contractor to
reflect any substantial changes in the expected foreign and local currency requirements of the
Contractor during execution of the works provided that

(a) the Contractor shall inform the Employer and the Engineer whenever any such substantial
change may occur; or

(b) the Engineer may recommend a review of such expected requirement if in his judgment
there is evidence of a change in the country of origin of materials, Plant, or services to be
provided under the Contract which should result in any substantial change of such
expected requirements."”

Additional Clauses Taxes, Duties and Shares

Add the following new Sub-Clauses: 73.1, 73.2, 73.3, 73.4, 74.1,75.1, 76.1, 77.1, 78.1, 79.1.

73.1 Foreign Taxation

The prices bid by the Contractor shall be deemed to include all taxes, duties and other charges
imposed outside the Employer’s country on the production, manufacture, sale and transport of
the Contractor's Equipment, Plant, materials, and supplies to be used in or furnished under the
Contract, and on the services performed under the Contract.

73.2 Local Taxation

The Prices bid by the Contractor shall include all taxes and duties except the VAT that may
be levied in accordance with the laws and regulations in force as of the 28 days prior to the
latest date set for submission of Bids, in the Republic of Lebanon on the Contractor's
Equipment, Plant, materials and supplies (permanent, temporary and consumable) acquired
for the purpose of the Contract and on the services performed under the Contract. Nothing in
the Contract shall relieve the Contractor from his responsibility to pay any tax that may be
levied in Lebanon in respect of the Contract. VAT shall be applicable separately according to
Appendix 2.

73.3 Income Tax on Staff

The Contractor's staff, personnel and labour will be liable to pay personal income taxes in
Lebanon in respect of such of their salaries and wages as are chargeable under the laws and
regulations for the time being in force, and the Contractor shall perform such duties in regard
to such deductions thereof as may be imposed on him by such laws and regulations.

73.4 Dauties on Contractor's Equipment

MNotwithstanding the provisions of Sub-Clause 73.2, the Contractor's Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purpose of executing
the Contract shall be temporarily exempt from the payment of import duties and taxes upon
initial importation, provided the Contractor shall post with customs authorities at the port of
entry an approved export bond or bank guarantee, valid until the time completion of the
Contract plus six months, in an amount equal to the full import duties and taxes which would
be payable on the assessed imported value of such Contractor's Equipment and spare parts,
and callable in the event that the Contractor’s Equipment is not exported from the Employer's
country on completion of the Contract. A copy of the bond or guarantee endorsed by the
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customs authorities shall be provided by the Contractor to the Employer upon the importation
of individual items of Contractor's Equipment and spare parts. Upon export of individual
items of Contractor's Equipment and spare parts, or upon completion of' the Contract, the
Contractor shall prepare, for approval by the customs authorities, an assessment of the
residual value of the Contractor's Equipment and spare parts to be exported, based on the
depreciation scale(s) and other criteria used by the customs authorities for such purposes
under the provisions of the applicable law. Import duties and taxes shall be due and payable
to customs authorities by the Contractor on (a) the difference between the initial imported
value and the residual value of the Contractor's Equipment and spare parts to be exported; and
(b) on the initial imported value of that Contractor’s Equipment and spare parts remaining in
the Employer's country after completion of the Coniract. Upon payment of such dues within
28 days of being invoiced, the bond or bank guarantee shall be reduced or released
accordingly; otherwise the security shall be called in the full amount remaining.

Miscellaneons
74.1 Illegal Payments

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give to
any person any payment, gift, pramity or commission as an inducement or reward for doing or
forbearing to do any action in relation to the Contract or any other contract with the
Employer, or for showing or forbearing to show favor or disfavor to any person in relation to
the Contract or to any other contract with the Employer, then the Employer may enter upon
the Site and the Works and expel the Contractor and the provisions of Clause 63 hereof shall
apply as if such entry and expulsion has been made pursuant to that Clause.

75.1 Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate this Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer.
In the event of such termination the Contractor

(a) shall proceed as provided in Sub-Clause 65.7; and
(b) shall be paid by the Employer as provided in Sub-Clause 65.8.

76.1 Restrictions on Eligibility

(a) Any Plant, materials, or services which will be incorporated in or required for the
Works, as well as the Contractor’s Equipment and other supplies, shall have their origin
in any of the countries and territories eligible under the Lebanese Law and the funding
agency guidelines.

(b) For the Purpose of this clause, "origin" means the place where the materials and
equipment were mined, grown, produced, or manufactured, or from which the services
are provided.

{c) The origin of Goods and services is distinct from the nationality of the Supplier.

77.1 Joint Venture And Several Liability

If the Contractor is a joint venture of two or more persons all such persons shall be jointly and
severally bound to the Employer for the fulfillment of the terms of the Contract and shall
designate one person to act as leader with authority to bind the joint venture, The
composition or constitution of the joint venture shall not be altered without the consent of the
Employer.
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78.1 Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save insofar
as may be necessary for the purposes thereof, and shall not publish or disclose the same or
any particulars thereof in any trade or technical paper or elsewhere without the previous
consent in writing of the Employer or the Engincer. If any dispute arises as to the necessity of
any publication or disclosure for the purposes of the Contract the same shall be referred to the
Employer whose determination shall be final,

79.1 Safety, Health and Environmental Regulations

The Contractor shall comply with the requirements of CDR Safety, Health and Environmental
Regulations. The regulations and requirements and specific measures and actions available to
the Employer and the Engineer, including suspension of the Works or part of the Works and
payment deductions set out in Clause 3 of these Regulations, in the event of non-compliance
by the Contractor are included in Appendix 1 to these Conditions of Particular Application.
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Preamble

The Safety, Health and Environmental Regulations are in two parts:
PART - General Safety, Health and Environmental Regulations;
PART II - Supplementary Safety, Health and Environmental Regulations.

PART II shall have priority over PART L
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1.1

1.2

Part1

General Safety, Health and Environmental Regulations
Introduction

The prevention of injury and/or illness to site personnel and the public, damage to the
Works and to public and private property, protection of the environment, and
compliance with applicable laws, are primary objectives of CDR (the Employer).
Because of the importance CDR places on meeting these objectives, selected minimum
requirements are outlined in these Safety, Health and Environmental Regulations with
which Contractors shall comply while working on CDR. contracts. Given that these
Regulations cannot cover every eventuality, the Contractor shall be expected to exercise
good judgment in all such matters, even though not mentioned in these Regulations, and
shall take any and all additional measures, as required or necessary, to meet his
responsibility for safety, health and environmental matters during the period of the
Contract.

CDR and its representatives shall not be held liable for any actions taken by the
Contractor that are attributed to following the minimum requirements stated hereinafter.

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

(a) have full regard for the safety of all persons on the Site and keep the Site and the
Works in an orderly state appropriate to the avoidance of danger to any person;

(b)  know and understand all laws governing his activities along with any site
requirements and work site hazards. Such information shall be communicated
by the Contractor to his personnel and subcontractors;

(c)  take all necessary measures to protect his personnel, the Employer's personnel,
other persons, the general public and the environment;

(d)  avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of
carrying out the Works.

(e) ascertain and comply with any regulations concerning noise, pollution and other
nuisance in addition to the obligations imposed by the Conditions of Contract
and by law.

() take necessary precautions to prevent nuisance from smoke, dust, rubbish,
water, polluted effluent and other causes.

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs Pl/4

2

2.1

22

2.3

24

2.3

Compliance with Regulations

The Contractor shall comply with the requirements of these Safety, Health and
Environmental Regulations and all other applicable regulations or requirements under
Lebanese laws, laid down by relevant authorities or issued by the Employer or the
Engineer concerning safety, health and the environment, in force or introduced or
issued from time to time during the period of the Contract.

In so far as these Regulations are applicable, they shall apply to sites and personnel
outside the Site associated with the performance of the Contract.

The Regulations equally apply to subcontractors and all other parties engaged by the
Contractor and their personnel. The Contractor shall ensure all such parties are fully
aware of and comply with the Regulations.

The Contractor shall comply with all notifications and written or verbal instruction
regarding safety issued pursuant to these Regulations by the Employer, Engineer or
relevant authorities within the time specified in the notification or instruction.

Whenever the Contractor is required to obtain the approval, agreement, permission, etc
of the Engineer, such approval, agreement, permission, eic shall not relieve the
Contractor of his responsibilitics and obligations under these Regulations or the
Contract.

The Contractor shall adopt a positive approach, awareness and responsibility towards
safety, health and the environment, and take appropriate action, by:

{(a) ensuring the Regulations are enforced and followed by the Contractor's
personnel. Any failure by the Contractor's personnel to follow the Regulations,
shall be regarded as a failure by the Contractor.

(b)  paying attention to possible injury to unauthorized persons entering the site,
particularly children.

Whenever in these Regulations the Contractor is required to provide test certificates for
equipment and personnel or to comply the relevant authorities' requirements and no
independent test facilities are available or no relevant authorities exist in Lebanon, the
Contractor shall provide:

a) in lieu of independent test certificates:

- for equipment - details of the tests and the date of the tests that have
been carried out by the Contractor and a written statement that the
Contractor has satisfied himself that the item of equipment is fit and
safe for use;
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b)

- for personnel - details of the training and experience and a written
statement that the Contractor has satisfied himself that the person has
the required level of competency;

in licu of relevant authorities' requirements - details of the Contractor's own
rules, regulations, requirements and procedures regarding safety, health and the
environment.

If the Engineer is dissatisfied with the details provided by the Contractor, the Contractor
shall provide further details or carry out further tests or provide further written
statemnents as may be reasonably required by the Engineer.

When the Engineer has satisfied himself regarding the Contractor's own rules,
regulations, requirements and procedures provided in accordance with (b) above, such
rules, etc shall be deemed to form part of these Regulations and to which Clause 3 shall
equally apply.

Failure to Comply with Regulations

General

Should the Contractor fail to comply with any of the Regulations or requirements:

(a)

(b)

(€)

the Engineer may suspend the Works or part of the Works until the Contractor
has taken necessary steps, to the satisfaction of the Engineer, to comply with the
regulations or requirements.

the Employer may, following written notice to the Contractor, carry out
themselves or arrange for another contractor to carry out such measures as they
consider appropriate on behalf of the Contractor. Any such actions by the
Employer shall not affect or diminish the Contractor's obligations or
responsibilities under the Contract.

the Engineer may, following written notice to the Contractor, deduct from
payments to the Contractor the amounts stipulated in Sub-Clause 3.2. Such
notice shall specify:

(i} the nature of the failure or failures;

(ii)  the period after the date of the notice within which the Contractor shall
remedy each failure; and

(iii)  the amount to be deducted.

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs Pl/6

3.1.2

314

32

321

322

323

Such suspension of payment will remain in force until such time as the
Contractor has rectified the breach or breaches to the satisfaction of the
Engineer. No interest shall be paid on the suspended payments.

Failure to comply with the Regulations or requirements shall be considered a breach of
contract by the Contractor and may result in termination of the Contract by the
Employer.

In the event of the Employer or Engineer taking action based on Sub-Clause 3.1.1(a) or
(b) or 3.1.2, the Contractor shall not be entitled to any additional costs or extension to
the Contract Completion Date.

All costs incurred by the Employer pursuant to Sub-Clause 3.1.1(b) and the deductions
from payments imposed on the Contractor by the Engineer under Sub-Clause 3.1.1(c}
shall be deducted from amounts otherwise due to the Contractor.

Deductions from Payments

Failures by the Contractor to comply with the Regulations or requirements are classified
as follows:

D1 - breaches of Sub-Clause 5.6 (personal protective equipment);
D2 - breaches of Clause 7 (work in Public Areas);
D3 - breaches other than D1 and D2.

The basic deduction from payment for each classification in Sub-Clause 3.2.1, is as
follows:

for D1 = USD 100/person/day;

for D2 = USD 500/location/day;

for D3 — USD 100/occurrence/day.

Limit of cumulative total deductions shall not exceed 1% of Contract price.

Deductions from payments will be applied as follows:

(a) for the first breach of each regulation or requirement - the basic deduction. If
the same or similar breaches occur in different situations or locations at the
same time, the Engineer may apply deductions for each situation or location;
this will not apply to breaches related to personal protective equipment.

(b)  for a second or subsequent breach of the same Regulation or requirement or
failure to rectify a previous failure within the time specified by the Engineer -
twice the basic deduction.
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4
4.1
4.1.1
4.2

4.2.1

422

423

43

4.3.1

4.3.2

4.4

44.1

General Requirements

Preamble

All references to safety shall be deemed to include health and the environment.

Safety Officer

The Contractor shall appoint a competent Safety Officer who shall be responsible for

safety, health and the environment. The Safety Officer shall be given sufficient time by
the Contractor to carry out his duties; minimum requirements shall be as follows:

Workforce on Site of over 250- full time Safety Officer;

Workforce on Site of 100-250 - 50% of Safety Officer's time;

Workforce on Site below 100 - as required for the Works but a minimum of 5
hours per week of Safety Officer's time where
more than 20 workers.

The Contractor shall provide the Safety Officer with appropriate identification,
including a white hard hat with red cross symbol and an identification badge. The
appointment of the Safety Officer shall be in writing and copied to the Engineer. The
appointment shall include specific instructions to enforce these Regulations and
delegated authority to take any action, measure or to issue instructions regarding their
enforcement. All persons on Site shall be made aware of the name and authority of the
Safety Officer and instructed to comply with any instruction or direction on safety
matters, verbal or in writing, issued by the Safety Officer.

The Safety Officer shall be provided with a mobile phone or other similar means of
communication. The Safety Officer shall be accessible and available at all times
including outside normal working hours.

Safety Training

The Contractor shall provide safety induction training for all site personnel upon
starting on site.

The Contractor shall provide safety refresher/reinforcement training at regular intervals
for his staff.

Safety Meetings

The Contractor shall hold regular safety meetings to provide safety instructions and
receive feedback from site personnel on safety, health and environmental matters. A
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4.5

4.5.1

4.6

4.6.1

4.6.2

4.7

4.7.1

4.7.2

4.8

4.8.1

4.8.2

weekly Safety Meeting shall be chaired by the Safety Officer and minutes shall be taken
of the meeting. The meeting/minutes shall cover all relevant issues including actions to
be taken. A copy of the minutes shall be given to the Engineer. The Safety Officer
should attend the Contractor's weekly site meetings and "Safety" should be an item on
the agenda.

Safety Inspections

The Safety Officer shall make regular safety inspections of the work site. The Safety
Officer shall prepare a report of each inspection. This report shall include details of all
breaches of these Regulations and any other matters or situations relating to safety
found during the inspection, instructions issued by the Safety Officer and actions taken
by the Contractor. A copy of the Safety Officer's inspection reports shall be given to
the Engineer.

Control of Substances Hazardous to Health

Hazardous materials shall be stored in approved safety containers and handled in a
manner specified by the manufactures and/or prescribed by relevant Authorities (see
Sub-Clause 2.5).

Only properly trained and equipped personnel shall handle hazardous materials,
Potential Hazards

The Contractor shall inform employees of potential hazards, take appropriate steps to
reduce hazards and be prepared for emergency situations.

The Contractor shall make an assessment of every operation involving hazardous
substances. The assessment shall be recorded on a Hazardous and Flammable
Substances Assessment Method Statement which shall be submitted to the Engineer
prior to the delivery and use of the substance on Site.

Accident Reporting

The Contractor shall report all accidents and dangerous occurrences to the Engineer.
The Contractor shall prepare a report on each accident or dangerous occurrence and a
copy of the report, together with witness statements and any other relevant information,
shall be submitted to the Engineer. A reportable accident or dangerous occurrence shall
include any accident to any person on Site requiring medical attention or resulting in the
loss of working hours or any incident that resulted, or could have resulted, in injury,
damage or a danger to the Works, persons, property or the environment.

In the event of an accident or dangerous occurrence, the Contractor shall be responsible
for completing all statutory notifications and reports. Copies of all statutory
notifications and reports shall be passed to the Engineer.
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4.83

4.8.4

4.9

4.9.1

4.10

4.10.1

4.10.2

4.10.3

4.11

4.11.1

4.11.2

4.11.3

All accidents and dangerous occurrences shall be recorded in a Site Accident Book.
The Site Accident Book shall be available at all times for inspection by the Engineer.

The Contractor shall immediately rectify any situation or condition that could result in
injury, damage or a danger to the Works, person, property or the environment. If the
situation or condition cannot be corrected immediately, the Contractor shall provide
temporary barriers and appropriate warning signs and devices and/or take other
appropriate action necessary for the protection of persons, property and the
environment.

Notices, Signs, Ete

All safety, health, environmental and other notices and signs shall be clearly displayed
and written in both Arabic and either English or French. All requirements, instructions,
procedures, etc issued by the Contractor concemning these Regulations shall be printed
in both Arabic and English and displayed and readily available to Contractor's
personnel.

First Aid and Medical Attention

The Contractor shall have comprehensive First Aid Kit(s) on Site at all times. First Aid
Kits shall be conveniently located and clearly identifiable.

The Contractor shall have one employee on site trained in first aid for every 25
employees. Such persons shall be provided with appropriate identification, including a
red hard hat with a white "red cross" symbol and an identification badge.

The Contractor shall make contingency arrangements for calling a Doctor and
transporting injured persons to hospital. The telephone numbers of the emergency
services and the name, address and telephone number of the Doctor and nearest hospital
shall be prominently displayed in the Contractor's site office.

Employee Qualifications and Conduct

The Contractor shall employ only persons who are fit, qualified and skilled in the work
to be preformed. All persons shall be above the minimum working age.

Contractor's personnel shall use the toilet facilities provided by the Contractor.

The Contractor shall ensure:

(a) that no firearms, weapons, controlled or illegal substances or alcoholic
beverages are brought onto the Site and that no personnel under the influence of
alcohol or drugs are permitted on Site.
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4.12

4.12.1

5.1.3

514

(b)  that all personnel obey wamning signs, product or process labels and posted
instructions.

(c) that drivers or operators of vehicles, machinery, plant and equipment follow the
rules for safe operations. Drivers shall wear seat belts and obey all signs and
posted speed limits.

Security

The Contractor shall take all measures necessary, including watching and lighting at
night, to prevent unauthorized entry to the Site and to safeguard the Site, the Works,
materials, Plant, Contractor's Equipment and Temporary Works against damage from
trespass and theft.

Safety Requirements
Personal Protective Equipment

The Contractor shall provide personal protective equipment, including hard hats, safety
glasses, respirators, gloves, safety shoes, and such other equipment as required, and
shall take all measures or actions for the protection and safety of Contractor’s personnel.

Non-metallic hard hats shall be worn at all times by all personnel at the worksite with
the exception of those areas where the Engineer has indicated it is not necessary to do
50.

Safety glasses shall meet international standards and be available for use and womn in
specified worksite areas. As a minimum, safety glasses shall be worn for the following
types of work: hammering, chipping, welding, grinding, use of electrically powered or
pneumatic equipment, insulation handling, spray painting, working with solvents, and
other jobs where the potential of an eye injury exists. Face shields and/or monogoggles
shall be worn where possible exposure to hazardous chemicals, cryogenic fluids, acids,
caustics, or dust exists and where safety glasses may not provide adequate protection.

When handling acids, caustics, and chemicals with corrosive or toxic properties,
suitable protection, such as acid suits or chemical resistant aprons and gloves, shall be
worn to prevent accidental contact with the substance.

Personnel shall not be permitted to work whilst wearing personal clothing or footwear
likely to be hazardous to themselves or others.

The wearing of safety shoes with steel reinforced toes is recommended for all
Contractor's personnel on site. In all cases, Contractor's personnel shall wear
substantial work shoes that are commensurate with the hazards of the work and the
worksite area.
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5.1.7

52

5.21

522

3.2.3

524

525

3.2.6

Hearing protection, including muffs, plugs or a combination thereof, shall be provided
for all personnel operating in areas where the noise level exceeds 90 decibels. Such
protection shall also be provided for operators working with equipment exceeding such
a level. This may include equipment such as excavators, shovels, jackhammers, saws,
drills, grinders, and the like are being used.

The Contractor shall encourage employees to wear substantial work gloves whenever
practical and safe to do so.

Fire Protection and Prevention

The Contractor shall take all necessary measures to prevent personal injury or death or
damage to the Works or other property, including but not limited to

(2) provision of fire fighting facilities in all vulnerable areas and as instructed by the

Engineer
(b) marking escape routes and illuminating them if necessary
(c) instructing workmen in fire precautions and use of fire fighting equipment
(d) displaying notices on fire safety and procedures in the event of a fire on Site.

The Contractor shall comply with fire protection instructions given by the Authorities
having jurisdiction in regard to fire protection regulations.

The Contractor shall, upon moving on site, provide to the Engineer and the Authorities
a fire prevention and evacuation plan. This shall include drawing(s) showing the fire
assembly points. The fire prevention and evacuation plan and drawing(s) shall be
updated from time to time as the Works progress. The Contractor shall ensure all
personnel are fully informed on escape routes and assembly points and any changes
thereto.

Fuel storage will not be permitted in construction work areas. Contractors may
establish fuel storage tanks in special areas set aside for the purpose and approved by
the Engineer. Storage tanks shall be adequately bounded to control spillage. Fire
extinguishers shall be provided and installed in a suitable nearby location.

Highly combustible or volatile materials shall be stored separately from other materials
and as prescribed by relevant authorities and under no circumstances within buildings
or structures forming part of the permanent Works. All such materials shall be
protected and not exposed to open flame or other situations which could result in a fire
risk.

No combustible site accommodation shall be located inside or within 10 meters of a
building or structure forming part of the permanent Works, Where units have to be
used in these circumstances, they shall be constructed of non-combustible materials and
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3.2.7

3.2.8

5.2.9

5.2.10

5.2.11

5.2.12

5.2.13

5.2.14

5.2.15

5.2.16

5.2.17

3.2.18

have a half-hour fire rating inside to outside and outside to inside. Non-combustible
furniture shall be used where practical.

All temporary accommodation and stores shall be provided with smoke detectors and
fire alarms.

Smoking shall be banned in high-risk areas.

Expanded polystyrene with or without flame retarding additive, polythene, cardboard
and hardboard shall not be used as protection materials.

Plywood and chipboard shall only be used as protection on floors. Vertical protection
shall be non-combustible. Debris netting and weather protection sheeting shall be fire
retardant.

When using cutting or welding torches or other equipment with an open flame, the
Contractor shall provide a fire extinguisher close by at all times. All flammable
material shall be cleared from areas of hot works, or work locations prior to welding or
oxy/gas burming operations. All hot works shall cease half an hour before the end of a
work shift to allow for thorough checking for fires or smoldering materials. Where
appropriate, areas of hot works are to be doused in water before the shift ends.

An adequate number of fire extinguishers of types suited to the fire risk and the
materials exposed shall be provided. These shall be placed in accessible, well-marked
locations throughout the job site. Contractor's personnel shall be trained in their use.
Extinguishers shall be checked monthly for service condition and replaced or recharged,
as appropriate after use.

Only approved containers shall be used for the storage, transport and dispensing of
flammable substances. Portable containers used for transporting or transferring
gasoline or other flammable liquids shall be approved safety cans.

Fuel burning engines shall be shut off while being refueled

Adequate ventilation to prevent an accumulation of flammable vapors shall be provided
where solvents or volatile cleaning agents are used.

Flammables shall not be stored under overhead pipelines, cable trays, electrical wires,
or stairways used for emergency egress.

Paints shall be stored and mixed in a room assigned for the purpose. This room shall be
kept under lock and key.

Oily waste, rags and any other such combustible materials shall be stored in proper
metal containers with self-closing lids and removed every night to a safe area or off site.
Every precaution shall be taken to prevent spontaneous combustion.
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53

5.3.1

3.3.2

533

534

53.5

53.6

5.3.7

53.8

53.9

5.3.10

3.3.11

5.3.12

Electrical Safety

All temporary electrical installations, tools and equipment shall comply with current
regulations dealing with on-site electrical installations.

The Contractor shall establish a permit-to-work system for work on or in proximity to
energized circuits of any voltage. Contractor's personnel shall not commence work on
such circuits unless a permit to work has been issued and adequate safety measures
have been taken and the work operation has been reviewed and approved by the
Engineer.

Only authorized personnel shall be allowed to work or repair electrical installations and
equipment.

Portable tools and equipment shall be 220 volt, unless otherwise agreed by the
Engineer.

When portable or semi-mobile equipment operates at voltages in excess of 110 volts,
the supply shall be protected by a Residual Current Device (RCD) regardless of any
such device fitted to the equipment. The RCD must have a tripping characteristic of 30
milliamps at 30 milliseconds maximum.

All static electrically powered equipment, including motors, transformers, generators,
welders, and other machinery, shall be properly earthed, insulated, and/or protected by a
ground fault interruption device. In addition, the skin of metal buildings and trailers
with electric service shall be earthed. Metal steps, when used, shall be securely fixed to
the trailer.

Lamp holders on festoon lighting shall be molded to flexible cable and be of the screw
in type. Clip on guards shall be fitted to each lamp unit.

All tungsten-halogen lamps shall be fitted with a glass guard to the element. These
lamps must be permanently fixed at high level.

Electrical equipment shall be periodically inspected and repaired as necessary by
competent persons.

Any work on electrical equipment and systems shall be made safe through locking,
tagging, and/or isolation of the equipment before work commences. Prior to the start of
the work, the equipment or systems shall be tested to insure that they have been
properly de-energized and isolated.

Electrical repair work on energized systems shall be avoided whenever possible.

Electrical troubleshooting shall be conducted only after getting written approval of the
Engineer.
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5.3.13 Unauthorized personnel shall not enter enclosures or areas containing high voltage

5.4

5.4.1

542

543

544

545

5.5

3.5.1

35.2

553

554

3.3.5

equipment such as switchgear, transformers, or substations.
Oxygen/Acetylene/Fuel Gases/Cartridge Tools

Compressed oxygen shall never be used in the place of compressed air.
Flash-back (Spark) arrestors shall be fitted to all gas equipment.

Liquid Petroleum Gas (LPG) cylinders shall not be stored or left in areas below ground
level overnight. Cylinders must be stored upright.

The quantity of oxygen, acetylene and LPG cylinders at the point of work shall be
restricted to a maximum of one day's supply. Cylinders shall be kept in upright vertical
rack containers or be safely secured to a vertical support.

Cartridge tools shall be of the low wvelocity type. Operators must have received
adequate training in the safe use and operation of the tool to be used.

Scaffolding/Temporary Works

No aluminum tube shall be used, except for proprietary mobile towers, unless otherwise
agreed with the Engineer.

Drawings and calculations shall be submitted to the Engineer, prior to commencement
of work on site, for all Temporary Works, including excavations, falsework, tower
cranes, hoists, services and scaffolding. Design shall conform to international
standards.

The Engineer will not approve Temporary Work designs but the Contractor shall take
account of any comments on such designs made by the Engineer.

The Contractor shall inspect and approve all Temporary Works after erection and
before access, loading or use is allowed. Completed and approved Temporary Works
shall be tagged with a scaff-tag or similar safety system and the Safe Structure insert
displayed. For scaffolding, one tag shall be displayed every 32 m2 of face area. A
central record system shall be kept on all Temporary Work. Temporary Works shall be
inspected weekly and similarly recorded.

All mobile scaffold towers shall be erected in accordance with the manufacture's
instructions and a copy of these shall be submitted to the Engineer prior to any use on
site. Additionally, all towers shall be erected complete with access ladder, safety rails
and kick boards whatever the height.

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs PI/15

556

3.5.7

3.5.8

5.6

5.6.1

562

563

.64

3.6.5

5.6.6

57

5.7.1

5.7.2

3.7.3

The Contractor shall repair or replace, immediately, any scaffold including accessories,
damaged or weakened from any cause.

The Contractor shall ensure that any slippery conditions on scaffolds are eliminated as
soon as possible after they occur.

All scaffolds used for storing materials, for brick or block laying, for access to
formwork or for any other purpose where materials may accidentally fall, shall be
provided with wire mesh guards or guards of a substantial material, in addition to kick
boards.

Use of Ladders

Manufactured ladders shall meet the applicable safety codes for wood or metal ladders.
Metal ladders shall not be used where there is any likelihood of contract with electric
cables and equipment. All metal ladders shall be clearly marked: "Caution - Do not use
around electrical equipment".

Job made ladders shall not be permitted.

Extension or straight ladders shall be equipped with non-skid safety feet, and shall be
no more than 12 m in height. The maximum height of a stepladder shall be 2 m.
Ladders shall not be used as platforms or scaffold planks.

Ladders rungs and steps shall be kept clean and free of grease and oil.

Extension and straight ladders shall be tied off at the top and/or bottom when in use.
Only one person shall be allowed on a ladder at a time.

Defective ladders shall be taken out of service and not used. Ladders shall not be
painted and shall be inspected for defects prior to use.

Elevated Work
The Contractor shall provide all personnel, while working at an elevated position, with
adequate protection from falls. Details of such protection shall be submitted to and

approved by the Engineer.

The Contractor shall carry out daily inspections of all elevated work platforms. Defects
shall be corrected prior to use.

Roofing & Sheet Material Laying

(a) A Method Statement detailing the procedures to be adopted shall be submitted
to and agreed with the Engineer prior to commencement of work on site.
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(b)

Mobile elevating work platforms or the equivalent shall be used to install
roofing and sheet materials wherever practicable and a suitable base is available.

5.74 Erection of Structures

5.7.5

57.6

5.7.7

(a)

(b)

(©)

A Method Statement detailing the procedures to be adopted shall be submitted
and agreed with the Engineer prior to commencement of work on site.

Safety hamesses and lines shall be provided by the Contractor for use by the
erection personnel and worn at all times.

Mobile elevating work platforms or the equivalent shall be used to erect
structures wherever practicable and a suitable base is available.

Mobile Elevating Work Platforms

Operators shall be trained in the safe use of such platforms and hold a current
Certificate of Competence (see Sub=Clause 2.5).

Hoists

(a)

A copy of the current Test Certificate (see Sub-Clause 2.5) shall be submitted to
the Engineer before any hoist (personnel or material) is brought into operation
on the site. Where the range of travel is increased or reduced a copy of the
revised Test Certificate shall be submitted.

(b)  Each landing gate shall be fitted with a mechanical or electrical interlock to
prevent movement of the hoist when any such gate is in the open position.

(c) Safety harnesses must be wom and used by personnel erecting, altering and
dismantling hoists.

Suspended Cradles

(a) Suspended cradles shall be installed, moved and dismantled by a specialist
contractor.

(b)  Suspended cradles shall comply with local regulations.

(c)  All powered suspended cradles shall incorporate independent safety lines to

overspeed braking devices and independent suspension lines for personal satety
harness attachment.
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58

J.8.1

5.8.2

5.8.3

584

585

5.8.6

35.8.7

5.8.8

589

Use of Temporary Equipment

The safe design capacity of any piece of equipment shall not be exceeded, nor shall the
equipment be modified in any manner that alters the original factor of safety or

capacity.

Mobile equipment shall be fitted with suitable alarm and motion sensing devices,
including backup alarm, when required.

The Contractor shall ensure that the installation and use of equipment are in accordance
with the safety rules and recommendations laid down by the manufacturer, taking into
account the other installations already in place or to be installed in the future.

The Contractor shall inspect Equipment prior to its use on the Works and periodically
thereafter to ensure that it is in safe working order. Special attention shall be given to
such items as cables, hoses, guards, booms, blocks, hooks and safety devices.
Equipment found to be defective shall not be used and immediately removed from
service, and a warning tag attached.

Natural and synthetic fiber rope made of material such as manila, nylon, polyester, or
polypropylene shall not be used as slings if approved by the Engineer.

Only trained, qualified and authorized personnel shall operate equipment. All drivers
and operators shall hold a current Certificate of Training Achievement for the
equipment being used (see Sub-Clause 2.5).

A safety observer shall be assigned to watch movements of heavy mobile equipment
where hazards may exist to other personnel from the movement of such equipment, or
where equipment could hit overhead lines or structures. The observer shall also ensure
that people are kept clear of mobile equipment and suspended loads.

When mobile or heavy equipment is traveling onto a public thoroughfare or roadway, a
flagman shall insure that traffic has been stopped prior to such equipment proceeding.
While the mobile or heavy equipment is traveling on a public roadway, a trailing escort
vehicle with a sign warning of a slow-moving vehicle that is dangerous to pass shall be
provided.

Cranes:

(a) The Contractor shall give a minimum of 48 hours notice to the Engineer prior to
bringing a mobile crane on site.

(b)  No cranes shall be erected on the site without the prior approval of the Engineer.
The Engineer may direct the Contractor as to locations where cranes may not be
located. The Contractor shall take such directions into account when submitting
his proposals for crane location points, base footings, pick up points and swing
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(c)

(d)

(¢)

(H

(g)

(h)

(i)

()

(k)

radius. Compliance with any such direction shall not entitle the Contractor to
any extension of the Period of Completion or to any increase in the Contract
Price.

Safety harnesses shall be worn and used at all times by personnel engaged on

the erection, alterations and dismantling of tower cranes.

The Contractor shall provide a copy of the current Test Certificate (see Sub-
Clause 2.5) to the Engineer before any crane (tower or mobile) is brought into
operation on the Site.

All lifting tackle must hold a current Test Certificate (see Sub-Clause 2.5). All
lifting tackle must be thoroughly examined every 6 months and an inspection
report raised.

All fibrous/web slings shall be destroyed and replaced 6 months after first use.

All crane drivers/operators shall hold a Certificate of Training Achievement for
the class of crane operated (see Sub-Clause 2.5).

All banksmen/slingers shall hold a Training Certificate from a recognized
training agency (see Sub-Clause 2.5).

Only certified slingers/banksmen shall sling loads or guide crane/load
movement.

The maximum weekly working hours of a crane driver or banksman shall be
restricted to 60 hours.

Under no circumstances, shall a crane or load come within 4 m of any energized
overhead power line or other critical structure.

59  Locking=out, Isolating, and Tagging of Equipment

5.9.1 Equipment that could present a hazard to personnel if accidentally activated during the
performance of installation, repair, alteration, cleaning, or inspection work shall be
made inoperable and free of stored energy and/or material prior to the start of work.
Such equipment shall include circuit breakers, compressors, conveyors, elevators,
machine tools, pipelines, pumps, valves, and similar equipment.

5.9.2 Where equipment is subject to unexpected external physical movement such as rotating,
turning, dropping, falling, rolling, sliding, etc., mechanical and/or structural constraints
shall be applied to prevent such movement.
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593

594

5.10

5.10.1

5.10.2

5.11

5.11.1

5.12

5.12.1

5.12.2

5123

5124

3.12.5

Equipment which has been locked-out, immobilized, or taken out of service for repair
or because of a potentially hazardous condition shall be appropriately tagged indicating
the reason it has been isolated and/or taken out of service.

Where safety locks are used for locking out or isolating equipment, the lock shall be
specially identified and easily recognized as a safety lock.

Installation of Temporary or Permanent Equipment

During installation and testing the Contractor's specialist engineer shall be in
attendance.

All control mechanism panel and wiring diagrams shall be available and printed in both
Arabic and either English or French.

Laser Survey Instruments

Details of the types and use of laser instruments shall be submitted and agreed with the
Engineer.

Working in Confined Spaces

Confined spaces, including tanks, vessels, containers, pits, bins, vaults, tunnels, shafts,
trenches, ventilation ducts, or other enclosures where known or potential hazards may
exist, shall not be entered without prior inspection by and authorization from the Site
Safety Officer and the issuance of a Hazardous Work Permit.

Prior to entering the confined space, the area shall be completely isolated to prevent the
entry of any hazardous substances or materials which could cause an oxygen deficient
atmosphere. All equipment that could become energized or mobilized shall be
physically restrained and tagged. All lines going into the confined space shall be
isolated and/or blanked.

Personnel working in a confined space where emergency escape or rescue could be
difficult, shall wear a safety harness attached to a lifeline.

A qualified attendant(s), trained and knowledgeable in job-related emergency
procedures, shall be present at all times while persons are working within the confined
space. The attendant shall be capable of effecting a rescue, have necessary rescue
equipment immediately available, and be equipped with at least the same protective
equipment as the person making entry.

All equipment to be used in a confined space shall be inspected to determine its
acceptability for use. Where a hazard from electricity may exist, equipment utilized
shall be of low voltage type.
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5.12.6 The atmosphere within the confined space shall be tested to determine it is safe to enter.

5.12.7

5.13

5.13.1

5.14

5.14.1

5.14.2

5.14.3

5.14.4

3.14.5

Acceptable limits are:

- oxygen: 19.5% lower, 22% higher;
- flammable gas: not to exceed 10% of lower explosion limit;
- toxic contaminants: not to exceed the permissible exposure limit.

Subsequent testing shall be done after each interruption and before re-entering the
confined space, as well as at intervals not exceeding 4 hours. Continuous monitoring is
preferable and may be necessary in certain situations.

Adequate ventilation shall be provided to ensure the atmosphere is maintained within
acceptable limits.

Demolition

A detailed Method Statement detailing the demolition procedures/techniques to be used
shall be submitted to and approved by the Engineer prior to commencement of work on
site.

The Method Statement must include full details of measures to be taken to ensure that
there are no persons remaining in the building/structure and to distance members of the
public and Contractor's personnel from the building/structure prior to demolition.

Use of Explosives

The Contractor shall not use explosives without the written permission from the
Engineer and relevant authorities (see Sub-Clause 2.5).

The Contractor shall observe all regulations regarding proper purchasing,
transportation, storage, handling and use of explosives.

The Contractor shall ensure that explosives and detonators are stored in separate special
buildings. These secured buildings shall be constructed, located and clearly marked in
Arabic and English:

"DANGER - EXPLOSIVES"

all as approved by the Engineer and relevant authorities (see Sub-Clause 2.5).

The Contractor shall ensure that all possible precautions are taken against accidental
fire or explosion, and ensure that explosives and detonators are kept in a proper and safe
condition.

The Contractor shall ensure that explosives and detonators are always transported in
separate vehicles and kept apart until the last possible moment and that metallic tools
are not used to open boxes of explosives or detonators.
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5.14.6 Blasting Procedure: the Contractor shall carry out blasting operations in a manner that

5.14.7

5.15

5.15.1

will not endanger the safety of persons and property. The Contractor shall, along with
other necessary precautions:

(a) clear all persons from buildings and the area affected by the blasting. All such
persons shall be given adequate notice of the actual time and date of blasting,

(b)  ensure that police and other local authorities are kept fully informed, in advance,
of the blasting programme so that they may be present when blasting takes place
if they so require,

(c) erect waming notices around the area affected that blasting operations are in
progress,

(d)  carry out a thorough search of buildings and the area affected prior to blasting,

(e) ensure that blasting is only carried out by experienced shot firers. Priming,
charging, stemming and shot firing shall be carried out with greatest regard for
safety and in strict accordance with the rules and regulations of the relevant
authorities (see Sub-Clause 2.5).

() ensure that explosive charges are not excessive, charged boreholes are properly
protected and proper precautions are taken for the safety of persons and

property,

The Contractor shall maintain an up-to-date inventory of all explosives and explosive
devices and shall submit a monthly report to the Engineer, detailing the use of all
explosives by date and location.

Excavation and Trenching

An excavation permit signed by the Engineer must be issued before excavation
proceeds in any work location. The Contractor shall investigate and identify the
location of existing services by study of the drawings, a visual/physical study of the
site, sweeping by appropriate detection equipment and where necessary hand
excavation of trial holes.

Following this investigation, the Contractor shall submit a written request for an
excavation permit to the Engineer,

The Engineer will return the permit signed and dated to indicate:
o services which are to be maintained.

o services which are to be isolated.
o any special precautions to be taken.
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5.15.2

3.15.3

5154

5.15.5

5.15.6

5.15.9

3.15.8

5.16

5.16.1

A sample Excavation Permit is given in Appendix 1.

The issue of an Excavation Permit by the Engineer shall not relieve the Contractor of
his responsibilities under the Contract.

The side of all excavations and trenches exceeding 1.3 meters in depth which might
expose personnel or facilities to danger resulting from shifting earth shall be protected
by adequate temporary supports or sloped to the appropriate angle of repose.

All excavations, slopes and temporary supports shall be inspected daily and afier each
rain, before allowing personnel to enter the excavation.

Excavations 1.3 meters or more in depth and occupied by personnel shall be provided
with ladders as a means for entrance and egress. Ladders shall extend not less than 1
meter above the top of the excavation.

The Contractor shall provide adequate barrier protection to all excavations. Barriers
shall be readily visible by day or night.

Excavated or other materials shall not be stored at least (.65 meters from the side of
excavations,

The Contractor shall:

(a) ensure that stability and structural integrity of the Works are maintained
during construction and shall provide temporary supports where necessary
and shall not overload any part of the Works with materials, Plant or
Contractor's Equipment.

(b)  provide and maintain during the execution of the Works all shoring,
strutting, needling and other supports as may be necessary to preserve
stability of buildings, whether new or existing, on the site or adjoining
property that may be endangered or affected by the Works.

(c) submit to the Engineer an outline of the methods proposed to be used for
the support necessary to preserve stability of buildings or other structures,
together with the relevant drawings, details, calculations, specifications
and subsoil investigation, as necessary for approval. Such approval shall
not pass to the Employer or the Engineer the responsibility for maintaining
the stability of the buildings or relieve the Contractor from his
responsibility.

Concrete Reinforcement Starter Bars

The Contractor shall ensure concrete reinforcement starter bars are not a danger to
personnel. Where permitted by the Engineer, starter bars shall be bent down.
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6.1.2

6.2

6.2.1

6.2.2

6.2.3

6.3

6.3.1

6.4

6.4.1

Alternatively, the starter bars shall be protected using either hooked starters, plastic
caps, plywood covers or other methods agreed with the Engineer.

Environmental and Health Requirements
Protection of the Environment

The Contractor shall be knowledgeable of and comply with all environmental laws,
rules and regulations for materials, including hazardous substances or wastes under his
control. The Contractor shall not dump, release or otherwise discharge or dispose of
any such material without the authorization of the Engineer.

Any release of a hazardous substance to the environment, whether air, water or ground,
must be reported to the Engineer immediately. When releases resulting from
Contractor action occur, the Contractor shall take proper precautionary measures to
counter any known environmental or health hazards associated with such release.
These would include remedial procedures such as spill control and containment and
notification of the proper authorities.

Air Pollution

The Contractor, depending on the type and quantity of materials being used, may be
required to have an emergency episode plan for any releases to the atmosphere. The
Contractor shall also be aware of local ordinances affecting air pollution.

The Contractor shall take all necessary measures to limit pollution from dust and any
wind blown materials during the Works, including damping down with water on a
regular basis during dry climatic conditions.

The Contractor shall ensure that all trucks leaving the Site are properly covered to
prevent discharge of dust, rocks, sand, etc.

Water Pollution

The Contractor shall not dispose of waste solvents, petroleum products, toxic chemicals
or solutions in the city drainage system or watercourse, and shall not dump or bury
garbage on the Site. These types of waste shall be taken to an approved disposal facility
regularly, and in accordance with requirements of relevant Authorities. The Contractor
shall also be responsible to control all run-offs, erosion, etc.

Solid Waste

General Housekeeping
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(a)

(b)

The Contractor shall maintain the site and any ancillary areas used and occupied
for performance of the Works in a clean, tidy and rubbish-free condition at all
times.

Upon the issue of any Taking-Over Certificate, the Contractor shall clear away
and remove from the Works and the Site to which the Taking-Over Certificate
relates, all Contractor's Equipment, surplus material, rubbish and Temporary
Works of every kind, and leave the said Works and Site in a clean condition to
the satisfaction of the Engineer. Provided that the Contractor shall be entitled to
retain on Site, until the end of the Defects Liability Period, such materials,
Contractor's Equipment and Temporary Works as are required by him for the
purpose of fulfilling his obligations during the Defects Liability Period.

6.4.2 Rubbish Removal and Disposal

(a)

(b)

(c)

(d)

(€)

()

(g)

(h)

The Contractor shall comply with statutory and municipal regulations and
requirements for the disposal of rubbish and waste.

The Contractor shall provide suitable metal containers for the temporary storage
of waste.

The Contractor shall remove rubbish containers from site as soon as they are
full. Rubbish containers shall not be allowed to overflow.

The Contractor shall provide hardstandings for and clear vehicle access to
rubbish containers.

The Contractor shall provide enclosed chutes of wood or metal where materials
are dropped more than 7 meters. The area onto which the material is dropped
shall be provided with suitable enclosed protection barriers and warning signs of
the hazard of falling materials. Waste materials shall not be removed from the
lower area until handling of materials above has ceased.

Domestic and biodegradable waste from offices, canteens and welfare facilities
shall be removed daily from the site.

Toxic and hazardous waste shall be collected separately and be disposed of in
accordance with current regulations.

No waste shall be burmnt on Site unless approved by the Engineer.

6.4.3 Asbestos Handling and Removal
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6.4.5

6.5

6.5.1

6.5.2

6.5.3

6.5.4

6.6

6.6.1

The Contractor shall comply with all local regulations regarding the handling of
asbestos materials. In the absence of local regulations, relevant International Standards
shall apply.

Pest Control

The Contractor shall be responsible for rodent and pest control on the Site. If requested,
the Contractor shall submit to the Engineer, for approval, a detailed programme of the
measures to be taken for the control and eradication of rodents and pests.

Noise Control

The Contractor shall ensure that the work is conducted in a manner so as to comply
with all restrictions of the Authorities having jurisdiction, as they relate to noise.

The Contractor shall, in all cases, adopt the best practicable means of minimizing noise.
For any particular job, the quietest available plant/and or machinery shall be used. All
equipment shall be maintained in good mechanical order and fitted with the appropriate
silencers, muftlers or acoustic covers where applicable. Stationary noise sources shall
be sited as far away as possible from noise-sensitive areas, and where necessary
acoustic barriers shall be used to shield them. Such barriers may be proprietary types,
or may consist of site materials such as bricks or earth mounds as appropriate.

Compressors, percussion tools and vehicles shall be fitted with effective silencers of a
type recommended by the manufacturers of the equipment. Pneumatic drills and other
noisy appliances shall not be used during days of rest or after normal working hours
without the consent of the Engineer.

Areas where noise levels exceed 90 decibels, even on a temporary basis, shall be posted
as high noise level areas.

Protection of Archaeological and Historical Sites

Excavation in sites of known archaeological interest should be avoided. Where this is
unavoidable, prior discussions must be held with the Directorate of Antiquities in order
to undertake pre-construction excavation or assign an archaeologist to log discoveries as
construction proceeds. Where historical remains, antiquity or any other object of
cultural or archaeological importance are unexpectedly discovered during construction
in an area not previously known for its archaeological interest, the following procedures
should be applied:
a)  Stop construction activities.
b) Delineate the discovered site area.
¢}  Secure the site to prevent any damage or loss of removable objects. In case
of removable antiquities or sensitive remains, a night guard should be
present until the responsible authority takes over.
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6.6.2

d) Notify the responsible foreman/archaeologist. Who in turn should notify
the responsible authorities, the General Directorate of Antiquities and local
authorities (within less than 24 hours).

¢}  Responsible authorities would be in charge of protecting and preserving the
site before deciding on the proper procedures to be carried out.

f)  An evaluation of the finding will be performed by the General Directorate
of Antiquities. The significance and importance of the findings will be
assessed according to various criteria relevant to cultural heritage including
aesthetic, historic, scientific or research, social and economic values.

g) Decision on how to handle the finding will be reached based on the above
assessment and could include changes in the project layout (in case of
finding an irrevocable remain of cultural or archaeological importance),
conservation, preservation, restoration or salvage.

h) Implementation of the authority decision concerming the management of
the finding.

i}  Construction work could resume only when permission is given from the
General Directorate of Antiquities after the decision conceming the
safeguard of the heritage is fully executed.

In case of delay incurred in direct relation to Archeological findings not stipulated in
the contract (and affecting the overall schedule of works), the contractor may apply for
an extension of time. However the contractor will not be entitled for any kind of
compensation or claim other than what is directly related to the execution of the
archeological findings works and protections.

Additional Requirements for Work in Public Areas
General
These additional requirements shall apply to all works carried out in Public Areas.

Public Areas are defined as areas still used by or accessible to the public. These include
public roads and pavements, occupied buildings and areas outside the Contractor's
boundary fencing.

All work in Public Areas shall be carried out to minimize disturbance and avoid dangers
to the public.

Before commencing work, the Contractor shall ensure that all necessary resources,
including labour, plant and materials, will be available when required and that the
works will proceed without delays and be completed in the shortest possible time.
Periods of inactivity and slow progress or delays in meeting the agreed programme for
the works, resulting from the Contractor's failure to provide necessary resources or
other causes within the control of the Contractor, will not be accepted. In the event of
such inactivity, slow progress or delays, the Contractor shall take immediate action to
rectify the situation, including all possible acceleration measures to complete the works
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7.2

7.2.1

722

7.2.3

73

7.3.1

within the agreed programme. Details of the actions and acceleration measures shall be
submitted to the Engineer. If the Engineer is dissatisfied with the Contractor's
proposals, the Contractor shall take such further actions or measures as required by the
Engineer. All costs incurred shall be the responsibility of the Contractor.

Method Statement

The Contractor shall submit to the Engineer a method statement for each separate area
of work in Public Areas. The Method Statement shall include:

(a) a general description of the Works and methodology of how it will be carried
out.

(b) details of the measwres and temporary works to minimize disturbance and
safeguard the public. These shall include temporary diversions, safety barriers,
screens, signs, lighting, watchmen and arrangements for control of traffic and
pedestrians and advance warning to be given to the public.

(c) details of temporary reinstatement and maintenance of same prior to final
reinstatermnent.

(d)  for works involving long lengths of trenches or works to be completed in
sections, the lengths or sections of each activity (eg up to temporary
reinstatement, temporary reinstatement, final reinstatement) to be carried out at
any one time.

(e) details of the availability of necessary resources (labour, plant, materials, etc) to
complete the work.

(f) a programme showing start and completion dates and periods for all activities of
each length or section, including temporary works, and the works overall.

(g) such further information as necessary or required by the Engineer.

The Contractor shall not commence work, including temporary works, until approval of
the Contractor's Method Statement by the Engineer.

Method Statements shall be updated based on actual progress or as and when required
by the Engineer.

Closure of Roads, Etc

The closure or partial closure of roads, pavements and other public areas will only be
permitted if approved by the Engineer and Relevant Authorities. The Contractor shall
detail for each closure the extent of area to be closed, the reasons and duration of the
closure and, where appropriate, proposed diversions.
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732

1.3.3

7134

7.4

7.4.1

74.2

A sample Street Closure Permit is given in Annex 2.
Access to Properties Affected by the Works:

The Contractor shall identify, protect and maintain accesses to all properties affected by
the works.

The Contractor shall ascertain and comply with any regulations concerning traffic and
parking in addition to the obligations imposed by the Conditions of Contract and by
law.

The Contractor shall provide and maintain all necessary diversion, diversion signs,
barricades, fencing, lighting, flagmen or slop/go Signs where the Works affect the
safely of traffic and the public on existing roads or temporary diversion roads.

Trench and Other Excavations

The requirements covering trench and other excavations will depend on the location and
type of the excavation and the potential risks to the public.

The following guidelines apply particularly to trenches but shall also apply to other
types of excavations:

(a)  before commencing work the Contractor shall:

o notify the Engineer on the location and duration of the work. An excavation
permit signed by the Engineer must be issued in accordance with Sub-Clause
5.15.1 before excavation proceeds in any work location.;

o obtain permission from relevant authorities including the police when
required. The Contractor's attention is drawn to the requirements of
Legislative Decree Mo 68 dated 9 September 1983, issued by the President of
the Republic of Lebanon, and in particular to the provisions therein regarding
prior notification by the Contractor to and the issue of excavation licenses by
the Director of Roads or the Head of the Municipal Authority concerned, as
applicable, before the commencement of excavations within the limits of
streets, roads and other areas defined under the said Decree.

o erect all temporary works such as barriers, warning signs, lighting, ete;
o have available adequate materials for temporary supports to sides of
excavations and necessary labour, plant and materials to complete the work

within the shortest possible time;

(b)  in carrying out the works the Contractor shall, unless otherwise permitted or
required by the Engineer:
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74.3

1.5

1.5.1

752

7.5.3

754

8]

not open more than one excavation within a radius of 250 metres;
o limit the length of trench excavation open at one time to 150 metres;

o maintain and alter or adapt all temporary works including supports to sides of
excavations;

o remove all surplus excavated material the same day it is excavated;
o complete the works, including final reinstatement within ten days,;

o where final reinstatement is not achieved within the required time, to carry
out temporary reinstatement;

o ensure that any temporary reinstatement is maintained at the correct level
until final reinstatement is achieved.

The above guidelines shall not relieve the Contractor of his obligations and
responsibilities.

Safety Barriers

Safety barriers shall be provided to the perimeter of work arcas and to trench and other
types of excavations and to existing openings such as manholes, draw pits and the like.
When exposed to the public, safety barriers shall be provided to both sides of trenches
and around all sides of openings.

The Contractor shall provide details of the type or types of safety barriers for each
excavation for the approval of the Engineer prior to commencing work. No work shall
commence until the safety barriers are in place.

The type of safety barrier used shall be appropriate to the particular location and the
potential risks to the public. Examples of different types of safety barriers are given
below along with attached figures:

o Type 1 - excavated material;

o Type 2 - non-rigid barrier of rope or florescent tape strung between metal rods driven
into the ground;

o Type 3 —non-rigid barrier type K2, K5a, K5¢ and K8,

o Type 4 - rigid concrete barrier. Such barriers should be secured by means of dowels
driven into the ground.

The following are guidelines on the type of safety barriers that could be used in
differing situations. They apply particularly to trenches but also apply to other types of
excavations, existing openings and to the perimeter of work areas:
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o areas not subject to vehicular traffic - Types 1 or 2;
o roadways (low traffic speed) - Types | and 3 or Types 2 and 3;

o roadways (high traffic speed) - Type 3 (short term 1 to 2 days) or Type 4 (long term
more than 2 days).

7.5.5 The above examples of the types of barriers and the guidelines on situations in which

8.1

8.2

9.1

9.2

9.3

9.4

they could be used shall not relieve the Contractor of his obligations and
responsibilities.

Contractor's Site Check List

A sample Contractor's Site Check List is included in Annex 3. This is included to assist
contractors should they wish to introduce such a system as part of their site
management procedures. The list is not exhaustive and further items will need to be
added by the Contractor.

The list is issued for guidance only, and does not, in any way, revise or limit the
requirements covered elsewhere in these Regulations.

Protection of Other Property and Services

Roads And Footpaths: the Contractor shall protect public and private roads, footpaths
and the like from damage by site traffic or other causes arising from the execution of
the Works and shall repair any damage to the satisfaction of the relevant public
authority or private owner.

Trees, Hedges, Shrubs, Lawns: the Contractor shall protect and preserve, trees, hedges,
shrubs, lawns etc., and shall replace to approval, or treat as instructed, any plants or
areas damaged or removed without approval.

Existing Features: the Contractor shall prevent damage to existing buildings, fences,
gates, walls, roads, paved areas and other features on the Site or adjacent thereto which
are to remain in position during the execution of the Works.

Existing Services
The Contractor shall:

(a)  notify all service authorities and private owners before commencing any
work which may affect or damage existing drains and services and observe
all service authorities' regulations and/or recommendations work adjacent
to existing services.

(b)  ascertain the positions of all services not indicated in the Contract
Documents and check the positions of those which are so indicated.
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(c)  adequately protect, maintain and prevent damage to all services and shall
not interfere with their operation without the consent of the service
authority or owner.

If any damage is caused to existing services as a result of execution of the Works, the
Contractor shall notify the Project Manager Representative/Engineer's Representative
and the service authority or private owner and make arrangements to repair the
damage to the satisfaction of the service authority or private owner as appropriate.

9.5  Adjoining Property
The Contractor shall:

o take all reasonable precautions to prevent damage to adjoining property and, if any
damage is caused as a result of the execution of the Works, make good to the
satisfaction of the owner.

o obtain permission of the owners if it is necessary to erect Temporary Works or
otherwise use adjoining property and pay all charges.

o advise owners or occupiers of adjoining property of the dates on which work which
may affect them is to be executed

9.6 Existing Condition of roads, paths, features, services and adjoining property which is at
risk from damage shall be recorded by photographs or surveys as appropriate.

9.7 Occupied Premises
The Contractor shall:

(a) where the works are to be carried out in or around occupied premises
ascertain the times and nature of the occupation and use. Carry out the
Works with minimum inconvenience, nuisance and danger to the
occupants and users.

(b) if the danger to the occupied premises is such as to involve the safety of
persons advise the Employer to evacuate temporarily such persons until
the danger is eliminated. The expense of evacuation, temporary
accommodation and re-occupation of the premises and other expenses
shall be borme by the Employer.
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TEMPORARY TRAFFIC CONTROL DEVICES
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TEMPORARY GUIDE SIGNS
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TEMPORARY ROAD WORKS
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Annex 1

Sample Excavation Permit

TO: e (Engineer)
From: ......oocveececeeeceserneeeaseranaenas (Contractor) B T (R
CDR Contract No: ...................

Request for Excavation Permit No: .........

Please give approval for excavation to proceed in the following area:
Work to start on:

Existing services have been checked and identified by:

Drawings # Physical Survey #
Catscan i Trial Holes Excavation #
Signed (Contractor): .....coveeeeveereerssereseresessssesesaens
Approval of Engineer

The above excavation may proceed, subject to the following:

Services to be maintained;

Services to be isolated before work proceeds:

Other matters:

Signed (ENgineer): .....coocoenrvvcvesnesessesrsssrsssnens

|
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Annex 2

Sample Street Closure Permit

TO: e (Engineer)
From: .....ooeciceririnrressssesssesessesssaes (Contractor) Date: e

CDR Contract No: ...................
Request for Street Closure Permit No: ..........

Please give approval for the closure of the following street(s) from ............. (o JOORORN
(dates)

Street(s):

Reasons:

Proposed diversions:

Signed (Contractor): ... sssscsssnens

Approval of the Engineer

The above street(s) may be closed for the periods stated subject to the following conditions:
Approval has been given by relevant authorities and the police;
Other:

Signed (ENgineer): .....oocoeevvrcessinesesnesresssassnens

|
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Annex 3

Sample Contractor's Site Check List

Safe Access:

[ o R o T s s e s

arrangements for visitors and new workers to the site
safe access to working locations

walkways free from obstructions

edge protection to walkways over 2m above ground
holes fenced or protected with fixed covers

tidy site and safe storage of materials

waste collection and disposal

chutes for waste disposal, where applicable

removal or hammering down of nails in timber

safe lighting for dark or poor light conditions

props or shores in place to secure structures, where applicable

Ladders:

oo oo

o

to be used only if appropriate

good condition and properly positioned

located on firm, level ground

secure near top. If not possible, to be secured near the bottom, weighted or footed to prevent
slipping

top of ladder minimum 1 metre above landing place

Scaffolding:

L s T s s o s o I s I I s s s

design calculations submitted

proper access to scaffold platform

properly founded uprights with base plates

secured to the building with strong ties to prevent collapse

braced for stability

loadbearing fittings, where required

uprights, ledgers, braces and struts not to be removed during use

fully boarded working platforms, free from defects and arranged to avoid tipping or tripping
securely fixed boards against strong winds

adequate guard rails and toe boards where scaffold 2m above ground
designed for loading with materials, where appropriate

evenly distributed materials

barriers or warning notices for incomplete scaffold (ie not fully boarded)
weekly inspections and after bad weather by competent person

record of inspections

Excavation:
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L)

Lo o o R o o s A+

underground services to be located and marked and precautions taken to avoid them
adequate and suitable timber, trench sheets, props and other supporting materials available on
site before excavation starts

safe method for erecting/removal of timber supports

sloped or battered sides to prevent collapse

daily inspections after use of explosives or after unexpected falls of materials

safe access to excavations (cg sufficiently long ladder)

barriers to restrict personnel/plant

stability of neighbouring buildings risk of flooding

materials stacked, spoil and vehicles away from top of excavations to avoid collapse
secured stop blocks for vehicles tipping into excavations

Roof work:

oo oo

o Q

crawling ladders or boards on roofs more than 10 degrees

if applicable, roof battens to provide a safe handhold and foothold

barriers or other edge protection

crawling boards for working on fragile roof materials such as asbestos cement sheets or glass.
Guard rails and notices to same

rooflights properly covered or provided with barriers

during sheeting operations, precautions to stop people falling from edge of sheet

precautions to stop debris falling onto others working under the roof work

Transport and mobile plant:

oo oo oo

in good repair (eg steering, handbrake, footbrake)

trained drivers and operators and safe use of plant

secured loads on vehicles

passengers prohibited from riding in dangerous positions

propping raised bodies of tipping lorries prior to inspections

control of on-site movements to avoid danger to pedestrians, etc

control of reversing vehicles by properly trained banksmen, following safe system of work

Machinery and equipment:

s}

adequate and secured guards in good repair to dangerous parts, eg exposed gears, chain
drives, projecting engine shafts

Cranes and lifting appliances:

oo o0 oo oo

L]

weekly recorded inspections

regular inspections by a competent persons

test certificates

competent and trained drivers over 18 years of age

clearly marked controls

checks by driver and banksman on weight of load before lifting

efficient automatic safe load indicator, inspected weekly, for jib cranes with a capacity of
more than one tonne

firm level base for cranes
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o sufficient space for safe operation

o trained banksman/slinger to give signals and to attach loads correctly, with knowledge of
lifting limitations of crane

o for cranes with wvarying operating radius, clearly marked safe working loads and
corresponding radii

o regularly maintenance

o lifting gear in good condition and regularly examined

Electricity:

o measures to protect portable electric tools and equipment from mechanical damage and wet
conditions

o checks for damage to or interference with equipment, wires and cables

o use of the correct plugs to connect to power points

o proper connections to plugs; firm cable grips to prevent earth wire from pulling oul

o "permit-to-work" procedures, to ensure safety

o disconnection of supplics to overhead lines or other precautions where cranes, tipper lorries,

scaffolding, etc might touch lines or cause arcing

Cartridge operated tools:

o maker's instruction being followed
o properly trained operators, awareness of dangers and ability to deal with misfires
o safety goggles
o regular cleaning of gun
o secure place for gun and cartridges when not in use
Falsework/formwork:
o design calculations submitted
o method statement dealing with preventing falls of workers
o appointment of falsework coordinator
o checks on design and the supports for shuttering and formwork
o safe erection from steps or proper platforms
o adequate bases and ground conditions for loads
o plump props, on level bases and properly set out
o correct pins used in the props
o timberwork in good condition
o inspection by competent person, against agreed design before pouring conerete
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Risks to the Public:

o identify all risks to members of the public on and off site, eg materials falling from scaffold
etc., site plant and transport (access/egress) and implement precautions, eg scaffold fans/nets,
banksmen, warning notices etc

o barriers to protect/isolate persons and vehicles

o adequate site perimeter fencing to keep out the public and particularly children, Secure the
site during non-working periods

o make safe specific dangers on site during non-working periods, eg excavations and openings
covered or fenced, materials safely stacked, plant immaobilised, ladders removed or boarded

Fire - general:

o sufficient number and types of fire extinguishers
o adequate escape routes, kept clear
o worker awareness of what to do in an emergency

Fire - flammable liquids:

proper storage area

amount of flammable liquid on site kept to a minimum for the day's work
smoking prohibited; other ignition sources kept away from flammable liquids
proper safety containers

oo oo

Fire - compressed gases, eg oxygen, LPG, acetylene:

properly stored cylinders

valves fully closed on cylinders when not in use
adopt "hot work" procedures

site cylinders in use outside huts

oo Qo0

Fire = other combustible materials:

o minimum amount kept on site
o proper waste bins
o regular removal of waste material

Noise:
o assessment of noise risks

o noisy plant and machinery fitted with silencers/muffs
o ear protection for workers if they work in very noisy surroundings
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Health:

oo o0 ooQoao

identify hazardous substances, eg asbestos, lead, solvents eic and assess the risks

use of safer substances where possible

control exposure by means other than by using protective equipment

safety information sheets available from the supplier

safety equipment and instructions for use

keep other workers who are not protected out of danger areas

testing of atmosphere in confined spaces; provision of fresh air supply if necessary.
Emergency procedures for rescue from confined spaces

Manual handling:
o avoid where risk of injury
o ifunavoidable, assess and reduce risks
Protective clothing:
o suitable equipment to protect the head, eyes, hands and feet where appropriate
o enforce wearing of protective equipment
Welfare:
o suitable toilets
o clean wash basin, hot/warm water, soap and towel
o toom or area where clothes can be dried
o wet weather gear for those working in wet conditions
o heated site hut where workers can take shelter and have meals with the facility for boiling
water
o suitable first aid facilities
Work in Public Areas
o all risks to the public identified
o method statement approved
o road closures approved
o temporary diversions in place
o safety barriers erected/maintained
o safety signs and lighting installed/maintained
o labour, materials, plant and other resources sufficient to meet programme
o temporary reinstatement completed and properly maintained
o permanent reinstatement completed at earliest possible date
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Attachment2: Value Added Taxes (VAT) - Law 379 dated 14 December 2001
amended by law # 64 dated 26/10/2017

1-

VAT Mandate

The Contractor/Consultant shall be registered in the Mimstry of Finance — VAT
Department to be able to invoice the VAT to the Council for Development and
Reconstruction or obtain 1ts refund from the Mimistry of Finance, according to the financing
source of the contract.

The Contractor/Consultant shall subnut its offer without calculating the VAT 1n 1ts umt
price.

Method of invoicing the VAT for contracts totally financed by the I.ebanese State:
The Contractor/Consultant shall invoice the VAT to the CDR upon submuttal of its

statements by adding 11% VAT on the net value of the statement, separately from the value
of the statement.

Method of VAT invoicing/refund for contracts partially financed by foreign sources:

For the section locally financed, the Contractor/Consultant shall mvoice the VAT to the
CDR 1n accordance with clause 2 above.

For the section financed by foreign sources, the Contractor/Consultant shall obtain the
VAT refund directly from the Ministry of Finance.

Methods of VAT refund for contracts totally financed by foreign sources:
The contracts totally financed by foreign sources shall be exempted from the VAT. In the

event the Contractor/Consultant 1s bound to pay this tax, the latter shall obtam its refund
directly from the Ministry of Finance and not from the Council for Development and
Reconstruction. (Refer to Article 19 — clause 4 of Law # 379, and Article 3 (b) of
implementation Decree # 7336 dated 31/01/2002.)

This document was approved by virtue of decision # 147/2002 dated 07/03/2002, taken by the
Board of Directors of the CDR; and amended as per Law #64 dated 26/10/2017
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FORM OF AGREEMENT

This Agreement made the day of 200 between
of (hereinafter  called “the
Employer™) of the one part and

(hereinafter called the “Contractor™) of the other part

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor,
Viz,

and has accepted a Bid by Contractor for the execution and completion of such Works
and remedying of any defects therein,

Now this agreement witnesses as follows:

. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz :
a) The form of Agreement;
b) The addendum(s) to Tender Documents {if any);
¢} The Appendix to Bid
d) The Conditions of Particular Application (Part 11);
e) The General Conditions of Contract (Part 1);
f) The General Requirements and Preliminaries (if any);
gl The Specifications;
h) The Drawings;
i) The priced Bill of Quantities
i) The breakdown of Bill of Quantities prices
k) Any other document forming part of the Contract including the Contractor’s
Bid insofar as it is not covered by any of the foregoing;

3. This agreement shall be considered embodying the employer’s letter of Acceptance
referred to in the Conditions of Contract. All actions and/or activities under the
contract that relate to the date of the Letter of Acceptance shall be deemed to relate to
the date of this agreement.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

5. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the
day and year first above written,

Signed Sealed and Delivered by the

The Employer The Contractors
Address Address

Signed Signed

MName MName

Affixed Seal Affixed Seal



SPECIMEN FORM

BANK GUARANTEE FOR GOOD PERFORMANCE OF THE CONTRACT

To:  Council for Development and Reconstruction
Tallet El Serail
P.O. Box 11-3170
Beimt, Lebanon

Dear Sirs,
Re: Guarantee for Good Performance of the Contract No

According to the terms of contract, dated . for the

, concluded between
the Council for Development and Reconstruction (hereafter called CDR) and
(hereafter called the Contractor),
the Contractor undertakes to produce a Bank Guarantee for good performance of the contract
of % of the value of the contract or the amount of

We hereby unconditionally and imrevocably guarantee jointly and severally with the
Contractor and as primary obligator and not as a surety merely, fo pay the CDR upon its first
demand and without cavil or argument, any amounts up to the maximum of

in cash, in the event according to the binding opinion of the CDE, the

Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised fo us
in writing with a copy to the Contractor.

This guarantee shall enter into effect on the date of entry into force of the Contract and shall

remain valid until ... (insert dafe) or until 28 days after the date of issuing the Defects
Liability Certificate, whichever comes later.

DATE:

SIGNATURE OF THE BANK

SCH1



SPECIMEN FORM

BANK GUARANTEE FOR ADVANCE PAYMENT

To: Council for Development and Reconstruction
Tallet El Serail
P.O. Box 11-3170
Beimt, Lebanon

Dear Sirs,
Re: Guarantee for Advance Payment No

According to the terms of contract, dated . for the

, concluded between
the Council for Development and Reconstruction (hereafter called CDR) and
(hereafter called the Confractor),
the CDR undertakes to pay the Contractor % of the value of the contract or the amount of
in cash by way of advance payment. The said advance payment shall be
paid to the Contractor upon receipt by the CDR of the original of this guarantee.

We hereby unconditionally and imrevocably guarantee jointly and severally with the
Contractor as a primary obligator and not as a surety merely, to pay the CDE upon its first
demand and without cavil or argument any amounts up to the maximum of

. in the event according to the binding opinion of the CDR, the Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised fo us
in writing with a copy to the Contractor.

This guarantee shall enter mto effect on the date of payment to the Contractor of the advance
payment and shall remain valid until ...______{insert date) or until the CDR has received full

repayment of the same amount from the Contractor, whichever comes later.

DATE:

SIGNATURE OF THE BANK



