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REHABILITATION OF EDL CENTRAL BUILDING
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Q2. Drawing A-C-184: the kitchen sink material is Resin while in the Mechanical BOQ item
16.5.1, it is Stainless steel grade 316; Please advise which material to adopt and where
to price it: in Architecture BOQ or in Mechanical BOQ.

A2.
Architecture BOQ to be adopt
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Q3. In reference to:
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What is the 7,5% income tax deductible from the contractor? Will it be deducted from each
invoice issued?
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Q4. In the joint venture scenario, are the invoices and receipts supposed to be issued from the
JV or from the lead partner directly? In other terms, does the JV need to be registered as a
separate entity; or will it be acceptable if the parties to a JV agree that the lead partner will be
issuing the invoices and receipts on behalf of the JV?
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Q5. - As per previous queries dated 15/12/2023, which constitute a part of the tender
document, point 14 (copy attached): The Employer allows to submit one original copy
printed and the copies to be electronic on CD instead of hard copy.

Please confirm that the above remains valid and the 3 copies are to be submitted on USB's or
CD's.

AS5. We confirm.

Q6. BOQ-PLANTING item 2.5.2: Kindly specify what rehabilitation work include and
indicate its exact since we couldn't find any in the drawing, also we need (location,
area, depth) for each flower box.

A6. Check drawings No. A-C-122 for locations at level 8 (south entrance).

Q7. Mechanical: - Kindly confirm the requirements as stated in the specifications
LW/ST/AM/L2022-02-Books-V3-PART 2- div 21-212200 ITEM 2.02: Each system
to include main and reserve banks of CO2 Cylinders feeding commons manifold from
which piping of suitable size is to run to discharge nozzles.
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A7.Confirmed to include reserve bank of CO2 cylinder as specified.

Q8. Electrical:

8.1 - CHAPTER 16-IPTV System: TV+STB is in our scope? because it is mentioned in specs
(Section 291006 IPTV system section 1.03: System Architecture), but it is not
mentioned in BOQ.

8.2- Fire alarm System: The quantity of smoke detectors and bell/strobe listed in the BOQ
does not match the quantity shown in the drawings. Could you kindly advise which
quantity should be considered for the project?

8.3- IPTV System: please specify the number of channels needed and advise whether IPTV
SET-TOP BOX shall be included in offer.

8.4- Public address system: In BOQ 6 CD players is requested

A8.1: - IPTV is in on scope refer to item 16.1 and 16.2.

A8.2: - BOQ quantities to be applied.

A8.3:- Refer to drawings No. E4607 full design to intermediate data frame

A8.4:- Confirmed, refer to the drawing No: E4609, CD players (6 CD’s)

Q9: Data system: Specification shows that the cable to be used are Cat6A STP while BOQ &
Riser shows Cat6

A9: Use Cat6A STP

Q10. IT system: Should we include the active system prices in the prices of the racks?

A10. Active system prices is within the racks prices

Q11. BOQ item 12.2, Emergency call system: No specification, no riser, kindly provide.

All: Follow drawings.
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Q12. BOQ Items 9.4.18a and 9.4.18a Stair 16 and Stair 17:

12.1 -Handrails: BOQ description calls for Stainless steel handrail or drawings A180 and
A180a show galvanized handrail.

12.2-Reinforced concrete quantities related to these stairs are not shown in BOQ, Kindly
clarify if we should include the price of R.C. items in BOQ Items 9.4.18a and 9.4.18a

A12.1: It should be stainless steel

A12.2: All are uncluded in the cost of the stairs

Q13. Concerning (PART 1-(A)-STRENGTHEN) BOQ Item 1.5, 1.6 1.7 kindly note the
following:

13.1-The frequency of testing and scanning of reinforced structure elements and foundation
aren't identified.

13.2 - the number of tests to be executed per type.
13.3 -The number of NDT is not clear.
13.4 -The number of foundation to be examined.

Al3.1 —Frequency: 9 tests in horizontal elements and 9 tests in vertical elements for each
floor.

A 13.2- Tests: open 9 pits for foundation to be open to check the node between column and
footing and take [rom every footing 2 cores and make crushing test and chemical test.
From every floor take 9 cores from horizontal and vertical element and make physical and
chemical test.

A13.3- 9 NDT should be done in every floor for horizontal and vertical elements 9
horizontal, 9 vertical)

A13.4- number of foundation: 9 pits.
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Q14. Kindly provide us with location of HPL partition (BOQ Item 6.2).

Al4. In the toilets cubicle partition

Q15. Kindly specify BOQ item 9.5.a.13 Timber flooring (thickness, Brand).

A15: Timber flooring system thickness 18 mm as manufactured by USA or west
Europe factories

QI16. As per door schedule, details of hardware sets, hardware set 3 doesn't include door
closer or as per detailed door schedule door closers are added to doors having this hardware
set, for example door in room 103 level 3, kindly clarify since there is a lot of doors having

this case.

A16. As indicated

QI17. Rolling shutter doors are manual or electrical operated.

Al7. As drawings manuals

Q18. As per legend of schedule of doors, there is three types of Fire rating (FR1, FR2, FR3)
or as per detailed schedule fire rated doors are listed under FR Colum, therefore the time of

[ire rating is not specified.

A18. All fire rated door should be one hour fire rated.

Q19. Steel fire escape stairs at the west and east side: Division 5 Items 5.1.3.1 and 5.1.3.2 call
for handrails or in division 9 quantities related to these stairs as per items 9.4.1 and Item 9.4.2
are zero, kindly confirm that the price of the complete stairs is to be included in items 5.1.3.1

and 5.1.3.2

A19. The price is for the complete stair (all included)

Q20. The summary of (PART 1(A) - STRENGTHEN) does not include VAT, the summary
of (PART 2-(B)-REHABILITATION) to be carried to grand summary includes VAT and the
totals of the two parts should be summed together in the grand summary, kindly clarify.
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A20  All pricing should without VAT, where VAT amount sh‘ould be specified separately

Q21. Item 4.2.6b is not added to the total in the Elec BOQ.

A21. To be added

Q22. Item 8.2.4.8a is not added to the total in the Mech BOQ

A22. To be added
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Q24. We kindly request extension of time for the bid submission date scheduled on May 13th
2025
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Q25. According to Clarification 007, Question 52, the quantities of paint for both high and
low partitions are already included in the quantities specified in section 9.3.2.

However, this section primarily addresses the repair of interior walls, plaster, ceilings,
partitions-including soffits and margins and waterproofing for interior surfaces, in addition to
plaster works on surfaces and ceilings. It does not explicitly mention the inclusion of putty

and paint for light partitions.

Could you please confirm whether the cost for putty and paint should be included in the
pricing of light partitions?

A25. All paint layers are included in the cost of this item

Q26. Some of the quantities listed in the BOQ do not match those shown on the drawings for
the partitions. For example, LP26 is listed as 2.3 meters in the BOQ, but it is crossed cut and
marked as "not used" on the drawing.

Similarly, HP12 is shown as 9550 cm in the BOQ, while the drawing indicates only 955 cm.
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Given these discrepancies, should we proceed according to the BOQ or follow the drawings
for execution?

A26. Follow BOQ
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