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REHABILITATION OF EDL CENTRAL BUILDING
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Q13 . In section 1-part 0, point 1.4 it is mentioned that the tenderer shall submit within his
tender principal employee’s information along with their substitutes (refer to attached
Annex)

Kindly confirm that only principal employees are required.

Al3 . We confirm.

Q14 . In section 1-part 0, point 1.4 the table of required staff shows 2 different years of

experience for each employee (refer to Annex?2).

Please confirm that the total years of experience required is as per columns (43 all & gin  Jlaal

4liles a3 s (highlighted in yellow).

Al4 . %qm(&m@Jm@s)glulw@u;') DAl gae 5 (e diiays il Ol g laal) 2 gae 2 )
A slaall Liall 38l & iy

QIS5 . Also confirm to omit from 5 ya el 5_leinl, the substitute engineer and only fill the
principal ( refer to Annex 3 ).

Al5.  We confirm to only fill the principal.

Q16. Kindly confirm that the experience required for the employees 4llas g lia ;45 34 means
for new and renovation works , example for the project manager 10 years of experience are
required , the 10 years are for both new construction and rehabilitation works.

Al6. We confirm.

Q17. In 6 = all 3_liul page 23 |, please confirm that the attached table should be only filled
without any additional data ( item 1 to Item 4 ) refer to Annex 4.
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Q20. BOQ - Marble Urinal Partition item 4.3: The document mentions Carrara marble 4cm
thick for this partition. Please confirm the intended use of Carrara marble and specify the
dimensions and finishing required.

A20. As stated confirmed and to be minimum 4 cm thick.

Q21. Attic item 5.1.2: Please provide detailed drawings for the attic to ensure we can accurately
estimate and procure the necessary materials

A2]. The price should include the proposed system by the contractor to price this attic
complete (all trades).

Q22. BOQ - 7.2 Expansion Joints, please clarify what you mean by others.

A22. The quantities of the expansion joint with strengthening bill 1 (A) item 3.1 and 3.2

Q23. Acoustic insulation for generators (Walls and Ceilings) item 7.3.1: please clarify why this
item is mentioned in the civil work and mechanical works with distinct quantities.

A23. Quantity of civil works to be applied.

Q24. After reviewing the BOQ we noticed that we have items with zero quantities. Please
clarify if we should add unit rates for these items.

A24. No pricing for zero quantities.

Q25. Kindly send us the exact location and quantities for items 2.3 “EXISTING ROADWAY?”
& 2.4 “EXISTING WALKWAYS”, 2.5 “Planting”, 2.6 “Rehabilitation of the site fence”.

A25. Follow the existing situation as stated.

Q26. BOQ - 9.3.2.2, Repair Interior paint walls, ceiling, partition generally, including soffits
and margin (all types, colors and fixtures) (the building) water proofing part for the whole
interior surfaces

A26. As stated in BOQ and Specs.

Q27. Ceramic tiles section 9.5 Light partition: Please provide information on the preferable
dimensions and type .

A27. Mock up samples to be provided onsite during construction for approval.

\:_) ~n
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Q28. BOQ- Item 9.5 .a.5 repair ceramic flooring, please clarify what do you mean by repair,
changing the tiles? If yes how we can install new tiles if the existing type is not available?

A28. New tiles to be applied on the drawings are similar to existing and if the type is not
include mock up samples to be provided for approval

Q29. Kindly send us the drawings and details of item 8.6”F/C UNIT ENCLOSURE”.

A29. Refer to drawing AC-158 construction has to submit shop drawings for approval
Q30. Electrical — referring to specs 263213: engine Generator, paragraph2.03: Engine, item K:
Noise attenuation 55dB at 1 meter from air intake and outlet louvers on free field site. In order
to have noise attenuation 55dB, we have to build box as per generator supplier. Can you accept
65dB instead of 55dB?

A30. Follow the specification.

Q31. Mechanical, what is the thickness of the fiberglass insulation? It is mentioned that rock
wool insulation is the same as per the fiberglass but that of the fiberglass isn't mentioned.

A31. For insulation thickness, refer the specification section 230713 “duct insulation” part
2.03 (fabrication)

Q32. Mechanical, what are the specs of the simulation needed in the BOQ section 11.1.1 for
all what is mentioned is the word "insulation "?

A32. Specification will be rigid fiber glass for duct works installation and rock wool
insulation for generator room.

Q33. Mechanical, For the generator room, please confirm that you are actually requesting the
rock wool of density 60Kg/m3 with Aluminum foil (and confirm the thickness).

A33. Generator room;
- Rock wool insulation and jacketing
- Thickness 75 mm
- Density 60 kg/m?
(Refer to details shown on the drawings # M-3 73R3)
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