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Item Duration
Stage 1: Data Collection and Inception Report ND+4 Weeks
Stage 2: Design and Tender Documents ND+8 Weeks
Assistance During Tendering. TO+2 Weeks

ND: Notification Date
TOD: Tender Opening Date of Construction Project
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Annonnce-1034-to PPA - Direct Contract ACE- Namaged roade in Sonth T.eh



